

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 1

for

**LIKELIKE HIGHWAY
WILSON TUNNEL ELECTRICAL IMPROVEMENTS
ISLANDS OF OAHU
PROJECT NO. HWY-OT-SMP-01**

The following amendments shall be made to the Bid Documents:

A. PRE-BID MEETING MINUTES

1. Prebid Meeting was held on October 11, 2022 at 10 am. Meeting minutes are attached for information including a list of attendees.

Please acknowledge receipt of this Addendum No.1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



JADE T. BUTAY
Director of Transportation

Addendum No. 1
R10/12/2022

PRE-BID CONFERENCE AGENDA
WILSON TUNNEL ELECTRICAL IMPROVEMENTS
HlePro solicitation B23000600
October 11, 2022, 10:00 AM, Microsoft Teams

- A. **INTRODUCTIONS**
- B. **SIGN-IN SHEET**
To be recorded on Microsoft Teams
- C. **PROJECT DESCRIPTION & SCOPE OF WORK**
- D. **COMPLETION TIME & PROJECT SCHEDULE**
- E. **PROPOSAL PACKAGE**
List bid items
- F. **BID OPENING**
October 26, 2022 2:00 PM
- G. **REQUIRED BID SUBMITTALS**
- H. **QUESTIONS**

Attendees:

Joel Yago, HDOT HWY-OT
Ikaika Kincaid, Consor Engineers
Adam Miller, Consor Engineers
Zachary Cowan, Coffman Engineers
Mark Pacubas, ABB, Inc
Ryan Hernandez, Pacific Power Electrical Contracting LLC
Lynden Medeiros, American Electric Co., LLC

Meeting Minutes:

A. INTRODUCTIONS

Brief overview of agenda items. Informed participants of recording on Microsoft Teams in order to assist with meeting minutes. Per Notice to Bidders, pre-offer conference attendance is not mandatory for bid. Request discussion to be held to the end and/or submitted in the chat window, or after the meeting through HlePRO. All Requests for Information shall be submitted in writing through HlePRO per Notice to Bidders. Any discussion will be superseded by the official meeting minutes and questions/answers on HlePRO issued through addendum, expected to be signed and issued 5:00 pm October 14, 2022.

B. SIGN-IN SHEET

Refer to attendee list above.

C. PROJECT DESCRIPTION & SCOPE OF WORK

Brief overview of plans and specifications. Described existing layout and routing of new work as shown on plans. Pointed out special electrical materials in the 600s section as described in 105, Control of Work.

D. COMPLETION TIME & PROJECT SCHEDULE

Discussed tentative contract start date of 11/1/2022 (date required by HlePRO). Official start date will be through Notice To Proceed. Contract time tentatively set at 70 working days.

E. PROPOSAL PACKAGE

Price submittal shall be through HlePRO. Per specifications, offerors shall provide completed proposal including proposal schedule and associated forms located in the specifications.

F. BID OPENING

October 26, 2022 2:00 PM

G. REQUIRED BID SUBMITTALS

As discussed in the proposal package, forms and proposal found in specification shall be submitted with offer. Preconstruction submittals are to be submitted within 21 days of award, per specifications.

H. QUESTIONS

No questions in chat or via voice. Questions due on HlePRO 10/12/22 at 2:00 pm.