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INSTRUCTIONS FOR CONTRACTOR’S LICENSING 
 
 "A" general engineering contractors and "B" general building contractors are 
reminded that due to the Hawaii Supreme Court’s January 28, 2002 decision in Okada 
Trucking Co., Ltd. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are 
prohibited from undertaking any work, solely or as part of a larger project, which would 
require the general contractor to act as a specialty contractor in any area where the 
general contractor has no license.  Although the "A" and "B" contractor may still bid on 
and act as the "prime" contractor on an "A" or "B" project (See, HRS § 444-7 for the 
definitions of an "A" and "B" project.), respectively, the "A" and "B" contractor may only 
perform work in the areas in which they have the appropriate contractor’s license (An "A" 
or "B" contractor obtains "C" specialty contractor’s licenses either on its own, or 
automatically under HAR § 16-77-32.).  The remaining work must be performed by 
appropriately licensed entities.  It is the sole responsibility of the contractor to review the 
requirements of this project and determine the appropriate licenses that are required to 
complete the project. 
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SPECIAL PROVISIONS 
 
 
 

The General Provision is amended as follows: 

 

 

A. ARTICLE I - TERMS, ABBREVIATIONS, AND DEFINITIONS 

 

1. Section 1.3 Definitions: The definition for “Subcontractor” is amended by deleting it 

and replacing it with the following: 

 

“Subcontractor – An individual, partnership, firm, corporation, or joint venture, or 

other legal entity, as licensed or required to be licensed under Chapter 444, Hawaii 

Revised Statutes, as amended, which enters into an agreement with the Contractor to 

perform a portion of the work.”  

 

B. ARTICLE II – STANDARD PROVISIONS FOR COMPETITIVE SEALED BIDS AND 

AWARDS 

 

1. 2.8 Preparation and Delivery of Bid is amended as follows:  Last paragraph (line 189 

to 192) shall be replaced with the following: 

 

“The bidder shall submit the completed proposal pages and other bid documents in 

HIePRO.  Bids received after said due date and time shall not be considered.  Original 

bid documents are not required to be submitted.” 

 

2. 2.12 Pre-Opening Modification or Withdrawal of Bids is amended by deleting 2.12 

Pre-Opening Modification or Withdrawal of Bids in its entirety and replacing it with 

the following: 

“2.12 Pre-Opening Modification or Withdrawal of Bids. A bidder may withdraw or 

modify a proposal after the bidder submits the proposal in HIePRO. Withdrawal or 

modify of proposal must be completed before the time set for the receiving of bids.” 

 

3. 2.14 Public Opening of Bids is amended by deleting 2.14 Public Opening of Bids in 

its entirety 

 

C. ARTICLE VII – LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 

 

1. 7.1 Insurance Requirements is amended by deleting paragraph “(4) Builder’s Risk for 

All Work” in its entirety. 
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The Hawaii Department of Transportation AIR and WATER Transportation Facilities Division 

General Provisions for Construction Projects dated 2016 is not physically included in these 

specifications. The General Provisions are available at 

http://hidot.hawaii.gov/administration/con/ 

http://hidot.hawaii.gov/administration/con/
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ARTICLE X - PROJECT DESCRIPTION 

 

10.1 GENERAL - The work to be done under this project includes furnishing of all labor, 

material, and equipment necessary to replace the existing metal and fiberglass siding, bird 

screen, metal flashing and steel frame member; and install new metal siding, stainless 

steel bird screen, metal flashing and steel frame member at the Pier 2 Shed, Nawiliwili 

Harbor, Kauai. 

 

Bidders are advised to examine the existing conditions at the project site to familiarize 

themselves with the nature and extent of work involved. Appointments may be made with 

the State Harbors Division Maintenance Engineer for clarification of the work involved 

and the character and quality of materials specified. 

 

10.2 SPECIAL CONDITIONS - The Contractor shall note that portions of the existing steel 

framing are suspected to contain lead paint. The Contractor may take samples to satisfy 

themselves as to the character, complexity and amount of work required in removing the 

materials in accordance with all Federal and State regulations. 

 

10.3 SCOPE OF WORK - The major items of work to be done includes, but is not necessarily 

limited to, the following major items of work: 

 

A. Removing existing metal and fiberglass siding panels, metal bird screen, steel frame 

member and comer flashing. 

 

B. Installing new hot-dip galvanized steel frame member. 

 

C. Installing new corrugated metal siding panels and stainless-steel bird screen. 

 

D. Fabricating and installing new metal corner flashing. 

 

E. Fabricating and installing new pipe downspout straps 

 
F. Preparing and painting new metal corner flashings, steel frame member; and other 

existing metal surfaces. 

 

10.4 CONTRACT DRAWING - The location and size of the repair area shown on the plan are 

approximate and is included for bidding purposes only. All structures and portions of 

structures shown on the plan are existing unless specifically noted. Existing conditions 

shown are based on the best available information. No guarantee is given that they are 

more than approximately correct. 

 

10.5 WORK SCHEDULE AND STORAGE AREAS – The work schedule and assignment of 

storage area(s) shall be discussed and coordinated with the Harbors Division Kauai District 

Manager and the Construction Engineer and shall be subject to their written approval. The 

Contractor shall turn in a work schedule two (2) weeks prior to actual construction for 

approval by the Harbors Division Kauai District Manager and the Construction Engineer. 

The Contractor will be responsible for maintaining the work and storage areas in a neat and 
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orderly condition. 

 

The project area is heavily used for cruise ship and tenant operations. The work shall be 

done in increments and the State will arrange to clear a portion of the project area to allow 

the Contractor to accomplish its work. In general, in order to allow cruise ship operations to 

continue and construction to proceed, the Contractor will not be allowed to work on 

Tuesdays. Contractor will not be allowed to work when a passenger cruise ship is moored 

in port. Should an unscheduled need for a cruise ship operation to occur, the Contractor 

will need to reschedule its work around the activity at no cost to the State. Bidders can 

obtain information on cruise ship schedules and daily shipping schedules from the internet 

at Hawaii.Portcall.com. Shipping and Harbor Division activities shall take precedence over 

Contractor's activities. 

 

The Contractor shall make every effort to enclose the portion of the siding repair area that 

is being repaired on that particular workday so that no repair areas are left open overnight. 

However, if the Contractor is unable to enclose that portion of the repair area at the end of 

the workday and finds it necessary to leave that portion of the repair area open, the 

Contractor shall provide protection from the weather for the contents of the structure 

including offices, equipment, etc. The Contractor shall protect the workers, equipment and 

vehicles from falling debris and material during the period that the siding is being worked 

on. It shall be the Contractor's responsibility to repair or replace all damage caused by its 

activities, which include but are not limited to equipment or vehicles. 

 

The Contractor shall coordinate its work so as to minimize interference with pier shed 

operations. The exact scheduling and sequencing of the work and restrictions on the 

Contractor's operation while working at the project site will be established at the pre- 

construction meeting. The Contractor shall attend pre-construction meetings to coordinate 

its work with others and shall complete all work within the work schedule. 

 

10.6 LIABILITY AND RESPONSIBILITY - The Contractor shall obtain permits, provide, 

erect, and maintain warning signs, lights, barricades, fences, watchmen and/or other means 

as necessary to prevent unauthorized persons from wandering onto the job site where they 

may suffer injury or create a hazard to the construction operations or the work in progress. 

The Contractor shall also take reasonable precautions for safety in its operations and to 

prevent injury to its employees and to others having lawful business at the job site. 

 

The Contractor shall be responsible for any and all damages to the warehouse facility 

caused by its operations or negligence. The Contractor shall, at its own expense, make 

prompt restitution for damages to the facilities caused by its operations or negligence. The 

Contractor shall hold the State harmless from all claims for loss or injury. 

 

The Contractor SHALL verify existing conditions in the field prior to ordering any 

materials. The existing conditions are based on the best available information. The 

Contractor shall make no claim for extra compensation should actual existing conditions 

differ from those shown on the plans. 

 



S70144R 

10-3 

The Contractor shall submit a COVID-19 Plan, prior to mobilization to the Harbors 

Division Construction Engineer for review that ensures safety for all individuals when 

working on Harbors property, and compliant with all applicable Federal, State and Local 

rules and mandates. 

 

10.7 BEST MANAGEMENT PRACTICES - The Contractor must follow standard best 

management practices (BMPs) for air pollution, water pollution, noise and solid waste 

control, as required by Federal, State and County regulations, to protect the environment 

form the effects of construction activity, including prohibiting any construction debris or 

other deleterious materials to fall, flow or otherwise enter the harbor waters. 

 

The Contractor shall submit a site-specific BMP plan to the Harbors Division for review 

and comment before work begins. The plan shall satisfy the requirements of Article XV - 

Temporary Water Pollution, Dust, and Erosion Control. This plan shall describe and detail 

all methods procedures to be used to prevent air and water pollution, including preventing 

any materials, wastes and debris from entering any adjacent storm drain system and harbor 

waters to the satisfaction of the Harbors Division. The Contractor shall revise the BMP 

plan, at no additional cost to the State, should it be determined by the Construction 

Engineer that the plan is insufficient to prevent pollution. 

 

10.8 PERMITS - The Contractor will require permits for all welding and burning operations if 

welding is contemplated.  The Contractor shall obtain the required work permits from the 

District Manager. 

 

A Building Permit from the City and County of Kauai will not be required for this 

project. 

 

10.9 APPROVED EQUAL - The term “approved equal” as used in these specifications refers 

to the use of alternate equipment, articles or materials of equal quality and characteristics 

for the purpose intended.  An approved equal will be permitted, upon approval of the 

Director prior to bid opening, in accordance with the General Provisions. 

 

10.10 SUBMITTALS – The Contractor shall submit for review, shop drawings, or 

manufacturer’s brochures, one (1) copy in PDF format, for the following items.  

 

A. Corrugated Metal Siding 

 

B. Metal Flashing  

 

C. Show Drawings 

 

D. Fasteners 

 

E. Flat Bar 

 

F. Downspout Straps 
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G. EPDM Membrane 

 

H. Caulking Compound 

 

I. Closure Strip 

 

J. Paints 

 

K. Work Schedule (two weeks prior to actual construction) 

 

L. Lead Paint Control Measures Work Plan  

 

M. Documentation for lead paint containing material removing and disposal  

 

N. BMP plan and drawing 

 

10.11 STANDARD SPECIFICATIONS - The term "Standard Specifications" as used in these 

Technical Provisions of these Specifications, shall mean the "Hawaii Standard 

Specifications for Road and Bridge Construction, 2005, Department of Transportation 

Highways Division, Honolulu, Hawaii.”. 

 

10.12 AS BUILT DRAWINGS - The Contractor shall keep one set of drawings at the job site 

and make all field changes thereon.  After completion of the project, a stamped, PDF/A 

formatted digital file shall be submitted to the Construction Engineer and the 

Maintenance Engineer. 

 

10.13 HARBOR SECURITY - The Contractor shall submit required documentation of all 

Contractor and subcontractor’s employees, their representatives, suppliers, manufacturers, 

and alike, and of all necessary vehicles needing access to the project site to the Harbors 

Division Construction Engineer and District Manager before starting work on the project.  

The documentation will include the following: 

 

A. Authorized personnel’s first name, middle initial(s), and last name by company 

name. 

 

B. Vehicle(s) license plate number(s) by company name. 

 

C. The Contractor may be directed to use a specified entrance to enter and exit the 

harbor.  Upon every entry, each employee must present and possess a photo 

identification (ID) card. 

 

D. All Contractor’s and sub-contractor’s employees, their representatives, suppliers, 

manufacturers, and authorized personnel needing access to the project site shall 

wear their photo ID card at all times. 
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E. Contractor’s vehicles must be identified with a company logo and will be subject 

to search.  Any employee’s personal belongings will also be subject to search. 

 

F. If the Contractor wishes to remove any fencing or open any locked gates, they 

shall coordinate with and request approval from the Harbors Construction 

Engineer and District Manager.  If approval is granted, the Contractor shall then 

be responsible for securing open fencing or gate(s) immediately after entering or 

posting security personnel to monitor ingress and egress.  Inspections of vehicles 

and equipment moving through the access points will be done in accordance with 

current MARSEC level and directives. 

 

G. If security personnel are required, the Contractor shall hire the same contract 

security that provides service to the State of Hawaii, Department of 

Transportation, Harbors Division.  In the event that the security contract for 

Harbors changes, contractor must hire the new security contractor. 

 

H. By the end of each day, the Contractor shall re-erect and restore all 

fencing/barrier/perimeter security measures to the satisfaction of the Construction 

Engineer and the District Manager.  Electricity and lighting shall also be restored 

and in satisfactory working order, to no less than pre-construction conditions, by 

the end of each day, to the satisfaction of the Construction Engineer and District 

Manager. 

 

I. Under no circumstances shall perimeter security be compromised.  If determined 

by the State, and solely by the State, that the contractor has left the project site in 

a condition that compromises security of the harbor, the State reserves the right to 

make the necessary arrangements to provide and enhance perimeter security, 

including restoration of electrical power and lighting, at the sole expense of the 

Contractor. 

 

J. At times, the maritime security level for the State of Hawaii and/or the general 

color-coded security level for State of Hawaii may be temporarily elevated.  In 

these events, the contractor may be prohibited to access the project site and may 

be required to stop work as directed by either the Harbors Division’s Construction 

Engineer or District Manager.  The Harbors Division will consider impacts to the 

work and schedule as a result of prolonged work stoppages. 

 

With the possible exception of Item J above, all other requirements indicated shall be 

considered incidental to the project and shall be provided by the contractor at no cost to 

the State. The Contractor’s personnel requiring unescorted access to secure areas of 

maritime facilities will be required to obtain a Transportation Worker Identification 

Credential (TWIC).  The project area has been deemed to be within a secured area.  

TWIC was established by Congress through the Maritime Transportation Security Act 

and is administered by the Transportation Security Administration (TSA) and U.S. Coast 

Guard.  To obtain a TWIC, the applicant must provide biographic and biometric 

information such as fingerprints, sit for a digital photograph and successfully pass a 
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security threat assessment conducted by TSA.  The Contractor will be responsible to 

obtain and pay for all costs associated in providing their appropriate employees with 

TWIC.  Information regarding TWIC is available on the TSA website at 

https://www.tsa.gov/for-industry/twic 

 

10.14 COMPLETION TIME - All work for this project shall be completed within the specified 

time period as listed in page P-1 of the Proposal. The number of days shall commence on 

the issuance of the notice to proceed. The intent of the contract is to provide for the 

construction final acceptance of the work described by the contract documents at the 

accepted bid price and within the time established by the contract. The Contractor has the 

duty to furnish all labor, materials, equipment, tools, transportation, incidentals, and 

supplies and to determine the means, methods and schedules required to complete the 

work in accordance with the contract documents. 

 

Unless otherwise directed by the Engineer in writing, the Contractor shall not commence 

with physical construction without sufficient materials and equipment available at the 

project site for either continuous construction until completion, or completion of a 

specified portion of the work. 

 

10.15 PAYMENT - Payment shall be made as specified below.  Such payment shall include 

furnishing all labor, material, equipment, and other expenses required to complete each 

item in accordance with the plans and specifications. 

 

Item 1 Lead Abatement. Payment shall be made at the lump sum price bid in the 

Proposal Schedule for Lead Abatement. Such payment shall include removing 

and disposing of the existing steel frame member containing lead paint in 

accordance with all applicable Federal, State and county/local regulations; 

installation, maintenance, monitoring, and removal of BMP; and other incidental 

work required to complete this item. 

 

Item 2 New Steel Frame. Payment shall be made at the lump sum price bid in the 

Proposal Schedule for New Steel Frame. Such payment shall include installing 

new structural steel framing member by welding to existing rigid frame; and other 

incidental work required to complete this item. 

 

Item 3 New Metal Siding. Payment shall be made at the lump sum price bid in the 

Proposal Schedule for New Metal Siding. Such payment shall include removing 

and disposing of the existing metal siding and metal corner flashing; cleaning side 

surfaces of existing steel girts and placing new EPDM membrane; furnishing and 

installing new metal siding panels and flat bar; fabricating and installing new 

metal corner flashing; and other incidental work required to complete this item. 

 

Item 4 New Bird Screen. Payment shall be made at the lump sum price bid in the 

Proposal Schedule for New Bird Screen. Such payment shall include removal and 

disposal of existing vinyl coated metal bird screen; installing new stainless steel 

bird screen; and other incidental work required to complete this item. 

https://www.tsa.gov/for-industry/twic
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Item 5 Downspout Straps. Payment shall be made at the unit price bid per each in the 

Proposal Schedule for Downspout Straps. Such payment shall include fabricating 

and installing new pipe downspout straps; and other incidental work required to 

complete this item. 

 

Item 6 Painting. Payment shall be made at the lump sum price bid in the Proposal 

Schedule for Painting. Such payment shall include preparing and painting new 

steel framing member, new metal comer flashing and existing steel framing 

surfaces; and other incidental work required to complete this item. 
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ARTICLE XI - MOBILIZATION AND DEMOBILIZATION 

 

11.1 GENERAL - The work consists of furnishing at the job site, plant, equipment, materials, 

labor and appliances and performing all work in connection with mobilization and 

demobilization for the job in accordance with this article of the specifications. 

 

11.2 DESCRIPTION  

 

A. Mobilization shall include setting up, ready for use, all plant, equipment and 

necessary materials at the job site. 

 

B. Providing temporary barricades as required for Harbor operations during 

construction. 

 

C. Demobilization shall include the removal of all the Contractor’s plant and 

equipment and surplus material from the job site.  The cleanup of the job site, 

satisfactory to the Construction Engineer, shall also be included in this article. 

 

11.3 PAYMENT - Payment for Mobilization and Demobilization shall not be made separately 

but shall be considered incidental to the applicable items in the Proposal Schedule. 



S70144R 

12-1 

ARTICLE XII –LEAD CONTAINING PAINT CONTROL MEASURES 

 

12.1 GENERAL - This Section specifies the requirements for protection of workers, 

prevention of contamination of adjacent areas, performing lead-abatement, post-

abatement cleaning, pre-disposal testing of removed materials, and appropriate disposal 

of removed materials. 
 

12.2 DESCRIPTION 
 
A. The Contractor shall ensure all work is in compliance with all applicable Federal, 

State and local laws and regulations concerning lead, including all incidental and 
pertinent operations during the renovation of structures located at the facility. 
 

B. Lead paint is suspected on the existing painted surfaces at the shed upper wall 
area. The pier shed facility was constructed during 1948 in which lead paint was 
the industry standard and widely used throughout the construction of this period. 
Lead paint testing was conducted on this structure however testing results are 
unavailable. Lead testing conducted on adjacent structures indicate the presence 
of lead containing paint. 

 
C. The Contractor shall furnish all labor, materials, and equipment necessary to 

complete the safe removal, transportation, and disposal of lead-containing paint in 
specified steel members. 

 
D. The work specified herein shall include the preparation of work areas and 

removal, transportation, and disposal procedures. All work shall be performed as 
required of lead-containing and lead-contaminated materials by persons trained, 
knowledgeable and qualified in the techniques of handling and disposing of lead- 
containing paint and lead-contaminated materials and in the subsequent cleaning 
of lead-contaminated areas. Workers shall be EPA certified lead workers and 
capable and willing to perform the work of this contract. 

 
E. This Specification covers the requirements and procedures for limiting 

occupational and environmental exposure to lead during removal of existing LCP 
steel member at the facility. 

 
F. In performing the removal and disposal of components with lead-containing paint, 

all possible safeguards, precautions, and protective measures should be utilized to 
prevent exposure of any individual to lead particulates. 

 
G. Debris and waste resulting from removal work, except as otherwise specified, 

shall become the property of the Contractor. The Contractor shall be required to 
separate removal debris, steel components and miscellaneous metal elements and 
recycle them as scrap metal. 

 
H. The Contractor shall conduct TCLP tests for lead of a representative sample of the 

debris waste stream of each structure and of any lead-contaminated chips or 
debris generated through abatement to determine whether the waste is hazardous 
or non-hazardous. 

 
12.3 REFERENCES 
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A. The publications listed below form a part of this Specifications to the extent 
referenced. The publications are referred to in the text by the basic designation 
only, and include but are not limited to, the following: 
 

B. CODE OF FEDERAL REGUALTIONS (CFR) 
 

29 CFR 1926.21 Safety Training and Education 
29 CFR 1926.33 Access to Employee Exposure and Medical Record  
29 CFR 1926.55 Gases, Vapors, Fumes, Dusts, and Mists 
29 CFR 1926.59 Hazard Communication 
29 CFR 1926.62 Lead Exposure in Construction 
29 CFR 1926.65 Hazard Waste Operations and Emergency Response  
29 CFR 1926.103 Respiratory Protection 
40 CFR 260  Hazardous Waste Management Systems: General  
40 CFR 261  Identification and Listing of Hazardous Waste  
40 CFR 262  Generators of Hazardous Waste 
40 CFR 263  Transporters of Hazardous Waste 
40 CFR 264 Owners and Operators of Hazardous Waste Treatment, 

Storage and Disposal Facilities. 
40 CFR 265 Interim Status Standard for Owners and Operators of 

Hazardous Waste Treatment, Storage, and Disposal 
Facilities 

40 CFR 268  Land Disposal Restriction 
40 CFR 745  Lead Requirements for Lead-Based Paint Activities 
40 CFR 172 Hazardous Materials, Tables, and Hazardous Materials 

Communications Regulations 
40 CFR 178  Shipping Container Specifications 

  
C. HAWAII OCCUPATIONAL SAFETY AND HEALTH DIVISION (HIOSH) 

 
12-114.2  Personal Protective Equipment 
12-121.2  Fall Protection 

12-122.2  Materials Handling, Storage, Use and Disposal 

12-148.1  Lead 

12-151   Hazardous Waste Operations and Emergency Response 

12-202.33.1  Lead 

 

D. AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

 
ANSI ZP.2  (1979; R 1991) Fundamentals Governing the Design and 

Operation of Local Exhaust Systems 
ANSI Z88.2  (1992) Respiratory Protection 

 

E. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT (HUD) 

 
 HUD Guidelines for the Evaluation and Control of Lead 

Based Paint Hazards in Housing 
 

F. UNDERWRITERS LABORATORIES INC. (UL) 

 
 (1990) High-Efficiency, Particulate, Air Filter Units 
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12.4 DEFINITIONS 

 
A. Action Level: Employee exposure, without regard to use of respirators, to an 

airborne concentration of lead of 30 micrograms per cubic meter of air averaged 
over an 8-hour period. 
 

B. Area Sampling: Sampling of lead concentrations within the lead control area and 
inside the physical boundaries which is representative of the airborne lead 
concentrations but is not collected in the breathing zone of personnel 
(approximately 1.5 to 1.8 meters above the floor). 
 

C. Authorized Visitor: The State's authorized representative, inspector, air- 
monitoring personnel, or a representative of any regulatory or other agency 
having jurisdiction over the project. 
 

D. Competent Person: As used in this section, refers to a person employed by the 
Contractor who is trained in the recognition and control of lead hazards in 
accordance with current Federal, State, and local regulations, has the authority to 
take prompt corrective actions to control the lead hazards and is and EPA or DOH 
certified lead inspector or risk assessor. 

 
E. Contaminated Area: An area where unwanted toxic or harmful substance exists. 

 
F. Contractor: For this project, the Contractor is that individual, or entity under 

Contract to the General Contractor to perform the herein listed work. 
 

G. EPA: United States Environmental Protection Agency 
 

H. High Efficiency Particulate Air (HEPA) Filter: HEPA filtered vacuuming 
equipment with a filter system capable of collecting and retaining lead- 
contaminated particulate. A high efficiency particulate filter demonstrates at least 
99.97 percent efficiency against 0.0 micron or larger size particles. 
 

I. Lead: Metallic lead, inorganic lead compounds, and organic lead soaps. Excludes 
other forms of organic lead compounds. 

 
J. Lead-Based Paint (PBP): Protective or decorative coating which contains at least 

1.0 mg/cm2 of lead by area or at least 0.5% (5,000 mg/kg) of lead by weight. 
 

K. Lead Containing Paint (LCP): Protective or decorative coating which contains any 
detectable quantity of lead; includes Lead-Based Paint. 
 

L. Lead Control Area: A temporary area of structure or containment, sometimes 
equipped with HEPA filtered local exhaust that prevents the spread of lead dust or 
debris. Usually, critical barriers and physical boundaries are employed to isolate 
the lead control area and to prevent migration of lead contamination and 
unauthorized entry of personnel. 

 
M. Monitoring Specialist: A person who performs air monitoring and inspection 

during abatement work under the direction of the Owner's authorized 
representative. 

 
N. OSHA: United States Department of Labor, Occupational Safety and Health 
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Administration. 
 

O. Permissible Exposure Limit (PEL): 50 micrograms per cubic meter of air as an 8- 
hour time weighted average as determined by 29 CFR 1926.62. If an employee is 
exposed for more or less than 8 hours in a workday, the PEL shall be determined 
by the following formula: 

 
PEL (micrograms per cubic meter of air) = 400/# hours worked per day 

 
P. Personal Sampling: Sampling of airborne lead concentrations within the breathing 

zone of an employee to determine the 8-hour time weighted average concentration 
in accordance with 29 CFR 1926.62. Samples shall be representative of the 
employees work tasks. The breathing zone shall be considered an area within 12 
inches of the nose or mouth of an employee. 
 

Q. Physical Boundary: Area physically roped or partitioned off around lead control 
area to limit unauthorized entry of personnel. 

 
R. Qualified Testing Laboratory 

 
1. Environmental and Work Area Monitoring Laboratory-The testing 

Laboratory employed by Owner's authorized representative to perform 
analysis of environmental and work area air monitoring samples and 
report concentrations of airborne lead. 
 
The laboratory shall be accredited under the EPA's National Lead 
Laboratory Accreditation Program (NLLAP) by the American Industrial 
Hygiene Association's (AIHA's) Environmental Lead Laboratory 
Accreditation Program (ELLAP) and successfully participating in the 
Environmental Lead Proficiency Analytical Testing (ELPAT) program for 
each lead matrix analyzed by the laboratory. The laboratory shall fulfill all 
requirements of accreditation for analyzing lead in air. Laboratory 
personnel performing the work shall have been judged proficient in the 
analysis of lead in the applicable parameter by successful participation 
within the last year in HIHA's ELPAT. 
 

2. Personal Air Monitoring Laboratory- The testing laboratory utilized by the 
air monitoring firm retained by the Contractor to perform analysis of 
personal air monitoring samples and report airborne concentrations of 
lead. Collection of the Contractor's OSHA personal air samples will be 
performed by a firm independent of the Contractor, at the Contractor's 
expense. 
 
The laboratory shall be accredited under the EPA's National Lead 
Laboratory Accreditation Program (NLLAP) by the American Industrial 
Hygiene Association's (AIHA's) Environmental Lead Laboratory 
Accreditation Program (ELLAP) and successfully participating in the 
Environmental Lead Proficiency Analytical Testing (ELPAT) program for 
each lead matrix analyzed by the laboratory. The laboratory shall fulfill all 
requirements of accreditation for analyzing lead in air, Laboratory 
personnel performing the work shall have been judged proficient in the 
analysis of lead in air by successful participation within the last year in 
AIHA's ELPAT. 
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3. Toxicity Characteristic Leaching Procedure (TCLP) Testing Laboratory- 
The testing laboratory employed by the Contractor to perform TCLP tests 
of a representative sample of the debris waste stream of each structure and 
of any lead-contaminated chips or debris generated through abatement to 
determine whether or not the waste is hazardous or non-hazardous. The 
laboratory shall be experienced in and analyze TCLP samples using the 
EPA Method 1311/6010. 
 

S. State: The State of Hawaii ("Owner") 
 

12.5 QUALITY ASSURANCE 

 

A. State's authorized representative's responsibilities: 

 

1. Review and approve Contractor personnel training. 

 

2. Review and approve Contractor's Work Procedure Plan for conformance 

to the applicable reference standards. 

 

3. Inspect work for conformance to the Contractor's approved Work 

Procedure Plan. 

 

4. Schedule and conduct required air monitoring, inspection, and reporting. 

 

5. Monitor work to verify that work is performed at all times in accordance 

with the requirements of this Specification. 

 

6. Monitor work to verify that adequate control is being maintained at all 

times of hazardous exposure to employees and to the environment. 

 

7. Perform area air monitoring during lead abatement activities. 

 

8. Be onsite during worksite preparation and cleaning, be available by 

telephone, pager or answering service at all other times during the work 

and able to be present at the work site in no more than 2 hours. 

 

9. After final cleanup, verify that the lead control area is free of any visible 

lead paint chip debris, waste or dust and that final area air clearance 

samples have. 

 

B. Safety and Health Compliance 

 

1. In addition to the detailed requirements of this Specification, the 

Contractor shall comply with laws, ordinances, rules, and regulations of 

Federal, State and local authorities regarding removing, handling, storing, 

transporting, and disposing of lead materials. 
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2. Comply with the applicable requirements of the current issue of 29 CFR 

1926.62, HIOSH 12-148.1, and HIOSH 12-202-33. 

 

3. Where requirements of this Specification and the referenced documents 

vary, the most stringent requirement shall apply. 

 

C. Pre-Construction Conference 

 

1. The State's authorized representative shall meet with the Contractor to 

discuss in detail the work procedures, precautions and area and personal 

air monitoring to be employed. If rental equipment is to be used during 

lead- containing paint handling and disposal, notify the rental agency in 

writing concerning the intended use of the equipment. Submit a copy of 

the written notification to the State's authorized representative. 

 

12.6 CONTRACTOR’S RESPONSIBILITIES 

 

A. The Contractor acknowledges that it alone is responsible for the instruction of 

personnel in and enforcement of personal protection requirements. The Contractor 

shall comply with all requirements of 29 CFR 1926.62 and HIOSH 12-148.1. The 

Contractor shall also be responsible for complying with all applicable EPA 

regulations in regard to lead-containing materials 

 

1. Respirators: Use appropriate respirators and filters which meet all 

Requirements of OSHA 29 CFR 1926.62 and HIOSH 12-148.1. 

 

2. Protective Clothing: Use appropriate personal protective clothing 

(disposable suits, eye protection, gloves, etc.) as required by OSHA 29 

CFR 1926.62 and HIOSH 12-148.1. 

 

12.7 REQUIREMENTS 

 

A. Notification: The Contractor shall notify the State's authorized representative 15 

days prior to the start of any abatement, renovation or demolition work involving 

LCP painted materials. When required, notify the Department of Health a 

minimum of 10 working days prior to disturbance of any lead-containing paint. 

 

B. Certification: The Contractor shall use only EPA certified Lead Workers or 

Supervisors to perform all work that involves lead-containing or lead- 

contaminated materials. 

 

C. Training: The Contractor shall be solely responsible for complying with all 

OSHA29 CFR 1926.62 and HIOSH 12-148.1 requirements to train each 

employee. Training shall include, but not be limited to, the hazards of lead, safety 

and health precautions, and the use and requirements for protective clothing, 

equipment, and respirators. 
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D. Medical Examinations: Before exposure to lead-contaminated dust, the Contractor 

shall provide its employees with a comprehensive medical examination as 

required by 29 CFR 1926.62 and HIOSH 12-202-33. The examinations will not 

be required if records show that Contractor's employees have been examined as 

required by 29 CFR 1926.62 within the last year. 

 

E. Respiratory Protection Program: The Contractor shall establish and implement a 

Respiratory Protection Program as required by ANSI A88.2, 29 CFR 1910.134, 

29 CFR 1926.62, and HIOSH 12-148.1. 

 

F. Hazard Communication Program: The Contractor shall establish and implement a 

Hazard Communication Program as required by 29 CFR 1926.59. 

 

G. Safety Program: Contractor shall establish and implement a Health and Safety 

Plan which meets the specifications of 29 CFR 1926 Subparts C. and D. 

Applicable Standards and Guidelines: All work under this contract, and any other 

trade work conducted with the project, shall be done in strict accordance with all 

applicable Federal, State, and local regulations, standards, documents, and codes 

governing the preparation, removal, renovation, treatment, transportation and 

disposal of lead-containing and lead-contaminated materials. The most recent 

edition of any relevant regulation, standard, document, or code shall be 

applicable. 

 

H. The Contractor shall examine and have at all times at its office (one copy) and in 

View at each job site (one copy) the following materials: 

 

1. State of Hawaii Department of Labor and Industrial Relations, 

Occupational Safety and Health Standards, Part 8, Section 12-148.1; 

 

2. Department of Housing and Housing and Urban Development, Office of 

Public and Indian Housing; Lead Paint Guidelines; 

 

3. Title 29 Code of Federal Regulations Part 1926.62; Safety and Health 

Standards; 

 

4. Title 29 Code of Federal Regulations Part 1910.134; Respiratory 

Protection 

 

5. Title 40 Code of Federal Regulations Part 261: Identification and Listing 

of Hazardous Waste; 

 

6. Title 40 Code of Federal Regulations Part 262; Standards Applicable to 

Generators of Hazardous Waste; 
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7. Title 40 Code of Federal Regulations Part 263: Hazardous Waste 

Transporters; 

8. Title 40 Code of Federal Regulations Part 745; Lead; Requirement for 

Lead- 

 

9. Copies of any other applicable Federal, State and local regulations, 

standards, Documents and codes. 

 

10. Copies of the procedures to be followed during medical emergencies, 

including phone numbers of the nearest hospital or other emergency 

medical facility, which shall be posted by the telephone. 

 

11. Copies of the Contractor's Respiratory Protection Program, Hazardous 

Communication Program, Safety Program, and Work Procedure Plan; 

 

12. Copies of Material Safety Data Sheets for all chemicals used; 

 

13. Copies of the Contractor's Competent Person's qualifications and 

employee EPA Lead Worker/Supervisor Certificates; and 

 

14. Copies of Personal Air Monitoring results. 

 

12.8 CONTRACTOR USE OF PREMISES 

 
A. General: The Contractor shall cooperate fully with the State during project 

Execution to minimize conflict. 
 

B. Pollution Control: The Contractor shall not contaminate the air, water, soil, or 
other items with hazardous materials such as cleaning solutions, lead- 
containing paint or lead-contaminated debris and wastes, etc. The Contractor 
shall immediately clean the contaminated area and dispose of the waste in 
compliance with all Federal, State, and local laws, ordinances, rules and 
regulations at its own expense. 

 
C. Use of Site: 

 

1. Confine operations at the site to the areas permitted under the contract. 

Portions of the site beyond areas on which work is indicated are not to be 

disturbed. Conform to site rules and regulations affecting work while at 

the project site. 

 

2. Do not unreasonably encumber the site with materials or equipment. 

Confine stockpiling of materials and location of storage to the areas 

authorized by the Owner's authorized representative 

 

12.9 COMMENCEMENT OF WORK 
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A. Each time work that calls for the disturbance of lead-containing paint is to 
begin in a new work area, the Contractor shall not commence work unless the 
following requirements have been met. 
 
1. Submittals: All submittals, notifications, posting and permits must be 

provided and be satisfactory to the Construction Engineer. 
 

2. Equipment: All equipment required for the work such as removal, clean up 
and disposal must be on hand. 
 

12.10 SUBMITTALS  

 

A. Manufacturer's Catalog Data: Submit copies of manufacture's specifications, 

installation instructions and field test materials for all chemicals and equipment 

related to lead-containing and lead-contaminated materials, including any other 

data that may be required to demonstrate compliance with these Specifications 

and proposed uses. This includes, but is not limited to, data for vacuum filters and 

respirators. 

 

B. Material Safety Data Sheets: Submit copies of the Material Safety Data Sheets for 

all chemicals used. 

 

C. Notifications: When required, provide the Hawaii State Department of Health 

written notice of any on-site project activity involving the disturbance of lead- 

containing paint as early as possible but at least 10 working days prior to 

commencement or work. Submit a copy of the written notification to the State's 

authorized representative. 

 

D. Respiratory Protection Program: Submit no later than 10 consecutive working 

days from notice of award, a copy of the Contractor's Respiratory Protection 

Program prepared in accordance with all applicable laws. The Contractor shall 

also submit fit test records on all employees to be used on this project who may be 

required to wear a respirator. Hazard Communication Program: Submit no later 

than 10 consecutive working days from notice of award, a copy of the 

Contractor's Hazard Communication Program prepared in accordance with all 

applicable laws. 

 

E. Safety Program: Submit no later than 10 consecutive working days from notice of 

award, a copy of the Contractor's Health and Safety Plan prepared in accordance 

with all applicable laws. 

 

F. Work Procedure Plan: Submit no later than 10 consecutive working days from 

notice of award, a copy of the Contractor's Work Procedure Plan. The following 

are required components of a Work Procedure Plan: 
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1. A sketch showing the location, size, and details of lead control areas, 

signage, security, decontamination, and support areas including eating, 

drinking, smoking and restroom areas; 

 

2. Procedures, interface of trades, sequencing of lead-related work, 

respirators, protective equipment. 

 

3. A detailed description of the methods of control of the work to ensure that 

airborne lead concentrations of 30 micrograms per cubic meter of air are 

not exceeded. 

 

4. Work plan and schedule for waste containment and disposal including 

daily cleanup and disposal of stray paint chips and paint dust. 

 

5. List of waste handling equipment to be used in performing the work, to 

include cleaning volume reduction, and transport equipment. 

 

6. Names and qualifications (experience and training) of personnel who will 

be working on-site with hazardous wastes. 

 

7. Estimated quantities of wastes to be generated and disposed of as well as a 

description of the methods used to identify hazardous wastes encountered 

with the work. 

 

8. Spill prevention, containment, and cleanup contingency measure to be 

implemented. 

 

9. Description of procedures to stop work in the event that area monitoring, 

and laboratory analysis indicate air concentrations of lead in excess of the 

action level, and 

 

10. Methods to eliminate runoff of the water used to minimize dust created by 

renovation work, and collection and disposal plan for wastewater and 

paint debris. 

 

G. Rental Equipment: When rental equipment is to be used during lead-containing 

paint handling and disposal, a written notification concerning intended use of the 

rental equipment must be provided to the rental agency with a copy submitted to 

the State's authorized representative. 

 

H. HEPA Vacuums: Submit no later than 10 consecutive working days from notice 

of award, manufacturer's certification that vacuums conform to ANSI Z9.2-79, 

Fundamentals Governing the Design and Operation of Local Exhaust Systems as 

applicable to this project. 
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I. Contractor's Competent Person's Qualifications: The Contractor shall submit no 

later than 10 consecutive working days from notice of award, the Contractor's 

Competent Person's name, contact information, valid qualifications, and current 

certification of completion of the EPA Lead Inspector/Assessor course. 

 

J. Certification of medical examinations: Contractor shall submit documentation 

from a physician that all employees or agents who may be exposed to airborne 

lead-containing dust of fumes have been medically monitored to determine 

whether they are physically capable of working while wearing the respirator 

required without suffering adverse health effects. In addition, the Contractor shall 

document that its personnel have received medical monitoring as required in the 

HIOSH lead standard (12-148.1). 

 

K. Employee EPA Lead Worker/Supervisor Certifications: Submit no later than 10 

consecutive working days from notice of award, documentation that each and 

every individual, including foreman, supervisors, other company personnel or 

agents, and any other individual who may be exposed to airborne lead dust and 

who may be responsible for any aspects of lead-containing paint removal 

activities which may occur, has currently attended and passed the EPA Lead 

Worker and/or EPA Lead Supervisor course, whichever is relevant to that 

worker's responsibilities. These courses shall be EPA-approved or approved by a 

State Accreditation Program in the most current listing of the Federal Register. 

No worker shall be allowed in the lead control area if they are found to have an 

expired accreditation certificate. The Contractor shall be responsible for keeping 

the documentation up to date and submitting subsequent documentation to the 

State's authorized representative before any additional employee or individual, not 

currently on the list, is allowed within the lead control area. 

 

L. Employee training certifications: Submit documentation within 10 consecutive 

calendar days of award, satisfactory to the State's authorized representative, that 

the Contractor's employees, including foreman, supervisors and any other 

company personnel or agents who may be exposed to airborne lead dust or who 

may be responsible for any aspects of lead-containing paint removal activities, 

have received training in accordance with OSHA 29 CFR 1926.62 and the 

HIOSH lead standard (12-148.1). Training shall include, but not limited to, the 

dangers of lead exposure, respirator use and decontamination procedures. 

 

M. Laboratory Qualifications 

 

1. Personal Air Monitoring Laboratory- Submit name, address, and telephone 

numbers of testing laboratory responsible for analysis of personal air 

monitoring samples and reporting concentrations of airborne lead. 

 

The laboratory shall be accredited under the EPA's National Lead 

Laboratory Accreditation Program (NLLALP) by the American Industrial 
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Hygiene Association's (AIHA's) Environmental Lead Laboratory 

Accreditation Program (ELLAP) and successfully participating in the 

 

Environmental Lead Proficiency Analytical Testing (ELPAT) program for 

each lead matrix analyzed by the laboratory. The laboratory shall fulfill all 

requirements of accreditation for analyzing lead in air. Laboratory 

personnel performing the work shall have been judged proficient in the 

analysis of lead in air by successful participation within the last year in 

AIHA's ELPAT. 

 

2. TCLP Testing Laboratory - Submit name, address, and telephone number 

of testing laboratory responsible for TCLP analysis. 

 

The laboratory shall be experienced in and analyze TCLP samples using 

the EPA Method 1311/6010. 

 

N. Personal Air Monitoring Results: Submit test results to the State's authorized 

Representative and the affected Contractor's employees within three (3) working 

days of collection, signed by the testing laboratory employee performing the 

analysis and the Contractor's Competent Person. Test results for the first two full 

days of initial personal air monitoring shall be submitted to the State's authorized 

representative within 48 hours after completion of sampling. 

 

O. TCLP Results: Submit test results to the State's authorized representative within 

three (3) working days of collection, signed by the testing laboratory employee 

performing the analysis and the Contractor's Competent Person. 

 

P. Log Lead Disturbance Work: Complete and submit a daily log of all lead 

disturbance work performed. 

 

12.11 EQUIPMENT AND MATERIALS  

 
A. Respirator: Select respirators approved by the National Institute for Occupational 

Safety and Health (NIOSH), Department of Health and Human Services. 
Respirators shall comply with the requirements of29 CFR 1926.62 and 
HIOSH 12-148.1. For this project, respirators shall be worn at all times 
throughout the renovation or as deemed necessary by the Contractor's 
Competent Person. 

 
B. Protective Clothing: Furnish personnel exposed to lead dust with appropriate 

personal protective equipment as required by 29 CFR 1926.62 and HIOSH 12-
148.1. For this project, respirators shall be worn at all times throughout the 
renovation or as deemed necessary by the Contractor's Competent Person. 

 
C. Chemicals: Submit applicable Material Safety Data Sheet for all chemicals used 

on this project. use the least toxic product approved by the State's authorized 
representative. 
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12.12 POTENTIAL LEAD HAZARDS 

 

A. The disturbance or dislocation of lead-containing materials may cause lead- 

containing dust to be released into the atmosphere, thereby creating a potential 

health hazard to the workers and the general public. Apprise all workers, 

supervisory personnel, subcontractors, consultants, and authorized visitors who 

will be at the job site of the seriousness of the hazard and of proper work 

procedures which must be followed. 

 

B. Where in the performance of the work, workers, supervisory personnel, 

subcontractors, or consultants may encounter, disturb, or otherwise, function in 

the immediate vicinity of any identified lead-containing materials, take 

appropriate continuous measures as necessary to protect all workers and the 

general public from the potential hazard of exposure to respirable airborne lead 

dust. Such measures shall include the procedures and methods described in the 

regulations of applicable Federal, State, and local agencies. 

 

12.13 LEAD-CONTAINING MATERIAL 

 

A. Spot remove lead-containing paint only as necessary for the safe renovation of 

LCP painted structures. Use wet methods or HEPA vacuum attached mechanical 

equipment to remove lead-containing paint. 

 

B. LCP painted structure exist at the site as shown on the project drawing. 

 

12.14 LEAD CONTROL AREA REQUIREMENTS 

 

A. Boundary Requirement 

 

1. Establish a lead control area to contain renovation operations by 

demarcating a boundary around the structure to be demolished or 

renovated in accordance with the Contractor's approved Work Procedure 

Plan. The lead control area shall be isolated by physical boundaries, such 

as temporary fencing, boundary tape and rope, to prevent unauthorized 

entry of personnel. If the work practice relating to lead-containing paint 

will create airborne dust, create a full containment with critical barriers, 

HEPA filtered exhaust, negative pressure enclosure and decontamination 

facilities. 

 
2. Post Warning and Danger signs in accordance with CFR 1926.62 and 

HIOSH 12-148.1. Signs shall be placed at all approaches to lead control 
area and at the boundary of the lead control area. Signs shall be posted at 
all locations where airborne lead concentrations may exceed ambient 
background levels. Locale signs at such a distance that personnel may 
read the sign and take necessary measures to avoid exposure. In addition, 
post signs with "Authorized Entry Only, Lead Control Area" and "PPE 
Required" at every entry point. 
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B. Personal Protection Requirement 

 
1. No one will be permitted in the lead control area unless they have been 

given appropriate training, Personal Protective Equipment (PPE) and 
medical examinations. PPE is required for all employees and persons 
within the lead control area. 
 

2. Eating, drinking, smoking and application of cosmetics shall be permitted 
only in areas designated by the Contractor, approved by the Owner's 
authorized representative, and which are free of dust generated by the 
renovation. Eating, drinking, smoking and application of cosmetics are 
not permitted in the lead control area. 

 
3. Where eyes may be exposed to injurious corrosive materials, suitable 

facilities for quick drenching or flushing of the eyes shall be provided 
within the work area. 

 
C. Environmental Protection Requirements 

 

1. Ensure airborne lead levels outside the lead control area are below the 

Action Level. 

 
2. Perform work without damage to our contamination of the areas adjacent 

to locations where lead-containing or lead-contaminated material will be 
disturbed as a result of renovation activities. If any part of the work area 
is damaged or contaminated during the disturbance of lead paint, restore 
the damaged or contaminated area to its original condition or better, as 
determined by the State's authorized representative. 

 
3. Drainage inlets, downspouts, and all entrances to underground utilities 

which lie within, or provide drainage for, a lead control area shall be 
sealed until that lead control area has been cleaned, visually inspected and 
cleared. 

 
D. Exist Procedures 

 
1. Whenever personnel exist the lead control area, they shall perform the 

following procedures and shall not leave the workplace wearing any 
clothing or other equipment worn in the lead control area. Personnel 
shall; 
 
a. Vacuum themselves off with HEPA-filtered equipment, using UL- 

586 labeled HEPA filters, 
 

b. Remove protective clothing in the designated changing area within 
the lead control area and place them in an approved impermeable 
disposal bag, 
 

c. Wash their hands and faces in the designated changing area before 
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exiting to the designated clean area outside of lead control 
area; and 
 

d. Prevent migration of mud, dust and/or debris carried on work 
boots, clothing, or equipment from the renovation site into areas 
beyond the lead control area. 
 

12.15 RENOVATION INVOLVING LEAD-CONTAINING PAINT 

 

A. Perform lead work as specified herein. Use procedures and equipment required to 

limit occupational exposure and environmental contamination with lead when 

renovation is performed in accordance with 29 CFR 1926.62 and as specified 

herein. 

 

B. Disturbance of lead-containing paint as a result of renovation activities shall be 

kept to minimum. Water spray, vacuuming and other engineering controls shall be 

used to minimize airborne lead dust. Care shall be taken to avoid pulverizing, 

scraping, or crumbling lead painted debris. 

 

C. Dispose of all lead-containing paint and associated waste in compliance with all 

Federal, State, and local requirements. 

 

D. Clean as needed, all floor surfaces adjacent to the lead control area using a HEPA 

filtered vacuum. 

 

E. Use 6-mil polyethylene sheeting to cover ground underneath the work area. 

 

F. Use 6-mil polyethylene sheeting to cover any surfaces and equipment that will not 

be painted, disturbed, or utilized during disturbance of lead-containing paint. 

After completion of work, the Contractor shall repair all damage from fastening 

and sealing and remove all adhesive residue from surfaces at no additional cost to 

the State. 

 

G. Manual or power sanding, grinding, abrasive or sand blasting of interior and 

exterior painted surfaces is not permitted. Select paint removal processes 

(describe in the Work Procedure Plan) to minimize contamination of work areas 

with lead-contaminated dust or other lead-contaminated debris/waste. 

 

H. Open flame burning or torching of lead-containing paint is prohibited. 

 

I. The use of hat guns or hot knives which reach temperatures above 650 degrees 

Fahrenheit, on surfaces containing lead-containing paint, is prohibited. 

 

J. Use of vacuum equipment with HEPA filters in areas containing lead-containing 

paint is prohibited. 

 

K. The use of chemical paint strippers containing methylene chloride is prohibited. 
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L. Control of Airborne Lead Level - The Contractor shall control the lead level 

outside of the work boundary to less than the action level at all times. 

 

M. Control of Visible Emissions - The Contractor shall control lead dust emissions 

from the project site so that no visible lead dust emissions leave the project work 

areas during renovation work. Wet methods or other engineering controls shall be 

sued to control the emission of dust and/or debris from the renovation site in 

accordance with all applicable Federal, State and local regulations. Emissions in 

excess of the above shall be cause for immediate shut down of the project until 

corrective measures are implemented. 

 

N. Control of Water Runoff - Water used to control emissions of dust from the 

renovation activities shall not be allowed to flow uncontrolled from a lead control 

area to any adjacent area or to enter the sanitary or storm water sewer system. All 

water runoff from lead control areas shall pass through a filter berm to remove 

particulate matter prior to discharge to water sewer system. The Contractor shall 

use only sufficient water to adequately control dust. Under no conditions shall 

wastewater be disposed of in storm drains or dumped on the ground. 

 

O. Perform renovation involving lead containing paint as indicated in Federal, State, 

and local regulations. The worksite preparation (barriers or containments) shall be 

job dependent. 

 

12.16 WORK PROCEDURE 

 

A. Perform renovation work in accordance with approved Work Procedure Plan. Use 

procedures and equipment required to limit occupational exposure and 

environmental contamination with lead when renovation work is performed in 

accordance with 29 CFR 1926.62 and as specified herein. Dispose of all material 

containing lead and associated waste in compliance with Federal, State and local 

requirements. 

 

12.17 SITE MONITORING AND RESULTS 

 

A. Personal air monitoring shall be performed by a Competent Person employed by 

the Contractor. 

 

1. The Contractor's Competent Person shall perform initial personal air 

monitoring to determine employee exposure during renovation work. 

During initial personal monitoring, the first two full days of work (two 8- 

hour shifts), all workers shall be provided with a minimum of air-purifying 

half-mask respirators and disposable protective clothing. 

 

2. Personal monitoring samples shall be taken on at least 25% of the 

employees or a minimum of 2 employees, whichever is greater, or a 
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representative sample of employees with the greatest potential for 

exposure as determined by the State's authorized representative during 

each work shift. 

 

3. At the end of the period of initial determination all results shall be 

submitted to a laboratory for analysis by NIOSH Method 7082. 

 

4. Results from the first two full days (two 8-hour work shifts) of initial air 

monitoring, signed by the testing lab employee performing the analysis 

and the Competent Person, shall be provided to the State's authorized 

representative within 48 hours after completion of sampling. Results of 

initial air monitoring shall be used by the Contractor's Competent Person 

to determine appropriate worker protection requirements for similar work 

activities. Determination shall be submitted to State's authorized 

representative within 48 hours. 

 

5. Regardless of initial air monitoring results, continue personal air 

monitoring during the entire renovation operations. 

 

6. If the personal air monitoring tests covering a period of two full workdays 

(two 8-hour work shifts) show airborne lead concentrations below the 

action level, the Contractor's Competent Person may determine that the 

use of HEPA-filtered air purifying respirators is not required. Other 

elements of protective clothing shall continue to be worn throughout the 

renovation operation. 

 

7. If exposure to lead at or in excess of 30 micrograms per cubic meter of air 

as an 8-hour time weighted average is indicated, the Contractor's 

Competent Person will immediately notify the Contractor and State's 

authorized representative. The Contractor will provide and required all 

persons exposed to this concentration of airborne lead dust to wear, at a 

minimum, half mask air purifying respirators with HEPA filters. In 

addition, the Contractor's work procedures will be immediately reviewed 

by the State's authorized representative and the Contractor and 

modifications in the Contractor's work performance shall be implemented 

to lower the concentration of airborne lead. 

 

8. Results of air monitoring shall be submitted to the State's authorized 

representative within three (3) working days of collection, signed by the 

testing lab employee who performed the analysis and the Competent 

Person. 

 

B. Environmental and work area air monitoring of airborne lead concentrations shall 

be performed by the Contractor in accordance with 29 CFR 1926.62 and as 

specified herein. 
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1. The Contractor shall collect area air samples outside the work area prior to 

the start of work in order to establish the background level of lead in the 

air. The samples shall be analyzed by the Environmental and Work Areal 

Monitoring Laboratory for the airborne concentration of lead. This 

concentration shall be the background level. 

 

2. The Contractor shall perform area air monitoring during the entire 

renovation operation. 

 

3. Sufficient area air monitoring shall be conducted at the border of the lead 

control area to ensure unprotected personnel are not exposed to lead 

concentrations above 30 micrograms per cubic meter of air at all times. As 

a minimum, conduct area monitoring daily during each shift in which 

renovation operations are performed in areas immediately adjacent to the 

lead control area. At least one sample on each shift shall be taken on the 

downwind side of the lead control area. 

 

4. If the outside boundary of the lead control area is determined to have air 

lead levels above the background levels, the Contractor shall be required 

to adequately correct the conditions causing the increased lead levels. Any 

work necessary to correct the condition will be completed by the 

Contractor at no additional cost to the State. 

 

5. If the outside boundary of the lead control area is determined to have air 

lead levels at or above 30 micrograms per cubic meter of air, the 

Contractor shall immediately stop work and correct the conditions causing 

the increased level. 

 

6. Renovated work shall resume only when approval is given by the State's 

authorized representative. 

 

12.18 CLEAN-UP 

 

A. Clean surfaces and surrounding ground within the lead control area daily. Do not 

allow paint chips, dust, and debris to accumulate. 

 

B. Restrict and minimize the spread of dust and debris. Keep waste from being 

distributed over the general area. Do not dry sweep or use compressed air to clean 

the area. 

 

C. When the operation has been completed, the area will be cleaned of all visible 

lead paint contamination. The State's authorized representative will visually 

inspect the affected areas for residual lead paint chips and the Contractor shall re-

clean areas showing residual paint chips and debris. 
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D. If re-cleaning is required, the State's authorized representative will visually 

inspect for lead debris after the re-cleaning. This process will be repeated until the 

State's authorized representative deems the area free of visible paint chips and 

debris. 

 

E. Do not remove the lead control area barriers or roped-off perimeter and warning 

signs prior to the State's receipt of the Contractor's lead clearance certification. 

 

12.19 WASTE-CHARACTERIZATION 

 

A. TCLP testing of the gross solid renovation debris shall be performed by the 

Contractor to characterize the debris as either non-hazardous or hazardous waste. 

Metal items to be demolished and removed shall be recycled. 

 

B. The Contractor shall not concentrate, treat, or intermix wastes from outside this 

project with the debris and wastes generated by this project. 

 

C. For lead-containing paint wastes generated by renovation operations, including 

used disposal PPE, lead paint chips and waste from paint stripping operations, 

TCLP testing of the waste shall be provided and paid for by the Contractor as 

specified herein. 

 

D. All TCLP test samples shall be collected by the Contractor in accordance with 

SW 846, "Test methods for Evaluating Solid Waste - Physical/Chemical 

Methods." 

 

E. All TCLP test samples shall be analyzed for lead concentration using EPA 

Method 1311/6010 by the TCLP Testing Laboratory. 

 

F. Submit results of TCLP test to the State's authorized representative within 3 

working days of collection, signed by the testing lab employee performing the 

analysis and the Contractor's Competent Person. 

 

12.20 DISPOSAL 

 

A. Disposal of Non-Hazardous Painted Construction Debris (TCLP for Lead Not 

Exceeding EPA Limit of 5.0 Milligrams per Liter). 

 

1. Remove non-hazardous lead waste including debris, scraps, waste 

materials, rubbish, and trash from the site and dispose of such waste at a 

landfill approved for such purposes. 

 

2. The Contractor shall submit to the State's authorized representative 

documentation that the lead-containing waste materials removed from the 

work area has been accepted by the landfill owner. 

 
B. Disposal of Hazardous Painted Construction Debris (TCLP for Lead Exceeding 
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EPA Limit of 5.0 Milligrams per Liter). 
 

1. Collect lead-contaminated wastes, scraps, debris and any other lead- 

contaminated materials and place into U.S. Department of Transportation 

approved and appropriately labeled containers. 

 

2. Store lead wastes and debris in U.S. Department of Transportation 

approved containers in an interim area assigned by the State's authorized 

representative at the site. All hazardous wastes shall be removed from the 

site to an EPA approved disposal facility within 90 days of the removal 

work (as applicable). 

 

3. Handle, store, transport, and dispose of lead or lead-contaminated waste in 

accordance with 40 CFR 261, 40 CFR 262, 40 CFR 264, and 40 CFR 265. 

Comply with land disposal restriction notification requirements as 

required by 40 CFR 268. 

 

4. The Contractor shall submit to the State's authorized representative 

documentation that the lead-containing waste material removed from the 

work area has been accepted by the landfill owner. 

 

12.21 CERTIFICATION 

 

A. The Contractor or its authorized representative shall certify in writing that the 

regions both inside and outside of the lead control area have airborne lead 

concentrations below the background level, that the respiratory protection for the 

employees was adequate, and that the work procedures were performed in 

accordance with 29 CFR 1926.62 and this Specification. 

 

B. Upon inspection and approval of the area by the State's authorized representative, 

the Contractor shall certify that there were no visible accumulations of lead- 

contaminated paint, dust and debris remaining on the work site. 

 

C. The Contractor shall not remove the lead control area boundary and warning signs 

prior to the submittal and approval by the State's authorized representative of the 

Contractor's certification that there were no visible accumulations of lead 

contaminated paint, dust and debris remaining on the work site. 

 

D. The Contractor shall re-clean areas showing residual paint chips, debris, or 

wastes. Chips, debris, and wastes shall be disposed of properly, in accordance 

with this Specification and all applicable Federal, State, and local regulations 

 

12.22 PAYMENT - Payment for lead-containing paint control measures shall be made as 

described in Article X of these Specifications. The final payment will not be made 

until a signed copy of the manifest from the treatment or disposal facility certifying 

the amount of lead contaminated material delivered is submitted to the State's 

authorized representative.
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ARTICLE XIII – NEW SIDING 

 

13.1 GENERAL - The work to be done under this Article consists of furnishing all labor, 

materials, equipment, and other expenses necessary to remove and dispose of the existing 

fiberglass and metal siding panels, metal bird screen and steel frame member; and install 

new metal siding, stainless steel bird screen and steel frame member at the Pier 2 Shed, 

Nawiliwili Harbor, Kauai. 

 

The locations and sizes of the new metal siding panels as shown on the plan are 

approximate and are included for bidding purposes 

 

13.2 SPECIAL CONDITIONS - The Contractor shall note that portions of the existing steel 

framing are suspected to have lead-containing paint. The Contractor may take samples to 

satisfy themselves as to the character, complexity and amount of work required in 

removing the material in accordance with all Federal and State regulations. The 

abatement work for these lead-containing paint metal framing is described in Article XII 

– Lead Paint Control Measures of these specifications. 

 

13.3 MATERIALS 

 

A. New Siding - Siding panels shall be roll formed factory finished panels 

meeting the following requirements: 

 

1. Panels shall be fabricated from 24-gauge thick aluminum-zinc coated steel 

conforming to ASTM A 792, AZ50/55 coating, surface treated for 

maximum coating performance. Minimum net coverage of each panel 

shall be 34 inches. Panel profile shall be a corrugated configuration 

with a pitch of 2.67 inches and height of 0.875 inches. Panel lengths 

shall be for full length of installation; no splicing will be allowed. Panels 

shall be "Deep Corrugated" as manufactured by Kloeckner Metals, 

"Commercial - Rib (Pattem7)" as manufactured by HPM Building 

Supply or approved equal. 

 

2. Coating system. The exterior surfaces of the panels shall be factory 

finished with a polyvinylidene fluoride (PVDF) paint system, Kynar 500, 

Durapon 70 or approved equal. Paint system shall be 70% PVDF and 

30% acrylic, to a dry film thickness of 1.0 mils. The interior surfaces shall 

be factory finished with polyester backer to a dry film thickness of 1.0 

mils. Exterior and interior colors shall match existing. 

 

B. New Steel Frame - New steel frame member shall be fabricated from structural 

steel angles. Structural steel shall conform to the requirements of ASTM A 36 

and shall be hot-dipped galvanized according to ASTM A525, G-90. 
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C. Flashing - New flashing shall be fabricated from structural quality steel sheets 

(0.024-inch thick, 24 Ga.) conforming to ASTM A 446, Grade A, hot-dip 

galvanized to conform to ASTM A 525, G-90. 

 

D. Flat Bar - New flat bar at upper wall section shall be continuous and shall be 

fabricated from 0.25-inch-thick stainless steel flat bar annealed conforming to 

ASTM A 666, Type 304. 

 

E. Metal Fasteners - Fasteners shall be Type 316 stainless steel, No. 14, hex head, 

with pre-assembled neoprene bonded sealing washers and have Type A point. 

Other fasteners shall be self-drilling, No. 5 point, hex washer head, with 

electro-plated zinc coating, hex washer head with pre-assembled neoprene bonded 

sealing washers. Fastener lengths shall be as recommended by the 

manufacturer. 

 

F. Closure Strips - Closure strips shall be fabricated from closed cell semi-rigid 

cross-link polyethylene foam, a minimum one-inch wide, and shaped to match 

the panel profile, "WG-7 Closure," or approved equal. 

 

G. Side Lap Sealant - Side lap sealant shall be 1/8-inch thick by 3/8-inch-wide 

closed cell polyvinyl chloride foam, with single-sided pressure sensitive 

adhesive, "Sealing Adhesive" or approved equal. 

 

H. Caulking Compound - Caulking compound shall be a one-component, 

moisture curing, modified polyurethane sealant conforming to Federal 

Specification TT-S-00230C, Type II, Class A 

 

I. EPDM Membrane - EPDM membrane shall be high performance elastomeric 

single ply non-reinforced membrane conforming to ASTM D 4637, Type I, with 

in-seam tape, "Mule-Hide .060" Standard Black EPDM Membrane" as 

manufactured by Mule-Hide Products, Co., Inc. or approved equal. 

 

J. Bird Screen - Bird screen shall be stainless steel wire mesh, Type 316 stainless 

steel, 18-gauge wire, with ½" x ½" mesh openings. Bird screen shall be secured 

to existing steel members with new stainless-steel hardware sized to fit. 

 

K. Pipe Downspout Straps - Downspout straps shall conform to the requirements of 

stainless steel, Type 316 ASTM A276. 

 

13.4 CONSTRUCTION 

 

A. Removal Work 

 

1. The existing metal siding panels, metal bird screen, steel frame member, 

metal comer flashing, signs and other miscellaneous wall attachments 

shall be carefully removed so as not to damage the existing structure and 
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utilities in the building or vehicles or equipment at the project site. 

Existing signs shall be salvaged for reinstallation after the new siding is 

installed. The Contractor shall remove and dispose of the removed 

material in a lawful manner away from the project site. Existing utilities 

including electrical boxes, conduits, exhaust vent and pipe downspouts 

shall be temporarily supported to stabilize structures and prevent safety 

hazards to the general public and those working at or around the project 

area. The method of temporary supports shall be approved by the Harbors 

Division Construction Engineer. 

 

2. The Contractor shall make every effort to enclose the portion of the siding 

repair area that is being repaired on that particular workday so that no 

repair areas are left open overnight. However, if the Contractor is unable 

to enclose that portion of the repair area at the end of the workday and 

finds it necessary to leave that portion of the repair area open, the 

Contractor shall provide protection from the weather for the contents of 

the structure including offices, equipment, etc. 

 

B. New Steel Frame 

 

1. New steel frame member shall be fabricated from structural steel angles 

and welded to the existing rigid frame as shown on the drawing. Structural 

steel shall conform to the requirements of ASTM A 36 and shall be hot-

dipped galvanized according to ASTM A525, G-90. Structural steel work 

shall conform to AISC "Specifications for the Design, Fabrication and 

Erection of Structural Steel Buildings." Welding shall be performed in 

accordance with the ASW D1.1 using the methods and electrodes as 

recommended by manufacturers of the base metal alloys being used. 

Welds shall be made only by welders who have previously qualified by 

test prescribed in AWS D1.1 to perform the type of work required. Welds 

shall be cleaned immediately by chipping or wire brushing. Structural 

steel shall be painted in accordance with Article XIV – Painting of these 

Specifications. 

 

C. New Metal Siding Panels 

 
1. New metal siding to be installed on existing steel girts and new steel 

framing member and shall be installed with a new EPDM membrane 
material placed on the existing and new steel side surface. Prior to placing 
the new EPDM membrane material on the existing steel girt surface, the 
existing surfaces shall be thoroughly cleaned of all loose paint, grease, 
dirt, scale, rust and other foreign surfaces as recommended by the 
manufacturer. New EPDM membrane shall be attached to existing and 
new steel surface by the in-seam adhesive or approved mechanical 
fasteners. 
 

2. New metal siding panels shall be installed by skilled workmen in 
accordance with the manufacturer's recommendations. The Contractor 
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shall exercise care so as not to damage the panels. All damaged panels as 
identified by the Construction Engineer shall be replaced with sound new 
panels. 

 
3. The length of the siding panels shall be as shown on the drawing. 

Corrugated surfaces shall be laid in the vertical direction, starting at the 
end of the building opposite from the direction of the prevailing wind. 

 
4. Panels shall be in full and firm contact with supports and with each other 

at side laps. Side laps shall be made in accordance with the 
manufacturer's recommendations. Closure strips shall be installed at 
locations shown on the drawing. 

 
5. Fasteners shall be located on the crowns. Fasteners connecting metal 

panels to steel girts shall be installed at the first and last corrugation 
i.e., 33.5 inches on center. Fasteners at side laps shall be placed at 12- 
inches on center maximum. All panels shall be pre-drilled prior to 
installation. 

 
D. Existing fire risers, fire riser steel enclosures and signs shall be fastened to the 

new corrugated metal siding with new stainless-steel fasteners. New Metal Corner 
Flashing. 
 
1. New galvanized sheet metal corner flashing shall be fabricated to match as 

shown on the drawing. Contractor shall provide shop drawings of the new 
flashing for approval by the Construction Engineer. New flashing shall be 
installed in the same locations as shown on the drawing. Joints shall be 
caulked watertight with polyurethane caulking compound. 
 

2. New metal flashing shall be prepared and painted as described in Article 
XIV - Painting of these specifications. 

 
E. New Bird Screen 

 
1. Existing vinyl-coated metal bird screen shall be carefully removed so as to 

not to damage the existing structure and utilities in the shed or vehicles or 
equipment at the project site. The Contractor shall remove and dispose of 
the removed material in a lawful manner away from the project site. 

 
2. New stainless steel wire mesh shall be installed in the same location at the 

upper shed wall area. New wire mesh shall be secured to the existing and 
new steel members with new stainless-steel hardware. Access openings 
shall be provided for the existing fire sprinkler system. 

 
F. New Pipe Downspout Straps 

 
1. New stainless steel pipe downspout straps shall be fabricated as shown on 

the drawing. Straps shall be secured to the new metal siding with new 
stainless-steel fasteners and spaced accordingly. 
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13.5 PAYMENT - Payment for new steel frame, corrugated metal siding, bird screen and pipe 

downspout straps shall be made as described in Article X of these Specifications.
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ARTICLE XIV – PAINTING 

 
14.1 GENERAL - The work to be done under this Article consists of preparing and 

painting all new and existing steel frame, corrugated siding, and corner flashing 
member surfaces at the Pier 2 Shed, Nawiliwili Harbor, as indicated on the drawings 
and as specified. 
 

14.2 COLOR SELECTION - The color of the finish paint for all new and existing metal 
surfaces to be prepared and painted shall be selected by the Harbors Division Kauai 
District Manager. 
 

14.3 MATERIALS - All paints shall be delivered to the site in the manufacturer's sealed 
containers. Each container shall be labeled by the manufacturer with the label 
showing name, brand type of paint, color of paint, and the manufacturer's instructions 
for reducing consistency. The painting materials shall be the following or approved 
equal: 
 
A. Pre-Treatment - The pre-treatment shall be a concentrated water-based surface 

cleaner low in odor, non-flammable, and biodegradable, "Devprep 88" as 
manufactured by Devoe High Performance Coatings or approved equal. 
 

B. Prime Coat - The prime coat shall be a high performance, two component, 
chemically cured epoxy coating, semi-gloss finish, "Bar-Rust 235V" as 
manufactured by Devoe High Performance Coatings or approved equal. 

 
C. Finish Coat - The finish coat shall be a high performance, two components, 

chemically cured aliphatic urethane paint, gloss finish, capable of being applied at 
a dry film thickness of 3 mils per coat, "Devthane 379UV A" as manufactured by 
Devoe High Performance Coatings or approved equal. 

 
14.4 SURFACE PREPARATION 
 

A. New Metal Surfaces - All new metal surfaces to be painted shall be sound, dry 

and thoroughly cleaned of oil, grease, dirt and other foreign material by the use of 

chemical cleaning. Surface preparation shall conform to SSPC-SP-1, Chemical 

Cleaning. 

 

B. Existing Metal Surfaces - All existing exposed metal surfaces to be painted shall 

be thoroughly cleaned of oil, grease, dirt and other foreign material. Remove all 

loose paint, mill scale and rust. Surface preparation shall conform to SSPC-SP-2, 

Hand Tool Cleaning, and all current Federal and State regulations. 

 
14.5 PAINTING SCHEDULE 

 
A. New Metal Surfaces - All new metal surfaces shall have one pre-treatment coat of 

the material specified in paragraph 14.3.A, one prime coat of the material 
specified in paragraph 14.3.B and two finish coats of the material specified in 
paragraph 14.3.C. 
 

B. Existing Metal Surfaces - All existing exposed metal surfaces shall be painted 
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with one prime coat of the material specified in paragraph 14.3.B and one finish 
coat of the material specified in paragraph 14.3.C. 

 
14.6 PAINTING APPLICATION 

 
A. All surfaces to be painted shall be properly prepared prior to painting and shall be 

inspected for approval by the Harbors Division Construction Engineer before 
painting will be allowed. 
 

B. Prime and finish coats shall be applied by brush or roller. 
 

C. The time interval between each coat of paint shall be at least 24 hours. The prime 
coat shall be of a lighter color than the finish coat. 
 

D. The prime coat for metal surfaces shall be applied at a rate to produce a dry film 
thickness of at least 4.0 mils. The finish coat shall be applied at a rate to produce a 
dry film thickness of 3.0 mils per coat. The finish dry film thickness of the two- 
coat system for existing metal surfaces shall be at least 7.0 mils. The finish dry 
film thickness of the three-coat system for new metal surfaces shall be at 10.0 
mils. 
 

E. Finish work shall be uniform and of approved color. The finish shall completely 
cover, be smooth and be free from runs, sags, drips, waves, laps or brush marks. 
Edges of paint adjoining other surfaces or materials shall be sharp and clean 
without overlapping. 
 

14.7 CLEAN-UP 
 

A. All paint, oil, etc. shall be cleaned off of pavement, floors, fixtures walls or any 
portion of the building where paint has splashed or been spilled. 
 

B. All unused rags, waste, and empty containers shall be removed from the work 
area at the end of each workday and precautions shall be taken to avoid the danger 
of fire. 
 

C. The Contractor shall maintain the job site in a neat and orderly condition during 
the progress of the work. Upon completion, the Contractor shall remove all 
surplus material, debris, equipment, tools, etc. belonging to it and leave the 
premises in a neat and orderly condition 
 

14.8 PAYMENT- Payment for painting shall be made as described in Article X of these 
Specifications.
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ARTICLE XV – TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL 

For Project NOT Subject to NPDES NOI-C Permit 

 
15.1 DESCRIPTION - This section is required for all work, including the Contractor’s storage 

sites. It describes the following: 
 
A. A detailed site-specific Best Management Practice (BMP) Plan including 

diagrams and narratives; constructing, maintaining, and repairing temporary water 

pollution, dust, and erosion control measures at the project site including local 

material sources, work areas and access roads; removing and disposing of wastes 

and hazardous wastes; and control of fugitive dust (defined as uncontrolled 

emission of solid airborne particulate matter from any source other than 

combustion).  Additionally, all projects at Honolulu, Kalaeloa Barbers Point, and 

Kahului Harbors are subject to State of Hawaii, Department of Transportation 

(HDOT) Harbors Division, Stormwater Management Plan (SWMP) requirements, 

unless exempted, and are subject to Harbors Stormwater BMP inspections. If any 

requirement conflicts with those administered by State of Hawaii, Department of 

Health (HDOH), the Contractor shall follow the more stringent requirement. 

 

B. Compliance with applicable federal and other state permit conditions. 

 

C. Work associated with dewatering and hydrotesting activities and compliance with 

conditions of the NPDES general permit coverage authorizing discharges 

associated with construction activity dewatering and hydrotesting. 

 
15.2 GENERAL REQUIREMENTS - In order to provide for the control of water pollution, 

dust, and erosion arising from the construction activities of the Contractor and his 
subcontractors in the performance of this contract, the work performed shall comply with 
all applicable federal, state, and local laws and regulations concerning water pollution 
control including, but not limited to, the following regulations. 

 

A. State of Hawaii, HDOH, Hawaii Administrative Rules (HAR) Chapter 11-54 – 

Water Quality Standards and Chapter 11-55 – Water Pollution Control. 

 

B. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

HDOT Harbors Division, Stormwater Management Plan. 

 

C. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

City and County of Honolulu (CCH), Rules Relating to Water Quality. 

 

D. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

CCH, Storm Water BMP Manual for Construction. 

 

E. 40 CFR Part 110, Environmental Protection Agency (EPA), Discharge of Oil. 

 

F. 40 CFR Part 117, EPA, Determination of Reportable Quantities for Hazardous 

Substances. 
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G. 40 CFR Part 261, EPA, Identification and Listing of Hazardous Waste. 

 

H. 40 CFR Part 302, EPA, Designation, Reportable Quantities, and Notification. 

 

I. 49 CFR Part 171, U.S. Department of Transportation, Hazardous Materials 

Regulations. 

 
15.3 MATERIALS - Materials shall conform to the following when applicable. 
 

A. Slope Drains.  Slope drains may be constructed of pipe, fiber, mats, erosion 

control fabric, geotextiles, rubble, Portland cement concrete, bituminous concrete, 

plastic sheets, or other materials acceptable to the Construction Engineer.  

 

B. Grass.  Grass shall be quick growing species such as rye grass, Italian grass, or 

cereal grasses.  Grass shall be suitable to the area and provide a temporary cover 

that will not compete later with permanent cover.  Alternative grasses are 

allowable if acceptable to the Construction Engineer. 

 

C. Fertilizer and Soil Conditions.  Fertilizer and soil conditioners shall be a standard 

commercial grade acceptable to the Construction Engineer. 

 

D. Silt Fences.  Silt fences shall be synthetic filter fabric mounted on posts and 

embedded in compacted ground in compliance with American Society for Testing 

and Materials (ASTM) D6462-03, Standard Practice for Silt Fence Installation. 

 

E. Berms.  Berms shall be gravel or sand wrapped with geotextile material.  

Alternate materials are allowable if acceptable to the Construction Engineer. 

 

F. Alternate materials or methods to control, prevent, remove, and dispose of 

pollution are allowable if acceptable to the Construction Engineer. 

 

15.4 CONSTRUCTION 

 

A. Preconstruction Requirements 

 

1. Temporary Water Pollution, Dust, and Erosion Control Meeting.  The 

contractor shall be required to submit a site-specific BMP Plan to the 

Construction Engineer and address all comments by the Construction 

Engineer.  After the Plan is accepted in writing by the Construction 

Engineer, the Contractor shall schedule a meeting with the Construction 

Engineer before the start of construction work to discuss the sequence of 

work, and plans and proposals for water pollution, dust, and erosion 

control. 

 

2. Temporary Water Pollution, Dust, and Erosion Control Submittals.  The 

Contractor shall submit the site-specific BMP Plan to the Construction 
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Engineer prior to the start of work for review of compliance with this 

Article.  A site-specific BMP Plan template is available online at 

https://hidot.hawaii.gov/harbors/malamaikeawakai/, under HDOT 

Harbors Construction and Post-Construction Programs – Documents 

and Forms. 

 

a. Written site-specific BMP Plan shall include the following as 

applicable: 

 

1) Identification of potential pollutants and their sources and 

other factors that may cause water pollution, dust, and 

erosion. 

 

2) A list of all material and heavy equipment to be used 

during construction.  Vehicles and equipment shall be well 

maintained and free from any type of fluid leaks. 

 

3) Construction schedule. 

 

4) Name(s) of specific individual(s) designated responsible for 

water pollution, dust and erosion controls on the project 

site. Include home, business, and cellular telephone 

numbers, fax numbers, and e-mail addresses. 

 

5) Descriptions of the methods and devices used to eliminate 

certain pollutants (e.g., wastewater, fuels, solvents, 

detergents, toxic or hazardous substances) from discharging 

into state waters and drainage systems, and provide details 

of BMP(s) to be installed or utilized. Indicate approximate 

dates when BMP(s) will be installed and removed. 

 

6) Description of maintenance and subsequent removal of 

BMP(s). 

 

7) Method(s) of removal and disposal of solid and regulated 

hazardous wastes encountered or generated during 

construction.  The Contractor is advised to procure 

regulated hazardous materials on an as-needed basis, as 

feasible.  All excess regulated hazardous materials at the 

conclusion of this project shall remain the property of the 

Contractor and shall be removed from HDOT Harbors 

Division property upon the completion of the project. 

 

8) Method(s) of removing and disposing concrete and asphalt 

pavement cutting slurry, concrete curing water, and 

hydrodemolition water. 

https://hidot.hawaii.gov/harbors/malamaikeawakai/
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9) Method(s) of containing, removing and disposing of 

demolition dust and debris to minimize the discharge of 

these pollutants into state waters and drainage systems. 

 

10) Spill kit contents and location. 

 

11) Fugitive dust control, including dust from grinding, 

sweeping, or brooming off operations or combination 

thereof. 

 

12) Method(s) of storing and handling of regulated hazardous 

materials (e.g. oils, paints) and other products used for the 

project. Safety Data Sheets (SDS) for all regulated 

hazardous materials used during construction activities 

shall be kept on-site throughout the duration of the project 

and readily available upon inspection. All containers of 

regulated hazardous materials should be provided with 

secondary containment during storage.  Regulated 

hazardous materials not specifically needed in the 

execution of this project shall not be brought or stored on 

site.  As feasible, the Contractor is encouraged to use 

products that do not contain any regulated constituents.  

The use of green products is encouraged. 

 

13) Method(s) of concrete washout/waste control. 

 

14) Method(s) of managing material stockpiles to minimize 

erosion and dust. 

 

15) Good housekeeping practices. 

 

a) Minimize tracking of sediment offsite from project 

entrances and exits. 

 

b) Litter management. The Contractor shall have a 

comprehensive housekeeping policy and shall 

actively enforce housekeeping requirements. 

Housekeeping items include, but are not limited to, 

cups, cans, bottles and other forms of lightweight 

litter, unattended containers of hazardous materials, 

concrete debris (e.g. dust, chips, and other 

sweepings), and discarded articles of disposable 

Personal Protective Equipment (e.g., earplugs, dust 

masks, and gloves). Employees who are specifically 
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tasked with housekeeping duties shall be identified 

by name. 

 

c) The Contractor should provide and maintain 

covered waste receptacles.  No construction debris 

or other refuse that is generated as a result of project 

activities is to be disposed in HDOT Harbors 

Division-owned waste receptacles. 

 

16) Provide plan(s)/drawing(s) showing location of followings 

when applicable: 

 

a) Boundaries of the property and the locations where 

construction activities will occur, including:  

 

i. Locations where earth-disturbing activities 

will occur (noting any sequencing of 

construction activities);  

 

ii. Approximate slopes and drainage patterns 

with flow arrows before and after the 

construction;  

 

iii. Locations where sediment, soil, or other 

construction materials will be stockpiled; 

  

iv. Locations of any contaminated soil or 

contaminated soil stockpiles;  

 

v. Locations of any crossings of state waters; 

  

vi. Designated points on the site where vehicle 

will exit onto paved roads; 

  

vii. Locations of structures and other impervious 

surfaces upon completion of construction; 

and  

 

viii. Locations of construction support activity 

areas. 

 

b) Locations of all state waters, including wetlands and 

indicate which water bodies are listed as impaired. 

 

c) The boundary lines of any natural buffers. 

 



S70144R 

Rev 06/03/2022              15-6 

d) Topography of the site, existing vegetative cover, 

and features (e.g., forest, pasture, pavement, 

structures), and drainage pattern(s) of stormwater 

onto, over, and from the site property before and 

after major grading activities. 

 

e) Stormwater discharge locations, including locations 

of any storm drain inlets on-site and in the 

immediate vicinity of the site to receive stormwater 

runoff from the project; and locations where 

stormwater will be discharging to state waters 

(including wetlands). 

 

f) Locations of all potential pollutant-generating 

activities. 

 

g) Locations of stormwater control measures; and 

 

h) Locations where chemicals will be used and stored. 

 

17) Procedures for notification of appropriate facility 

personnel, emergency response agencies, and regulatory 

agencies where a leak, spill, or other release containing a 

hazardous substance or oil in an amount equal to or in 

excess of a reportable quantity established under either 40 

CFR Parts 110, 117, or 302, occurs during a 24-hour 

period. Contact information must be in locations that are 

readily accessible and available. 

 

18) The Contractor shall date and sign the site-specific BMP 

Plan. 

 

b. The Contractor shall keep the accepted Plan on-site or at an easily 

accessible location throughout the duration of the project.  

Revisions to the Plan shall be included with the original plan.  The 

Contractor shall obtain written acceptance from the Construction 

Engineer before revising BMP. An updated Plan shall be kept on-

site throughout the remainder duration of the project.   

 

 The Contractor shall follow guidelines in the “The City and County 

of Honolulu Storm Water Best Management Practice Manual – 

Construction,” (dated November 2011) in developing, installing, 

and maintaining BMP for the project. Additionally, the Contractor 

shall follow applicable CCH Rules Relating to Water Quality for 

all projects at Honolulu, Kalaeloa Barbers Point, and Kahului 

Harbors, and use respective Soil Erosion Guidelines for other 
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Maui, Kauai and Hawaii County projects.  Information can be 

found at the respective County websites. 

 

B. Construction Requirements are as follows. 

 

1. No work shall be allowed to begin until submittals detailed in Subsection 

15.4 A.2 – Temporary Water Pollution, Dust, and Erosion Control 

Submittals are completed and accepted in writing by the Construction 

Engineer.  The Contractor shall prevent pollutants from entering state 

waters.  These efforts shall address areas such as those that drain to water, 

are over water, or drain to storm drains adjacent and in the area of the 

project site.  The Contractor shall design, operate, implement, and 

maintain the Plan to ensure that stormwater discharges associated with 

construction activities will not cause or contribute to a violation of 

applicable state water quality standards. 

 

2. All projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors are 

subject to HDOT Harbors Division SWMP requirements for construction 

at those harbors unless the project meets a specified exemption class.  The 

requirements include, but are not limited to, construction site BMP initial, 

recurring (i.e. every two weeks from October through March and every 

two months otherwise), and final inspections at the frequencies outlined in 

the SWMP. No grading or land disturbance activities are allowed until the 

initial BMP inspection is completed and required BMPs are found to be 

properly installed. 

 

3. Address all comments received from the Construction Engineer. 

 

4. Modify and resubmit plans and construction schedules to correct 

conditions that develop during construction which were unforeseen during 

the design and pre-construction stages. 

 

5. Coordinate temporary control provisions with permanent control features 

throughout the construction and post-construction period. 

 

6. BMP shall be in place and operational until the construction is completed 

and accepted by Harbors. 

 

7. Install and maintain either or both stabilized construction entrances and 

wheel washes to minimize tracking of dirt and mud onto roadways.  

Restrict traffic to stabilized construction areas only.  Clean dirt, mud, or 

other material tracked onto the road immediately.  Modify stabilized 

construction entrances to prevent mud from being tracked onto roadways. 

 

8. Chemicals may be used as soil stabilizers for either or both erosion and 

dust control if acceptable to the Construction Engineer. 
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9. Cover exposed surface of materials completely with tarpaulin or similar 

device when transporting aggregate, soil, excavated material or material 

that may be a source of fugitive dust. 

 

10. Cleanup and remove any pollutant that can be attributed to the Contractor.   

 

11. Install or modify BMP due to change in the Contractor’s means and 

methods, or for omitted condition that should have been allowed for in the 

accepted site-specific BMP Plan or a BMP that replaces an accepted site-

specific BMP that is not satisfactorily performing. 

 

12. Properly maintain BMP.   

 

13. Remove, replace or relocate any BMP that must be removed, replaced or 

relocated due to potential or actual flooding, or potential danger or damage 

to the project or public. 

 

14. The Contractor’s designated representative specified in Subsection 15.4 

A.2.a.4 shall address any BMP concerns brought up by the Construction 

Engineer within 24 hours of notification, including weekends and 

holidays.  Should the Contractor fail to satisfactorily address these 

concerns, the Construction Engineer reserves the right to employ outside 

assistance or use the Construction Engineer’s own labor forces to provide 

necessary corrective measures.  The Construction Engineer will charge the 

Contractor such incurred costs plus any associated project engineering 

costs.  The Construction Engineer will make appropriate deductions from 

the Contractor’s monthly progress estimate.  Failure to apply BMP shall 

result in either or both the establishment and increase in the amount of 

retainage due to unsatisfactory progress or withholding of monthly 

progress payment.  Continued failure to apply BMP may result in one or 

more of the following: The Contractor being fully responsible for all 

additional costs incurred by HDOT Harbors Division including any fines 

levied by HDOH, suspension of the Contract, or cancellation of the 

Contract. 

 

C. Hydrotesting Activities.  If work includes removing, relocation or installing 

waterlines, and the Contractor elects to flush waterline or discharge hydrotesting 

effluent into state waters or drainage systems, obtain a Notice of General Permit 

Coverage (NGPC) authorizing discharges associated with hydrotesting waters 

from the HDOH Clean Water Branch (CWB).  If a permit is required, prepare and 

submit permit application (CWB-Notice of Intent (NOI) Form F) to the HDOH 

CWB. 

 

Do not begin hydrotesting activities until the HDOH CWB has issued a NGPC.  

Hydrotesting operations shall be in accordance with conditions in the NGPC.  
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Submit a copy of the NPDES Hydrotesting Waters Application and Permit to the 

Construction Engineer. 

 

D. Dewatering Activities.  If excavation of backfilling operations requires 

dewatering, and the Contractor elects to discharge dewatering effluent into state 

waters or existing drainage systems, the Contractor shall obtain an NGPC 

authorizing discharges associated with construction activity dewatering from the 

HDOH CWB.  If a permit is required, prepare and submit permit application 

(CWB-NOI Form G) to the HDOH CWB. 

 

Do not begin dewatering activities until the HDOH-CWB has issued an NGPC.  

Conduct dewatering operations in accordance with the conditions in the NGPC.  

Submit a copy of the NPDES Dewatering Application and Permit to the 

Construction Engineer. 

 

15.5 PAYMENT - Payment for Temporary Water Pollution, Dust, and Erosion Control shall 

not be measured and paid for separately but shall be considered incidental to the 

applicable items described in Article XX of these Specifications. 

 

No progress payment will be authorized until the Construction Engineer accepts in 

writing the site-specific BMP Plan or when the Contractor fails to maintain the project 

site in accordance with the accepted BMP Plan. 

 

The Contractor shall reimburse the State of Hawaii within 30-day for the full amount of 

all outstanding costs incurred by the State of Hawaii for all citations or fines received as a 

result of the Contractor’s non-compliance with regulations. 
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 Requirements of Chapter 104, HRS 
 Wages and Hours of Employees on Public Works Law  
Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or 
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB). 
 
Rate of Wages for Laborers and Mechanics 
 
• Minimum prevailing wages (basic hourly rate plus fringe benefits), as determined by the Director of Labor and Industrial 

Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the 
job site.  [§104-2(a), (b), Hawaii Revised Statutes (HRS)]  

 
• If the Director of Labor determines that prevailing wages have increased during the performance of a public works contract, 

the rate of pay of laborers and mechanics shall be raised accordingly.  [§104-2(a) and (b), HRS; §12-22-3(d) Hawaii 
Administrative Rules (HAR)] 

 
Overtime 
 
• Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any 

other day shall be paid overtime compensation at not less than one and one-half times the basic hourly rate plus the cost of 
fringe benefits for all hours worked.  If the Director of Labor determines that a prevailing wage is defined by a collective 
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement 
[§§104-1, 104-2(c), HRS; §12-22-4.1, HAR]   

 
Weekly Pay 
 
• Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or 

rebate, except for legal deductions, within five working days after the cutoff date.  [§104-2(d), HRS] 
 
Posting of Wage Rate Schedules 
 
• Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a 

prominent and easily accessible place at the job site.  A copy of the entire wage rate schedule shall be given to each laborer 
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement.  
[§104-2(d), HRS] 

 
Withholding of Accrued Payments 
 
• If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics 

employed by the contractor or subcontractor on the job site any difference between the wages required by the public works 
contract or specifications and the wages received.  [§104-2(e), HRS] 

 
Certified Weekly Payrolls and Payroll Records 
 
• A certified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR] 
 
• The contractor is responsible for the submission of certified copies of the payrolls of all subcontractors.  The certification 

shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained 
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the 
laborer or mechanic performed.  [§104-3(a), HRS; §12-22-10, HAR] 

 
• Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction.  

The records shall contain:  [§104-3(b), HRS; §12-22-10, HAR] 
• the name and home address of each employee  •  daily and weekly hours worked 
• the last four digits of social security number  • weekly straight time and overtime earnings 
• a copy of the apprentice's registration with DLIR •  amount and type of deductions 
• the employee's correct classification • total net wages paid 
• rate of pay (basic hourly rate + fringe benefits) • date of payment 
• itemized list of fringe benefits paid    

 
• Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations 

(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job. 
[§§104-3(c), 104-22(a), HRS; §12-22-10, HAR] 



 -2- 
eH104-3  Rev. 04/21 

Termination of Work on Failure to Pay Wages 
 
• If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor 

has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the 
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or 
overtime compensation have not been paid.  The contracting agency may complete this work by contract or otherwise, and 
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred.  [§104-4, HRS] 

 
Apprentices  
 
• Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered 

with the DLIR.  In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or 
recognized as a USDOL nationally approved apprenticeship program by the DLIR, Workforce Development Division, 
(808) 586-8877, and the apprentice must be individually registered by name with the DLIR.  [§12-22-6(1) and (2), HAR] 

 
• The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as 

the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the 
apprenticeship standards registered with or recognized by the DLIR.  A registered or recognized apprentice receiving the 
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement.  [§12-22-6(3), 
HAR] 

 
Enforcement 
 
• To ensure compliance with the law, DLIR and the contracting agency will conduct investigations of contractors and 

subcontractors.  If a contractor or subcontractor violates the law, the penalties are:  [§104-24, HRS] 
 

 First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater. 
 Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater. 
 Third Violation Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000, 

whichever is greater; and  
Suspension from doing any new work on any public work of a governmental contracting agency for 
three years. 

 
 A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and 
a third violation if it occurs within three years of the second notification of violation.  [§104-24, HRS; §12-22-25(b), HAR] 

   
 Suspension:  For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages 
or penalties until all wages and penalties are paid in full.  For a third violation, the department shall penalize and suspend the 
contractor as described above, except that if the contractor continues to violate the law, then the department shall 
immediately suspend the contractor for a mandatory three years.  The contractor shall remain suspended until all 
wages and penalties are paid in full. [§§104-24, 104-25, HRS] 

 
• Suspension:  Any contractor who fails to make payroll records accessible or provide requested information within 10 days, 

or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in 
Section 104-22(b) and 104-25(a)(3), HRS.  [§104-3(c), HRS; §12-22-26, HAR] 

 
• If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the 

delay has ceased.  Interference or delay includes failure to provide requested records or information within ten days, failure 
to allow employees to be interviewed during working hours on the job, and falsification of payroll records.  The department 
shall assess a penalty of $10,000 per project, and $1,000 per day thereafter, for interference or delay.  [§104-22(b), HRS; 
§12-22-26, HAR] 

 
• Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104, 

HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or 
subcontractor for noncompliance with the requirements of this chapter.  [§104-2(f), HRS] 

 
For additional information, visit the department's website at http://labor.hawaii.gov/wsd 
or contact any of the following DLIR offices: 
 

Oahu (Wage Standards Division) ................................. (808) 586-8777 
Hawaii Island ................................................................ (808) 974-6464 
Maui and Kauai ............................................................. (808) 243-5322 
 

 



 

STATE OF HAWAII 

 

 

DEPARTMENT OF TRANSPORTATION 

 

 

HONOLULU, HAWAII 

 

 

 

 

 

 

 

 

PROPOSAL 

 

 

 

 

 

 

 

 

 



S70144R 

P-1 r05.20.21 

PROPOSAL TO THE 

STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

 

 

 

 

 

PROJECT: REPLACE SIDING AT PIER 2 SHED, NAWILIWILI 

HARBOR, KAUAI, HAWAII 

 

 

 

 

PROJECT NO.:   S70144R 

 

 

 

 

COMPLETION TIME:  THREE HUNDRED (300) Calendar days from the  

date indicated in the Notice to Proceed from the  

Department. 

 

 

 

LIQUIDATED DAMAGES:  TWO HUNDRED TWENTY-FIVE DOLLARS ($225.00) 

for each and every calendar day which the Contractor has 

delayed the completion of this project. 

 

 

 

PROJECT MANAGER:   NAME: JAMES MILLER 

  DEPARTMENT OF TRANSPORTATION 

  HARBORS DIVISION 

  HALE AWA KU MOKU 

ADDRESS: 79 S. NIMITZ HWY, HONOLULU HI, 96813 

PHONE NO.:  (808) 587-1871 

FAX NO. (808) 587-1864 
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Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii 96813 
 
Dear Sir: 
 
The undersigned Bidder declares the following: 
 

1. It has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
free competitive bidding in connection with this proposal. 

 
2. It has not been assisted or represented on this matter by any individual 

who has, in a State capacity, been involved in the subject matter of this 
contract within the past two years. 

 
3. It has not and will not, either directly or indirectly offered or given a gratuity 

(i.e. an entertainment or gift) to any State or County employee to obtain a 
contract or favorable treatment under a contract. 

 
The undersigned Bidder further agrees to the following: 
 

1. If this proposal is accepted, it shall execute a contract with the Department 
to provide all necessary labor, machinery, tools, equipment, apparatus and 
any other means of construction, to do all the work and to furnish all the 
materials specified in the contract in the manner and within the time therein 
prescribed in the contract, and that it shall accept in full payment therefore 
the sum of the unit and/or lump sum prices as set forth in the attached 
proposal schedule for the actual quantities of work performed and 
materials furnished and furnish satisfactory security in accordance with 
Section 103D-324, Hawaii Revised Statutes, within 10 days after the award 
of the contract or within such time as the Director of Transportation may 
allow after the undersigned has received the contract documents for 
execution, and is fully aware that non-compliance with the aforementioned 
terms will result in the forfeiture of the full amount of the bid guarantee 
required under Section 103D-323, Hawaii Revised Statutes. 

 
2. That the quantities given in the attached proposal schedule are 

approximate only and are intended principally to serve as a guide in 
determining and comparing the bids. 

 
3. That the Department does not either expressly or by implication, agree that 

the actual amount of work will correspond therewith, but reserves the right 
to increase or decrease the amount of any class or portion of the work, or 
to omit portions of the work, as may be deemed necessary or advisable by 
the Director of Transportation, and that all increased or decreased 
quantities of work shall be performed at the unit prices set forth in the 
attached proposal schedule except as provided for in the specifications. 
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4. In case of a discrepancy between unit prices and the totals in said 

Proposal Schedule, the unit prices shall prevail. 
 

5. Agrees to begin work within 10 working days after the date of notification to 
commence with the work, which date is in the notice to proceed, and shall 
finish the entire project within the time prescribed. 

 
6. The Director of Transportation reserves the right to reject any or all bids 

and to waive any defects when in the Director’s opinion such rejections or 
waiver will be for the best interest of the public. 

 
The Bidder acknowledges receipt of and certifies that it has completely examined the 
following listed items:  the Hawaii Department of Transportation, Air and Water 
Transportation Facilities Division General Provisions for Construction Projects dated 
2016, the Notice to Bidders, the Special Provisions, if any, the Technical Provisions, 
the Proposal, the Contract and Bond Forms, and the Project Plans. 
 
In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the 
form checked below.  (Check applicable bid security submitted with bid.) 
 
 
_____ Surety Bid Bond (Use standard form), 
 
 
_____ Cash, 
 
 
_____ Cashier’s Check, 
 
 
_____ Certified Check, or 
 
 
_____ _______________________________. 
 (Fill in other acceptable security.) 
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The undersigned Bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 
 
 Addendum No. 1 ____________  Addendum No. 3 ____________ 
 
 Addendum No. 2 ____________  Addendum No. 4 ____________ 
 
In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned as 
Bidder, has listed the name of each person or firm, who will be engaged by the 
Bidder on the project as a Subcontractor or Joint Contractor and the nature of work to 
be done by each.  The Bidder must adequately and unambiguously disclose the 
unique nature and scope of the work to be performed by each Subcontractor or Joint 
Contractor. For each listed firm, the Bidder declares the respective firm is a 
Subcontractor or Joint Contractor and is subject to evaluation as a Subcontractor or 
Joint Contractor. It is understood that failure to comply with the aforementioned 
requirements may be cause for rejection of the bid submitted. 
 

Name of Subcontractor 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

8.      

Name of Joint Contractor 

1.      

2.      

3.      

Nature and Scope of Work 

  

  

  

  

  

  

  

  

Nature and Scope of Work 

  
 
  
 
  

 
("None" or if left blank indicates no Subcontractor or Joint Contractor; if more space 
is needed, attach additional sheets.) 
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The undersigned hereby certifies that the bid prices contained in the attached 
proposal schedule have been carefully checked and are submitted as correct and 
final. 
 

This declaration is made with the understanding that the undersigned is 
subject to the penalty of perjury under the laws of the United States and is in violation 
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of 
the Hawaii Revised Statutes, for knowingly rendering a false declaration. 
 
 

_________________________________________________ 
Bidder (Company Name)                                                           

 
       By_________________________________________________ 

Authorized Signature                                                                
 

_________________________________________________ 
Print Name and Title                                                                  

 
_________________________________________________ 
                                                                  
_________________________________________________ 

   Business Address 
 

________________________  ________________________ 
Business Telephone                 Email                                        

 
_________________________________________________ 
Date                                                                                 

 
   _________________________________________________ 
   Contact Person (If different from above) 
    
 
   Phone:__________________ Email:______________________ 
    
NOTE: 

If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the 
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for 
the corporation.  Please attach to this page current (not more than six months old) evidence of the 
authority of the officer(s) to sign for the corporation. 
 

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with 
the signature(s) of the general partner(s).  Please attach to this page current (not more than six 
months old) evidence of the authority of the partner authorized to sign for the partnership. 
 

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above. 
 

If signature is by an agent, other than an officer of a corporation or a partner of a partnership, 
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with 
the bid.  Otherwise, the Department may reject the bid as irregular and unauthorized. 
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PREFERENCES 
 
Bidders agree that preferences shall be taken into consideration to determine the low bidder in 
accordance with said Sections and the rules promulgated, however, the award of contract will be 
in the amount of the bid offered exclusive of any preferences. 
 
A. HAWAII PRODUCTS PREFERENCE   
 
 In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii Products 
Preference shall not apply to solicitations for public works construction. Therefore, the Hawaii 
Products Preference shall not apply to this project. 
 
 
B. APPRENTICESHIP PROGRAMS PREFERENCE 
 
 In accordance with ACT 17, SLH 2009 – Apprenticeship Program, a 5% bid adjustment 
for bidders that are parties to apprenticeship agreements pursuant to Hawaii Revised Statutes 
(HRS) Section 103-55.6 may be applied to the bidder's price for evaluation purposes. 
 
 Any bidder seeking this preference must be a party to an apprenticeship agreement 
registered with the Department of Labor and Industrial Relations at the time the offer is made for 
each apprenticeable trade the bidder will employ to construct the public works projects for which 
the offer is being made. 
 
 The bidder is responsible for complying with all submission requirements for registration 
of its apprenticeship program before requesting the preference. 
 
(    ) Yes, I wish to be considered for the Apprenticeship Programs Preference. I have 
included Certification Form(s) 1 with my bid. 

 
 

C.  RECYCLED PRODUCT PREFERENCE 
 

Recycled product preference shall not apply to this proposal. 
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REPLACE SIDING AT PIER 2 SHED 

AT 

 

NAWILIWILI HARBOR 

 

KAUAI, HAWAII 

 

S70144R 

 

 

PROPOSAL SCHEDULE 

 

 

Item 

No. 

Item 

Description 

Approx. 

Quantity 

(a) 

Unit 
Unit Price 

(b) 

Amount Bid 

(a x b) 

1 Lead Abatement 
Lump 

Sum 

Lump 

Sum 
Lump Sum $___________ 

2 New Steel Frame 
Lump 

Sum 

Lump 

Sum 
Lump Sum $___________ 

3 New Metal Siding 
Lump 

Sum 

Lump 

Sum 
Lump Sum $___________ 

4 New Bird Screen  
Lump 

Sum 

Lump 

Sum 
Lump Sum $___________ 

5 Downspout Straps  48 Each $_________ $___________ 

6 Painting 
Lump 

Sum 

Lump 

Sum 
Lump Sum $___________ 

BASE BID – SUM OF ALL ITEMS……………. $______________ 

 

Bids to include all Federal, State and local taxes. 

 

Bids will be compared on the basis of the BASE BID. If the lowest BASE BID is less than, or 

approximately equal to, the funds available for this project, an award will be made to the lowest 

responsible bidder. 

 

If the lowest BASE BID exceeds the funds available for this project, the State reserves the right to 

negotiate with the lowest responsible bidder as permitted under Section 103D-302, Hawaii Revised 

Statutes, as amended, to reduce the scope of work and award a contract therefor. 
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Should additional funds become available at any time after the establishment of the lowest 

responsible bidder, then work and associated costs which previously had been deleted from the 

contract scope to bring the project within the then available funding, may be fully restored to the 

contract scope and the TOTAL AMOUNT FOR THE COMPARISON OF BIDS as the additional 

funding may accommodate. Cost escalation for any bid items will not be allowed to be added to 

the TOTAL AMOUNT FOR THE COMPARISON OF BIDS when restoring contract scope as 

stated above.  

 

Submissions of a proposal is a warranty that the bidder has made an examination of the project 

site and is fully aware of all conditions to be encountered in performing the work and the 

requirements of the plans and specifications. 

 

No additional compensation will be paid by the State for losses, including overhead and profit, 

resulting from reduced scope of work. 

 

Contract time shall remain the same whether or not the overall scope of work is decreased.   





 

 
 

STATE OF HAWAII 

 

 

DEPARTMENT OF TRANSPORTATION 

 

 

HONOLULU, HAWAII 

 

 

 

 

 

 

 

 

SAMPLE FORMS 
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 PERFORMANCE BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
____________________________________________________________________________ 

(Name and Street Address of Bonding Company) 
 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a  
 
surety in the State of Hawaii, are held and firmly bound unto the ______________________, 
 (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of __________________ 
 
____________________________________________________________________________ 
DOLLARS ($__________________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed a Contract with Obligee on  
___________________, for the following project:       
             
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that: 
 
 If the Principal shall promptly and faithfully perform, and fully complete the Contract in 
strict accordance with the terms of the Contract as said Contract may be modified or amended 
from time to time; then this obligation shall be void; otherwise to remain in full force and effect. 
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 Surety to this Bond hereby stipulates and agrees that no changes, extensions of time, 
alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 In the event of Default by the Principal, of the obligations under the Contract, then after 
written Notice of Default from the Obligee to the Surety and the Principal and subject to the 
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work 
to be performed under the Contract and complete such work, or pay moneys to the Obligee in 
satisfaction of the surety's performance obligation on this bond. 
 
 Signed this ________ day of _______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  * __________________________________ 
   Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  * ___________________________________  
  Signature 

  
  ___________________________________ 

  Title 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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 LABOR AND MATERIAL PAYMENT BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
___________________________________________________________________________, 

(Name and Street Address of Bonding Company) 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety 
in the State of Hawaii, are held and firmly bound unto the ______________________, 
  (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of _________________ 
 
____________________________________________________________________________
________ Dollars ($______________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed Contract with the Obligee on  
____________________ for the following project:       
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials 
supplied to the Principal for use in the performance of the Contract, then this obligation shall be 
void; otherwise to remain in full force and effect. 
 
 1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of 
time, alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 
  
2. A "Claimant" shall be defined herein as any person who has furnished labor or materials 
to the Principal for the work provided in the Contract. 
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 Every Claimant who has not been paid amounts due for labor and materials furnished for 
work provided in the Contract may institute an action against the Principal and its Surety on this 
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes, 
and have the rights and claims adjudicated in the action, and judgment rendered thereon; 
subject to the Obligee's priority on this bond.  If the full amount of the liability of the Surety on 
this bond is insufficient to pay the full amount of the claims, then after paying the full amount 
due the Obligee, the remainder shall be distributed pro rata among the claimants. 
 
 Signed this _______ day of ______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  *  ___________________________________ 
  Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  *  __________________________________ 
  Signature 
 
  __________________________________ 
  Title 
 
 
 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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CHAPTER 104, HRS COMPLIANCE CERTIFICATE 

The undersigned bidder does hereby certify to the following: 

1. Individuals engaged in the performance of the contract on the job site shall be 

paid: 

A. Not less than the wages that the director of labor and industrial relations 

shall have determined to be prevailing for corresponding classes of laborers and 

mechanics employed on public works projects; and 

B. Overtime compensation at one and one-half times the basic hourly rate 

plus fringe benefits for hours worked on Saturday, Sunday, or a legal holiday of 

the State or in excess of eight hours on any other day. 

2. All applicable laws of the federal and state governments relating to workers’ 

compensation, unemployment compensation, payment of wages, and safety shall be fully 

complied with. 

DATED at Honolulu, Hawaii, this             day of                                                   , 20___.  

 

 

                                             «CONTRACTOR» 

Name of Corporation, Partnership, or Individual 

 

                                                                                        

Signature and Title of Signer 

 
Notary Seal 
NOTARY ACKNOWLEDGEMENT 
 

Subscribed and sworn before me this 

             day of                                         

Notary signature                

Notary public, State of               

My Commission Expires:        

 

 

Notary Seal 
NOTARY CERTIFICATION       
 

Doc. Date:     #Pages:   

Notary Name:        Circuit 

Doc. Description:   

  

Notary signature  

Date   
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