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Apprenticeship Preference. A 5% bid adjustment for bidders that are parties to 

apprenticeship agreements pursuant to § 103-55.6, Hawaii Revised Statutes (HRS), is applicable 

to this project. 

Employment of State Residents on Construction Procurement Contracts. Compliance 

with§ 103B-3, HRS, is a requirement for this project whereby a minimum of 80% of the bidder's 

work force on this project must consist of Hawaii residents. 

Campaign Contributions by State and County Contractors. Contractors are hereby 

notified of the applicability of §11-355, HRS, which states that campaign contributions are 

prohibited from specified State or County government contractors during the term of the contract 

if the contractors are paid with funds appropriated by a legislative body. For more information, 

contact the Campaign Spending Commission at (808) 586-0285. 

Protests. Any protest of this solicitation shall be submitted in writing to the Director of 

Transportation, in accordance with § 103D-701, HRS, and §3-126, Hawaii Administrative Rules. 

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing 

Executive Order 11246, as amended, shall be complied with on this project. 

The U.S. Department of Transportation Regulation entitled "Nondiscrimination in 

Federally-Assisted Programs of the U.S. Department of Transportation," Title 49, Code of 

Federal Regulations (CFR), Part 21, is applicable to this project. Bidders are hereby notified that 

the State Department of Transportation will affirmatively ensure that the contract entered into 

pursuant to this advertisement will be awarded to the lowest responsible bidder without 

discrimination on the grounds of race, color, national origin or sex (as directed by 23 CFR, 

Part 200). 

For additional information, contact Mr. James Miller, Project Manager, by phone at 

(808) 587-1871, by fax at (808) 587-1864, or email at James.B.Miller@hawaii.gov.

The State reserves the right to reject any or all proposals and to waive any defects in said

proposals for the best interest of the public. 

DREANALEE K. KALIL! 
Deputy Director 

Department of Transportation, Harbors Division 

Posted on HiePRO: December 21, 2022 



INSTRUCTIONS FOR CONTRACTOR’S LICENSING 
 
 "A" general engineering contractors and "B" general building contractors are 
reminded that due to the Hawaii Supreme Court’s January 28, 2002 decision in Okada 
Trucking Co., Ltd. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are 
prohibited from undertaking any work, solely or as part of a larger project, which would 
require the general contractor to act as a specialty contractor in any area where the 
general contractor has no license.  Although the "A" and "B" contractor may still bid on 
and act as the "prime" contractor on an "A" or "B" project (See, HRS § 444-7 for the 
definitions of an "A" and "B" project.), respectively, the "A" and "B" contractor may only 
perform work in the areas in which they have the appropriate contractor’s license (An "A" 
or "B" contractor obtains "C" specialty contractor’s licenses either on its own, or 
automatically under HAR § 16-77-32.).  The remaining work must be performed by 
appropriately licensed entities.  It is the sole responsibility of the contractor to review the 
requirements of this project and determine the appropriate licenses that are required to 
complete the project. 
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SPECIAL PROVISIONS 

 

The General Provision is amended as follows: 

 

A. ARTICLE I - TERMS, ABBREVIATIONS, AND DEFINITIONS 

 

1. Section 1.3 Definitions: The definition for “Subcontractor” is amended by deleting it 

and replacing it with the following: 

 

“Subcontractor – An individual, partnership, firm, corporation, or joint venture, or 

other legal entity, as licensed or required to be licensed under Chapter 444, Hawaii 

Revised Statutes, as amended, which enters into an agreement with the Contractor to 

perform a portion of the work.”  

 

B. ARTICLE II – STANDARD PROVISIONS FOR COMPETITIVE SEALED BIDS AND 

AWARDS 

 

1. 2.7 Request for Substitution of Specified Materials and Equipment Before Bid 

Opening is amended as follows:   

 

a. The last sentence in the first paragraph (line 147 to 152) be replaced with the 

following: “Where a bidder intends to use a material or equipment of an 

unspecified brand, make, or model, the bidder must submit a request to the 

Department for review and approval at the earliest date possible.  Requests shall 

be submitted via email to the Contact person listed in HIePRO for the solicitation 

and also posted as a question in HIePRO under the question/answer tab 

referencing the email with the request.  The request must be posted in HIePRO no 

later than seventeen (17) calendar days before the bid opening date, not including 

the bid opening date.” 

 

b. The first sentence in the second paragraph (line 154 to 156) shall be replaced with 

the following: “It shall be the responsibility of the bidder to submit sufficient 

evidence based upon which a determination can be made by the Department that 

the alternate brand is a qualified equivalent.” 

 

2. 2.8 Preparation and Delivery of Bid is amended as follows:  Last paragraph (line 189 

to 192) shall be replaced with the following: 

 

“The bidder shall submit the completed proposal pages and other bid documents in 

HIePRO.  Bids received after said due date and time shall not be considered.  Original 

bid documents are not required to be submitted.” 
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3. 2.11 Bid Security is amended by adding the following after (a)(3)(line 257):  

“(4) Proposal Guaranty listed in (1) and (3) shall be in its original form, and shall be 

received at the Contracts Office, Department of Transportation, Aliiaimoku Hale, 869 

Punchbowl Street, Room 105, Honolulu, Hawaii 96813 before the bid deadline.” 

 

4. 2.12 Pre-Opening Modification or Withdrawal of Bids is amended by deleting 2.12 

Pre-Opening Modification or Withdrawal of Bids in its entirety and replacing it with 

the following: 

“2.12 Pre-Opening Modification or Withdrawal of Bids. A bidder may withdraw or 

modify a proposal after the bidder submits the proposal in HIePRO. Withdrawal or 

modify of proposal must be completed before the time set for the receiving of bids.” 

 

5. 2.14 Public Opening of Bids is amended by deleting 2.14 Public Opening of Bids in 

its entirety. 

 

C. ARTICLE VII – LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 

 

1. 7.1 Insurance Requirements is amended by deleting paragraph “(b)(4) Builder’s Risk 

for All Work” in its entirety. 
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ARTICLE X - PROJECT DESCRIPTION 

 

10.1 GENERAL – The work to be done on this project includes furnishing all labor, materials 

and equipment necessary to repair eroded portions of the existing coral roadway shoulder 

and fabricate then install new metal pipe wheel stops at the storage yard area Kawaihae 

Harbor, Kawaihae, Hawaii. 

 

Bidders are advised to examine the existing conditions at the proposed project site to 

familiarize themselves with the nature and extent of work involved and working 

conditions.  Appointments may be made with the Harbors Division Maintenance 

Engineer for clarification of the work involved or definition of the limits of the work. 

 

Approximate repair locations are indicated on the plans.  Actual methods of repair may 

vary from that indicated on the drawings. The Construction Engineer reserves the right to 

alter repair methods, sizes, and locations to suit field conditions. 

 

10.2 SCOPE OF WORK –  The work to be done includes, but is not necessarily limited to, the 

following major items of work: 

 

A. Excavate existing roadway shoulder areas and properly dispose of excavated 

material. 

 

B. Compact excavated coral base.  

 

C. Place new concrete to form new roadway shoulder. 

 

D. Construct new asphalt driveway. 

 

E. Fabricating new metal pipe wheel stops. 

 

F. Excavating holes for new wheel stop concrete footings. 

 

G. Constructing new wheel stop concrete footings. 

 

H. Striping new container parking stalls. 

 

I. Installing new metal pipe wheel stops. 

 

J. Preparing and painting new wheel stops.  

 

10.3 HARBOR OPERATIONS –  The Contractor shall coordinate its work so as to minimize 

interference with harbor operations. 

 

Shipping and dock activities by tenants will take precedence over the Contractor’s 

activities.  No work will be allowed when a vessel is berthed adjacent to the work area. 

Vessels call at various days of the week.  The exact scheduling of the work and restrictions 
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on the Contractor’s activities will be established at the pre-construction meeting. 

All work shall be scheduled with the Harbors Division Hawaii District Manager, and the 

Harbors Division Construction Engineer.  The Contractor shall give the Harbors Division 

Hawaii District Manager and the Construction Engineer at least 2 weeks prior notice 

whenever its work will render a portion of the pier unusable for equipment or pedestrian 

traffic. 

 

10.4 WORK SCHEDULE AND STORAGE AREAS – The project area is used for truck chassis 

storage operations of the Harbors Division tenants. The State will arrange to clear a portion 

of the project area to allow the Contractor to accomplish its work. The Contractor shall 

submit a written work-phasing plan for approval a minimum of two weeks prior to the start 

of work. The Contractor shall coordinate all its work in increments so as not to interfere 

with the harbor and storage yard operations. The Contractor shall submit a written work 

phasing plan for approval a minimum of two (2) weeks prior to the start of work.  

 

Shipping and dock activities will take precedence over the Contractor’s activities.  The 

exact scheduling of the work and restrictions on the Contractor’s activities will be 

established at the pre-construction meeting.  

 

Arrangements for work and storage areas shall be made with the Harbors Division Hawaii 

District Manager, and the Construction Engineer.  The Contractor shall be responsible for 

maintaining the work and storage areas and, if necessary, shall restore these areas to their 

original condition at no cost to the State in the event any damage results from its 

operations. 

 

10.5 HARBOR SECURITY – The Contractor shall submit required documentation of all 

Contractor and subcontractor’s employees, their representatives, suppliers, manufacturers, 

and alike, and of all necessary vehicles needing access to the project site to the Harbors 

Division Construction Engineer and District Manager before starting work on the project.  

The documentation will include the following: 

 

A. Authorized personnel’s first name, middle initial(s), and last name by company 

name. 

 

B. Vehicle(s) license plate number(s) by company name. 

 

C. The Contractor may be directed to use a specified entrance to enter and exit the 

harbor.  Upon every entry, each employee must present and possess a photo 

identification (ID) card. 

 

D. All Contractor’s and sub-contractor’s employees, their representatives, suppliers, 

manufacturers, and authorized personnel needing access to the project site shall 

wear their photo ID card at all times. 

 

E. Contractor’s vehicles must be identified with a company logo and will be subject 

to search.  Any employee’s personal belongings will also be subject to search. 
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F. If the Contractor wishes to remove any fencing or open any locked gates, they 

shall coordinate with and request approval from the Harbors Construction 

Engineer and District Manager.  If approval is granted, the Contractor shall then 

be responsible for securing open fencing or gate(s) immediately after entering or 

posting security personnel to monitor ingress and egress.  Inspections of vehicles 

and equipment moving through the access points will be done in accordance with 

current MARSEC level and directives. 

 

G. If security personnel are required, the Contractor shall hire the same contract 

security that provides service to the State of Hawaii, Department of 

Transportation, Harbors Division.  In the event that the security contract for 

Harbors changes, contractor must hire the new security contractor. 

 

H. By the end of each day, the Contractor shall re-erect and restore all 

fencing/barrier/perimeter security measures to the satisfaction of the Construction 

Engineer and the District Manager.  Electricity and lighting shall also be restored 

and in satisfactory working order, to no less than pre-construction conditions, by 

the end of each day, to the satisfaction of the Construction Engineer and District 

Manager. 

 

I. Under no circumstances shall perimeter security be compromised.  If determined 

by the State, and solely by the State, that the contractor has left the project site in 

a condition that compromises security of the harbor, the State reserves the right to 

make the necessary arrangements to provide and enhance perimeter security, 

including restoration of electrical power and lighting, at the sole expense of the 

Contractor. 

 

J. At times, the maritime security level for the State of Hawaii and/or the general 

color-coded security level for State of Hawaii may be temporarily elevated.  In 

these events, the contractor may be prohibited to access the project site and may 

be required to stop work as directed by either the Harbors Division’s Construction 

Engineer or District Manager.  The Harbors Division will consider impacts to the 

work and schedule as a result of prolonged work stoppages. 

 

K. Maritime Security Awareness training is mandatory for all personnel entering the 

Harbor facility.  The Contractor shall be responsible to ensure all of its 

employees, representatives, subcontractors, vendors, and all alike, requiring 

access to the harbor area for this project, have been trained and possess the 

required maritime security card before entering the Harbor’s property.  Prior to 

starting work on this project, the Contractor shall provide a list of names (full 

legal name) and birth dates of all employees, representatives, subcontractors, 

vendors, and all alike, as well as their vehicles license number, year, make, color 

and model that will be entering the project site, together with a letter attesting that 

all personnel have received this training to the Harbors District Manager and 

Construction Engineer.  All employees, representatives, subcontractors, vendors, 
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and all alike, shall wear their respective company’s identification card bearing the 

company’s name, the individual’s first and last name, and middle initial(s), and a 

recent photograph of the individual on the front of the identification card at all 

times while on Harbor’s property. 

 

With the possible exception of Item J above, all other requirements indicated shall 

be considered incidental to the project and shall be provided by the contractor at 

no cost to the State. 

 

The Contractor’s personnel requiring unescorted access to secure areas of 

maritime facilities will be required to obtain a Transportation Worker 

Identification Credential (TWIC).  The project area has been deemed to be within 

a secured area.  TWIC was established by Congress through the Maritime 

Transportation Security Act and is administered by the Transportation Security 

Administration (TSA) and U.S. Coast Guard.  To obtain a TWIC, the applicant 

must provide biographic and biometric information such as fingerprints, sit for a 

digital photograph and successfully pass a security threat assessment conducted 

by TSA.  The Contractor will be responsible to obtain and pay for all costs 

associated in providing their appropriate employees with TWIC.  Information 

regarding TWIC is available on the TSA website at https://www.tsa.gov/for-

industry/twic  

 

10.6 LIABILITY AND RESPONSIBILITY – The Contractor shall provide, erect and 

maintain warning signs, lights, barricades, fences, watchmen and/or all other means as 

necessary to prevent unauthorized persons and vehicles from entering the job site where 

they may suffer injury or create a hazard to the construction operations or the work in 

progress.  The Contractor shall also take all reasonable precautions for safety in its 

operations and to prevent injury to its employees and to others at the job site. The 

Contractor shall follow all Federal, State and County laws and regulations.  

 

The Contractor shall be responsible for any and all damages to harbor facilities caused by 

its operations.  The Contractor shall, at its own expense, make prompt restitution for 

damages to the harbor facility caused by its operations or negligence.  The Contractor 

shall hold the State harmless from all claims for loss or injury. 

 

The Contractor shall verify conditions in the field prior to ordering any materials.  The 

existing conditions are based on the best available information.  The Contractor shall 

make no claim for extra compensation should actual existing conditions differ from those 

shown on the plans and specifications. 

 

The Contractor shall maintain the job site in a neat and orderly condition during the 

progress of the work. The Contractor shall ensure that no debris, petroleum products or 

other deleterious materials be allowed to fall, flow, leach or otherwise enter the harbor 

waters. Upon completion, the Contractor shall remove all surplus material, debris, 

equipment, tools, etc. belonging to them. 

 

https://www.tsa.gov/for-industry/twic
https://www.tsa.gov/for-industry/twic
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10.7 PERMITS – The Contractor will require permits for all welding and burning operations if 

welding is contemplated.  The Contractor shall obtain the required work permits from the 

District Manager. 

 

10.8 BEST MANAGEMENT PRACTICES – The Contractor must follow standard best 

management practices for air pollution, water pollution, noise and solid waste control, as 

required by Federal, State and County regulations, to protect the environment from the 

effects of construction activity, including prohibiting any construction debris or other 

deleterious materials to fall, flow or otherwise enter the State waters. 

 

The Contractor shall submit a site-specific best management practices plans that fully 

complies with all applicable requirements of Article XVII – TEMPORARY WATER 

POLLUTION, DUST, AND EROSION CONTROL to the Construction Engineer before 

work is started. The plan shall describe methods and procedures to be used to prevent air 

and water pollution, including preventing any materials, wastes and debris from entering 

State waters. The Contractor shall revise the plans should it be determined by the 

Construction Engineer that the plan is insufficient to prevent pollution. 

 

10.9 APPROVED EQUAL – The term “approved equal” as used in these specifications refers 

to the use of alternate equipment, articles or materials of equal quality and characteristics 

for the purpose intended.  An approved equal will be permitted, upon approval of the 

Director prior to bid opening, in accordance with the General Provisions. 

 

10.10 STANDARD SPECIFICATIONS – The term "Standard Specifications" as used in these 

Technical Provisions of these Specifications, shall mean the "Hawaii Standard 

Specifications for Road and Bridge Construction, 2005, Department of Transportation 

Highways Division, Honolulu, Hawaii.”. 

 

10.11 AS BUILT DRAWINGS – The Contractor shall keep one set of drawings at the job site 

and make all field changes thereon.  After completion of the project, a stamped, PDF/A 

formatted digital file shall be submitted to the Construction Engineer and the 

Maintenance Engineer. 

 

10.12 COMPLETION TIME –All work for this project shall be completed within the specified 

time period as listed in page P-1 of the Proposal. The number of days shall commence on 

the issuance of the notice to proceed. The intent of the contract is to provide for the 

construction final acceptance of the work described by the contract documents at the 

accepted bid price and within the time established by the contract. The Contractor has the 

duty to furnish all labor, materials, equipment, tools, transportation, incidentals, and 

supplies and to determine the means, methods, and schedules required to complete the 

work in accordance with the contract documents. 

 

Unless otherwise directed by the Engineer in writing, the Contractor shall not commence 

with physical construction without sufficient materials and equipment available at the 

project site for either continuous construction until completion, or completion of a 

specified portion of work. 
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10.13 SUBMITTALS – The Contractor shall submit for review, shop drawings or 

manufacturer’s brochures, one (1) copy in PDF format, for the following items: 

 

1. Wheel Stop Drawings – Shop drawings shall show the manner in which the 

Contractor intends to fabricate the steel or miscellaneous metal work. 

 

2. Metal Pipe, Concrete, Reinforcing Steel, Paints for wheel stops. 

 

3. Pre-mixed Reflectorized Traffic Paint. 

 

4. Work Phasing Plan. 

 

5. BMP Plan. 

 

10.14 PAYMENT – Payment shall be made as specified below.  Such payment shall include 

furnishing all labor, material, equipment, and other expenses required to complete each 

item in accordance with the plans and specifications. 

 

Item 1 Erosion Repairs. Payment shall be made at the lump sum price bid in the Proposal 

Schedule for Erosion Repairs. Such payment shall include excavating, compacting, 

and regrading existing coral roadway edge; placing new concrete; installation, 

maintenance, monitoring and removal of BMP; and other incidental work required 

to complete this item. 

 

Item 2 Asphalt Driveway. Payment shall be made at the lump sum price bid in the 

Proposal Schedule for Asphalt Driveway. Such payment shall include saw cutting 

existing asphalt surfaces; cold planning existing asphalt shoulder surfaces; 

removing and disposing of excavated asphalt material; applying bituminous tack 

coat; placing new 2-inch-thick Mix IV hot mix asphalt pavement; and other 

incidental work required to complete this item. 

 

Item 3 New Wheel Stops. Payment shall be made at the unit price bid in the Proposal 

Schedule. Such payment shall include removing and relocating existing concrete 

pile butts from the project area; fabricating the new metal pipe wheel stops; 

excavating holes for new wheel stop concrete footings; constructing new wheel 

stop concrete footings; installing new metal pipe wheel stops; and other incidental 

work required to complete this item.  

 

Item 4 Painting. Payment shall be made at the lump sum price bid in the Proposal 

Schedule. Such payment shall include furnishing all labor, material, equipment and 

other expenses required for surface preparation and painting of all exterior surfaces 

of the new metal wheel stops; and other incidental work required to complete this 

item. 

 

Item 5 Pavement Markings. Payment shall be made at the unit price bid for linear feet in 



S50207 

10-7 

the Proposal Schedule. Such payment shall include laying out control points; 

cleaning existing pavement surfaces; placing new pavement markings; and other 

incidental work required to complete this item.
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ARTICLE XI - MOBILIZATION AND DEMOBILIZATION 

 

11.1 GENERAL – The work consists of furnishing at the job site, plant, equipment, materials, 

labor and appliances and performing all work in connection with mobilization and 

demobilization for the job in accordance with this article of the specifications. 

 

11.2 DESCRIPTION  

 

A. Mobilization shall include setting up, ready for use, all plant, equipment and 

necessary materials at the job site. 

 

B. Providing temporary barricades as required for Harbor operations during 

construction. 

 

C. Demobilization shall include the removal of all the Contractor’s plant and 

equipment and surplus material from the job site.  The cleanup of the job site, 

satisfactory to the Construction Engineer, shall also be included in this article. 

 

11.3 PAYMENT – Payment for Mobilization and Demobilization shall not be made separately 

but shall be incidental to applicable items in the Proposal Schedule. 
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ARTICLE XII –EROSION REPAIRS 

 
12.1 GENERAL – The work to be done under this Article consists of furnishing all labor, 

materials, equipment and other expenses necessary to repair eroded portions of the 
existing coral roadway shoulder at the storage yard area, Kawaihae Harbor, Hawaii. 
 

12.2 MATERIALS 
 

A. Concrete - Concrete shall be Class A, with 3,000 psi compressive strength at 28 
days in accordance with Section 601 "Structural Concrete" of the Standard 
Specifications. 
 

B. Structural Fibers - Structural fibers shall be a heavy-duty synthetic fiber, made of 
virgin copolymer/polypropylene fibers, non-corrosive, non-magnetic, alkali proof, 
complying with ASTM C 1116-03, Type III. Structural fibers shall be "Porta 
Concrete Fiber" as manufactured by Porta-Ferro or approved equal. 

 
12.3 CONSTRUCTION 

 
A. Clear and excavate existing coral material to the existing depth as shown on the 

drawing. The outlying border of the excavated area shall be squared off with no 

rounded corners. Existing structures including light poles, pipe stanchions, utility 

poles, signposts shall remain in place. Sides shall be kept vertical to avoid sloped 

walls. The foundation base shall be free of brush, trees, stumps, roots, debris and 

other objectionable material and dressed to a smooth surface. The base shall be 

leveled and compacted prior to placing new concrete to provide a firm base for 

the new concrete pad. 

 

B. New concrete will be batched and no on-site hand mixing will be allowed. New 

structural fibers shall be applied in the dosage of 7.5 lbs./cy and in accordance 

with the manufacturer instructions. Contractor shall ensure that the batch plant 

follow American Concrete Institute (ACI) procedures. 

 

C. New concrete shall be placed for the full depth (4-inches) of the excavated area 

and shall match the elevation of the existing grade surfaces adjacent to it. 

Contractor shall provide a smooth transition between the new concrete pad and 

the existing asphalt roadway. New concrete shall be sloped to match the existing 

pavement elevations on either side of the fence so drainage is not impeded. 

Concrete splattering unto adjacent structures, utilities, fence fabric and posts shall 

be removed and cleaned off immediately. The Contractor shall exercise caution to 

avoid damaging the existing fencing, utility post and signposts in the project area. 

If damage occurs, the Contractor shall replace the damaged item at no cost to the 

State. A broom finish shall be applied to the top surface of the new concrete pad. 

 

D. Concrete shall be allowed to cure for a minimum of seven (7) days after concrete 

placement. Curing shall be by covering the surface with a curing compound 

approved by the Harbors Division Construction Engineer.  Contractor shall place 

barriers around the project area during the curing period to prevent pedestrians 

and traffic from entering the project area and damaging the new concrete pad. 
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12.4 PAYMENT – Payment for erosion repairs shall be made as specified in Article X of 

these Specifications.
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ARTICLE XIII – ASPHALT DRIVEWAY 

 

13.1 GENERAL – The work to be done under this Article consists of furnishing all labor, 

materials, equipment and other expenses necessary to place a new asphalt driveway at the 

Matson storage yard area, Kawaihae Harbor. 

 

13.2 MATERIALS 

 

A. Bituminous Tack Coat – Bituminous tack coat shall be a slow-setting emulsified 

asphalt, Type SS1-H, conforming to Section 407 of the Standard Specification. 

 

B. Hot Mix Asphalt Pavement – Hot mix asphalt pavement shall be Mix IV 

conforming to Section 401 of the Standard Specifications. 

 

13.3 CONSTRUCTION CRITERIA 

 

A. The completed thickness of the pavement overlay varies. Uniform slopes shall be 

maintained on the finished pavement surfaces. Thinner and thicker pavement 

surfaces shall be provided to maintain uniform slopes fill low spots and minimize 

ponding. 

 

B. Where more than one course of new asphalt pavement is placed, a tack coat shall 

be provided between each course. 

 

C. The new pavement shall be placed to provide a smooth riding transition between 

the new pavement and existing area. 

 

13.4 CONSTRUCTION 

 

A. The existing asphalt pavement shall be sawcut at the repair limits as shown on the 

drawing. The existing asphalt pavement material shall be removed to a depth of 2-

inches below the existing grade and to the pavement repair limits as shown on the 

drawing. Existing asphalt pavement material shall be removed by cold planning in 

accordance with Section 415.03 of the Standard Specifications. The Contractor 

shall exercise caution while cold planning existing pavement material to prevent 

damage to existing adjacent asphalt pavement and fencing. The removed asphalt 

pavement material shall be hauled away from the job site and disposed of in a 

lawful manner by the Contractor. 

 

B. The remaining portion of the existing asphalt pavement shall be cleaned or all 

loose material, water dirt, excess dust or objectionable matter. 

 

C. A bituminous tack coat shall be applied on the prepared surface in accordance 

with Section 407.03(D) of the Standard Specifications. 
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D. A State Mix IV asphalt leveling course shall be installed at all low spots and 

uneven surfaces, as directed by the Construction Engineer. 

 

E. A 2-inch-thick State Mix IV HMA pavement shall be installed in accordance with 

Section 401.03 of the Standard Specifications. The finish pavement shall be 

smooth, dense and well drained. The pavement shall be placed to meet the criteria 

defined in paragraph 13.3 above. 

 

F. The new asphalt pavement shall be allowed to cool for a minimum of (1) day 

prior to allowing vehicular traffic or loads on to the new pavement surfaces. The 

Contractor shall furnish and erect barricades to prevent vehicles from entering the 

driveway area. 

 

13.5 PAYMENT – Payment for asphalt driveway shall be made as described in Article X of 

these Specifications.
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ARTICLE XIV – NEW WHEEL STOPS 

 
14.1 GENERAL – The work to be done under this Article consists of furnishing all labor, 

materials, equipment and other expenses necessary to fabricate and install new metal pipe 
wheel stops at the storage yard, Kawaihae Harbor as indicated on the drawings and as 
specified. 

 
14.2 MATERIALS 

 
A. Metal Pipe - Metal pipe shall be made of Schedule 80 hot-dipped galvanized 

steel conforming to the requirements of ASTM A53 Grade B. All damaged 

galvanized surfaces shall be repaired prior to painting. 

 

B. Reinforcing Steel - Reinforcing steel shall be Grade 40 conforming to Section 

602 of the Standard Specifications. 

 

C. Concrete - Concrete shall be Class A, with 3,000 psi compressive strength at 

28 days in accordance with Section 601 of the Standard Specifications. 

 

D. Cold Galvanizing Compound - Cold galvanizing compound shall be a single 

pack, premixed, ready-to-apply liquid organic zinc compound, "ZRC Cold 

Galvanizing Compound" or approved equal. 

 

14.4 CONSTRUCTION 

 

A. Removal Work 

 
1. The Contractor shall remove existing concrete pile butts, jersey 

barriers, portable concrete bull rails, etc. from the project area as 
shown on the drawing to facilitate the new wheel stop installation 
work. The Contractor shall exercise caution to prevent damage to 
nearby structures, utilities and equipment in the project area. The 
removed materials shall be relocated to a storage area within Kawaihae 
Harbor as designated by the Harbors Division Hawaii District 
Manager. Unwanted removed materials shall be disposed of in a 
lawful manner away from the jobsite. 

 
B. New Wheel Stop Fabrication 

 
1. New wheel stops shall be fabricated in accordance with the project 

drawings. Exposed work shall be finished with even, close joints and 
neat connections. Profiles shall be true to detail, clean, straight and 
sharply defined. Steel shall be free from defects impairing strength, 
durability and appearance; of sufficient strength to adequately 
withstand required loads. Weld and grind permanent connections. 
 

2. Welding shall be performed in accordance with the AWS D1.1 using 
the methods and electrodes as recommended by manufacturers of the 
base metal alloys being used. Welds shall be made only by welders 
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who have previously qualified by test prescribed in AWS Dl .1 to 
perform the type of work required. Welds shall be cleaned 
immediately by chipping or wire brushing. 

 
C. Concrete Footings for Wheel Stops 

 
1. Holes for new wheel stop concrete footings shall be excavated in the 

locations and as shown in the project drawing. Concrete footings shall 
be placed on the driver side of the existing parking stall. The 
Contractor shall scan the project area for underground 
utilities/pipelines with electromagnetic and sonic equipment prior to 
excavation work and mark the ground surface where existing 
underground utilities/pipelines are discovered. The Contractor shall 
verify the locations of the concrete footings in the storage yard area and 
adjust the locations according to field conditions. The Contractor shall 
excavate holes according to the dimensions shown on the project 
drawing. Removed material shall be disposed of in a lawful manner 
away from the job site. 

 
2. New concrete shall be placed into excavated holes in accordance with 

Section 503.03 of the Standard Specifications. Finish height of the new 
concrete footing shall match the existing grade of adjacent asphalt 
pavement. The base of the concrete footing shall be sloped as shown on 
the project drawing. The concrete shall be allowed to cure at least 
seven (7) days by moist curing or curing compound. 

 
D. New Wheel Stop Installation 

 
1. New metal pipe wheel stops with reinforcing steel shall be installed as 

shown in the project drawing. The orientation of the "T" section of the 
new wheel stop shall be perpendicular to the existing parking stall line. 
The Contractor shall set the new metal pipe at the finish height and 
angle as shown in the project drawing. No loads shall be placed on the 
new wheel stops until the concrete footings have been allowed to cure 
for a minimum of seven (7) days. The Contractor shall place blinking 
barricades at the work area until the footings are cured and open to 
traffic. Galvanized surfaces damaged during installation and all weld 
locations shall be touched up with a cold galvanizing compound. 

 
2. New metal pipe wheel stop surfaces shall be prepared and painted as 

specified in Article XV - PAINTING of these specifications. New 
wheel stop surfaces damaged during installation shall be touched up 
with the new paint materials. 

 
14.5 PAYMENT – Payment for new wheel stops shall be made as specified in Article X of 

these Specifications.
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ARTICLE XV – PAINTING 

 

15.1 GENERAL – The work to be done under this Article consists of surface preparation 

and painting of the exterior surfaces of the new metal pipe wheel stop surfaces as 

indicated on the drawing and as specified. 

 

15.2 SCOPE OF WORK – The work includes preparing for painting and painting all 

exposed exterior surfaces of the following: 

 

A. All exterior surfaces of the new metal pipe wheel stops. 

 

15.3 COLOR SELECTION – The color of the finish paint for the new metal wheel stops 

exterior surfaces to be prepared and painted shall be OSHA yellow. 

 

15.4 MATERIALS – All paints shall be delivered to the site in the manufacturer's sealed 

containers. Each container shall be labeled by the manufacturer with the label 

showing name, brand, type of paint, color of paint, and the manufacturer's instructions 

for reducing consistency. The painting materials shall be the following or approved 

equal. 

 

A. Pre-Treatment - The pre-treatment shall be a concentrated water-based surface 

cleaner low in odor, non-flammable and biodegradable, "DevPrep 88" as 

manufactured by PPG Industries or approved equal. 

 

B. Prime Coat - The prime coat shall be a high performance, chemically cured, 

epoxy rust inhibitive primer, "Devran 205 Universal Epoxy Primer" as 

manufactured by PPG Industries or approved equal. 

 

C. Finish Coat -The finish coat shall be a high performance, two component 

chemically cured aliphatic urethane paint, gloss finish, capable of being applied 

at a dry film thickness of 5 mils per coat, "Devthane 379UVA" as 

manufactured by PPG Industries or approved equal. 

 

15.5 MATERIAL SUBMITTALS – The Contractor shall submit for approval one (1) copy 

in PDF format of catalog cuts of the painting materials it proposes to furnish for this 

project. 

 

15.6 SURFACE PREPARATION 

 

A. All new metal surfaces to be painted shall be thoroughly cleaned of grease, 

dirt and other foreign material by the use of chemical cleaning. Surface 

preparation shall conform to SSPC-SP-1, Chemical Cleaning. Rinse surfaces 

thoroughly and allow to dry. Rinse discharge should be properly contained 

and disposed of.  

 

15.7 PAINTING SCHEDULE 
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A. All new metal surfaces shall be painted with one pre-treatment coat of the 

material specified in paragraph 15.4.A, one prime coat of the material specified 

in paragraph 15.4.B and two finish coats of the material specified in 

paragraph. 

 
15.8 PAINT APPLICATION 
  

A. All surfaces to be painted shall be properly prepared prior to painting and shall 
be inspected for approval by the Harbors Division Construction Engineer 
before painting will be allowed. All painting materials shall be mixed and 
applied in accordance with the manufacturer's instructions. 
 

B. The time interval between each coat shall be at least 24 hours. The prime coat 
shall be of a lighter color than the finish coat. 

 
C. Prime and finish coats shall be applied by brush or roller. The total dry film 

thickness of the three coat systems shall be at least 10.0 mils. 
 
D. Finish work shall be uniform and of approved color. The finish coat shall 

completely cover, be smooth and free from runs, sags, drips, waves, laps or 
brush marks. Edges of paint adjoining other surfaces or materials shall be 
sharp and clean without overlapping. 

 
15.9 CLEAN-UP 
 

A. All paint, oil, etc. shall be cleaned off of pavement, floors, fixtures, fences or 
any portion of the project site where paint has splashed or been spilled. 
 

B. All unused rags, waste, and empty containers shall be removed from the work 
area at the end of each workday and precautions shall be taken to avoid the 
danger of fire. 

 
C. The Contractor shall maintain the job site in a neat and orderly condition during 

the progress of the work. Upon completion the Contractor shall remove all 
surplus material, debris, equipment, tools, etc. belonging to it and leave the 
premises in a neat and orderly condition. 

 
15.10 PAYMENT – Payment for painting shall be made as specified in Article X of these 

Specifications.  
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ARTICLE XVI –PAVEMENT MARKINGS 

 

16.1 GENERAL - The work to be done under this Article consists of furnishing and 

installing all new pavement markings. 

 
16.2 MATERIAL 

 
A. Pavement Marking Materials for white and yellow traffic paint shall conform 

to Section 755 of the Standard Specifications. 
 

16.3 CONSTRUCTION 

 

A. New pavement markings shall consist of new yellow striping including lines 

to designate parking stalls, restricted areas, etc. as shown on the plans. 

Contractor shall match existing and verify dimensions and locations of new 

markings in the field. 

 

B. Pavement markings and striping shall conform to the latest edition of the 

FHWA publication "Manual on Uniform Traffic Control Devices for Streets 

and Highways" (MUTCD), and as amended, and shall be applied as shown on 

plan and as specified herein. 

 

C. The Contractor shall establish control points throughout the project for the 

layout of pavement markings and striping. The layout shall be done by the 

Contractor and approved by the Construction Engineer prior to any 

installation work. 

 

D. Pavement paints shall be applied to surfaces that are free of moisture and 

thoroughly cleaned of loose, foreign or other material that may adversely 

affect bonding. Clean, newly placed surfaces need not be blast cleaned unless 

otherwise directed by the Construction Engineer for removal of abnormal 

amounts of asphalt, dirt, grease, oil or other material that may adversely affect 

bonding. If necessary, the Contractor shall additionally clean a prepared 

surface that may become contaminated with moisture, dust or other foreign 

matter immediately prior to the installation of pavement paints. The 

Construction Engineer will determine the suitability of any surface for the 

installation of pavement paints. 

 

E. Pavement markings and striping shall be applied no sooner than SEVEN (7) 

days nor later than FOURTEEN (14) days after completion of the pavement. 

Markings and striping shall be laid out and painted to match the existing 

layout. 

 
16.4 PAYMENT – Payment for pavement markings shall be made as described in Article 

X of these Specifications. 
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ARTICLE XVII – TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL 

For Project NOT Subject to NPDES NOI-C Permit 

 
17.1 DESCRIPTION - This section is required for all work, including the Contractor’s storage 

sites. It describes the following: 
 
A. A detailed site-specific Best Management Practice (BMP) Plan including 

diagrams and narratives; constructing, maintaining, and repairing temporary water 

pollution, dust, and erosion control measures at the project site including local 

material sources, work areas and access roads; removing and disposing of wastes 

and hazardous wastes; and control of fugitive dust (defined as uncontrolled 

emission of solid airborne particulate matter from any source other than 

combustion).  Additionally, all projects at Honolulu, Kalaeloa Barbers Point, and 

Kahului Harbors are subject to State of Hawaii, Department of Transportation 

(HDOT) Harbors Division, Stormwater Management Plan (SWMP) requirements, 

unless exempted, and are subject to Harbors Stormwater BMP inspections. If any 

requirement conflicts with those administered by State of Hawaii, Department of 

Health (HDOH), the Contractor shall follow the more stringent requirement. 

 

B. Compliance with applicable federal and other state permit conditions. 

 

C. Work associated with dewatering and hydrotesting activities and compliance with 

conditions of the NPDES general permit coverage authorizing discharges 

associated with construction activity dewatering and hydrotesting. 

 
17.2 GENERAL REQUIREMENTS - In order to provide for the control of water pollution, 

dust, and erosion arising from the construction activities of the Contractor and his 
subcontractors in the performance of this contract, the work performed shall comply with 
all applicable federal, state, and local laws and regulations concerning water pollution 
control including, but not limited to, the following regulations. 

 

A. State of Hawaii, HDOH, Hawaii Administrative Rules (HAR) Chapter 11-54 – 

Water Quality Standards and Chapter 11-55 – Water Pollution Control. 

 

B. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

HDOT Harbors Division, Stormwater Management Plan. 

 

C. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

City and County of Honolulu (CCH), Rules Relating to Water Quality. 

 

D. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

CCH, Storm Water BMP Manual for Construction. 

 

E. 40 CFR Part 110, Environmental Protection Agency (EPA), Discharge of Oil. 

 

F. 40 CFR Part 117, EPA, Determination of Reportable Quantities for Hazardous 

Substances. 
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G. 40 CFR Part 261, EPA, Identification and Listing of Hazardous Waste. 

 

H. 40 CFR Part 302, EPA, Designation, Reportable Quantities, and Notification. 

 

I. 49 CFR Part 171, U.S. Department of Transportation, Hazardous Materials 

Regulations. 

 
17.3 MATERIALS - Materials shall conform to the following when applicable. 
 

A. Slope Drains.  Slope drains may be constructed of pipe, fiber, mats, erosion 

control fabric, geotextiles, rubble, Portland cement concrete, bituminous concrete, 

plastic sheets, or other materials acceptable to the Construction Engineer.  

 

B. Grass.  Grass shall be quick growing species such as rye grass, Italian grass, or 

cereal grasses.  Grass shall be suitable to the area and provide a temporary cover 

that will not compete later with permanent cover.  Alternative grasses are 

allowable if acceptable to the Construction Engineer. 

 

C. Fertilizer and Soil Conditions.  Fertilizer and soil conditioners shall be a standard 

commercial grade acceptable to the Construction Engineer. 

 

D. Silt Fences.  Silt fences shall be synthetic filter fabric mounted on posts and 

embedded in compacted ground in compliance with American Society for Testing 

and Materials (ASTM) D6462-03, Standard Practice for Silt Fence Installation. 

 

E. Berms.  Berms shall be gravel or sand wrapped with geotextile material.  

Alternate materials are allowable if acceptable to the Construction Engineer. 

 

F. Alternate materials or methods to control, prevent, remove, and dispose of 

pollution are allowable if acceptable to the Construction Engineer. 

 

17.4 CONSTRUCTION 

 

A. Preconstruction Requirements 

 

1. Temporary Water Pollution, Dust, and Erosion Control Meeting.  The 

contractor shall be required to submit a site-specific BMP Plan to the 

Construction Engineer and address all comments by the Construction 

Engineer.  After the Plan is accepted in writing by the Construction 

Engineer, the Contractor shall schedule a meeting with the Construction 

Engineer before the start of construction work to discuss the sequence of 

work, and plans and proposals for water pollution, dust, and erosion 

control. 

 

2. Temporary Water Pollution, Dust, and Erosion Control Submittals.  The 

Contractor shall submit the site-specific BMP Plan to the Construction 
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Engineer prior to the start of work for review of compliance with this 

Article.  A site-specific BMP Plan template is available online at 

https://hidot.hawaii.gov/harbors/malamaikeawakai/, under HDOT 

Harbors Construction and Post-Construction Programs – Documents 

and Forms. 

 

a. Written site-specific BMP Plan shall include the following as 

applicable: 

 

1) Identification of potential pollutants and their sources and 

other factors that may cause water pollution, dust, and 

erosion. 

 

2) A list of all material and heavy equipment to be used 

during construction.  Vehicles and equipment shall be well 

maintained and free from any type of fluid leaks. 

 

3) Construction schedule. 

 

4) Name(s) of specific individual(s) designated responsible for 

water pollution, dust and erosion controls on the project 

site. Include home, business, and cellular telephone 

numbers, fax numbers, and e-mail addresses. 

 

5) Descriptions of the methods and devices used to eliminate 

certain pollutants (e.g., wastewater, fuels, solvents, 

detergents, toxic or hazardous substances) from discharging 

into state waters and drainage systems, and provide details 

of BMP(s) to be installed or utilized. Indicate approximate 

dates when BMP(s) will be installed and removed. 

 

6) Description of maintenance and subsequent removal of 

BMP(s). 

 

7) Method(s) of removal and disposal of solid and regulated 

hazardous wastes encountered or generated during 

construction.  The Contractor is advised to procure 

regulated hazardous materials on an as-needed basis, as 

feasible.  All excess regulated hazardous materials at the 

conclusion of this project shall remain the property of the 

Contractor and shall be removed from HDOT Harbors 

Division property upon the completion of the project. 

 

8) Method(s) of removing and disposing concrete and asphalt 

pavement cutting slurry, concrete curing water, and 

hydrodemolition water. 

https://hidot.hawaii.gov/harbors/malamaikeawakai/
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9) Method(s) of containing, removing and disposing of 

demolition dust and debris to minimize the discharge of 

these pollutants into state waters and drainage systems. 

 

10) Spill kit contents and location. 

 

11) Fugitive dust control, including dust from grinding, 

sweeping, or brooming off operations or combination 

thereof. 

 

12) Method(s) of storing and handling of regulated hazardous 

materials (e.g. oils, paints) and other products used for the 

project. Safety Data Sheets (SDS) for all regulated 

hazardous materials used during construction activities 

shall be kept on-site throughout the duration of the project 

and readily available upon inspection. All containers of 

regulated hazardous materials should be provided with 

secondary containment during storage.  Regulated 

hazardous materials not specifically needed in the 

execution of this project shall not be brought or stored on 

site.  As feasible, the Contractor is encouraged to use 

products that do not contain any regulated constituents.  

The use of green products is encouraged. 

 

13) Method(s) of concrete washout/waste control. 

 

14) Method(s) of managing material stockpiles to minimize 

erosion and dust. 

 

15) Good housekeeping practices. 

 

a) Minimize tracking of sediment offsite from project 

entrances and exits. 

 

b) Litter management. The Contractor shall have a 

comprehensive housekeeping policy and shall 

actively enforce housekeeping requirements. 

Housekeeping items include, but are not limited to, 

cups, cans, bottles and other forms of lightweight 

litter, unattended containers of hazardous materials, 

concrete debris (e.g. dust, chips, and other 

sweepings), and discarded articles of disposable 

Personal Protective Equipment (e.g., earplugs, dust 

masks, and gloves). Employees who are specifically 
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tasked with housekeeping duties shall be identified 

by name. 

 

c) The Contractor should provide and maintain 

covered waste receptacles.  No construction debris 

or other refuse that is generated as a result of project 

activities is to be disposed in HDOT Harbors 

Division-owned waste receptacles. 

 

16) Provide plan(s)/drawing(s) showing location of followings 

when applicable: 

 

a) Boundaries of the property and the locations where 

construction activities will occur, including:  

 

i. Locations where earth-disturbing activities 

will occur (noting any sequencing of 

construction activities);  

 

ii. Approximate slopes and drainage patterns 

with flow arrows before and after the 

construction;  

 

iii. Locations where sediment, soil, or other 

construction materials will be stockpiled; 

  

iv. Locations of any contaminated soil or 

contaminated soil stockpiles;  

 

v. Locations of any crossings of state waters; 

  

vi. Designated points on the site where vehicle 

will exit onto paved roads; 

  

vii. Locations of structures and other impervious 

surfaces upon completion of construction; 

and  

 

viii. Locations of construction support activity 

areas. 

 

b) Locations of all state waters, including wetlands and 

indicate which water bodies are listed as impaired. 

 

c) The boundary lines of any natural buffers. 
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d) Topography of the site, existing vegetative cover, 

and features (e.g., forest, pasture, pavement, 

structures), and drainage pattern(s) of stormwater 

onto, over, and from the site property before and 

after major grading activities. 

 

e) Stormwater discharge locations, including locations 

of any storm drain inlets on-site and in the 

immediate vicinity of the site to receive stormwater 

runoff from the project; and locations where 

stormwater will be discharging to state waters 

(including wetlands). 

 

f) Locations of all potential pollutant-generating 

activities. 

 

g) Locations of stormwater control measures; and 

 

h) Locations where chemicals will be used and stored. 

 

17) Procedures for notification of appropriate facility 

personnel, emergency response agencies, and regulatory 

agencies where a leak, spill, or other release containing a 

hazardous substance or oil in an amount equal to or in 

excess of a reportable quantity established under either 40 

CFR Parts 110, 117, or 302, occurs during a 24-hour 

period. Contact information must be in locations that are 

readily accessible and available. 

 

18) The Contractor shall date and sign the site-specific BMP 

Plan. 

 

b. The Contractor shall keep the accepted Plan on-site or at an easily 

accessible location throughout the duration of the project.  

Revisions to the Plan shall be included with the original plan.  The 

Contractor shall obtain written acceptance from the Construction 

Engineer before revising BMP. An updated Plan shall be kept on-

site throughout the remainder duration of the project.   

 

 The Contractor shall follow guidelines in the “The City and County 

of Honolulu Storm Water Best Management Practice Manual – 

Construction,” (dated November 2011) in developing, installing, 

and maintaining BMP for the project. Additionally, the Contractor 

shall follow applicable CCH Rules Relating to Water Quality for 

all projects at Honolulu, Kalaeloa Barbers Point, and Kahului 

Harbors, and use respective Soil Erosion Guidelines for other 
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Maui, Kauai and Hawaii County projects.  Information can be 

found at the respective County websites. 

 

B. Construction Requirements are as follows. 

 

1. No work shall be allowed to begin until submittals detailed in Subsection 

17.4 A.2 – Temporary Water Pollution, Dust, and Erosion Control 

Submittals are completed and accepted in writing by the Construction 

Engineer.  The Contractor shall prevent pollutants from entering state 

waters.  These efforts shall address areas such as those that drain to water, 

are over water, or drain to storm drains adjacent and in the area of the 

project site.  The Contractor shall design, operate, implement, and 

maintain the Plan to ensure that stormwater discharges associated with 

construction activities will not cause or contribute to a violation of 

applicable state water quality standards. 

 

2. All projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors are 

subject to HDOT Harbors Division SWMP requirements for construction 

at those harbors unless the project meets a specified exemption class.  The 

requirements include, but are not limited to, construction site BMP initial, 

recurring (i.e. every two weeks from October through March and every 

two months otherwise), and final inspections at the frequencies outlined in 

the SWMP. No grading or land disturbance activities are allowed until the 

initial BMP inspection is completed and required BMPs are found to be 

properly installed. 

 

3. Address all comments received from the Construction Engineer. 

 

4. Modify and resubmit plans and construction schedules to correct 

conditions that develop during construction which were unforeseen during 

the design and pre-construction stages. 

 

5. Coordinate temporary control provisions with permanent control features 

throughout the construction and post-construction period. 

 

6. BMP shall be in place and operational until the construction is completed 

and accepted by Harbors. 

 

7. Install and maintain either or both stabilized construction entrances and 

wheel washes to minimize tracking of dirt and mud onto roadways.  

Restrict traffic to stabilized construction areas only.  Clean dirt, mud, or 

other material tracked onto the road immediately.  Modify stabilized 

construction entrances to prevent mud from being tracked onto roadways. 

 

8. Chemicals may be used as soil stabilizers for either or both erosion and 

dust control if acceptable to the Construction Engineer. 
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9. Cover exposed surface of materials completely with tarpaulin or similar 

device when transporting aggregate, soil, excavated material or material 

that may be a source of fugitive dust. 

 

10. Cleanup and remove any pollutant that can be attributed to the Contractor.   

 

11. Install or modify BMP due to change in the Contractor’s means and 

methods, or for omitted condition that should have been allowed for in the 

accepted site-specific BMP Plan or a BMP that replaces an accepted site-

specific BMP that is not satisfactorily performing. 

 

12. Properly maintain BMP.   

 

13. Remove, replace or relocate any BMP that must be removed, replaced or 

relocated due to potential or actual flooding, or potential danger or damage 

to the project or public. 

 

14. The Contractor’s designated representative specified in Subsection 17.4 

A.2.a.4 shall address any BMP concerns brought up by the Construction 

Engineer within 24 hours of notification, including weekends and 

holidays.  Should the Contractor fail to satisfactorily address these 

concerns, the Construction Engineer reserves the right to employ outside 

assistance or use the Construction Engineer’s own labor forces to provide 

necessary corrective measures.  The Construction Engineer will charge the 

Contractor such incurred costs plus any associated project engineering 

costs.  The Construction Engineer will make appropriate deductions from 

the Contractor’s monthly progress estimate.  Failure to apply BMP shall 

result in either or both the establishment and increase in the amount of 

retainage due to unsatisfactory progress or withholding of monthly 

progress payment.  Continued failure to apply BMP may result in one or 

more of the following: The Contractor being fully responsible for all 

additional costs incurred by HDOT Harbors Division including any fines 

levied by HDOH, suspension of the Contract, or cancellation of the 

Contract. 

 

C. Hydrotesting Activities.  If work includes removing, relocation or installing 

waterlines, and the Contractor elects to flush waterline or discharge hydrotesting 

effluent into state waters or drainage systems, obtain a Notice of General Permit 

Coverage (NGPC) authorizing discharges associated with hydrotesting waters 

from the HDOH Clean Water Branch (CWB).  If a permit is required, prepare and 

submit permit application (CWB-Notice of Intent (NOI) Form F) to the HDOH 

CWB. 

 

Do not begin hydrotesting activities until the HDOH CWB has issued a NGPC.  

Hydrotesting operations shall be in accordance with conditions in the NGPC.  



S50207 

Rev 06/03/2022             17-9 

Submit a copy of the NPDES Hydrotesting Waters Application and Permit to the 

Construction Engineer. 

 

D. Dewatering Activities.  If excavation of backfilling operations requires 

dewatering, and the Contractor elects to discharge dewatering effluent into state 

waters or existing drainage systems, the Contractor shall obtain an NGPC 

authorizing discharges associated with construction activity dewatering from the 

HDOH CWB.  If a permit is required, prepare and submit permit application 

(CWB-NOI Form G) to the HDOH CWB. 

 

Do not begin dewatering activities until the HDOH-CWB has issued an NGPC.  

Conduct dewatering operations in accordance with the conditions in the NGPC.  

Submit a copy of the NPDES Dewatering Application and Permit to the 

Construction Engineer. 

 

17.5 PAYMENT - Payment for Temporary Water Pollution, Dust, and Erosion Control shall 

not be measured and paid for separately but shall be considered incidental to the 

applicable items described in Article X of these Specifications. 

 

No progress payment will be authorized until the Construction Engineer accepts in 

writing the site-specific BMP Plan or when the Contractor fails to maintain the project 

site in accordance with the accepted BMP Plan. 

 

The Contractor shall reimburse the State of Hawaii within 30-day for the full amount of 

all outstanding costs incurred by the State of Hawaii for all citations or fines received as a 

result of the Contractor’s non-compliance with regulations.



 -1- 
eH104-3  Rev. 04/21 

 Requirements of Chapter 104, HRS 
 Wages and Hours of Employees on Public Works Law  
Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or 
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB). 
 
Rate of Wages for Laborers and Mechanics 
 
• Minimum prevailing wages (basic hourly rate plus fringe benefits), as determined by the Director of Labor and Industrial 

Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the 
job site.  [§104-2(a), (b), Hawaii Revised Statutes (HRS)]  

 
• If the Director of Labor determines that prevailing wages have increased during the performance of a public works contract, 

the rate of pay of laborers and mechanics shall be raised accordingly.  [§104-2(a) and (b), HRS; §12-22-3(d) Hawaii 
Administrative Rules (HAR)] 

 
Overtime 
 
• Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any 

other day shall be paid overtime compensation at not less than one and one-half times the basic hourly rate plus the cost of 
fringe benefits for all hours worked.  If the Director of Labor determines that a prevailing wage is defined by a collective 
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement 
[§§104-1, 104-2(c), HRS; §12-22-4.1, HAR]   

 
Weekly Pay 
 
• Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or 

rebate, except for legal deductions, within five working days after the cutoff date.  [§104-2(d), HRS] 
 
Posting of Wage Rate Schedules 
 
• Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a 

prominent and easily accessible place at the job site.  A copy of the entire wage rate schedule shall be given to each laborer 
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement.  
[§104-2(d), HRS] 

 
Withholding of Accrued Payments 
 
• If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics 

employed by the contractor or subcontractor on the job site any difference between the wages required by the public works 
contract or specifications and the wages received.  [§104-2(e), HRS] 

 
Certified Weekly Payrolls and Payroll Records 
 
• A certified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR] 
 
• The contractor is responsible for the submission of certified copies of the payrolls of all subcontractors.  The certification 

shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained 
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the 
laborer or mechanic performed.  [§104-3(a), HRS; §12-22-10, HAR] 

 
• Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction.  

The records shall contain:  [§104-3(b), HRS; §12-22-10, HAR] 
• the name and home address of each employee  •  daily and weekly hours worked 
• the last four digits of social security number  • weekly straight time and overtime earnings 
• a copy of the apprentice's registration with DLIR •  amount and type of deductions 
• the employee's correct classification • total net wages paid 
• rate of pay (basic hourly rate + fringe benefits) • date of payment 
• itemized list of fringe benefits paid    

 
• Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations 

(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job. 
[§§104-3(c), 104-22(a), HRS; §12-22-10, HAR] 
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Termination of Work on Failure to Pay Wages 
 
• If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor 

has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the 
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or 
overtime compensation have not been paid.  The contracting agency may complete this work by contract or otherwise, and 
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred.  [§104-4, HRS] 

 
Apprentices  
 
• Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered 

with the DLIR.  In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or 
recognized as a USDOL nationally approved apprenticeship program by the DLIR, Workforce Development Division, 
(808) 586-8877, and the apprentice must be individually registered by name with the DLIR.  [§12-22-6(1) and (2), HAR] 

 
• The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as 

the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the 
apprenticeship standards registered with or recognized by the DLIR.  A registered or recognized apprentice receiving the 
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement.  [§12-22-6(3), 
HAR] 

 
Enforcement 
 
• To ensure compliance with the law, DLIR and the contracting agency will conduct investigations of contractors and 

subcontractors.  If a contractor or subcontractor violates the law, the penalties are:  [§104-24, HRS] 
 

 First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater. 
 Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater. 
 Third Violation Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000, 

whichever is greater; and  
Suspension from doing any new work on any public work of a governmental contracting agency for 
three years. 

 
 A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and 
a third violation if it occurs within three years of the second notification of violation.  [§104-24, HRS; §12-22-25(b), HAR] 

   
 Suspension:  For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages 
or penalties until all wages and penalties are paid in full.  For a third violation, the department shall penalize and suspend the 
contractor as described above, except that if the contractor continues to violate the law, then the department shall 
immediately suspend the contractor for a mandatory three years.  The contractor shall remain suspended until all 
wages and penalties are paid in full. [§§104-24, 104-25, HRS] 

 
• Suspension:  Any contractor who fails to make payroll records accessible or provide requested information within 10 days, 

or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in 
Section 104-22(b) and 104-25(a)(3), HRS.  [§104-3(c), HRS; §12-22-26, HAR] 

 
• If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the 

delay has ceased.  Interference or delay includes failure to provide requested records or information within ten days, failure 
to allow employees to be interviewed during working hours on the job, and falsification of payroll records.  The department 
shall assess a penalty of $10,000 per project, and $1,000 per day thereafter, for interference or delay.  [§104-22(b), HRS; 
§12-22-26, HAR] 

 
• Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104, 

HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or 
subcontractor for noncompliance with the requirements of this chapter.  [§104-2(f), HRS] 

 
For additional information, visit the department's website at http://labor.hawaii.gov/wsd 
or contact any of the following DLIR offices: 
 

Oahu (Wage Standards Division) ................................. (808) 586-8777 
Hawaii Island ................................................................ (808) 974-6464 
Maui and Kauai ............................................................. (808) 243-5322 
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PROPOSAL TO THE 

STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

 

 

 

 

 

PROJECT: EROSION REPAIRS & VEHICLE BARRIER 

INSTALLATIONS AT KAWAIHAE HARBOR,  

KAWAIHAE, HAWAII 

 

 

 

 

PROJECT NO.:   S50207 

 

 

 

 

COMPLETION TIME:  THREE HUNDRED (300)  Calendar days from the  

date indicated in the Notice to Proceed from the  

Department. 

 

 

 

LIQUIDATED DAMAGES:  ONE HUNDRED FIFTY DOLLARS ($150.00) for each 

and every working (or calendar) day which the Contractor 

has delayed the completion of this project. 

 

 

 

PROJECT MANAGER:   NAME: JAMES MILLER 

  DEPARTMENT OF TRANSPORTATION 

  HARBORS DIVISION 

  HALE AWA KU MOKU 

ADDRESS: 79 S. NIMITZ HWY, HONOLULU HI, 96813 

PHONE NO.:  (808) 587-1871 

FAX NO.: (808) 587-1864 
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Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii 96813 
 
Dear Sir: 
 
The undersigned Bidder declares the following: 
 

1. It has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
free competitive bidding in connection with this proposal. 

 
2. It has not been assisted or represented on this matter by any individual 

who has, in a State capacity, been involved in the subject matter of this 
contract within the past two years. 

 
3. It has not and will not, either directly or indirectly offered or given a gratuity 

(i.e. an entertainment or gift) to any State or County employee to obtain a 
contract or favorable treatment under a contract. 

 
The undersigned Bidder further agrees to the following: 
 

1. If this proposal is accepted, it shall execute a contract with the Department 
to provide all necessary labor, machinery, tools, equipment, apparatus and 
any other means of construction, to do all the work and to furnish all the 
materials specified in the contract in the manner and within the time therein 
prescribed in the contract, and that it shall accept in full payment therefore 
the sum of the unit and/or lump sum prices as set forth in the attached 
proposal schedule for the actual quantities of work performed and 
materials furnished and furnish satisfactory security in accordance with 
Section 103D-324, Hawaii Revised Statutes, within 10 days after the award 
of the contract or within such time as the Director of Transportation may 
allow after the undersigned has received the contract documents for 
execution, and is fully aware that non-compliance with the aforementioned 
terms will result in the forfeiture of the full amount of the bid guarantee 
required under Section 103D-323, Hawaii Revised Statutes. 

 
2. That the quantities given in the attached proposal schedule are 

approximate only and are intended principally to serve as a guide in 
determining and comparing the bids. 

 
3. That the Department does not either expressly or by implication, agree that 

the actual amount of work will correspond therewith, but reserves the right 
to increase or decrease the amount of any class or portion of the work, or 
to omit portions of the work, as may be deemed necessary or advisable by 
the Director of Transportation, and that all increased or decreased 
quantities of work shall be performed at the unit prices set forth in the 
attached proposal schedule except as provided for in the specifications. 
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4. In case of a discrepancy between unit prices and the totals in said 

Proposal Schedule, the unit prices shall prevail. 
 

5. Agrees to begin work within 10 working days after the date of notification to 
commence with the work, which date is in the notice to proceed, and shall 
finish the entire project within the time prescribed. 

 
6. The Director of Transportation reserves the right to reject any or all bids 

and to waive any defects when in the Director’s opinion such rejections or 
waiver will be for the best interest of the public. 

 
The Bidder acknowledges receipt of and certifies that it has completely examined the 
following listed items:  the Hawaii Department of Transportation, Air and Water 
Transportation Facilities Division General Provisions for Construction Projects dated 
2016, the Notice to Bidders, the Special Provisions, if any, the Technical Provisions, 
the Proposal, the Contract and Bond Forms, and the Project Plans. 
 
In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the 
form checked below.  (Check applicable bid security submitted with bid.) 
 
 
_____ Surety Bid Bond (Use standard form), 
 
 
_____ Cash, 
 
 
_____ Cashier’s Check, 
 
 
_____ Certified Check, or 
 
 
_____ _______________________________. 
 (Fill in other acceptable security.) 
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The undersigned Bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 
 
 Addendum No. 1 ____________  Addendum No. 3 ____________ 
 
 Addendum No. 2 ____________  Addendum No. 4 ____________ 
 
In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned as 
Bidder, has listed the name of each person or firm, who will be engaged by the 
Bidder on the project as a Subcontractor or Joint Contractor and the nature of work to 
be done by each.  The Bidder must adequately and unambiguously disclose the 
unique nature and scope of the work to be performed by each Subcontractor or Joint 
Contractor. For each listed firm, the Bidder declares the respective firm is a 
Subcontractor or Joint Contractor and is subject to evaluation as a Subcontractor or 
Joint Contractor. It is understood that failure to comply with the aforementioned 
requirements may be cause for rejection of the bid submitted. 
 

Name of Subcontractor 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

8.      

Name of Joint Contractor 

1.      

2.      

3.      

Nature and Scope of Work 

  

  

  

  

  

  

  

  

Nature and Scope of Work 

  
 
  
 
  

 
("None" or if left blank indicates no Subcontractor or Joint Contractor; if more space 
is needed, attach additional sheets.) 
 
 



  AIR-HAR 
 P-5 r05.20.21 

The undersigned hereby certifies that the bid prices contained in the attached 
proposal schedule have been carefully checked and are submitted as correct and 
final. 
 

This declaration is made with the understanding that the undersigned is 
subject to the penalty of perjury under the laws of the United States and is in violation 
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of 
the Hawaii Revised Statutes, for knowingly rendering a false declaration. 
 
 

_________________________________________________ 
Bidder (Company Name)                                                           

 
       By_________________________________________________ 

Authorized Signature                                                                
 

_________________________________________________ 
Print Name and Title                                                                  

 
_________________________________________________ 
                                                                  
_________________________________________________ 

   Business Address 
 

________________________  ________________________ 
Business Telephone                 Email                                        

 
_________________________________________________ 
Date                                                                                 

 
   _________________________________________________ 
   Contact Person (If different from above) 
    
 
   Phone:__________________ Email:______________________ 
    
NOTE: 

If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the 
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for 
the corporation.  Please attach to this page current (not more than six months old) evidence of the 
authority of the officer(s) to sign for the corporation. 
 

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with 
the signature(s) of the general partner(s).  Please attach to this page current (not more than six 
months old) evidence of the authority of the partner authorized to sign for the partnership. 
 

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above. 
 

If signature is by an agent, other than an officer of a corporation or a partner of a partnership, 
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with 
the bid.  Otherwise, the Department may reject the bid as irregular and unauthorized. 
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PREFERENCES 
 

Bidders agree that preferences shall be taken into consideration to determine the low bidder in 

accordance with said Sections and the rules promulgated, however, the award of contract will be 

in the amount of the bid offered exclusive of any preferences. 

 

A. HAWAII PRODUCTS PREFERENCE   

 
 In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii Products 
Preference shall not apply to solicitations for public works construction. Therefore, the Hawaii 
Products Preference shall not apply to this project. 
 

 

B. APPRENTICESHIP PROGRAMS PREFERENCE 

 

 In accordance with ACT 17, SLH 2009 – Apprenticeship Program, a 5% bid adjustment 

for bidders that are parties to apprenticeship agreements pursuant to Hawaii Revised Statutes 

(HRS) Section 103-55.6 may be applied to the bidder's price for evaluation purposes. 

 
 Any bidder seeking this preference must be a party to an apprenticeship agreement 
registered with the Department of Labor and Industrial Relations at the time the offer is made for 
each apprenticeable trade the bidder will employ to construct the public works projects for which 
the offer is being made. 
 
 The bidder is responsible for complying with all submission requirements for registration 
of its apprenticeship program before requesting the preference. 
 

(    ) Yes, I wish to be considered for the Apprenticeship Programs Preference. I have 

included Certification Form(s) 1 with my bid. 

 

 

C.  RECYCLED PRODUCT PREFERENCE 

 

Recycled product preference shall not apply to this proposal. 
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EROSION REPAIRS & VEHICLE BARRIER INSTALLATIONS  

 

AT 

 

KAWAIHAE HARBOR 

 

KAWAIHAE, HAWAII 

 

S50207 

 

 

PROPOSAL SCHEDULE 

 

 

Item 

No. 

Item 

Description 

Approx. 

Quantity 

(a) 

Unit 
Unit Price 

(b) 

Amount Bid 

(a x b) 

1 Erosion Repairs 
Lump 

Sum 

Lump 

Sum 

Lump 

Sum 
$___________ 

2 Asphalt Driveways 
Lump 

Sum 

Lump 

Sum 

Lump 

Sum 
$___________ 

3 New Wheel Stops 20 Each $_______ $___________ 

4 Painting  
Lump 

Sum 

Lump 

Sum 

Lump 

Sum 
$___________ 

5 Pavement Markings 1,500 
Linear 

Feet 
$_______ $___________ 

TOTAL AMOUNT FOR COMPARISON OF BIDS ……………. $______________ 

 

Bids shall include all Federal, State, County and other applicable taxes and fees. 

 

The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest 

responsible bidder. 

 

Bidders shall complete all unit prices and amounts. Failure to do so may be ground for rejection 

of bid.  

 

If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern. 

 

Bids will be evaluated on the basis of the TOTAL AMOUNT FOR COMPARISON OF BIDS. If 

the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS is less than, or approximately 
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equal to the funds available for this project, an award will be made to the lowest responsible 

bidder. 

 

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for 

this project, the State reserves the right to negotiate with the lowest responsible bidder as 

permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of 

work and award a contract.  

 

Submission of Proposal is a warranty that the bidder has made an examination of the project site 

and is fully aware of all conditions to be encountered in performing the work and the 

requirements of the plans and specifications.  

 

No additional compensation will be paid by the State for losses, including overhead and profit, 

resulting from reduced scope of work. 

 

Contract time shall remain the same whether or not the overall scope of work is decreased.  

 

The bidder must enter all unit prices and amounts otherwise it may affect the awarding of the 

contract.  

   
 

 





 

 
 

STATE OF HAWAII 

 

 

DEPARTMENT OF TRANSPORTATION 

 

 

HONOLULU, HAWAII 

 

 

 

 

 

 

 

 

SAMPLE FORMS 
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 Performance Bond (Surety) 

 

 Performance Bond 

 

 Labor and Material Payment Bond (Surety) 

 

 Labor and Material Payment Bond  

 

 Chapter 104, HRS Compliance Certificate 

 

 Certification of Compliance for Employment of State Residents, Act 192, SLH 2011 

 



 
 
 PERFORMANCE BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
____________________________________________________________________________ 

(Name and Street Address of Bonding Company) 
 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a  
 
surety in the State of Hawaii, are held and firmly bound unto the ______________________, 
 (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of __________________ 
 
____________________________________________________________________________ 
DOLLARS ($__________________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed a Contract with Obligee on  
___________________, for the following project:       
             
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that: 
 
 If the Principal shall promptly and faithfully perform, and fully complete the Contract in 
strict accordance with the terms of the Contract as said Contract may be modified or amended 
from time to time; then this obligation shall be void; otherwise to remain in full force and effect. 
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 Surety to this Bond hereby stipulates and agrees that no changes, extensions of time, 
alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 In the event of Default by the Principal, of the obligations under the Contract, then after 
written Notice of Default from the Obligee to the Surety and the Principal and subject to the 
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work 
to be performed under the Contract and complete such work, or pay moneys to the Obligee in 
satisfaction of the surety's performance obligation on this bond. 
 
 Signed this ________ day of _______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  * __________________________________ 
   Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  * ___________________________________  
  Signature 

  
  ___________________________________ 

  Title 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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 LABOR AND MATERIAL PAYMENT BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
___________________________________________________________________________, 

(Name and Street Address of Bonding Company) 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety 
in the State of Hawaii, are held and firmly bound unto the ______________________, 
  (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of _________________ 
 
____________________________________________________________________________
________ Dollars ($______________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed Contract with the Obligee on  
____________________ for the following project:       
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials 
supplied to the Principal for use in the performance of the Contract, then this obligation shall be 
void; otherwise to remain in full force and effect. 
 
 1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of 
time, alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 
  
2. A "Claimant" shall be defined herein as any person who has furnished labor or materials 
to the Principal for the work provided in the Contract. 
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 Every Claimant who has not been paid amounts due for labor and materials furnished for 
work provided in the Contract may institute an action against the Principal and its Surety on this 
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes, 
and have the rights and claims adjudicated in the action, and judgment rendered thereon; 
subject to the Obligee's priority on this bond.  If the full amount of the liability of the Surety on 
this bond is insufficient to pay the full amount of the claims, then after paying the full amount 
due the Obligee, the remainder shall be distributed pro rata among the claimants. 
 
 Signed this _______ day of ______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  *  ___________________________________ 
  Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  *  __________________________________ 
  Signature 
 
  __________________________________ 
  Title 
 
 
 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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CHAPTER 104, HRS COMPLIANCE CERTIFICATE 

The undersigned bidder does hereby certify to the following: 

1. Individuals engaged in the performance of the contract on the job site shall be 

paid: 

A. Not less than the wages that the director of labor and industrial relations 

shall have determined to be prevailing for corresponding classes of laborers and 

mechanics employed on public works projects; and 

B. Overtime compensation at one and one-half times the basic hourly rate 

plus fringe benefits for hours worked on Saturday, Sunday, or a legal holiday of 

the State or in excess of eight hours on any other day. 

2. All applicable laws of the federal and state governments relating to workers’ 

compensation, unemployment compensation, payment of wages, and safety shall be fully 

complied with. 

DATED at Honolulu, Hawaii, this             day of                                                   , 20___.  

 

 

                                             «CONTRACTOR» 

Name of Corporation, Partnership, or Individual 

 

                                                                                        

Signature and Title of Signer 

 
Notary Seal 
NOTARY ACKNOWLEDGEMENT 
 

Subscribed and sworn before me this 

             day of                                         

Notary signature                

Notary public, State of               

My Commission Expires:        

 

 

Notary Seal 
NOTARY CERTIFICATION       
 

Doc. Date:     #Pages:   

Notary Name:        Circuit 

Doc. Description:   

  

Notary signature  

Date   
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