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NB-1 1/30/2023 

NOTICE TO BIDDERS 

(Chapter 103D, HRS) 

The receiving of SEALED BIDS for NAILIILIHAELE STREAM BRIDGE 

EMERGENCY REPAIRS, ROUTE 360, MILE POST 6.2, FEDERAL-AID 

PROJECT NO. ER-24(008), DISTRICT OF MAKAWAO, ISLAND OF MAUI, will 

begin as advertised on February 15, 2023, in HIePRO.  Bidders are to register and submit 

bids through HIePRO only.  See the following HIePRO link for important information on 

registering: https://hiepro.ehawaii.gov/welcome.html. 

Deadline to submit bids is Bid Opening Day, March 23, 2023, at 2:00 p.m. 

Hawaii Standard Time (HST).  Bids received after said due date and time shall not be 

considered. 

The scope of work consists of the restoration of the foundation under and adjacent 

to the east bridge abutment, wingwalls, and piers of the Nailiilihaele Stream Bridge to 

pre-scour conditions.  The   estimated cost of construction is between $250,000 and 

$350,000. 

To be eligible for award, bidders must possess a valid State of Hawaii General 

Engineering “A” license prior to the award of contract. 

A pre-bid conference is scheduled for March 1, 2023, at 10:00 a.m. HST on 

Microsoft Teams.  All prospective bidders or their representatives (employees) are 

encouraged to attend, but attendance is not mandatory.  Due to the impacts of COVID 19, 

the pre-bid meeting will be conducted virtually.  All questions applicable to the Project 

Specifications should be submitted to the Project Manager via HIePRO no later than two 

(2) days prior to the scheduled date of the pre-bid conference.  Anything said at the pre-
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bid conference is for clarification purposes and any changes to the bid documents will be 

made by addendum and posted in HIePRO.  Please call Microsoft Teams to join the Pre-

bid meeting at (808) 829-4853,       Phone Conference ID:  548 156 614#.  Persons needing 

special accommodations for the pre-bid conference due to a disability may contact, 

Project Manager Larry D. Hail, by phone at (808) 873-3567, facsimile at (808) 873-3544, 

or email at larry.d.hail@hawaii.gov. 

ALL requests for information (RFI) shall be received in writing via HIePRO no 

less than 14 calendar days before bid opening.  Questions received after the deadline will 

not be addressed.  Verbal requests for information will not receive a response.   

Any protest of this solicitation shall be submitted in writing to the Director of 

Transportation, in accordance with §103D-701, HRS and §3-126, HAR. 

Campaign contributions by State and County Contractors.  Contractors are 

hereby notified of the applicability of Section 11-355, HRS, which states that campaign 

contributions are prohibited from specified State or county government contractors during 

the term of the contract if the contractors are paid with funds appropriated by the legislative 

body.  For more information, contact the Campaign Spending Commission at (808) 586-

0285. 

The U.S. Department of Transportation Regulation entitled “Nondiscrimination 

in Federally-Assisted Programs of the U.S. Department of Transportation,” Title 49, 

Code of   Federal Regulations (CFR), Part 21 is applicable to this project.  Bidders are 

hereby notified that the Department of Transportation will affirmatively ensure that the 

contract entered into pursuant to this advertisement will be awarded to the lowest 

responsible bidder without discrimination on the grounds of race, color, national origin 
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or sex (as directed by 23 CFR Part 200). 

The Equal Employment Opportunity Regulations of the Secretary of Labor 

implementing Executive Order 11246, as amended shall be complied with on this 

project. 

The U.S. Department of Transportation Regulations entitled "Participation by 

Disadvantaged Business Enterprise in Department of Transportation Programs", Title 

49, Code  of Federal Regulations, Part 26 is applicable to this project.  Bidders are hereby 

notified that the Department of Transportation will strictly enforce full compliance with 

all of the requirements of    the Disadvantaged Business Enterprise (DBE) program with 

respect to this project. 

Bidders are directed to read and be familiar with the Disadvantaged Business 

Enterprise (DBE) Requirements, which establishes the program requirements pursuant 

to Title 49 Code of Federal Regulations Part 26 and, particularly, the requirements of 

certification, method of award, and evidence of good faith.  All Bidders must e-mail the 

Engineer at larry.d.hail@hawaii.gov, the Disadvantaged Business Enterprise (DBE) 

Contract Goal Verification and Good Faith Efforts (GFE) Documentation for 

Construction, Disadvantaged Business Enterprise (DBE) Confirmation and 

Commitment Agreement – Trucking Company and Disadvantaged Business Enterprise 

(DBE) Confirmation and Commitment Agreement –Subcontractor, Manufacturer, or 

Supplier by March 28, 2023, at 4:30 p.m. HST.  Failure to provide these documents 

shall be cause for bid/proposal rejection. 

Driving While Impaired (DWI) Education. HDOT encourages all 

organizations contracted with the DOT to have an employee education program 
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preventing DWI.  DWI is defined as operating a motor vehicle while impaired by alcohol 

or other legal or illegal substances.  HDOT promotes this type of program to accomplish 

our mission to provide a safe environment for motorists, bicyclists and pedestrians 

utilizing our State highways, and expects its contractors to do so as well. 

For additional information, contact Larry D. Hail, Project Manager, by phone at 

(808)873-3567, by fax at (808)873-3554 or email at larry.d.hail@hawaii.gov.

The State reserves the right to reject any or all proposals and to waive any defects 

in said proposals for the best interest of the public. 

ROBIN K. SHISHIDO 

Deputy Director, Highways Division 



INSTRUCTIONS FOR CONTRACTOR'S LICENSING 

"A" general engineering contractors and "B" general building contractors are 
reminded that due to the Hawaii Supreme Court's January 28, 2002 decision in Okada 
Trucking Co., Ltd. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are 
prohibited from undertaking any work, solely or as part of a larger project, which would 
require the general contractor to act as a specialty contractor in any area where the 
general contractor has no license. Although the "A" and "B" contractor may still bid on 
and act as the "prime" contractor on an "A" or "B" project (See, HRS§ 444-7 for the 
definitions of an "A" and "B" project.), respectively, the "A" and "B" contractor may only 
perform work in the areas in which they have the appropriate contractor's license ( An "A" 
or "B" contractor obtains "C" specialty contractor's licenses either on its own, or 
automatically under HAR § 16-77-32.). The remaining work must be performed by 
appropriately licensed entities. It is the sole responsibility of the contractor to review the 
requirements of this project and determine the appropriate licenses that are required to 
complete the project. 

HAI 

9/01/02 
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DISADVANTAGED BUSINESS ENTERPRISE REQUIREMENTS 

 

 

I. GENERAL 

 

This project is subject to Title 49, Code of Federal Regulations, Part 26, entitled 

"Participation by Disadvantaged Business Enterprise in Department of Transportation 

Financial Assistance Programs," hereinafter referred to as the ("DBE Regulations") and is 

incorporated and made a part of this contract herein by this reference.  The following 

shall be incorporated as part of the contract documents for compliance.  If any 

requirements herein are in conflict with the general provisions or special provisions 

applicable to this project, the requirements herein shall prevail unless specifically 

superseded or amended in the special provisions or by addendum. 

  

II. POLICY 

 

It is the policy of the U.S. Department of Transportation (“USDOT”) and the State of 

Hawaii, Department of Transportation and its political subdivisions (“Department”) that 

Disadvantaged Business Enterprises (“DBE”), as defined in the DBE Regulations, have 

an equal opportunity to receive and participate in federally assisted contracts. 

 

III. DBE ASSURANCES 

 

Each contract signed with a prime contractor (and each subcontract the prime contractor 

signs with a subcontractor) shall include the following assurance: 

 

“The contractor, sub-recipient, or subcontractor shall not discriminate on the 

basis of race, color, national origin, or sex in the performance of this contract.  

The contractor shall carry out applicable requirements of 49 CFR Part 26 in the 

award and administration of USDOT assisted contracts.  Failure by the 

contractor to carry out these requirements is a material breach of this contract, 

which may result in the termination of this contract or such other remedy as the 

recipient deems appropriate which may include, but is not limited to; 1) 

withholding monthly progress payments; 2) assessing sanctions; 3) liquidated 

damages; and/or 4) disqualifying the contractor from future bidding as non-

responsible.” 

 

The prime contractor agrees to include the above statements in any subsequent contracts 

that it enters into with other contractors and shall require those contractors to include 

similar statements in further agreements. 

 

IV. BIDDER/OFFEROR RESPONSIBILITIES 

 

All bidders/offerors are required to register with the Department’s OCR, DBE Section, 

using the Bidder Registration Form, which can be downloaded from the Department’s 

website at http://hidot.hawaii.gov/administration/ocr/dbe/dbe-program-forms/.  Certified 

DBEs are considered registered with the Department and are not required to submit a 

http://hidot.hawaii.gov/administration/ocr/dbe/dbe-program-forms/
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Bidder Registration Form.  All other bidders/offerors are required to complete this form 

which may be faxed to (808) 831-7944, e-mailed to HDOT-DBE@hawaii.gov, or mailed 

to the HDOT DBE Section at 200 Rodgers Boulevard, Honolulu, Hawaii, 96819.  

Registered bidders/offerors are posted on the website listed above.  

 

Bidders/offerors, subcontractors, manufacturers, vendors or suppliers, and trucking 

companies shall fully inform themselves with respect to the requirements of the DBE 

Regulations.  Particular attention is directed to the following matters: 

 

A. Bidders/offerors shall take all necessary steps to ensure that DBEs have an 

opportunity to participate in this contract.   

 

B. DBEs may participate as a consultant, prime contractor, subcontractor, trucking 

company, or vendor of materials or supplies.  DBEs may also team with other 

DBEs or non-DBE firms as part of a joint venture or partnership. 

 

C. Agreements between a bidder/offeror and a DBE in which an DBE promises not 

to provide subcontracting quotations to other bidders/offerors are strictly 

prohibited. 

 

D. A DBE shall be certified by the Department under the appropriate North 

American Industry Classification System (NAICS) code and work in their 

registered field of work in order for credit to be allowed. 

 

E. Information regarding the current certification status of DBEs is available on the 

internet at https://hdot.dbesystem.com/. 

 

F. Commercially Useful Function (“CUF”).  An DBE must perform a CUF.  This 

means that an DBE must be responsible for the execution of a distinct element of 

the work, must carry out its responsibility by actually performing, managing, and 

supervising at least 30% of the work involved by using its own employees and 

equipment, must negotiate price, determine quality and quantity, order and install 

material (when applicable), and must pay for the material itself.1 

 

 To determine whether an DBE is performing a CUF, the Department must 

evaluate the amount of work subcontracted, industry practices, whether the 

amount the firm is to be paid under the contract is commensurate with the work it 

is actually performing, the DBE credit claimed for performance of the work, and 

other relevant factors.  The prime contractor is responsible to ensure that the DBE 

performs a CUF. 

 

V. PROPOSAL REQUIREMENTS 

 

A. DBEs must be certified by the bid opening date. 

 

 
1
 The use of joint checks payable to an DBE subcontractor and supplier may be allowed to purchase materials and 

supplies under limited circumstances.  See VII USE OF JOINT CHECKS UNDER THE DBE PROGRAM 



3 
     FED 

rev 08.10.22 

B. DBE subcontractors, manufacturers, suppliers, trucking companies, and any 

second tier subcontractors shall be listed on the respective DBE forms as specified 

below in order to receive credit. 

 

C. The following forms are due to the Department’s Project Manager or designee by 

the close of business, 4:30 P.M. Hawaii Standard Time (HST), five (5) days 

after bid opening:2   
 

1. DBE Confirmation and Commitment Agreement.  This form must be 

signed by the bidder/offeror and each DBE subcontractor, manufacturer, 

supplier, or trucking company.  Information to be provided on the form 

shall include, among other things, the project number, the DBE’s NAICS 

codes, description of work, bid items with corresponding price 

information, prime contractor name and contact information DBE name 

and contact information and subcontractor name and contact information 

if the DBE is a second tier subcontractor.     
 

2. DBE Contract Goal Verification and Good Faith Efforts (GFE) 

Documentation for Construction.  List the dollar amount of all 

subcontractors, manufacturers, suppliers, and trucking companies (both 

DBE and non-DBE firms).  Bidder/offeror must also list the DBE project 

goal on this form (See paragraph D below regarding goal calculation).  

The bidder/offeror must submit documentation demonstrating how the 

DBE goal was met or how the bidder/offeror attempted to meet the goal if 

the goal was not met.  This documentation shall include quotations for 

both DBE and non-DBE subcontractors when a non-DBE is selected over 

a DBE for the project.  Documentation of good faith efforts is required 

irrespective of whether the bidder/offeror met the DBE project goal. 
 

The above forms must be complete and provide the necessary 

information to properly evaluate bids/proposals.  Failure to provide 

any of the above shall be cause for bid/proposal rejection. 
 

D. Calculation of the DBE contract goal for this project is the proportionate contract 

dollar value of work performed, materials, and goods to be supplied by DBEs.  

DBE credit shall not be given for mobilization, force account items and 

allowance items.  This DBE contract goal is applicable to all the contract work 

performed for this project and is calculated as follows: 

 

1. DBE contract goal percentage = Contract Dollar Value of the work to be 

performed by DBE subcontractors and manufacturers, plus 60% of the 

contract dollar value of DBE suppliers, divided by the sum of all contract 

items (sum of all contract items is the total amount for comparison of bids 

less mobilization, force account items, and allowance items). 

 
2
 In computing calendar days, the day from which the period begins to run is not counted, and when the last day of 

the period is a Saturday, Sunday, or Federal or State holiday, the period extends to the next day that is not a 

Saturday, Sunday, or holiday. 
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2. The Department shall adjust the bidder’s/offeror’s DBE contract goal to 

the amount of the project goal if it finds that the bidder/offeror met the 

goal but erroneously calculated a lower percentage.  If the amount the 

bidder/offeror submits as its contract goal exceeds the project goal, the 

bidder/offeror shall be held to the higher goal.  

 

VI. COUNTING DBE PARTICIPATION TOWARDS CONTRACT GOAL 

 

A. Count the entire amount of the portion of a contract (or other contract not covered 

by paragraph B below) that is performed by the DBE’s own forces.  Include the 

cost of supplies and materials obtained by the DBE for the work on the contract, 

including supplies purchased or equipment leased by the DBE (except supplies 

and equipment the DBE subcontractor purchases or leases from the prime 

contractor or its affiliate). 

B. Count the entire amount of fees or commissions charged by an DBE firm for 

providing a bona fide service, such as professional, technical, consultant, or 

managerial services, or for providing bonds or insurance specifically required for 

the performance of a USDOT-assisted contract, toward DBE goals, provided the 

Department determines the fee to be reasonable and not excessive as compared 

with fees customarily allowed for similar services. 

C. When an DBE subcontracts part of the work of its contract to another firm, the 

value of the subcontracted work may be counted toward DBE goals only if the 

DBE's subcontractor is itself an DBE.  Work that an DBE subcontracts to a non-

DBE firm does not count toward DBE goals. 

D. When an DBE performs as a participant in a joint venture, count a portion of the 

total dollar value of the contract equal to the distinct, clearly defined portion of 

the work of the contract that the DBE performs with its own forces toward DBE 

goals. 

E. Count expenditures to an DBE contractor toward DBE goals only if the DBE is 

performing a CUF on that contract. 

F. The following is a list of appropriate DBE credit to be allowed for work to be 

performed by an DBE subcontractor.  Count expenditures with DBEs for 

materials or supplies toward DBE goals as provided in the following: 

 

1. If the materials or supplies are obtained from an DBE manufacturer, count 

100 percent of the cost of the materials or supplies toward DBE goals; 

2. For purposes of determining DBE goal credit, a manufacturer is a firm that 

operates or maintains a factory or establishment that produces (on the 

premises) the materials, supplies, articles, or equipment required under the 

contract and of the general character described by the specifications; 
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3. If the materials or supplies are purchased from an DBE regular dealer, 

count 60 percent of the cost of the materials or supplies toward DBE 

goals; 

4. For purposes of determining DBE goal credit, a regular dealer is a firm 

that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials, supplies, articles or equipment of the 

general character described by the specifications and required under the 

contract are bought, kept in stock, and regularly sold or leased to the 

public in the usual course of business; 

5. To be a regular dealer, the firm must be an established, regular business 

that engages, as its principal business and under its own name, in the 

purchase and sale or lease of the products in question; 

6. A person may be a regular dealer in such bulk items as petroleum 

products, steel, cement, gravel, stone, or asphalt without owning, 

operating, or maintaining a place of business as provided in the DBE 

Regulations, if the person both owns and operates distribution equipment 

for the products.  Any supplementing of a regular dealers' own distribution 

equipment shall be by a long-term lease agreement and not on an ad hoc or 

contract-by-contract basis; 

7. Packagers, brokers, manufacturers' representatives, or other persons who 

arrange or expedite transactions are not regular dealers;  

8. With respect to materials or supplies purchased from an DBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of 

fees or commissions charged for assistance in the procurement of the 

materials and supplies, or fees or transportation charges for the delivery of 

materials or supplies required on a job site, toward DBE goals, provided 

that the Department determines the fees to be reasonable and not excessive 

as compared with fees customarily allowed for similar services.  Do not 

count any portion of the cost of the materials and supplies themselves 

toward DBE goals; however, 

9. If a firm is not currently certified as an DBE in accordance with standards 

of this part at the time of the execution of the contract, do not count the 

firm's participation toward any DBE goals, except as provided for in 

§26.87(i); 

10. Do not count the dollar value of work performed under a contract with a 

firm after it has ceased to be certified toward the Department’s overall 

goal; and 

11. Do not count the participation of an DBE subcontractor toward a 

contractor's final compliance with its DBE obligations on a contract until 

the amount being counted has actually been paid to the DBE. 

 

G. The following factors are used in counting DBE participation for trucking 

companies: 

 

1. The DBE must be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular 
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contract, and there cannot be a contrived arrangement for the purpose of 

meeting DBE goals; 

2. The DBE must itself own and operate at least one (1) fully licensed, 

insured, and operational truck used on the contract; 

3. The DBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using 

drivers it employs; 

4. The DBE may lease trucks from another DBE firm, including an owner-

operator who is certified as an DBE.  The DBE who leases trucks from 

another DBE receives credit for the total value of the transportation 

services the lessee DBE provides on the contract; 

5. The DBE may also lease trucks from a non-DBE firm, including from an 

owner-operator.  The DBE that leases trucks equipped with drivers from a 

non-DBE is entitled to credit for the total value of transportation services 

provided by non-DBE leased trucks equipped with drivers not to exceed 

the value of transportation services on the contract provided by DBE-

owned trucks or leased trucks with DBE employee drivers.  Additional 

participation by non-DBE owned trucks equipped with drivers receives 

credit only for the fee or commission it receives as a result of the lease 

arrangement.  If a recipient chooses this approach, it must obtain written 

consent from the appropriate Department operating administration. 

EXAMPLE:  DBE firm X uses two (2) of its own trucks on a contract, 

leases two (2) trucks from DBE Firm Y and six (6) trucks from non-DBE 

Firm Z.  DBE credit would be awarded for the total value of transportation 

services provided by Firm X and Firm Y, and may also be awarded for the 

total value of transportation services provided by four (4) of the six (6) 

trucks provided by Firm Z.  In all, full credit would be allowed for the 

participation of eight (8) trucks.  With respect to the other two (2) trucks 

provided by Firm Z, DBE credit could be awarded only for the fees or 

commissions pertaining to those trucks Firm X receives as a result of the 

lease with Firm Z; 

6. The DBE may lease trucks without drivers from a non-DBE truck leasing 

company.  If the DBE leases trucks from a non-DBE truck leasing 

company and uses its own employees as drivers, it is entitled to credit for 

the total value of these hauling services. 

EXAMPLE:  DBE Firm X uses two (2) of its own trucks on a contract.  It 

leases two (2) additional trucks from non-DBE Firm Z.  Firm X uses its 

own employees to drive the trucks leased from Firm Z.  DBE credit would 

be awarded for the total value of the transportation services provided by 

all four (4) trucks; and 

7. For purposes of determining whether a trucking firm performs a CUF, a 

lease must indicate that the DBE has exclusive use of and control over the 

truck.  This does not preclude the leased truck from working for others 

during the term of the lease with the consent of the DBE, so long as the 

lease gives the DBE absolute priority for use of the leased truck.  Leased 

trucks must display the name and identification number of the DBE. 
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H. The bidder/offeror may be a joint venture or partnership that has a certified DBE 

as a partner.  A “Joint Venture” means an association between an DBE firm and 

one (1) or more other firms to carry out a single, for-profit, business enterprise for 

which the parties combine their property, capital, efforts, skills and knowledge, 

and in which the DBE is responsible for a distinct, clearly defined portion of the 

work of the contract, and whose share in the capital contribution, control, 

management, risks and profits are commensurate with its ownership interest. 

 

I. Effects of a Summary Suspension of an DBE.  When an DBE’s certification is 

suspended, the DBE may not be considered to meet a contract goal on a new 

contract and any work it does on a contract received during the suspension shall 

not be counted towards the overall goal.  The DBE may continue to perform work 

under an existing contract executed before the DBE received a Notice of 

Suspension and may be counted towards the contract goal during the period of 

suspension as long as the DBE is performing a CUF under the existing contract.   

 

J. Effects of Decertification of an DBE.  Should an DBE become decertified during 

the term of the subcontract for reasons beyond the control of and with no fault or 

negligence on the part of the contractor, the work remaining under the subcontract 

may be credited towards the contract goal, but are not included in the overall 

accomplishments. 

 

Should the DBE be decertified after contract award and before notice to proceed, 

the contractor must still meet the DBE goal by either:  a) withdrawing the 

subcontract from the DBE and expending good faith efforts to replace it with an 

DBE that is currently certified for that same work; or b) continuing with the 

subcontract with the decertified firm and expending good faith efforts to find 

other work not already subcontracted out to DBEs in an amount to meet the DBE 

goal either by; 1) increasing the participation of other DBEs on the project; 2) 

documenting good faith efforts; or 3) by a combination of the above. 

 

VII. USE OF JOINT CHECKS UNDER THE DBE PROGRAM 

A. The following guidelines apply to the use of joint checks: 

 

1. The second party (typically the prime contractor) acts solely as a 

guarantor; 

2. The DBE must release the check to the supplier; 

3. The use of joint checks is a commonly recognized business practice; 

4. The Department must approve the use of joint checks prior to use by 

contractors and/or DBEs.  As part of this approval process the Department 

will analyze industry practice to confirm that the use of joint checks is 

commonly employed outside of the DBE program for non-DBE 

subcontractors on both federal and state funded contracts.  Using joint 

checks shall not be approved if it conflicts with other aspects of the DBE 

Regulations regarding CUF; and 

5. The Department will monitor the use of joint checks closely to avoid 

abuse. 
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B. Contractors and DBEs should review the following general guidelines when 

determining whether to use joint checks closely to avoid abuse: 
 

1. That standard industry practice applies to all contractors (federal and state 

contracts); 

2. Use of joint checks must be available to all subcontractors; 

3. Material industry sets the standard industry practice, not prime 

contractors; 

4. Short term, not to exceed reasonable time (i.e., one (1) year, two (2) years) 

to establish/increase a credit line with the material supplier; 

5. No exclusive arrangement between one (1) prime and one (1) DBE in the 

use of joint checks that might bring the independence of the DBE into 

question; 

6. Non-proportionate ratio of DBE's normal capacity to size of contract and 

quantity of material to be provided under the contract; 

7. The DBE is normally responsible to install and furnish the work item; and 

8. The DBE must be more than an extra participant in releasing the check to 

the material supplier. 

 

C. The Department shall allow the use of joint checks if the following general 

conditions are met: 
 

1. DBE submits request to the Department for action; 

2. There is a formalized agreement between all parties that specify the 

conditions under which the arrangement shall be permitted; 

3. There is a full and prompt disclosure of the expected use of joint checks; 

4. The Department will provide prior approval; 

5. DBE remains responsible for all other elements of 49 CFR 26.55(c)(1); 

6. The agreement states clearly and determines that independence is not 

threatened because the DBE retains final decision making responsibility; 

7. The Department will determine that the request is not an attempt to 

artificially inflate DBE participation; 

8. Standard industry practice is only one (1) factor; 

9. The Department will monitor and maintain oversight of the arrangement 

by reviewing cancelled checks and/or certification statement of payment; 

and 

10. The Department will verify there is no requirement by prime contractor 

that the DBE is to use a specific supplier nor the prime contractor’s 

negotiated unit price. 

 

VIII. DEMONSTRATION OF GOOD FAITH EFFORTS FOR CONTRACT AWARD 

 

A. When a project goal is not met, the Department shall conduct the initial review of 

GFE submitted by the bidder/offeror and shall determine whether the 

bidder/offeror has performed the quality, quantity, and intensity of efforts that 

demonstrate a reasonably active and aggressive attempt to meet the contract goal 

in accordance with 49 CFR Part 26, Appendix A. 
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B. The bidder/offeror bears the responsibility of demonstrating that it met the 

contract goal, or if the contract goal was not met, by documenting the GFE it 

made in an attempt to meet the goal.  It is the sole responsibility of the 

bidder/offeror to submit any and all documents, logs, correspondence, and any 

other records or information to the Department that will demonstrate that the 

bidder/offeror made good faith efforts to meet the DBE goal.  

  

C. In its good faith evaluation, the Department shall perform the following as part of 

its evaluation: a) compare the bidder’s/offeror’s bid against the bids/offers of 

other bidders/offerors, and compare the DBEs and DBE work areas utilized by the 

bidder/offeror with the DBEs listed in other bids/offers submitted for this contract 

(If other bidders obtained DBEs in a particular work area in which the low bidder 

did not, the Department shall take this into consideration in its evaluation); b) 

verify contacts by bidders/offerors with DBEs; and c) compare the DBE and the 

categories of DBE work targeted by the bidder/offeror for participation in the 

contract, with the total pool of available DBEs ready, willing and able to perform 

work on each particular subcontract targeted by the bidder/offeror. 

 

D. Actions on the part of the bidder/offeror that will be considered demonstrative of 

good faith efforts include, but are not limited to, the following: 

 

1. Whether the bidder/offeror submitted the required information (i.e., DBE 

name, address, NAICS code, description of work, project name, and 

number), and dollar amounts for all subcontractors, within five (5) days of 

bid opening; 

2. Whether the bidder/offeror solicited through all reasonable and available 

means (e.g., attendance at pre-bid meetings, advertising and/or written 

notices) the interest of all certified DBEs who have the capability to 

perform part or all of the work to be included under the contract.  The 

Department will also consider whether the bidder/offeror solicited the 

participation of potential DBEs as early in the procurement process as 

practicable, and allowed sufficient time for the DBEs to properly inquire 

about the project and respond to the solicitation.  The Department will also 

review whether the bidder/offeror took appropriate steps to follow up with 

interested DBEs in a timely manner to facilitate participation by DBEs in 

this project; 

3. Whether the bidder/offeror identified and broke up portions of work that 

can be performed by DBEs in order to increase the likelihood that an DBE 

will be able to participate, and that the DBE goal could be achieved (e.g., 

breaking out contract items into economically feasible units to facilitate 

DBE participation even when the bidder/offeror might otherwise prefer to 

self-perform these work items with its own forces); 

4. Whether the bidder/offeror made available or provided interested DBEs 

with adequate information about the plans, specifications, and 

requirements of the project in a timely manner, and assisted them in 

responding to the bidder’s/offeror’s solicitation; 
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5. Whether the bidder/offeror negotiated in good faith with interested DBEs.  

Evidence of such negotiations includes documenting: a) the names, 

addresses and telephone numbers of DBEs that were contacted; b) a 

description of the information that was provided to DBEs regarding the 

plans and specifications; and c) detailed explanation for not utilizing 

individual DBEs on the project; 

6. Whether the bidder/offeror solely relied on price in determining whether 

to use an DBE.  The fact that there may be additional or higher costs 

associated with finding and utilizing DBEs are not, by itself, sufficient 

reasons for a bidder’s/offeror’s refusal to utilize an DBE, or the failure to 

meet the DBE goal, provided that such additional costs are not 

unreasonable.  Also, the ability or desire of a bidder/offeror to perform a 

portion of the work with its own forces, that could have been undertaken 

by an available DBE, does not relieve the bidder/offeror of the 

responsibility to make good faith efforts to meet the DBE goal, and to 

make available and solicit DBE participation in other areas of the project 

to meet the DBE goal; 

7. Whether the bidder/offeror rejected DBEs as being unqualified without 

sound reasons based on a thorough investigation of their capabilities.  The 

DBEs standing within the industry, membership in specific groups, 

organizations or associations, and political or social affiliation are not 

legitimate basis for the rejection or non-solicitation of bids from particular 

DBEs; 

8. Whether the bidder/offeror made efforts to assist interested DBEs in 

obtaining bonding, lines of credit, or insurance; 

9. Whether the bidder/offeror made efforts to assist interested DBEs in 

obtaining necessary equipment, supplies, materials or related assistance or 

services; 

10. Whether the bidder/offeror effectively used the services of available 

minority/women community organizations, minority/women business 

groups, contractors’ groups, and local, state and federal minority/women 

business assistance offices or other organizations to provide assistance in 

recruitment and placement of DBEs;  

11. Whether the bidder/offeror, who selects a non-DBE over an DBE 

subcontractor, has quotes of each DBE and non-DBE subcontractor 

submitted to the bidder for work on the contract; and for each DBE that 

was contacted but not utilized by the bidder/offeror for a contract, the 

bidder/offeror has a detailed written explanation for each DBE detailing 

the reasons for the bidder's/offeror's failure or inability to utilize, or to 

allow the DBE to participate in the contract; and 

12. Whether other bidders/offerors met the goal and whether the apparent 

successful bidder/offeror could have met the goal with additional efforts. 

The Department may determine that an apparent successful bidder/offeror 

who fell short of meeting the goal, made good faith efforts when it met or 

exceeded the average DBE participation obtained by other 

bidders/offerors. 
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IX. ADMINISTRATIVE RECONSIDERATION. 

 

If it is determined by the Department that the apparent successful bidder/offeror has 

failed to meet the provisions of 49 CFR Section 26.53(a), the bidder/offeror may submit a 

request for administrative reconsideration.  If under the provisions of 49 CFR, Section 

26.53(d), it is determined by the Department that the apparent successful bidder/offeror 

has failed to meet the provisions of this subsection, the bidder/offeror may submit a 

written request for administrative reconsideration.   
 

A. Within five (5) working days of being informed in writing by the Department that 

the bidder/offeror has not documented sufficient GFE, a bidder/offeror may 

request administrative reconsideration.  Bidders/offerors should make this request 

in writing to the following official: 
  

  Director of Transportation 

Hawaii Department of Transportation 

869 Punchbowl Street, Room 509 

Honolulu, Hawaii 96813 

 

B. The reconsideration official, or his or her designee (referred to as “reconsideration 

official”), shall not have played any role in the original determination that the 

bidder/offeror failed to meet the goal or make adequate good faith efforts to do so. 

 

C. As part of this reconsideration, the bidder/offeror will have the opportunity to 

provide written documentation or argument concerning the issue of whether it met 

the goal or made adequate GFE to do so.  The bidder/offeror will have the 

opportunity to meet in person with the reconsideration official to discuss the issue 

of whether it met the goal or made adequate GFE to do so. 

 

D. In an administrative reconsideration, the reconsideration official will review all 

previously submitted documents, oral and written arguments, and other evidence 

presented in the reconsideration, in making the decision. 

 

E. The Department shall inform the bidder/offeror of the decision within thirty (30) 

days of the proceeding.  The decision will state the Department’s findings, and 

explain the basis of those findings, with respect to whether or not the 

bidder/offeror met the contract goal, or whether or not the bidder/offeror made 

adequate GFE to achieve the contract goal.  

 

F. The reconsideration decision is not administratively appealable to USDOT but is 

appealable under HRS 103D-709. 

 

X. AWARD OF CONTRACT 

 

A. In a sealed bid procurement, the Department reserves the right to reject any or all 

bids.  The award of contract, if it is awarded, will be to the lowest responsive and 

responsible bidder who meets or exceeds the DBE project goal, or who makes 
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good faith efforts to meet or exceed the DBE project goal, as determined by the 

Department. 

  

B. If the lowest responsible bidder does not meet the DBE project goal and does not 

demonstrate to the satisfaction of the Department that it made good faith efforts to 

meet the DBE project goal, such bid shall be rejected as non-responsive.  The 

Department will then consider the next lowest responsive and responsible bidder 

for award in accordance with paragraph A above. 

 

XI. REPLACEMENT OF AN DBE ON A PROJECT WITH A CONTRACT GOAL 

 

Under this contract, the prime contractor shall utilize the specific DBE listed to perform 

the work and supply the materials for which each is listed unless the contractor obtains 

written consent from the Department to replace an DBE.  If the Department’s consent is 

not provided, the contractor shall not be entitled to any payment for work or material 

unless it is performed or supplied by the listed DBE.  The Department reserves the right 

to request copies of all DBE subcontracts. 

 

The Department will require a contractor to make good faith efforts to replace an DBE 

that is terminated or has otherwise failed to complete its work on a contract with another 

certified DBE, to the extent needed to meet the contract goal.  A prime contractor’s 

inability to find a replacement DBE at the original price is not sufficient to demonstrate 

that good faith efforts have been made to replace the original DBE.  The fact that the 

contractor has the ability and/or desire to perform the contract work with its own forces 

does not relieve the contractor of the obligation to make good faith efforts to find a 

replacement DBE, and it is not a sound basis for rejecting a prospective replacement 

DBE's reasonable quote. 

 

The Department will require the prime contractor to promptly provide written notice to 

the project manager of the DBE's inability or unwillingness to perform and provide 

reasonable documentation. 

 

The written notice by the contractor must include the following: 

 

1. The date the contractor determined the certified DBE to be unwilling, unable or 

ineligible to perform work on the contract; 

2. The projected date that the contractor shall require a substitution or replacement 

DBE to commence work if consent is granted by the Department; 

3. Documentation of facts that describe and cite specific actions or inactions on the 

part of the affected DBE that led to the contractor’s conclusion that the DBE is 

unwilling, unable, or ineligible to perform work on the contract; 

4. A brief statement of the affected DBE’s capacity and ability or inability to 

perform the work as determined by the contractor; 

5. Documentation of contractor’s good faith efforts to enable affected DBE to 

perform the work; 

6. The current percentage of work completed on each bid item by the affected DBE; 
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7. The total dollar amount currently paid per bid item for work performed by the 

affected DBE; 

8. The total dollar amount per bid item remaining to be paid to the DBE for work 

completed but for which the DBE has not received payment, and with which the 

contractor has no dispute; and 

9. The total dollar amount per bid item remaining to be paid to the DBE for work 

completed, for which the DBE has not received payment, and with which the 

contractor and DBE have a dispute. 

 

The prime contractor shall send a copy of the written notice to replace a certified DBE on 

a contract to the affected DBE.  The affected DBE may submit a written response within 

five (5) calendar days to the Department to explain its position on its performance on the 

committed work.  The Department shall consider both the prime contractor’s request and 

DBE’s stated position before approving the termination or substitution request, or 

determining if any action shall be taken against the contractor. 

 

There shall be no substitution or termination of an DBE subcontractor at any time without 

the prior written consent of the Department.  The Department will provide written 

consent only if the contractor has good cause, as determined by the Department, to 

terminate the DBE.  Good cause may include, but is not limited to the following 

circumstances: 

 

1. The DBE subcontractor fails or refuses to execute a written contract; 

2. The listed DBE subcontractor fails or refuses to perform the work of its 

subcontract in a way consistent with normal industry standards; 

3. The listed DBE subcontractor fails or refuses to meet the prime contractor's 

reasonable, nondiscriminatory bond requirements; 

4. The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 

5. The listed DBE subcontractor is ineligible to work on public works projects 

because of suspension and debarment proceedings pursuant to 2 CFR Parts 180, 

215 and 1200 or applicable state law; 

6. The Department has determined that the listed DBE subcontractor is not a 

responsible contractor; 

7. The listed DBE subcontractor voluntarily withdraws from the project and 

provides to the Department written notice of its withdrawal;  

8. The listed DBE is ineligible to receive DBE credit for the type of work required; 

and 

9. An DBE owner dies or becomes disabled with the result that the listed DBE 

contractor is unable to complete its work on the contract. 

 

Upon approval from the Department to replace an DBE, the contractor’s good faith 

efforts shall be documented and submitted to the Department within seven (7) calendar 

days.  This time period may be extended for another seven (7) calendar days upon request 

by the prime contractor.  

 

If an DBE subcontractor is unable to perform work under the contract, and is to be 
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replaced, the contractor’s failure to obtain a substitute certified DBE or to make good 

faith efforts to obtain such a substitute DBE subcontractor to perform said work, may 

constitute a breach of this contract for which the Department may terminate the contract 

or pursue such remedy as deemed appropriate by the Department. 

 

XII. CONTRACT COMPLIANCE 

 

This contract is subject to contract compliance tracking, and the prime contractor and all 

subcontractors are required to report payments electronically in the HDOT online 

Certification and Contract Compliance Management System (hereafter referred to as 

“online tracking system”).  The prime contractor shall report the date payment was made 

by the Department and shall report payment to all subcontractors for the audit period. The 

prime contractor and all subcontractors are responsible for responding by any noted 

response date or due date to any instructions or request for information, and to check the 

online tracking system on a regular basis to manage contact information and contract 

records.   
 

The prime contractor is responsible for ensuring all subcontractors have completed all 

requested items and that their contact information is accurate and up-to-date.  HDOT may 

require additional information related to the contract to be provided electronically 

through the online tracking system at any time before, during, or after contract award.  

Information related to contractor access of the online tracking system will be provided to 

designated point of contact with each contractor upon award of the contract.  The online 

tracking system is web-based and can be accessed at the following Internet address: 

https://hdot.dbesystem.com/. 

 

XIII. PAYMENT  

 

A. The Department will make an estimate in writing each month based on the items 

of work performed and materials incorporated in the work and the value therefore 

at the unit prices or lump sum prices set forth in the contract.  All progress 

estimates and payments will be approximate only and shall be subject to 

correction at any time prior to or in the final estimate and payment.  The 

Department will not withhold any amount from any payment to the contractor, 

including retainage. 

 

B. The contractor shall pay all subcontractors within ten (10) calendar days after 

receipt of any progress payments from the Department.  This clause applies to 

both DBE and non-DBE subcontractors, and all tiers of subcontracts.  

 

C. The contractor will verify that payment or retainage has been released to the 

subcontractors or its suppliers within the specified time through entries in the 

Department’s online tracking system during the corresponding monthly audits.   

Prompt payment will be monitored and enforced through the contractor’s 

reporting of payments to its subcontractors and suppliers in the online tracking 

system.  
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Subcontractors, including lower tier subcontractors and/or suppliers will confirm 

the timeliness and the payment amounts received utilizing the online tracking 

system.  Discrepancies will be investigated by the DBE Program Office and the 

project engineer.  Payments to the subcontractors, including lower tier 

subcontractors, and including retainage released after the subcontractor or lower 

tier subcontractor’s work has been completed to the Department’s satisfaction, 

will be reported by the Contractor or the subcontractor. 

 

D. When any subcontractor has satisfactorily completed its work as specified in the 

subcontract, and there are no bona fide disputes, the contractor shall make prompt 

and full payment to the subcontractor of all monies due, including retainage, 

within ten (10) calendar days after the subcontractor’s work is satisfactorily 

completed.  A subcontractor’s work is satisfactorily completed when all the tasks 

called for in the subcontract have been accomplished and documented, as required 

by the Department.  The contractor must obtain the prior written approval from 

the Department before it can continue to withhold retainage from any 

subcontractor who has completed its portion of the work.  This clause applies to 

both DBE and non-DBE subcontractors, and all tiers of subcontracts. 

 

XIV. RECORDS 

 

The contractor shall maintain and keep all records necessary for the Department to 

determine compliance with the contractor’s DBE obligations.  The records shall be 

available at reasonable times and places for inspection by the Department and appropriate 

Federal agencies.  The records to be kept by the contractor shall include: 

 

1. The names, race/ethnicity, gender, address, phone number, and contact person of 

all DBE and non-DBE consultants, subcontractors, manufacturers, suppliers, 

truckers and vendors identified as DBEs; 

2. The nature of work of each DBE and non-DBE consultant, subcontractor, 

manufacturer, supplier, trucker and vendor; 

3. The dollar amount contracted with each DBE and non-DBE consultant, 

subcontractor, manufacturer, supplier, trucker and vendor; and 

4. Cumulative dollar amount of all change orders to the subcontract. 

 

XV. FAILURE TO COMPLY WITH DBE REQUIREMENTS 

 

The contractor shall carry out applicable requirements of 49 CFR Part 26 in the 

award and administration of USDOT assisted contracts.  All contractors, 

subcontractors, manufacturers and suppliers are hereby advised that failure to 

carry out all DBE requirements specified herein shall constitute a material 

breach of contract that may result in termination of the contract or such other 

remedy as deemed appropriate by the Department including but not limited to: 

1) withholding monthly progress payments; 2) assessing sanctions; 3) liquidated 

damages; and/or 4) disqualifying the contractor from future bidding as non-

responsible. 
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FHWA-1273 -- Revised July 5, 2022 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Non-segregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Certification Regarding Debarment, Suspension,

Ineligibility and Voluntary Exclusion
XI. Certification Regarding Use of Contract Funds for

Lobbying
XII. Use of United States-Flag Vessels:

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).  23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 
of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

http://www.fhwa.dot.gov/eforms/
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(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S. 
Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding (29 CFR 5.5)  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records (29 CFR 5.5)  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.  The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
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subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under 29 CFR 
5.5(a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 

(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees (29 CFR 5.5) 

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 
rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
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corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeymen shall not be greater 
than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts.  The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 

set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility (29 CFR 5.5) 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 
 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchmen and guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph 1 of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph 1 of this section, in the sum currently provided in 29 
CFR 5.5(b)(2)* for each calendar day on which such individual 
was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime 
wages required by the clause set forth in paragraph 1 of this 
section.  29 CFR 5.5. 

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may 
be adjusted annually by the Department of Labor; pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990). 
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3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 2 of this section.  
29 CFR 5.5. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraphs 1 
through 4 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1 through 4 of this 
section.  29 CFR 5.5. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 

equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
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with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.326. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 

or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.326. 
 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 

    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 

https://www.sam.gov/


 
11 

 

submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(a) is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 
CFR 180.355; 
 
(b) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
(c) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 

https://www.sam.gov/
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subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Amend Section 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS to read as 1 
follows: 2 
 3 

“DIVISION 100 - GENERAL PROVISIONS 4 
 5 
 6 

SECTION 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS 7 
 8 
101.01 Meaning of Terms.  The specifications are generally written in the 9 
imperative mood.  In sentences using the imperative mood, the subject, “the 10 
Contractor shall”, is implied.  In the material specifications, the subject may also 11 
be the supplier, fabricator, or manufacturer supplying material, products, or 12 
equipment for use on the project.  The word “will” generally pertains to decisions 13 
or actions of the State. 14 
 15 

When a publication is specified, it refers to the most recent date of issue, 16 
including interim publications, before the bid opening date for the project, unless a 17 
specific date or year of issue is provided. 18 
 19 
101.02 Abbreviations.  Meanings of abbreviations used in the specifications, 20 
on the plans, or in other contract documents are as follows: 21 
 22 

AAN American Association of Nurserymen 23 
 24 

AASHTO American Association of State Highway and 25 
Transportation Officials 26 

 27 
ACI American Concrete Institute 28 

 29 
ADA  Americans with Disabilities Act 30 

 31 
ADAAG Americans with Disabilities Act Accessibility Guidelines 32 

 33 
AGC Associated General Contractors of America 34 

 35 
AIA American Institute of Architects 36 

 37 
AISC American Institute of Steel Construction 38 

 39 
AISI American Iron and Steel Institute 40 

 41 
ANSI American National Standards Institute 42 

 43 
APA American Plywood Association 44 

 45 
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ARA American Railway Association 46 
 47 

AREA American Railway Engineering Association 48 
 49 

ASA American Standards Association 50 
 51 

ASCE American Society of Civil Engineers 52 
 53 

ASLA American Society of Landscape Architects 54 
 55 

ASTM American Society for Testing and Materials 56 
 57 
AWG American Wire Gauge 58 
 59 
AWPA American Wood Preserver's Association 60 
 61 
AWS American Welding Society 62 
 63 
AWWA American Water Works Association 64 
 65 
BMP Best Management Practice 66 
 67 
CCO Contract Change Order 68 
 69 
CFR Code of Federal Regulations 70 
 71 
CRSI Concrete Reinforcing Steel Institute 72 
 73 
DCAB Disability and Communication Access Board, Department of 74 

Health, State of Hawaii 75 
 76 
DOTAX Department of Taxation, State of Hawaii 77 
 78 
EPA U.S. Environmental Protection Agency 79 
 80 
FHWA Federal Highway Administration, 81 
 U.S. Department of Transportation 82 
 83 
FSS Federal Specifications and Standards, 84 

General Services Administration, U.S. Department of Defense 85 
 86 
HAR Hawaii Administrative Rules 87 
 88 
HDOT Department of Transportation, State of Hawaii 89 
 90 
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HIOSH Occupational Safety and Health,  Department of Labor and 91 
Industrial Relations,  State of Hawaii 92 

 93 
HMA Hot Mix Asphalt 94 
 95 
HRS Hawaii Revised Statutes 96 
 97 
ICEA Insulated Cable Engineers Association (formerly IPCEA) 98 
 99 
IMSA International Municipal Signal Association 100 
 101 
IRS Internal Revenue Service 102 
 103 
ITE Institute of Transportation Engineers 104 
 105 
MUTCD Manual on Uniform Traffic Control Devices for Streets and 106 

Highways, FHWA, U.S. Department of Transportation 107 
 108 
NCHRP National Cooperative Highway Research Program 109 
 110 
NEC National Electric Code 111 
 112 
NEMA National Electrical Manufacturers Association 113 
 114 
NFPA National Forest Products Association 115 
 116 
NPDES National Pollutant Discharge Elimination System 117 
 118 
OSHA Occupational Safety and Health Administration/Act, 119 

U.S. Department of Labor 120 
 121 
SAE Society of Automotive Engineers 122 
 123 
SI International Systems of Units 124 
 125 
UFAS Uniform Federal Accessibility Standards 126 
 127 
UL Underwriter's Laboratory 128 
 129 
USGS U.S. Geological Survey 130 
 131 
VECP Value Engineering Cost Proposal 132 
101.02 133 

  134 
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101.03 Definitions.  Whenever the following words, terms, or pronouns are 135 
used in the contract documents, unless otherwise prescribed therein and without 136 
regards to the use or omission of uppercase letters, the intent and meaning shall 137 
be interpreted as follows: 138 
 139 
Addendum (plural - Addenda) - A written or graphic document, including 140 
drawings and specifications, issued by the Director during the bidding period.  This 141 
document modifies or interprets the bidding documents by additions, deletions, 142 
clarifications or corrections.  143 
 144 
Addition (to the contract sum) - Amount added to the contract sum by change 145 
order. 146 
 147 
Advertisement - A public announcement inviting bids for work to be performed or 148 
materials to be furnished. 149 
 150 
Amendment - A written document issued to amend the existing contract between 151 
the State and Contractor and properly executed by the Contractor and Director. 152 
 153 
Award - Written notification to the bidder that the bidder has been awarded a 154 
contract. 155 
 156 
Bad Weather Day (or Unworkable Day) - A day when weather or other conditions 157 
prevent a minimum of four hours of work with the Contractor’s normal work force 158 
on critical path activities at the site. 159 
 160 
Bag - 94 pounds of cement. 161 
 162 
Barrel - 376 pounds of cement. 163 
 164 
Base Course - The layer or layers of specified material or selected material of a 165 
designed thickness placed on a subbase or subgrade to support a surface course. 166 
 167 
Basement Material - The material in excavation or embankments underlying the 168 
lowest layer of subbase, base, pavement, surfacing or other specified layer. 169 
 170 
Bid - See Proposal. 171 
 172 
Bidder - An individual, partnership, corporation, joint venture or other legal entity 173 
submitting, directly or through a duly authorized representative or agent, a 174 
proposal for the work or construction contemplated. 175 
 176 
Bidding Documents (or Solicitation Documents) - The published solicitation 177 
notice, bid requirements, bid forms and the proposed contract documents including 178 
all addenda and clarifications issued prior to receipt of the bid. 179 
 180 
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Bid Security - The security furnished by the bidder from which the State may 181 
recover its damages in the event the bidder breaches its promise to enter into a 182 
contract with the State,  or fails to execute the required bonds covering the work 183 
contemplated, if its proposal is accepted. 184 
 185 
Blue Book - EquipmentWatch Cost Recovery (formerly known as 186 
EquipmentWatch Rental Rate Blue Book), available from EquipmentWatch, a 187 
division of Penton, Inc. 188 
 189 
Calendar Day - See Day. 190 
 191 
Change Order (or Contract Change Order) - A written order signed by the 192 
Engineer issued with or without the consent of the Contractor directing changes in 193 
the work, contract time or contract price.  The purposes of a change order include, 194 
but are not limited to (1)  establishing a price or time adjustment for changes in the 195 
work; (2)  establishing full payment for direct,  indirect,  and consequential costs, 196 
including costs of delay; (3)  establishing price adjustment or time adjustment for 197 
work covered and affected by one or more field orders; or (4)  settling Contractor’s 198 
claims for direct, indirect, and consequential costs, or for additional contract time, 199 
in whole or in part. 200 
 201 
Completion - See Substantial Completion and Final Completion. 202 
 203 
Completion Date - The date specified by the contract for the completion of all 204 
work on the project or of a designated portion of the project. 205 
 206 
Comptroller - the Comptroller of the State of Hawaii, Department of Accounting 207 
and General Services.  208 
 209 
Contract - The written agreement between the Contractor and the State, by which 210 
the Contractor shall provide all labor, equipment, and materials and perform the 211 
specified work within the contract time stipulated, and by which the State of Hawaii 212 
is obligated to compensate the Contractor at the prices set forth in the contract 213 
documents. 214 
 215 
Contract Certification Date - The Date on which the Deputy Comptroller for the 216 
State of Hawaii (or authorized representative) signs the Contract Certification. 217 
 218 
Contract Completion Date - The calendar day on which all work on the project, 219 
required by the contract, must be completed.  See CONTRACT TIME. 220 
  221 
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Contract Documents - The contract, solicitation, addenda, notice to bidders,  222 
Contractor’s bid proposal (including wage schedule, list of subcontractors and 223 
other documentations accompanying the bid), notice to proceed, bonds, general 224 
provisions, special provisions, specifications, drawings, all modifications, all written 225 
amendments, change orders, field orders, orders for minor changes in the work, 226 
the Engineer’s written interpretations and clarifications issued on or after the 227 
effective date of the contract. 228 
 229 
Contract Item (Pay Item) - A specific unit of work for which there is a price in the 230 
contract. 231 
 232 
Contract Modification (Modification) - A change order that is mutually agreed to 233 
and signed by the parties to the contract. 234 
 235 
Contract Price - The amount designated on the face of the contract for the 236 
performance of work. 237 
 238 
Contract Time (or Contract Duration) - The number of calendar or working days 239 
provided for completion of the contract, inclusive of authorized time extensions. 240 
Contract time shall commence on the Start Work Date and end on the Substantial 241 
Completion Date.  If in lieu of providing a number of calendar or working days, the 242 
contract requires completion by a certain date, the work shall be completed by that 243 
date. 244 
 245 
Contracting Officer - See Engineer. 246 
 247 
Contractor - Any individual, partnership, firm, corporation, joint venture, or other 248 
legal entity undertaking the execution of the work under the terms of the contract 249 
with the State. 250 
 251 
Critical Path - Longest logical sequence of activities that must be completed on 252 
schedule for the entire project to be completed on schedule. 253 
 254 
Day - Any day shown on the calendar, beginning at midnight and proceeding up 255 
to, but not including, midnight the following day.  If no designation of calendar or 256 
working day is made, "day" shall mean calendar day. 257 
 258 
Department - The Department of Transportation of the State of Hawaii 259 
(abbreviated HDOT). 260 
 261 
Director - The Director of the HDOT acting directly or through duly authorized 262 
representatives. 263 
 264 
Plans (or Drawings) - The contract drawings in graphic or pictorial form including 265 
the notes, tables and other notations thereon indicating the design, location, 266 
character, dimensions, and details of the work. 267 
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 268 
Engineer - The Highway Administrator, Highways Division, HDOT, or the 269 
authorized person delegated to act on the Administrator’s behalf. 270 
 271 
Equipment - All machinery, tools, and apparatus needed to complete the contract. 272 
 273 
Field Order - A written order issued by the Engineer or the Engineer’s authorized 274 
representative to the Contractor requiring a change or changes to the contract 275 
work.  A field order may (1) establish a price adjustment or time adjustment; or (2) 276 
may declare that no adjustment will be made to contract price or contract time; or 277 
(3) may request the Contractor to submit a proposal for an adjustment to the 278 
contract price or contract time. 279 
 280 
Final Acceptance - The Status of the project when the Engineer finds that the 281 
Contractor has satisfactorily completed all contract work in compliance with the 282 
contract including all plant establishment requirements, and all the materials have 283 
been accepted by the State. 284 
 285 
Final Completion - The date set by the Director that all work required by the 286 
contract has been completed in full compliance with the contract documents. 287 
 288 
Final Inspection - Inspection where all contract items (with the exception of 289 
Planting Period and Plant Establishment Period) are accepted by the Engineer.  290 
Substantial Completion will be issued by the Engineer based on the satisfactory 291 
results of the Final Inspection. 292 
 293 
Float - The amount of time between when an activity can start and when an activity 294 
must start, i.e., the time available to complete non-critical activities required for the 295 
performance of the work without affecting the critical path. 296 
 297 
Guarantee - Legally enforceable assurance of the duration of satisfactory 298 
performance of quality of a product or work. 299 
 300 
Hawaii Administrative Rules - Rules adopted by the State in accordance with 301 
Chapter 91 of the Hawaii Revised Statutes, as amended. 302 
 303 
Highway (Street, Road, or Roadway) - A public way within a right-of-way 304 
designed,  intended,  and set aside for use by vehicles,  bicyclists,  or pedestrians. 305 
 306 
Highways Division - The Highways Division of the Hawaii Department of 307 
Transportation constituted under the laws of Hawaii for the administration of 308 
highway work. 309 
 310 
Holidays - The days of each year which are set apart and established as State 311 
holidays pursuant to Chapter 8 of the Hawaii Revised Statutes, as amended. 312 
 313 
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Inspector - The Engineer's authorized representative assigned to make detailed 314 
inspections of contract performance, prescribed work, and materials supplied. 315 
 316 
Laboratory - The testing laboratory of the Highways Division or other testing 317 
laboratories that may be designated by the Engineer. 318 
 319 
Laws - All Federal, State, and local laws, executive orders and regulations having 320 
the force of law. 321 
 322 
Leveling Course - An aggregate mixture course of variable thickness used to 323 
restore horizontal and vertical uniformity to existing pavements or shoulders. 324 
 325 
Liquidated Damages - The amount prescribed in Subsection 108.08 - Liquidated 326 
Damages for Failure to Complete the Work or Portions of the Work on Time,  to be 327 
paid to the State or to be deducted from any payments payable to or,  which may 328 
become payable to the Contractor. 329 
 330 
Lump Sum (LS) - When used as a payment method means complete payment 331 
for the item of work described in the contract documents. 332 
 333 
Material - Any natural or manmade substance or item specified in the contract to 334 
be incorporated in the work. 335 
 336 
Notice to Bidders - The advertisement for proposals for all work or materials on 337 
which bids are required.  Such advertisement will indicate the location of the work 338 
to be done or the character of the material to be furnished and the time and place 339 
for the opening of proposals. 340 
 341 
Notice to Proceed - Written notice from the Engineer to the Contractor identifying 342 
the date on which the Contractor is to begin procuring materials and required 343 
permits and adjusting work forces, equipment, schedules, etc. prior to beginning 344 
physical work. 345 
 346 
Pavement - The uppermost layer of material placed on the traveled way or 347 
shoulders or both.  Pavement and surfacing may be interchangeable. 348 
 349 
Pavement Structure - The combination of subbase, base, pavement, surfacing or 350 
other specified layer of a roadway constructed on a subgrade to support the traffic 351 
load. 352 
 353 
Payment Bond - The security executed by the Contractor and surety or sureties 354 
furnished to the Department to guarantee payment by the Contractor to laborers, 355 
material suppliers and subcontractors in accordance with the terms of the contract. 356 
  357 



  101.03 

 ER-24(008) 
 101-9a 5/6/2021 

Physical Work - Physical construction activities on the project site or at 358 
appurtenant facilities including staging areas.  It includes;  (i) building or installing 359 
any structures or facilities including, but not limited to sign erection; BMP 360 
installation; field office site grading and building;  (ii) removal, adjustment, or 361 
demolition of physical obstructions on site;  (iii) any ground breaking activities; and 362 
(iv) any utility work. It does not include pre-construction environmental testing 363 
(such as water quality baseline measurements) that may be required as part of 364 
contract. 365 
 366 
Pre-Final Inspection - Inspection scheduled when Contractor notifies Engineer 367 
that all physical work on the project, with the exception of planting period and plant 368 
establishment period, has been completed. Notice from Contractor of substantial 369 
completion will suspend contract time until Contractor receives punchlist from 370 
Engineer. 371 
 372 
Profile Grade - The elevation or gradient of a vertical plane intersecting the top 373 
surface of the proposed pavement. 374 
 375 
Project Acceptance Date - The calendar day on which the Engineer accepts the 376 
project as completed.  See Final Completion. 377 
 378 
Proposal (Bid) - The executed document submitted by a Bidder in response to a 379 
solicitation request, to perform the work required by the proposed contract 380 
documents, for the price quoted and within the time allotted. 381 
 382 
Public Traffic - Vehicular or pedestrian movement on a public way. 383 
 384 
Punchlist - A list compiled by the Engineer specifying work yet to be completed or 385 
corrected by the Contractor in order to substantially complete the contract. 386 
 387 
Questionnaire - The specified forms on which the bidder shall furnish required 388 
information as to its ability to perform and finance the work. 389 
 390 
Request for Change Proposal - A written notice from the Engineer to the 391 
Contractor requesting that the Contractor provide a price and/or time proposal for 392 
contemplated changes preparatory to the issuance of a field order or change order. 393 
 394 
Right-of-Way - Land, property, or property interests acquired by a government 395 
agency for,  or devoted to transportation purposes. 396 
 397 
Roadbed - The graded portion of a highway within top and side slopes, prepared 398 
as a foundation for the pavement structure and shoulders. 399 
 400 
Roadside - The area between the outside edges of the shoulders and the right-of-401 
way boundaries.  Unpaved median areas between inside shoulders of divided 402 
highways and infield areas of interchanges are included. 403 
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Section and Subsection - Section or subsection shall be understood to refer to 404 
these specifications unless otherwise specified. 405 
 406 
Shop Drawings - All drawings, diagrams, illustrations, schedules and other data 407 
or information which are specifically prepared or assembled by or for the 408 
Contractor and submitted by the Contractor to illustrate some portion of the work. 409 
 410 
Shoulder - The portion of the roadway next to the traveled way for:  411 
accommodation of stopped vehicles, placement of underground facilities, 412 
emergency use, and lateral support of base and surface courses. 413 
 414 
Sidewalk - That portion of the roadway primarily constructed for use by 415 
pedestrians. 416 
 417 
Solicitation - An invitation to bid or request for proposals or any other document 418 
issued by the Department to solicit bids or offers to perform a contract. The 419 
solicitation may indicate the time and place to receive the bids or offers and the 420 
location, nature and character of the work, construction or materials to be provided. 421 
 422 
Specifications - Compilation of provisions and requirements to perform 423 
prescribed work. 424 
 425 

(A) Standard Specifications.  Specifications by the State intended for 426 
general application and repetitive use. 427 
 428 
(B) Special Provisions.  Revisions and additions to the standard 429 
specifications applicable to an individual project. 430 

 431 
Standard Plans - Drawings provided by the State for specific items of work 432 
approved for repetitive use. 433 
 434 
State - The State of Hawaii, its Departments and agencies, acting through its 435 
authorized representative(s). 436 
 437 
State Waters – All waters, fresh, brackish, or salt, around and within the State, 438 
including, but not limited to, coastal waters, streams, rivers, drainage ditches, 439 
ponds, reservoirs, canals, ground waters, and lakes; provided that drainage 440 
ditches, ponds, and reservoirs required as a part of a water pollution control system 441 
are excluded. 442 
 443 
Start Work Date - Date on which Contractor begins physical work on the contract.  444 
This date shall also be the beginning of Contract Time. 445 
 446 
Structures - Bridges, culverts, catch basins, drop inlets, retaining walls, cribbing, 447 
manholes, endwalls, buildings, sewers, service pipes, underdrains, foundation 448 
drains, and other such features that may be encountered in the work. 449 
 450 
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Subbase - A layer of specified material of specified thickness between the 451 
subgrade and a base. 452 

453 
Subcontract - Any written agreement between the Contractor and its 454 
subcontractors which contains the conditions under which the subcontractor is to 455 
perform a portion of the work for the Contractor. 456 

457 
Subcontractor - An individual, partnership, firm, corporation, joint venture or other 458 
legal entity, as licensed or required to be licensed under Chapter 444, Hawaii 459 
Revised Statutes, as amended, which enters into an agreement with the 460 
Contractor to perform a portion of the work. 461 

462 
Subgrade - The top surface of completed earthwork on which subbase, base, 463 
surfacing, pavement, or a course of other material is to be placed. 464 

465 
Substantial Completion - The Status of the project when the Contractor has 466 
completed the work, except for the planting period and plant establishment period, 467 
and each of the following requirements are met: 468 

469 
(1) All traffic lanes (including shoulders, ramps, sidewalks and bike470 

paths) are in their final configuration as designed and the final471 
wearing surface has been installed;472 

473 
(2) All operational and safety devices have been installed in accordance474 

with the contract documents including guardrails, end treatments,475 
traffic barriers, required signs and pavement markings, drainage,476 
parapet, and bridge and pavement structures;477 

478 
(3) All required illumination and lighting for normal and safe use and479 

operation is installed and functional in accordance with the contract480 
documents;481 

482 
(4) All utilities and services are connected and working;483 

484 
(5) The need for temporary traffic controls or lane closures at any time485 

has ceased, except for lane closures required for routine486 
maintenance;487 

488 
(6) The building, structure, improvement or facility can be used for its489 

intended purpose.490 
491 

Substantial Completion Date - The date the Substantial Completion is granted 492 
by the Engineer in Writing and Contract Time stops. 493 

494 
Superintendent - The employee of the Contractor who is responsible for all the 495 
work and is a Contractor’s agent for communications to and from the State. 496 

497 
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Surety - The qualified individual, firm or corporation other than the Contractor, 498 
which executes a bond with and for the Contractor to insure its acceptable 499 
performance of the contract. 500 
 501 
Surfacing - The uppermost layer of material placed on the traveled way or 502 
shoulders.     This term is used interchangeably with pavement. 503 
 504 
Traveled Way - The portion of the roadway for the movement of vehicles, 505 
exclusive of shoulders. 506 
 507 
Unsuitable Material - Materials that contain organic matter, muck, humus, peat, 508 
sticks, debris, chemicals, toxic matter, or other deleterious materials not suitable 509 
for use in earthwork.  510 
 511 
Utility - A line, facility, or system for producing, transmitting, or distributing 512 
communications, power, electricity, heat, gas, oil, water, steam, waste, or storm 513 
water. 514 
 515 
Utility Owner - The entity, whether private or owned by a State, Federal, or County 516 
governmental body,  that has the power and responsibility to grant approval for,  or 517 
undertake construction work involving a particular utility. 518 
 519 
Water Pollutant - Dredged spoil, solid refuse, incinerator residue, sewage, 520 
garbage, sewage sludge, munitions, chemical waste, biological materials, 521 
radioactive materials, heat, wrecked or discarded equipment, rock, sand, soil, 522 
sediment, cellar dirt and industrial, municipal, and agricultural waste. 523 
 524 
Water Pollution - (1)  Such contamination or other alteration of the physical, 525 
chemical, or biological properties of any state waters, including change in 526 
temperature, taste, color, turbidity, or odor of the waters, or (2)  Such discharge of 527 
any liquid, gaseous, solid, radioactive, or other substances into any state waters, 528 
as will or is likely to create a nuisance or render such waters unreasonably harmful, 529 
detrimental, or injurious to public health, safety, or welfare, including harm, 530 
detriment, or injury to public water supplies, fish and aquatic life and wildlife, 531 
recreational purposes and agricultural and industrial research and scientific uses 532 
of such waters or as will or is likely to violate any water quality standards, effluent 533 
standards, treatment and pretreatment standards, or standards of performance for 534 
new sources adopted by the Department of Health. 535 
 536 
Work - The furnishing of all labor, material, equipment, and other incidentals 537 
necessary or convenient for the successful execution of all the duties and 538 
obligations imposed by the contract. 539 
 540 
Working Day - A calendar day in which a Contractor is capable of working four or 541 
more hours with its normal work force, exclusive of: 542 
 543 
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(1) Saturdays, Sundays, and recognized legal State holidays and such 544 
other days specified by the contract documents as non-working days, 545 

 546 
(2) Day in which the Engineer suspends work for four or more hours 547 
through no fault of the Contractor.” 548 

 549 
 550 
 551 
 552 

END OF SECTION 101 553 
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Make this section a part of the Standard Specifications:  1 
 2 

“SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS 3 
 4 
 5 
102.01 Prequalification of Bidders.  Prospective bidders shall be capable of 6 
performing the work for which they are bidding. 7 
 8 

In accordance with HRS Chapter 103D-310, the Department may require 9 
any prospective bidder to submit answers to questions contained in the 10 
'Standard Qualification Questionnaire For Prospective Bidders On Public Works 11 
Contracts' furnished by the Department, properly executed and notarized, setting 12 
forth a complete statement of the experience of such prospective bidder and its 13 
organization in performing similar work and a statement of the equipment 14 
proposed to be used, together with adequate proof of the availability of such 15 
equipment.  Whenever it appears to the Department, from answers to the 16 
questionnaire or otherwise, that the prospective bidder is not fully qualified and 17 
able to perform the intended work, the Department will, after affording the 18 
prospective bidder an opportunity to be heard and if still of the opinion that the 19 
bidder is not fully qualified to perform the work, refuse to receive or consider any 20 
bid offered by the prospective bidder.  All information contained in the answers to 21 
the questionnaire shall be kept confidential.  Questionnaire so submitted shall be 22 
returned to the bidders after serving their purpose. 23 

 24 
No person, firm or corporation may bid where (1) the person, firm, or 25 

corporation, or (2) a corporation owned substantially by the person, firm, or 26 
corporation, or (3) a substantial stockholder or an officer of the corporation, or (4) 27 
a partner or substantial investor in the firm is in arrears in payments owed to the 28 
State or its political subdivisions or is in default as a surety or failure to do 29 
faithfully and diligently previous contracts with the State. 30 
 31 
102.02 Contents of Proposal Forms.  The Department will furnish 32 
prospective bidders with proposal forms posted in HIePRO stating: 33 
 34 

(1) The location, 35 
 36 

(2) Description of the proposed work, 37 
 38 

(3) The approximate quantities, 39 
 40 

(4) Items of work to be done or materials to be furnished, 41 
 42 

(5) A schedule of items, and 43 
 44 

(6) The time in which the work shall be completed. 45 
 46 
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Papers bound with or attached to the proposal form are part of the 47 
proposal.  The bidder shall not detach or alter the papers bound with or attached 48 
to the proposal when the bidder submits its proposal through HIePRO. 49 

 50 
Also, the bidder shall consider other documents including the plans and 51 

specifications a part of the proposal form whether attached or not. 52 
 53 

102.03 (Unassigned). 54 
 55 
102.04 Estimated Quantities.  The quantities shown in the contract are 56 
approximate and are for the comparison of bids only.  The actual quantity of 57 
work may not correspond with the quantities shown in the contract.  The 58 
Department will make payment to the Contractor for unit price items in 59 
accordance with the contract for only the following: 60 
 61 

(1) Actual quantities of work done and accepted, not the estimated 62 
quantities; or 63 

 64 
(2) Actual quantities of materials furnished, not the estimated 65 
quantities. 66 

 67 
The Department may increase, decrease, or omit each scheduled 68 

quantities of work to be done and materials to be furnished.  When the 69 
Department increases or decreases the estimated quantity of a contract item by 70 
more than 15% the Department will make payment for such items in accordance 71 
with Subsection 104.06 - Methods of Price Adjustment. 72 
 73 
102.05 Examination of Contract and Site of Work.  The bidder shall 74 
examine carefully the site of the proposed work and contract before submitting a 75 
proposal. 76 
 77 

By the act of submitting a bid for the proposed contract, the bidder 78 
warrants that: 79 

 80 
(1) The bidder and its Subcontractors have reviewed the contract 81 
documents and found them free from ambiguities and sufficient for the 82 
purpose intended; 83 

 84 
(2) The bidder and its workers, employees and subcontractors have 85 
the skills and experience in the type of work required by the contract 86 
documents bid upon; 87 
 88 
(3) Neither the bidder nor its employees, agents, suppliers or 89 
subcontractors have relied upon verbal representations from the 90 
Department, its employees or agents, including architects, engineers or 91 
consultants, in assembling the bid figure; and 92 
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(4) The basis for the bid figure are solely on the construction contract 93 
documents. 94 

 95 
Also, the bidder warrants that the bidder has examined the site of the 96 

work.  From its investigations, the bidder acknowledges satisfaction on: 97 
 98 

(1) The nature and location of the work; 99 
 100 

(2) The character, quality, and quantity of materials; 101 
 102 

(3) The difficulties to be encountered; and 103 
 104 

(4) The kind and amount of equipment and other facilities needed; 105 
 106 
Subsurface information or hydrographic survey data furnished are for the 107 

bidders' convenience only.  The data and information furnished are the product 108 
of the Department's interpretation gathered in investigations made at the specific 109 
locations.  These conditions may not be typical of conditions at other locations 110 
within the project area or that such conditions remain unchanged.  Also, 111 
conditions found at the time of the subsurface explorations may not be the same 112 
conditions when work starts.  The bidder shall be solely responsible for 113 
assumptions, deductions, or conclusions the bidder may derive from the 114 
subsurface information or data furnished. 115 
 116 

If the Engineer determines that the natural conditions differ from that 117 
originally anticipated or contemplated by the Contractor in the items of 118 
excavation, the State may treat the difference in natural conditions, as falling 119 
within the meaning of Subsection 104.02 – Changes. 120 
 121 
102.06 Preparation of Proposal.  The submittal of its proposal shall be on 122 
forms furnished by the Department.  The bidder shall specify in words or figures: 123 
 124 

(1) A unit price for each pay item with a quantity given; 125 
 126 

(2) The products of the respective unit prices and quantities 127 
 128 

(3) The lump sum amount; and 129 
 130 

(4) The total amount of the proposal obtained by adding the amounts 131 
of the several items. 132 
 133 
The words and figures shall be in ink or typed.  If a discrepancy occurs 134 

between the prices written in words and those written in figures, the prices 135 
written in words shall govern. 136 

 137 
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When an item in the proposal contains an option to be made, the bidder 138 
shall choose in accordance with the contract for that particular item.  139 
Determination of an option will not permit the Contractor to choose again. 140 

 141 
The bidder shall sign the proposal properly in ink.  A duly authorized 142 

representatives of the bidder or by an agent of the bidder legally qualified and 143 
acceptable to the Department shall sign, including one or more partners of the 144 
bidder and one or more representatives of each entity comprising a joint venture. 145 

 146 
When an agent, other than the officer(s) of a corporation authorized to 147 

sign contracts for the corporation or a partner of a partnership, signs the 148 
proposals, a ‘Power of Attorney’ shall be on file with the Department or submitted 149 
with the proposal.  Otherwise, the Department will reject the proposal as irregular 150 
and unauthorized. 151 

 152 
The bidder shall submit acceptable evidence of the authority of the 153 

partner, member(s) or officer(s) to sign for the partnership, joint venture, or 154 
corporation respectively with the proposal.  Otherwise, the Department will reject 155 
the proposal as irregular and unauthorized. 156 
 157 
102.07 Irregular Proposals.  The Department may consider proposals 158 
irregular and may reject the proposals for the following reasons: 159 
 160 

(1) The proposal is a form not furnished by the Department, altered, or 161 
detached; 162 
 163 
(2) The proposal contains unauthorized additions, conditions, or 164 
alternates.  Also, the proposal contains irregularities that may tend to 165 
make the proposal incomplete, indefinite, or ambiguous to its meaning; 166 

 167 
(3) The bidder adds provisions reserving the right to accept or reject an 168 
award.  Also, the bidder adds provisions into a contract before an award; 169 
 170 
(4) The proposal does not contain a unit price for each pay item listed 171 
except authorized optional pay items; and 172 

 173 
(5) Prices for some items are out of proportion to the prices for other 174 
items. 175 

 176 
(6) If in the opinion of the Director, the bidder and its listed 177 
subcontractors do not have the Contactor’s licenses or combination of 178 
Contractor’s licenses necessary to complete the work. 179 

180 
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Where the prospective bidder is bidding on multiple projects 181 
simultaneously and the proposal limits the maximum gross amount of awards 182 
that the bidder can accept at one bid letting, the proposal is not irregular if the 183 
limit on the gross amount of awards is clear, and the Department selects the 184 
awards that can be given. 185 
 186 
102.08 Proposal Guaranty.  The Department will not consider a proposal of 187 
$25,000 or more unless accompanied by: 188 
 189 

(1) A deposit of legal tender; or 190 
 191 

(2) A valid surety bid bond, underwritten by a company licensed to 192 
issue bonds in the State of Hawaii, in the form and composed, 193 
substantially, with the same language as provided herewith and signed by 194 
both parties; or 195 

 196 
(3) A certificate of deposit, share certificate, cashier's check, 197 
treasurer's check, teller's check, or official check drawn by, or a certified 198 
check accepted by and payable on demand to the State by a bank, 199 
savings institution, or credit union insured by the Federal Deposit 200 
Insurance Corporation (FDIC) or the National Credit Union Administration 201 
(NCUA). 202 

 203 
(a) The bidder may use these instruments only to a maximum of 204 
$100,000. 205 

 206 
(b) If the required security or bond amount totals over $100,000 207 
more than one instrument not exceeding $100,000 each and 208 
issued by different financial institutions shall be acceptable. 209 

 210 
(c) The instrument shall be made payable at sight to the 211 
Department. 212 
 213 
(d) Proposal Guaranty listed in (1) and (3) shall be in its original 214 
form, and shall be received at the Contracts Office, Department of 215 
Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813 216 
before the bid deadline. 217 

 218 
In accordance with HRS Chapter 103D-323, the above shall be in a sum 219 

not less than 5% of the amount bid. 220 
 221 
102.09 Delivery of Proposal.  The bidder shall submit the proposal in 222 
HIePRO.  Bids received after said due date and time shall not be considered.  223 
Original bid documents do not have to be submitted.  Award will be made based 224 
on proposals submitted in HIePRO. 225 
 226 
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102.10 Withdrawal or Revision of Proposals.  A bidder may withdraw or 227 
revise a proposal after the bidder submits the proposal in HIePRO.  Withdrawal 228 
or revision of proposal must be completed before the time set for the receiving of 229 
bids. 230 
 231 
102.11 Public Opening of Proposals.  Not applicable. 232 
 233 
102.12 Disqualification of Bidders.  The Department may disqualify a bidder 234 
and reject its proposal for the following reasons: 235 
 236 

(1) Submittal of more than one proposal whether under the same or 237 
different name. 238 

 239 
(2) Evidence of collusion among bidders.  The Department will not 240 
recognize participants in collusion as bidders for any future work of the 241 
Department until such participants are reinstated as qualified bidders. 242 
 243 
(3) Lack of proposal guaranty. 244 

 245 
(4) Submittal of an unsigned or improperly signed proposal. 246 

 247 
(5) Submittal of a proposal without a listing of subcontractors or 248 
containing only a partial or incomplete listing of subcontractors. 249 

 250 
(6) Submittal of an irregular proposal in accordance with Subsection 251 
102.07 - Irregular Proposals. 252 
 253 
(7) Evidence of assistance from a person who has been an employee 254 
of the agency within the preceding two years and who participated while in 255 
State office or employment in the matter with which the contract is directly 256 
concerned, pursuant to HRS Chapter 84-15. 257 
 258 
(8) Suspended or debarred in accordance with HRS Chapter 104-25. 259 

 260 
(9) Failure to complete the prequalification questionnaire, if applicable. 261 

 262 
(10) Failure to attend the mandatory pre-bid meeting, if applicable. 263 

 264 
102.13 Material Guaranty.  The successful bidder may be required to furnish 265 
a statement of the composition, origin, manufacture of materials, and samples. 266 
 267 
102.14 Substitution of Materials and Equipment Before Bid Opening.  See 268 
Subsection 106.13 for Substitution Of Materials and Equipment After Bid 269 
Opening. 270 

271 
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(A) General.  When brand names of materials or equipment are272 
specified in the contract documents, they are to indicate a quality, style,273 
appearance, or performance and not to limit competition.  The bidder shall274 
base its bid on one of the specified brand names unless alternate brands275 
are qualified as equal or better in an addendum.  Qualification of such276 
proposed alternate brands shall be submitted via email to the Contact277 
person listed in HIePRO for the solicitation and also post a question in278 
HIePRO under the question/answer tab referencing the email with the279 
request.  The request must be posted in HIePRO no later than 14280 
calendar days before the bid opening date, not including the bid opening281 
date.282 

283 
An addendum will be issued to inform all prospective bidders of any 284 

accepted substitution in accordance with Subsection 102.17 – Addenda. 285 
286 

(B) Statement of Variances.  The statement of variances must list all287 
features of the proposed substitution that differ from the contract288 
documents and must further certify that the substitution has no other289 
variant features.  The brochure and information submitted shall be clearly290 
marked showing make, model, size, options, and any other features291 
requested by the Engineer and must include sufficient evidence to292 
evaluate each feature listed as a variance.  A request will be denied if293 
submitted without sufficient evidence.  If after installing the substituted294 
product, an unlisted variance is discovered, the Contractor shall295 
immediately replace the product with a specified product at no increase in296 
contract price and contract time.297 

298 
(C) Substitution Denial.  Any substitution request not complying with299 
the above requirements will be denied.300 

301 
102.15 Preferences.  Preferences shall not apply to this project. 302 

303 
102.16 Certification for Safety and Health Program for Bids in excess of 304 
$100,000.  In accordance with HRS Chapter 396-18, the bidder or offeror, by 305 
signing and submitting this proposal, certifies that a written safety and health 306 
plan for this project will be available and implemented by the notice to proceed 307 
date for this project.  Details of the requirements of this plan may be obtained 308 
from the State Department of Labor and Industrial Relations, Occupational 309 
Safety and Health Division (HIOSH). 310 

311 
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102.17 Addenda.  Addenda issued shall become part of the contract 312 
documents.  Addenda to the bid documents will be provided to all prospective 313 
bidders via HIePRO.  Each addendum shall be an addition to the contract 314 
documents.  The terms and requirements of the bid documents (i.e., drawings, 315 
specifications and other bid and contract documents) cannot be changed prior to 316 
the bid opening except by a duly issued addendum.” 317 

318 
319 

END OF SECTION 102 320 
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Make this section a part of the Standard Specifications: 1 
2 

“SECTION 103 - AWARD AND EXECUTION OF CONTRACT 3 
4 
5 

103.01 Consideration of Proposals.  The Department will compare the 6 
proposals in terms of the summation of the products of the approximate quantities 7 
and the unit bid prices after the submittal date and time established in HIePRO.  If 8 
a discrepancy occurs between the unit bid price and the bid price, the unit bid price 9 
shall govern. 10 

11 
The “Buy America” provisions in the Surface Transportation Assistance Act 12 

of 1982 is applicable to Federal-aid projects.  Bidders may submit a bid based 13 
upon the furnishing and use of domestic steel or foreign steel.  Manufacturing 14 
processes for domestic steel shall occur in the United States. 15 

16 
The Department reserves the right to reject proposals, waive technicalities 17 

or advertise for new proposals, if the rejection, waiver, or new advertisement favors 18 
the Department. 19 

20 
103.02 Award of Contract.  The award of contract, if it be awarded, will be 21 
made within 60 calendar days after the opening of bids, to the lowest responsible 22 
bidder whose proposal complies with all the requirements.  (Through HIePRO).  23 
The successful bidder will be notified by letter mailed to the address shown in its 24 
proposal, that its proposal has been accepted, and that it has been awarded the 25 
contract. 26 

27 
28 
29 
30 
31 
32 
33 
34 
35 
36 
37 
38 
39 
40 
41 
42 

(1) Requirement for Award.  To be eligible for award, the apparent
low bidder will be contacted to submit copies of the documents listed
below to demonstrate compliance with HRS Section 103D-310(c).  The
documents should be submitted to the Department as soon as possible
(within 14 days after bid opening unless otherwise specified in the
invitation for bids or an extension is granted in writing by the
Department).  If a valid certificate/clearance is not submitted on a timely
basis for award of a contract, a bidder otherwise responsive and
responsible may not receive the award.  See also Subsection 108.03 –
Preconstruction Data Submittal.

The Department may request the bidders to allow the Department 
to consider the bids for the issuance of an award beyond the 60 calendar 
day period.  Agreement to such an extension must be made by a bidder 
in writing.  Only bidders who have agreed to such an extension will be 
eligible for the award. 43 

44 
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(A) Tax Clearance.  Pursuant to HRS Sections 103D-310(c), 103-5345 
and 103D-328, the successful bidder shall be required to submit a certified46 
copy of its tax clearance issued by the Hawaii State Department of Taxation47 
(DOTAX) and the Internal Revenue Service (IRS) to demonstrate its48 
compliance with HRS Chapter 237.  A tax clearance is valid for six (6)49 
months from the most recent approval stamp date on the tax clearance and50 
must be valid on the bid’s first legal advertisement date or any date51 
thereafter up to the bid opening date.52 

53 
FORM A6, TAX CLEARANCE CERTIFICATE, is available at 54 
the following website: 55 

56 
https://tax.hawaii.gov/ 57 

58 
To receive DOTAX Forms by fax or mail, phone 59 
(808) 587-7572 or 1-800-222-7572.60 

61 
The application for the Tax Clearance Certificate is the responsibility 62 

of the bidder and must be submitted directly to the DOTAX or IRS.  The 63 
approved certificate may then be submitted to the Department. 64 

65 
(B) DLIR Certificate of Compliance.  Pursuant to HRS Section 103D-66 
310(c), the successful bidder shall be required to submit a copy (faxed67 
copies are acceptable) of its approved certificate of compliance issued by68 
the Hawaii State Department of Labor and Industrial Relations (DLIR) to69 
demonstrate its compliance with unemployment insurance (HRS Chapter70 
383), workers’ compensation (HRS Chapter 386), temporary disability71 
insurance (HRS Chapter 392), and prepaid health care (HRS Chapter 393).72 
The certificate is valid for six (6) months from the most recent approval73 
stamp date on the certificate and must be valid on the bid’s first legal74 
advertisement date or any date thereafter up to the bid opening date.  For75 
certificates which receive a “pending” approval stamp, a DLIR approval76 
stamp is required prior to the issuance of the Notice to Proceed.77 

78 
FORM LIR#27, APPLICATION FOR CERTIFICATE OF 79 
COMPLIANCE WITH SECTION 3-122-112, HAR, is available at the 80 
following website: 81 

82 
http://labor.hawaii.gov/ 83 

84 
More information is available by calling the DLIR Unemployment Insurance 85 
Division at (808) 586-8926. 86 

87 
Inquiries regarding the status of a LIR#27 Form may be made by 88 

calling the DLIR Disability Compensation Division at (808) 586-9200. 89 
90 

https://tax.hawaii.gov/
http://labor.hawaii.gov/
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The application for the Certificate of Compliance is the responsibility 91 
of the bidder and must be submitted directly to the DLIR.  The approved 92 
certificate may then be submitted to the Department. 93 

94 
(C) DCCA Certificate of Good Standing.  Pursuant to HRS Section95 
103D-310(c), the successful bidder shall be required to submit a copy96 
(faxed copies are acceptable) of its approved Certificate of Good Standing97 
issued by the Hawaii State Department of Commerce and Consumer Affairs98 
(DCCA), Business Registration Division (BREG) to demonstrate that it is99 
either:100 

101 
(1) Incorporated or organized under the laws of the State; or102 

103 
(2) Registered to do business in the State as a separate branch104 
or division that is capable of fully performing under the contract.105 

106 
The Certificate of Good Standing is valid for six (6) months 107 

from the approval date on the certificate and must be valid on the 108 
bid’s first legal advertisement date or any date thereafter up to the 109 
bid opening date.  A Hawaii business that is a sole proprietorship, 110 
however, is not required to register with the BREG, and therefore not 111 
required to submit a Certificate of Good Standing.  Bidders are 112 
advised that there are costs associated with registering and 113 
obtaining a Certificate of Good Standing from the DCCA. 114 

115 
To purchase a CERTIFICATE OF GOOD STANDING, go to On-Line 116 

Services at the following website: 117 
118 

http://cca.hawaii.gov/ 119 
120 

The application for the Certificate of Good Standing is the 121 
responsibility of the bidder and must be submitted directly to the DCCA.  122 
The approved certificate may then be submitted to the Department. 123 

124 
(D) Hawaii Compliance Express (HCE).  In lieu of the certificates125 
referenced above, the bidder may make available proof of compliance126 
through the Hawaii Compliance Express or any other designated127 
certification process.  Bidders may apply and register at the “Hawaii128 
Compliance Express” website:129 

130 
https://vendors.ehawaii.gov/hce/ 131 

132 
103.03 Cancellation of Award.  The Department reserves the right to cancel 133 
the award of contracts before the execution of said contract by the parties.  There 134 
will be no liability to the awardee and to other bidders. 135 

http://cca.hawaii.gov/
https://vendors.ehawaii.gov/hce/
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103.04 Return of Proposal Guaranty.  The Department will return the proposal 136 
guaranties, except those of the three lowest bidders, after the Department checks 137 
the proposals.  The Department will return the proposal guaranties of the remaining 138 
two lowest bidders, not awarded the contract, within five working days following 139 
the execution of the contract.  The Department will return the successful bidder's 140 
proposal guaranty after the successful bidder furnishes a bond and executes the 141 
contract. 142 

143 
103.05 Requirement of Contract Bond.  At the time of execution of the 144 
contract, the successful bidder shall file a good and sufficient performance bond 145 
and a payment bond on the forms furnished by the Department conditioned for the 146 
full and faithful performance of the contract in accordance with the terms and intent 147 
thereof and for the prompt payment to all others for all labor and material furnished 148 
by them to the bidder and used in the prosecution of the work provided for in the 149 
contract.  The bonds shall be of an amount equal to 100 percent of the amount of 150 
the contract price and include 5 percent of the contract amount estimated to be 151 
required for extra work.  The bidder shall limit the acceptable performance and 152 
payment bonds to the following: 153 

154 
(a) Legal tender;155 

156 
(b) Surety bond underwritten by a company licensed to issue bonds in157 
the State of Hawaii; or158 

159 
(c) A certificate of deposit; share certificate; cashier's check; treasurer's160 
check, teller's check drawn by or a certified check accepted by and payable161 
on demand to the State by a bank savings institution or credit union insured162 
by the Federal Deposit Insurance Corporation (FDIC) or the National Credit163 
Union Administration (NCUA).164 

165 
1. The bidder may use these instruments only to a maximum of166 
$100,000.167 

168 
2. If the required security or bond amount totals over $100,000169 
more than one instrument not exceeding $100,000 each and issued170 
by different financial institutions shall be acceptable.171 

172 
Such bonds shall also by the terms insure to the benefit of any and all 173 

persons entitled to file claims for labor done or material furnished in the work so as 174 
to give them a right of action as contemplated by HRS Section 103D-324. 175 

176 
103.06 Execution of the Contract.  The contract bond and HRS Chapter 104 177 
- Compliance Certificate, similar to a copy of the same annexed hereto, shall be178 
executed by the successful bidder and returned within ten days after the award 179 
of the contract or within such further time as the Director may allow after the 180 
bidder has received the contract for execution. 181 
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The contract shall not bind the Department unless said parties execute 182 
the contract and the Director of Finance endorses the bidder's certificate in 183 
accordance with HRS Section 103-39. 184 

185 
103.07 Failure to Execute Contract.  Failure to execute the contract and file 186 
acceptable bonds shall be cause for the cancellation of the award in accordance 187 
with Subsection 103.06 - Execution of the Contract.  Also, the Contractor forfeits 188 
the proposal guaranty which becomes the property of the Department.  This is not 189 
a penalty, but liquidated damages sustained by the State.  The Department may 190 
then make award to the next lowest responsible bidder or the Department may 191 
readvertise and construct the work under contract.” 192 

193 
194 
195 
196 

END OF SECTION 103 197 
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SECTION 104 – SCOPE OF WORK 1 
2 

Make the following amendment to said Section: 3 
4 

(I) Amend Section 104.11(B) Contractor’s Duty to Locate and Protect 5 
Utility by adding the following after line 291: 6 

7 
“(4)   The Contractor shall contact the Hawaii One Call Center at 811 prior 8 
to any execution in a public right of way or on private property.”  9 

10 
(II) Amend Section 104.06   Methods of Price Adjustment as follows:11 

12 
“104.06 Methods of Price Adjustment.     Any adjustment in the contract price 13 
pursuant to a change or claim shall be made in one or more of the following 14 
ways: 15 

16 
(1) By written agreement on a fixed price adjustment before17 
commencement of the pertinent performance.18 

19 
(2) By unit prices or other price adjustments specified in the contract or20 
subsequently agreed upon before commencement of the pertinent21 
performance.22 

23 
(3) The Engineer may base the adjustment for a lump sum item on a24 
calculated proportionate unit price.     The Engineer will calculate the25 
proportionate unit price by dividing the original contract lump sum price by26 
the actual or original estimated quantity established by the contract27 
documents.28 

29 
(4) In any other lawful manner as the parties may mutually agree upon30 
before commencement of the pertinent performance.31 

32 
(5) At the sole option of the Engineer,  work may be paid for on a force33 
account basis in accordance with Subsection 109.06 - Force Account34 
Provisions and Compensation.35 

36 
(6) By the cost variations attributable to the events or situations with37 
adjustment of profit and fee, all as specified in the contract or38 
subsequently agreed upon before commencement of the pertinent39 
performance.40 

41 
(7) In the absence of agreement by the parties:42 

43 
(A) For change orders with value not exceeding $50,000 by44 
documented actual costs of the work, allowing for overhead and45 
profit as set forth in Section 109.05 - Allowances for Overhead and46 
Profit.    A change order shall be issued within fifteen days of47 
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submission by the contractor of proper documentation of 48 
completed force account work, whether periodic (conforming to the 49 
applicable billing cycle) or final.    The Engineer shall return any 50 
documentation that is defective, to the contractor within fifteen days 51 
after receipt, with a statement identifying the defect; or 52 

53 
(B) For change orders with value exceeding $50,000 by a54 
unilateral determination by the Engineer of the costs attributable to55 
the events or situations with adjustment of profit and fee, all as56 
computed by the Engineer in accordance with applicable sections57 
of HAR Chapters 3-123 and 3-126, and Section 109.05 -58 
Allowances for Overhead and Profit.    When a unilateral59 
determination has been made, a unilateral change order shall be60 
issued within ten days.    Upon receipt of the unilateral change61 
order, if the contractor does not agree with any of the terms or62 
conditions, or the adjustment or nonadjustment of the contract time63 
or contract price, the contractor shall file a notice of intent to claim64 
within thirty days after the receipt of the written unilateral change65 
order.    Failure to file a protest within the time specified shall66 
constitute agreement on the part of the contractor with the terms,67 
conditions, amounts, and adjustment or nonadjustment of the68 
contract time or the contract price set forth in the unilateral change69 
order.70 

71 
A contractor shall be required to submit cost or pricing data if any 72 

adjustment in contract price is subject to the provisions of HAR Chapter 3-122, 73 
Subchapter 15.    A fully executed change order or other document permitting 74 
billing for the adjustment in price under any method listed in Subsections 75 
104.06(1) through 104.06(7) shall be issued within ten days after agreement on 76 
the method of adjustment." 77 

78 
79 
80 
81 
82 
83 

END OF SECTION 104 84 
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SECTION 105 – CONTROL OF WORK 1 
2 

Make the following amendments to said Section: 3 
4 
5 

(I) Amend 105.01 – Authority to read as follows: 6 
7 

“105.01 Authority. 8 
9 

(A) Authority of the Engineer.  The Engineer is the representative of10 
the Director and has all the authority of the Director with respect to the11 
contract.  The Engineer will make decisions on all questions that may12 
arise regarding the contract, such as, but not limited to:13 

14 
(1) Interpretation of the contract documents.15 

16 
(2) Acceptability of the materials furnished and work performed.17 

18 
(3) Manner of performance and rate of progress of the work.19 

20 
(4) Acceptable fulfillment of the contract on the part of the21 
Contractor.22 

23 
(5) Compensation under the contract.24 

25 
The Engineer’s decisions on questions, claims, and disputes will be 26 

final and conclusive subject to Subsection 107.15 – Disputes and Claims. 27 
28 

The Engineer may delegate specific authority to act for the 29 
Engineer to a specific person or persons.  Such delegation of authority 30 
shall be established in writing and shall become effective upon delivery to 31 
the Contractor. 32 

33 
(B) Authority of the Inspectors.  Inspectors, as a representative of34 
the Engineer or other agencies, will inspect the work done and materials35 
furnished.  Such inspection may extend to the preparation, fabrication or36 
manufacture of the materials to be used.  The Inspector does not have37 
authority vested in the Engineer unless specifically delegated in writing.38 
The Inspector may not alter or waive the provisions of the contract, issue39 
instructions contrary to the contract, or act as agent or representative of40 
the Contractor.41 

42 
Failure of an Inspector at any time to reject non-conforming work 43 

shall not be considered a waiver of the State’s right to require work in strict 44 
conformity with the contract documents as a condition of final acceptance. 45 

46 
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(C) Authority of the Consultant and Construction Management.47 
The State may engage consultants and construction managements to48 
perform duties in connection with the work.  Unless otherwise specified in49 
writing to the Contractor, such retained consultants and construction50 
managements shall have no greater authority than an Inspector.”51 

52 
(II) Amend Subsection 105.02 - Submittals by revising the first paragraph53 
from lines 52 to 61 to read as follows: 54 

55 
“105.02 Submittals.  The contract contains the description of various items 56 
that the Contractor must submit to the Engineer for review and acceptance.  The 57 
Contractor shall review all submittals for correctness, conformance with the 58 
requirements of the contract documents and completeness before submitting 59 
them to the Engineer.  The submittal shall indicate the contract items and 60 
specifications subsections for which the submittal is provided.  The submittal 61 
shall be legible and clearly indicate what portion of the submittal is being 62 
submitted for review.  The Contractor shall provide six copies of the required 63 
submissions at the earliest possible date.” 64 
5.01 65 
(III) Amend Subsection 105.08 (A) - Furnishing Drawings and Special66 
Provisions to read as follows: 67 

68 
69 
70 
71 

“(A) Furnishing Drawings and Special Provisions.  The State will 
furnish the Contractor an electronic set of the special provisions 
and plans.”  The Contractor shall have and maintain at least one set of 
plans and specifications on the work site, at all times.” 72 

73 
(IV) Amend Subsection 105.14(D) – No Designated Storage Area from lines74 
421 to 432 to read as follows: 75 

76 
“(D) No Designated Storage Area.  If no storage area is designated 77 
within the contract documents, materials and equipment may be stored 78 
anywhere within the State highway right-of-way, provided such storage 79 
and access to and from such site, within the sole discretion of the 80 
Engineer, does not create a public or traffic hazard or an impediment to 81 
the movement of traffic.” 82 

83 
(V) Amend 105.16(A) – Subcontract Requirements by adding the following84 

paragraph after line 483: 85 
86 

The 'Specialty Items' of work for this project are as follows: 87 
88 
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Section Description 89 
No. 90 

91 
312 Contract Item No. 312.0100 under Section 312 – Hot Mix 92 

Glassphalt Base Course 93 
94 

401 Contract Item No. 401.0100 under Section 401 – Hot Mix 95 
Asphalt Pavement 96 

97 
606 All Contract Items under Section 606 - Guardrail 98 

99 
622 All Contract Items under Section 622 – Roadway and Sign 100 

Lighting System 101 
102 

623 All Contract Items under Section 623 - Traffic Signal System 103 
104 

629 All Contract Items under Section 629 - Pavement Markings 105 
106 

630 All Contract Items under Section 630 - Traffic Control Guide 107 
Signs 108 

109 
631 All Contract Items under Section 631 - Traffic Control 110 

Regulatory, Warning, and Miscellaneous Signs 111 
112 

632 All Contract Items under Section 632 - Markers 113 
114 

645 Contract Item No. 645.0100 under Section 645 – Work Zone 115 
Traffic Control” 116 

117 
(VI) Amend Subsection 105.16(B) – Substituting Subcontractors by118 
revising the second sentence from line 490 to line 493 to read: 119 

120 
“Contractors may enter into subcontracts only with subcontractors listed in the 121 
proposal or with non-listed joint contractors/subcontractors permitted under 122 
Subsection 102.06 – Preparation of Proposal.” 123 

124 
125 
126 
127 

END OF SECTION 105 128 
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SECTION 106 – MATERIAL RESTRICTIONS AND REQUIREMENTS 1 
2 

Make the following amendment to said Section: 3 
4 

(I) Amend 106.05(B) – Deviation by revising the third sentence from line 106 5 
to 108 to read as follows: 6 

7 
“Any deviations will be subject to Subsection 102.14 – Substitution of Materials 8 
and Equipment Before Bid Opening. 9 

10 
(II) Amend Section 106 – Material Restrictions and Requirements by11 
adding the following after line 334 12 

13 
106.14 Construction Materials. 14 

15 
16 
17 
18 
19 
20 
21 
22 
23 
24 
25 
26 
27 
28 
29 
30 
31 
32 

(A) Buy America requirements apply to the following construction
materials unless otherwise specified:

(1) Non-ferrous metals.

(2) Plastic and polymer-based products such as:

(a) Polyvinylchloride.

(b) Composite building materials.

(c) Polymers used in fiber optic cables.

(3) Glass.

(4) Lumber.

(5) Drywall.33 
34 
35 Where one or more of these construction materials have been 

combined by a manufacturer with other materials through a manufacturing 36 
process, Buy America requirements do not apply unless otherwise 37 

38 
39 
40 
41 
42 

specified.  Furnish construction materials to be incorporated into the 
work with certificates of compliance with each project delivery.  
Manufacturer’s certificate of compliance must identify where the 
construction material was manufactured and attest specifically to Buy 
America compliance.  All manufacturing processes for these 
materials must occur in the United States. 

43 
44 
45 
46 

END OF SECTION 106 47 
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SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 1 
2 

Make the following amendments to said Section: 3 
4 

(I)  Amend Section 107.01 Insurance Requirements from lines 5 to 81 to 5 
read as follows: 6 

7 
“(A) Obligation of Contractor. Contractor shall not commence any 8 
work until it obtains, at its own expense, all required insurance described 9 
herein.  Such insurance shall be provided by an insurance company 10 
authorized by the laws of the State to issue such insurance in the State of 11 
Hawaii.  Coverage by a “Non-Admitted” carrier is permissible provided the 12 
carrier has a Best’s Rating of “A-VII” or better.  The Contractor shall 13 
maintain and ensure all insurance policies are current for the full period of 14 
the contract until final acceptance of the work by the State.  15 

16 
The Certificate of Insurance shall contain:  a clause that it is agreed 17 

that any insurance maintained by the State of Hawaii will apply in excess 18 
of, and not contribute with, insurance provided by this policy; and shall be 19 
accompanied by endorsement form CG2010 or equivalent naming the 20 
State as an additional insured to the policy which status shall be 21 
maintained for the full period of the contract until final acceptance of the 22 
work by State. 23 

24 
The Contractor shall obtain all required insurance as part of the 25 

contract price.  Where there is a requirement for the State of Hawaii and 26 
its officers and employees to be named as additional insureds under any 27 
Contractor’s insurance policy, before the State of Hawaii issues the Notice 28 
to Proceed, the Contractor shall obtain and submit to the Engineer a 29 
Certificate of Insurance and a written policy endorsement that confirms the 30 
State of Hawaii and its officers and employees are additional insureds for 31 
the specific State project number and project title under such insurance 32 
policies.  The written policy endorsement must be issued by the insurance 33 
company insuring the Contractor for the specified policy type or by an 34 
agent of such insurance company who is vested with the authority to issue 35 
a written policy endorsement.  The insurer’s agent shall also submit 36 
written confirmation of such authority to bind the insurer.  Any delays in 37 
the issuance of the Notice to Proceed attributed to the failure to obtain the 38 
proof of the State of Hawaii and its officers and employees’ additional 39 
insured status shall be charged to the Contractor. 40 

41 
A mere Certificate of Insurance issued by a broker who represents 42 

the Contractor (but not the Contractor’s insurer), or by any other party who 43 
is not authorized to contractually name the State as an additional insured 44 
under the Contractor’s insurance policy, is not sufficient to meet the 45 
Contractor’s insurance obligations. 46 
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47 
Certificates shall contain a provision that coverages being certified 48 

will not be cancelled or materially changed without giving the Engineer at 49 
least thirty (30) days prior written notice. Contractor will immediately 50 
provide written notice to the Director should any of the insurance policies 51 
evidenced on its Certificate of Insurance form be cancelled, reduced in 52 
scope or coverage, or not renewed upon expiration.  Should any policy be 53 
canceled before final acceptance of the work by the State, and the 54 
Contractor fails to immediately procure replacement insurance as 55 
specified, the State, in addition to all other remedies it may have for such 56 
breach, reserves the right to procure such insurance and deduct the cost 57 
thereof from any money due or to become due to the Contractor. 58 

59 
Nothing contained in these insurance requirements is to be 60 

construed as limiting the extent of Contractor’s responsibility for payment 61 
of damages resulting from its operations under this contract, including the 62 
Contractor’s obligation to pay liquidated damages, nor shall it affect the 63 
Contractor’s separate and independent duty to defend, indemnify and hold 64 
the State harmless pursuant to other provisions of this contract.  In no 65 
instance will the State’s exercise of an option to occupy and use 66 
completed portions of the work relieve the Contractor of its obligation to 67 
maintain the required insurance until the date of final acceptance of the 68 
work. 69 

70 
All insurance described herein shall be primary and cover the 71 

insured for all work to be performed under the contract, all work performed 72 
incidental thereto or directly or indirectly connected therewith, including 73 
but not limited to traffic detour work, barricades, warnings, diversions, lane 74 
closures, and other work performed outside the work area and all change 75 
order work. 76 

77 
The Contractor shall, from time to time, furnish the Engineer, when 78 

requested, satisfactory proof of coverage of each type of insurance 79 
required covering the work.  Failure to comply with the Engineer’s request 80 
may result in suspension of the work, and shall be sufficient grounds to 81 
withhold future payments due the Contractor and to terminate the contract 82 
for Contractor’s default. 83 

84 
(B) Types of Insurance.  Contractor shall purchase and maintain85 
insurance described below which shall provide coverage against claims86 
arising out of the Contractor’s operations under the contract, whether such87 
operations be by the Contractor itself or by any subcontractor or by88 
anyone directly or indirectly employed by any of them or by anyone for89 
whose acts any of them may be liable.90 

91 
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(1) Workers’ Compensation. The Contractor shall obtain92 
worker’s  compensation insurance for all persons whom they93 
employ in carrying out the work under this contract.  This insurance94 
shall be in strict conformity with the requirements of the most95 
current and applicable State of Hawaii Worker’s Compensation96 
Insurance laws in effect on the date of the execution of this contract97 
and as modified during the duration of the contract.98 

99 
(2) Auto Liability. The Contractor shall obtain Auto Liability100 
Insurance covering all owned, non-owned and hired autos with a101 
Combined single Limit of not less than $1,000,000 per occurrence102 
for bodily injury and property damage with the State of Hawaii103 
named as additional insured.  Refer to SPECIAL CONDITIONS for104 
any additional requirements.105 

106 
(3) General Liability. The Contractor shall obtain General107 
Liability insurance with a limit of not less than $2,000,000 per108 
occurrence and in the Aggregates for each of the following:109 

110 
(a) Products - Completed/Operations Aggregate,111 

112 
(b) Personal & Advertising Injury, and113 

114 
(c) Bodily Injury & Property Damage115 

116 
The General Liability insurance shall include the State as an 117 

Additional Insured.  The required limit of insurance may be provided 118 
by a single policy or with a combination of primary and excess 119 
policies.  Refer to SPECIAL CONDITIONS for any additional 120 
requirements. 121 

122 
(4) Builders Risk For All Work.  The Contractor shall take out123 
a policy of builder’s risk insurance for the full replacement value of124 
the project work; from a company licensed or otherwise authorized125 
to do business in the State of Hawaii; naming the State as an126 
additional insured under each policy; and covering all work, labor,127 
and materials furnished by such Contractor and all its128 
subcontractors against loss by fire, windstorm, tsunamis,129 
earthquakes, lightning, explosion, other perils covered by the130 
standard Extended Coverage Endorsement, vandalism, and131 
malicious mischief.  Refer to SPECIAL CONDITIONS for any132 
additional requirements.”133 

134 
135 
136 
137 



ER-24(008) 
107-4a 11/30/22 

(II) Add a new Subsection 107.18 Protection of Endangered Species as 138 
follows: 139 

140 
“107.18   Protection of Endangered Species.   In the event that Hawaiian 141 
waterbirds are observed the Contractor shall obtain the services of a qualified 142 
biologist to conduct a biological survey to assess appropriate mitigation 143 
measures.  The Contractor will immediately stop work in the vicinity of the listed 144 
species or nests and notify the Engineer.  145 

146 
The Engineer will coordinate with the US Fish and Wildlife Service Pacific Island 147 
Fish and Wildlife Office (PIFWO) on the findings of the biologist and decide a 148 
course of action based upon this consultation.  The Engineer will govern 149 
suspension of work according to Subsection 108.10 – Suspension of Work. 150 
Project time extension will be granted against the completion date for delays 151 
resulting from the discovery, investigation, and handling of such findings as 152 
justified.  No claim for extended overhead impact costs or change in the work will 153 
be permitted. 154 

155 
The Engineer will make payment for protection of endangered species from a 156 
Force Account Allowance provided under this section in accordance with 157 
Subsection 109.06 Force Account Provisions and Compensation.” 158 

159 
(III)  Add a new Subsection 107.19 Payment as follows:160 

161 
“107.19   Payment.   The Engineer will pay for accepted pay items listed below 162 
when included in the proposal schedule.  Payment will be full compensation for 163 
work prescribed in this section and the various contract documents. 164 

165 
Pay Item Pay Unit 166 

167 
Endangered Species Protection Measures Force Account” 168 

169 
170 

END OF SECTION 107 171 
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Amend Section 108 – PROSECUTION AND PROGRESS to read as follows: 1 
2 

“SECTION 108 – PROSECUTION AND PROGRESS 3 
4 
5 

108.01 Notice to Proceed (NTP).  A Notice To Proceed will be issued to the 6 
Contractor not more 30 calendar days after the contract certification date.  The 7 
Engineer may suspend the contract before issuing the Notice To Proceed, in 8 
which case the Contractor’s remedies are exclusively those set forth in Subsection 9 
108.10 – Suspension of Work. 10 

11 
The Contractor shall be allowed up to 14 calendar days after the Notice to 12 

Proceed to begin physical work.  The Start Work Date will be established when 13 
this period ends or on the actual day that physical work begins, whichever is first. 14 
Charging of Contract Time will begin on the Start Work Date.  The Contractor shall 15 
notify the Engineer, in writing, at least five working days before beginning physical 16 
work. 17 

18 
In the event that the Contractor fails to start physical work within the time 19 

specified, the Engineer may terminate the contract in accordance with Subsection 20 
108.11 – Termination of Contract for Cause. 21 

22 
During the period between the Notice to Proceed and the Start Work Date 23 

the Contractor should adjust work forces, equipment, schedules, and procure 24 
materials and required permits, prior to beginning physical work. 25 

26 
Any physical work done prior to the Start Work Date will be considered 27 

unauthorized work. If the Engineer does not direct that the unauthorized work be 28 
removed, it shall be paid for after the Start Work Date and only if it is acceptable. 29 

30 
In the event that the Engineer establishes, in writing, a Start Work Date that 31 

is beyond 60 calendar days from the Notice to Proceed date, the Contractor may 32 
submit a claim in accordance with, Subsection 107.15 – Disputes and Claims for 33 
increased labor and material costs which are directly attributable to the delay 34 
beyond the first 60 calendar days after the Notice to Proceed date. 35 

36 
The Contractor shall notify the Engineer at least 24 hours before restarting 37 

physical work after a suspension of work pursuant to Subsection 108.10 – 38 
Suspension of Work. 39 

40 
Once physical work has begun, the Contractor shall work expeditiously and 41 

pursue the work diligently to completion with the contract time.  If a portion of the 42 
work is to be done in stages, the Contractor shall leave the area safe and usable 43 
for the user agency and the public at the end of each stage. 44 

45 
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108.02 Prosecution of Work.  Unless otherwise permitted by the Engineer, in 46 
writing, the Contractor shall not commence with physical construction unless 47 
sufficient materials and equipment are available for either continuous construction 48 
or completion of a specified portion of the work. 49 

50 
108.03 Preconstruction Submittals.  The awardee shall submit to the 51 
Engineer for information and review the pre-construction submittals within 21 52 
calendar days from award.  Until the items listed below are received and found 53 
acceptable by the Engineer, the Contractor shall not start physical work unless 54 
otherwise authorized to do so in writing and subject to such conditions set by the 55 
Engineer.  Charging of Contract Time will not be delayed, and additional contract 56 
time will not be granted due to Contractor delay in submitting acceptable 57 
preconstruction submittals.   No progress payment will be made to the Contractor 58 
until the Engineer acknowledges,  in writing,  receipt of the following 59 
preconstruction submittals acceptable to the Engineer: 60 

61 
(1) List of the Superintendent and other Supervisory Personnel, and62 
their contact information.63 

64 
(2) Name of person(s) authorized to sign for the Contractor.65 

66 
(3) Work Schedule including hours of operation.67 

68 
(4) Initial Progress Schedule (See Subsection 108.06 – Progress69 
Schedule).70 

71 
(5) Water Pollution and Siltation Control Submittals, including Site-72 
Specific Best Management Practice Plan.73 

74 
(6) Solid Waste Disposal form.75 

76 
(7) Tax Rates.77 

78 
(8) Insurance Rates.79 

80 
(9) Certificate of Insurance, satisfactory to the Engineer, indicating that81 
the Contractor has in place all insurance coverage required by the contract82 
documents.83 

84 
(10) Schedule of agreed prices.85 

86 
(11) List of suppliers.87 

88 
(12) Traffic Control Plan, if applicable.89 
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108.04 Character and Proficiency of Workers.  The Contractor shall at all 90 
times provide adequate supervision and sufficient labor and equipment for 91 
prosecuting the work to full completion in the manner and within the time required 92 
by the contract.  The superintendent and all other representatives of the 93 
Contractor shall act in a civil and honest manner in all dealings with the Engineer, 94 
all other State officials and representatives,  and the public,  in connection with the 95 
work. 96 

97 
All workers shall possess the proper license, certification, job classification, 98 

skill, training, and experience necessary to properly perform the work assigned to 99 
them. 100 

101 
The Engineer may direct the removal of any worker(s) who does not carry 102 

out the assigned work in a proper and skillful manner or who is disrespectful, 103 
intemperate, violent, or disorderly.  The worker shall be removed forthwith by the 104 
Contractor and will not work again without the written permission of the Engineer. 105 

106 
108.05 Contract Time. 107 

108 
(A) Calculation of Contract Time.  When the contract time is on a109 
working day basis,  the total contract time allowed for the performance of110 
the work will be the number of working days shown in the contract plus any111 
additional working days authorized in writing as provided hereinafter.  The112 
count of elapsed working days to be charged against contract time, will113 
begin from the Start Work Date and will continue consecutively to the date114 
of Substantial Completion.  When multiple shifts are used to perform the115 
work, the State will not consider the hours worked over the normal eight116 
working hours per day or night as an additional working day.117 

118 
When the contract is on a calendar day basis, the total contract time 119 

allowed for the performance of the work will be the number of days shown 120 
in the contract plus any additional days authorized in writing as provided 121 
hereinafter.  The count of elapsed days to be charged against contract time 122 
will begin from the Start Work Date and will continue consecutively to the 123 
date of Substantial Completion.  The Engineer will exclude days elapsing 124 
between the orders of the Engineer to suspend work and resume work for 125 
suspensions not the fault of the Contractor. 126 

127 
(B) Modifications of Contract Time.  Whenever the Contractor128 
believes that an extension of contract time is justified,  the Contractor shall129 
serve written notice on the Engineer not more than five working days after130 
the occurrence of the event that causes a delay or justifies a contract time131 
extension.  Contract time may be adjusted for the following reasons or132 
events, but only if and to the extent the critical path has been affected:133 

134 
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(1) Changes in the Work, Additional Work, and Delays 135 
Caused by the State.  If the Contractor believes that an extension of 136 
time is justified on account of any act or omission by the State, and is 137 
not adequately provided for in a field order or change order, it must 138 
request the additional time as provided above.  At the request of the 139 
Engineer, the Contractor must show how the critical path will be 140 
affected and must also support the time extension request with 141 
schedules, as well as statements from its subcontractors, suppliers, 142 
or manufacturers, as necessary.  Claims for compensation for any 143 
altered or additional work will be determined pursuant to Subsection 144 
104.02 – Changes. 145 

 146 
 Additional time to perform the extra work will be added to the 147 
time allowed in the contract without regard to the date the change 148 
directive was issued, even if the contract completion date has 149 
passed.  A change requiring time issued after contract time has 150 
expired will not constitute an excusal or waiver of pre-existing 151 
Contractor delay. 152 
 153 
(2) Delay for Permits.  For delays in the routine application and 154 
processing time required to obtain necessary permits, including 155 
permits to be obtained from State agencies, the Engineer may grant 156 
an extension provided that the permit takes longer than 30 days to 157 
acquire and the delay is not caused by the Contractor, and provided 158 
that as soon as the delay occurs, the Contractor notifies the 159 
Engineer in writing that the permits are not available.  Permits 160 
required by the contract that take less than 30 days to acquire from 161 
the time which the appropriate documents are granted shall be 162 
acquired between Notice to Proceed and Start Work Date or 163 
accounted for in the contractor’s progress schedule.  Time 164 
extensions will be the exclusive relief granted on account of such 165 
delays. 166 

 167 
(3) Delays Beyond Contractor’s Control.  For delays caused by 168 
acts of God, a public enemy,  fire, inclement weather days or 169 
adverse conditions resulting therefrom, earthquakes, floods, 170 
epidemics, quarantine restrictions, labor disputes impacting the 171 
Contractor or the State, freight embargoes and other reasons 172 
beyond the Contractor’s control, the Contractor may be granted an 173 
extension of time provided that: 174 

 175 
(a) In the written notice of delay to the Engineer, the 176 
Contractor describes possible effects on the completion date 177 
of the contract.  The description of delays shall: 178 

 179 
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1. State specifically the reason or reasons for the 180 
delay and fully explain in a detailed chronology how the 181 
delay affects the critical path. 182 

 183 
2. Include copies of pertinent documentation to 184 
support the time extension request. 185 
 186 
3. Cite the anticipated period of delay and the time 187 
extension requested. 188 
 189 
4. State either that the above circumstances have 190 
been cleared and normal working conditions restored 191 
as of a certain day or that the above circumstances will 192 
continue to prevent completion of the project. 193 

 194 
(b) The Contractor shall notify the Engineer in writing when 195 
the delay ends.  Time extensions will be the exclusive relief 196 
granted and no additional compensation will be paid the 197 
Contractor for such delays. 198 

 199 
(4) Delays in Delivery of Materials or Equipment.  For delays 200 
in delivery of materials or equipment, which occur as a result of 201 
unforeseeable causes beyond the control and without fault of the 202 
Contractor, its subcontractor(s) or supplier(s), time extensions shall 203 
be the exclusive relief granted and no additional compensation will 204 
be paid the Contractor on account of such delay.  The delay shall not 205 
exceed the difference between the originally scheduled delivery date 206 
and the actual delivery date.  The Contractor may be granted an 207 
extension of time provided that it complies with the following 208 
procedures: 209 
 210 

(a) The Contractor’s written notice to the Engineer must 211 
describe the delays and state the effect such delays may have 212 
on the critical path. 213 

 214 
(b) The Contractor, if requested, must submit to the 215 
Engineer within five days after a firm delivery date for the 216 
material and  equipment is established, a written statement 217 
regarding the delay.  The Contractor must justify the delay as 218 
follows: 219 

 220 
1. State specifically all reasons for the delay.  221 
Explain in a detailed chronology the effect of the delay 222 
on the critical path. 223 

 224 
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2. Submit copies of purchase order(s), factory225 
invoice(s), bill(s) of lading, shipping manifest(s),226 
delivery tag(s), and any other documents to support the227 
time extension request.228 

229 
3. Cite the start and end date of the delay and the230 
time extension requested.231 

232 
(5) Delays for Suspension of Work.  When the performance of233 
the work is totally suspended for one or more days (calendar or234 
working days, as appropriate) by order of the Engineer in235 
accordance with Subsections 108.10(A)(1), 108.10(A)(2), or236 
108.10(A)(5) the number of days from the effective date of the237 
Engineer’s order to suspend operations to the effective date of the238 
Engineer’s order to resume operations shall not be counted as239 
contract time and the contract completion date will be adjusted.240 
During periods of partial suspensions of the work,  the Contractor will241 
be granted a time extension only if the partial suspension affects the242 
critical path.  If the Contractor believes that an extension of time is243 
justified for a partial suspension of work,  it must request the244 
extension in writing at least five working days before the partial245 
suspension will affect the critical operation(s) in progress.  The246 
Contractor must show how the critical path was increased based on247 
the status of the work and must also support its claim if requested,248 
with statements from its subcontractors.  A suspension of work will249 
not constitute a waiver of pre-existing Contractor delay.250 

251 
(6) Contractor Caused Delays.  No time extension will be252 
granted under the following circumstances:253 

254 
(a) Delays within the Contractor’s control in performing the255 
work caused by the Contractor, subcontractor, supplier, or any256 
combination thereof.257 

258 
(b) Delays within the Contractor’s control in arrival of259 
materials and equipment caused by the Contractor,260 
subcontractor, supplier, or any combination thereof, in261 
ordering, fabricating, and delivery.262 

263 
(c) Delays requested for changes which do not affect the264 
critical path.265 
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(d) Delays caused by the failure of the Contractor to make266 
submittals in a timely manner for review and acceptance by267 
the Engineer, such as but not limited to shop drawings,268 
descriptive sheets, material samples, and color samples269 
except as covered in Subsection 108.05(B)(3) – Delays270 
Beyond Contractor’s Control and 108.05(B)(4) – Delays in271 
Delivery of Materials or Equipment.272 

273 
(e) Delays caused by the failure to submit sufficient274 
information and data in a timely manner in the proper form in275 
order to obtain necessary permits related to the work.276 

277 
(f) Failure to follow the procedure within the time allowed278 
by contract to request a time extension.279 

280 
(g) Failure of the Contractor to provide evidence sufficient281 
to support the time extension request.282 

283 
(7) Reduction in Time.  If the State deletes or modifies any284 
portion of the work,  an appropriate reduction of contract time may be285 
made in accordance with Subsection 104.02 - Changes.286 

108.05 287 
108.06 Progress Schedules. 288 

289 
(A) Forms of Schedule.  All schedules shall be submitted using the290 
specific computer program designated in the bid documents.  If no such291 
scheduling software program is designated, then all schedules shall be292 
submitted using the latest version of Microsoft Project by Microsoft or293 
approved equivalent software program.294 

295 
Schedule submittals shall be as follows: 296 

297 
(1) For Contracts $2,000,000 or less or For Contract Time 100298 
Working Days or 140 Calendar Days or Less.  For contracts of299 
$2,000,000 or less or for contract time of 100 working days or 140300 
calendar days or less, the progress schedule will be a Time Scaled301 
Logic Diagram (TSLD).  The Contractor shall submit a TSLD302 
submittal package meeting the following requirements and having303 
these essential and distinctive elements:304 

305 
(a) The major features of work, such as but not limited to306 
BMP installation, grubbing, roadway excavation, structure307 
excavation, structure construction, shown in the chronological308 
order in which the Contractor proposes to work that feature or309 
work and its location on the project.  The schedule shall310 
account for normal inclement weather, unusual soil or other311 
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conditions that may influence the progress of the work, 312 
schedules, and coordination required by any utility, off or on 313 
site fabrications, and other pertinent factors that relate to 314 
progress; 315 

316 
(b) All features listed or not listed in the contract317 
documents that the Contractor considers a controlling factor318 
for the timely completion of the contract work.319 

320 
(c) The time span and sequence of the activities or events321 
for each feature, and its interrelationship and 322 
interdependencies in time and logic to other features in order 323 
to complete the project. 324 

325 
(d) The total anticipated time necessary to complete work326 
required by the contract.327 

328 
(e) A chronological listing of critical intermediate dates or329 
time periods for features or milestones or phases that can330 
affect timely completion of the project.331 

332 
(f) Major activities related to the location on the project.333 

334 
(g) Non-construction activities, such as submittal and335 
acceptance periods for shop drawings and material,336 
procurement, testing, fabrication, mobilization, and337 
demobilization or order dates of long lead material.338 

339 
(h) Set schedule logic for out of sequence activities to340 
retain logic.  In addition, open ends shall be non-critical.341 

342 
(i) Show target bars for all activities.343 

344 
(j) Vertical and horizontal sight lines both major and minor345 
shall be used as well as a separator line between groups.346 
The Engineer will determine frequency and style.347 

348 
(k) The file name, print date, revision number, data and349 
project title and number shall be included in the title block.350 

351 
(l) Have columns with the appropriate data in them for352 
activity ID, description, original duration, remaining duration,353 
early start, early finish, total float, percent complete,354 
resources.  The resource column shall list who is responsible355 
for the work to be done in the activity.  These columns shall356 
be to the left of the bar chart.357 

358 
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(2) For Contracts Which Have A Contract Amount More Than359 
$2,000,000 Or Having A Contract Time Of More Than 100360 
Working Days Or 140 Calendar Days.  For contracts which have a361 
contract amount more than $2,000,000 or contract time of more than362 
100 working days or 140 calendar days, the Contractor shall submit363 
a Timed-Scaled Logic Diagram (TSLD) meeting the following364 
requirements and having these essential and distinctive elements:365 

366 
(a) The information and requirements listed in Subsection367 
108.06(A)(1) – For Contracts $2,000,000 or Less or For368 
Contract Time 100 Working Days or 140 Calendar Days or369 
Less.370 

371 
(b) Additional reports and graphics available from the372 
software as requested by the Engineer.373 

374 
(c) Sufficient detail to allow at least weekly monitoring of375 
the Contractor and subcontractor's operations.376 

377 
(d) The time scaled schematic shall be on a calendar or378 
working days basis.  What will be used shall be determined by379 
how the contract keeps track of time.  It will be the same.  Plot380 
the critical calendar dates anticipated.381 

382 
(e) Breakdown of activity, such as forming, placing383 
reinforcing steel, concrete pouring and curing,  and stripping384 
in concrete construction.  Indicate location of work to be done385 
in such detail that it would be easily determined where work386 
would be occurring within approximately 200 feet.387 

388 
(f) Latest start and finish dates for critical path activities.389 

390 
(g) Identify responsible subcontractor, supplier, and others391 
for their respective activity.392 

393 
(h) No individual activity shall have duration of more than394 
20 calendar days unless requested and approved by the395 
Engineer.396 

397 
(i) All activities shall have work breakdown structure398 
codes and activity codes.  The activity codes shall have399 
coding that incorporates information for phase,  location,  who400 
is responsible for doing work and type of operation and401 
activity description.402 

403 
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(j) Incorporate all physical access and availability 404 
restraints. 405 
 406 

(B) Inspection and Testing.  All schedules shall provide reasonable 407 
time and opportunity for the Engineer to inspect and test each work activity. 408 
 409 
(C) Engineer’s Acceptance of Progress Schedule.  The submittal of, 410 
and the Engineer’s receipt of any progress schedule,  shall not be deemed 411 
an agreement to modify any terms or conditions of the contract.  Any 412 
modifications to the contract terms and conditions that appear in or may be 413 
inferred from an acceptable schedule will not be valid or enforceable unless 414 
and until the Engineer exercises discretion to issue an appropriate change 415 
order.  Nor shall any submittal or receipt imply the Engineer’s approval of 416 
the schedule’s breakdown, its individual elements, any critical path that may 417 
be shown, nor shall it obligate the State to make its personnel available 418 
outside normal working hours or the working hours established by the 419 
Contract in order to accommodate such schedule.  The Contractor has the 420 
risk of all elements (whether or not shown) of the schedule and its 421 
execution.  No claim for additional compensation, time, or both, shall be 422 
made by the Contractor or recognized by the Engineer for delays during 423 
any period for which an acceptable progress schedule or an updated 424 
progress schedule as required by Subsection 108.06(E) – Contractor’s 425 
Continuing Schedule Submittal Requirements had not been submitted.  Any 426 
acceptance or approval of the schedule shall be for general format only and 427 
shall not be deemed an agreement by the State that the construction 428 
means, methods,  and resources shown on the schedule will result in work 429 
that conforms to the contract requirements or that the sequences or 430 
durations indicated are feasible. 431 
 432 
(D) Initial Progress Schedule.  The Contractor shall submit an initial 433 
progress schedule.  The initial progress schedule shall consist of the 434 
following: 435 
 436 

(1) Four sets of the TSLD schedule. 437 
 438 
(2) All the software files and data to re-create the TSLD in a 439 
computerized software format as specified by the Engineer. 440 
 441 
(3) A listing of equipment that is anticipated to be used on the 442 
project.  Including the type, size, make, year of manufacture, and all 443 
information necessary to identify the equipment in the Rental Rate 444 
Blue Book for Construction Equipment. 445 
 446 
(4) An anticipated manpower requirement graph plotting contract 447 
time and total manpower requirement.  This may be superimposed 448 
over the payment graph. 449 

450 
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(5) A Method Statement that is a detailed narrative describing the451 
work to be done and the method by which the work shall be452 
accomplished for each major activity.  A major activity is an activity453 
that:454 

455 
(a) Has a duration longer than five days.456 

457 
(b) Is a milestone activity.458 

459 
(c) Is a contract item that exceeds $10,000 on the contract460 
cost proposal.461 

462 
(d) Is a critical path activity.463 

464 
(e) Is an activity designated as such by the Engineer.465 

466 
Each Method Statement shall include the following items 467 

needed to fulfill the schedule: 468 
469 

(a) Quantity, type,  make,  and model of equipment.470 
471 

(b) The manpower to do the work,  specifying worker472 
classification.473 

474 
(c) The production rate per eight hour day, or the working475 
hours established by the contract documents needed to meet476 
the time indicated on the schedule.  If the production rate is477 
not for eight hours, the number of working hours shall be478 
indicated.479 

480 
(6) Two sets of color time-scaled project evaluation and review481 
technique charts (“PERT”) using the activity box template of Logic –482 
Early Start or such other template designated by the Engineer.483 

484 
If the contract documents establish a sequence or order for the work, 485 

the initial progress schedule shall conform to such sequence or order. 486 
487 

(E) Contractor’s Continuing Schedule Submittal Requirements.488 
After the acceptance of the initial TSLD and when construction starts, the489 
Contractor shall submit four plotted progress schedules, two PERT charts,490 
and reports on all construction activities every two weeks (bi-weekly).  This491 
scheduled bi-weekly submittal shall also include an updated version of the492 
project schedule in a computerized software format as specified by the493 
Engineer.  The submittal shall have all the information needed to re-create494 
that time period’s TSLD plot and reports.  The bi-weekly submittal shall495 
include, but not limited to, an update of activities based on actual durations,496 
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all new activities and any changes in duration or start or finish dates of any 497 
activity.  498 

499 
The Contractor shall submit with every update, in report form 500 

acceptable to the Engineer, a list of changes to the progress schedule since 501 
the previous schedule submittal.  The Engineer may change the frequency 502 
of the submittal requirements but may not require a submittal of the 503 
schedule to be more than once a week.  The Engineer may decrease the 504 
frequency of the submittal of the bi-weekly schedule. 505 

506 
The Contractor shall submit updates of the anticipated work 507 

completion graph, equipment listing, manpower requirement graph or 508 
method statement when requested by the Engineer.  The Contractor shall 509 
submit such updates within 4 calendar days from the date of the request by 510 
the Engineer. 511 

512 
The Engineer may withhold progress payment until the Contractor is 513 

in compliance with all schedule update requirements  514 
515 

(F) Float.  All float appearing on a schedule is a shared commodity.516 
Float does not belong to or exist for the exclusive use or benefit of either517 
the State or the Contractor.  The State or the Contractor has the opportunity518 
to use available float until it is depleted.  Float has no monetary value.519 

520 
(G) Scheduled Meetings.  The Contractor shall meet on a bi-weekly521 
basis with the Engineer to review the progress schedule.  The Contractor522 
shall have someone attending the meeting that can answer all questions on523 
the TSLD and other schedule related submittals.524 

525 
(H) Accelerated Schedule; Early Completion.  If the Contractor526 
submits an accelerated schedule (shorter than the contract time), the527 
Engineer’s review and acceptance of an accelerated schedule does not528 
constitute an agreement or obligation by the State to modify the contract529 
time or completion date.  The Contractor is solely responsible for and shall530 
accept all risks and any delays, other than those that can be directly and531 
solely attributable to the State, that may occur during the work, until the532 
contract completion date.  The contract time or completion date is533 
established for the benefit of the State and cannot be changed without an534 
appropriate change order or Substantial Completion granted by the State.535 
The State may accept the work before the completion date is established,536 
but is not obligated to do so.537 
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If the TSLD indicates an early completion of the project, the 538 
Contractor shall, upon submittal of the schedule, cooperate with the 539 
Engineer in explaining how it will be achieved.  In addition, the Contractor 540 
shall submit the above explanation in writing which shall include the State’s 541 
part, if any, in achieving the early completion date.  Early completion of the 542 
project shall not rely on changes to the Contract Documents unless 543 
approved by the Engineer. 544 

545 
(I) Contractor Responsibilities.  The Contractor shall promptly546 
respond to any inquiries from the Engineer regarding any schedule547 
submission.  The Contractor shall adjust the schedule to address directives548 
from the Engineer and shall resubmit the TSLD package to the Engineer549 
until the Engineer finds it acceptable.550 

551 
The Contractor shall perform the work in accordance with the 552 

submitted TSLD.  The Engineer may require the Contractor to provide 553 
additional work forces and equipment to bring the progress of the work into 554 
conformance with the TSLD at no increase in contract price or contract time 555 
whenever the Engineer determines that the progress of the work does not 556 
insure completion within the specified contract time. 557 

108.06 558 
108.07 Weekly Meeting.  In addition to the bi-weekly schedule meetings, the 559 
Contractor shall be available to meet once a week with the Engineer at the time 560 
and place as determined by the Engineer to discuss the work and its progress 561 
including but not limited to, the progress of the project, potential problems, 562 
coordination of work, submittals, erosion control reports, etc.  The Contractor’s 563 
personnel attending shall have the authority to make decisions and answer 564 
questions. 565 

566 
The Contractor shall bring to weekly meetings a detailed work schedule 567 

showing the next three weeks’ work.  Number of copies of the detailed work 568 
schedule to be submitted will be determined by the Engineer.  The three-week 569 
schedule is in addition to the TSLD and shall in no way be considered as a 570 
substitute for the TSLD or vice versa.  The three-week schedule shall show: 571 

572 
(a) All construction events, traffic control and BMP related activities in573 
such detail that the Engineer will be able to determine at what location and574 
type of work will be done for any day for the next three weeks.  This is for575 
the State to use to plan its manpower requirements for that time period.576 

577 
(b) The duration of all events and delays.578 

579 
(c) The critical path clearly marked in red or marked in a manner that580 
makes it clearly distinguishable from other paths and is acceptable to the581 
Engineer.582 

583 
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(d) Critical submittals and requests for information (RFI’s). 584 
585 

(e) The project title, project number, date created, period the schedule586 
covers, Contractor’s name and creator of the schedule on each page.587 

588 
Two days prior to each weekly meeting,  the Contractor shall submit 589 

a list of outstanding submittals,  RFIs and issues that require discussion. 590 
591 

108.08 Liquidated Damages for Failure to Complete the Work or Portions 592 
of the Work on Time.  The actual amount of damages resulting from the 593 
Contractor’s failure to complete the contract in a timely manner is difficult to 594 
accurately determine.  Therefore, the amount of such damages shall be liquidated 595 
damages as set forth herein and in the special provisions.  The State may, at its 596 
discretion, deduct the amount from monies due or that may become due under the 597 
contract. 598 

599 
When the Contractor fails to reach substantial completion of the work for 600 

which liquidated damages are specified, within the time or times fixed in the 601 
contract or any extension thereof, in addition to all other remedies for breach that 602 
may be available to the State, the Contractor shall pay liquidated damages to the 603 
State, in the amount of $  2300  per working day. 604 

605 
(A) Liquidated Damages Upon Termination.  If the State terminates606 
on account of Contractor’s default, liquidated damages may be charged607 
against the defaulting Contractor and its surety until final completion of608 
work.609 

610 
(B) Liquidated Damages for Failure to Complete the Punchlist.  The611 
Contractor shall complete the work on any punchlist created after the pre-612 
final inspection, within the contract time or any extension thereof.613 

614 
When the Contractor fails to complete the work on such punchlist 615 

within the contract time or any extension thereof, the Contractor shall pay 616 
liquidated damages to the State of 20 percent of the amount of liquidated 617 
damages established for failure to substantially complete the work within 618 
contract time.  Liquidated damages shall not be assessed for the period 619 
between:  620 

621 
(1) Notice from the Contractor that the project is substantially622 
complete and the time the punchlist is delivered to the Contractor.623 

624 
(2) The date of the completion of punchlist as determined by the625 
Engineer and the date of the successful final inspection, and626 

627 
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(3) The date of the Final Inspection that results in Substantial 628 
Completion and the receipt by the Contractor of the written notice of 629 
Substantial Completion. 630 

 631 
(C) Actual Damages Recoverable If Liquidated Damages Deemed 632 
Unenforceable.  In the event a court of competent jurisdiction holds that 633 
any liquidated damages assessed pursuant to this contract are 634 
unenforceable, the State will be entitled to recover its actual damages for 635 
Contractor’s failure to complete the work, or any designated portion of the 636 
work within the time set by the contract. 637 

108.08 638 
108.09 Rental Fees for Unauthorized Lane Closure or Occupancy.  In 639 
addition to all other remedies available to the State for Contractor’s breach of the 640 
terms of the contract, the Engineer will assess the rental fees in the amount of 641 
$500 for every one-to fifteen-minute increment for each roadway lane closed to 642 
public use or occupied beyond the time periods authorized in the contract or by the 643 
Engineer.  The maximum amount assessed per day shall be $5,000.  The State 644 
may, at its discretion, deduct the amount from monies due or that may become 645 
due under the contract.  The rental fee may be waived in whole or part if the 646 
Engineer determines that the unauthorized period of lane closure or occupancy 647 
was due to factors beyond the control of the Contractor. Equipment breakdown is 648 
not a cause to waive liquidated damages. 649 
 650 
108.10 Suspension of Work. 651 
 652 

(A)  Suspension of Work.  The Engineer may, by written order, suspend 653 
the performance of the work, either in whole or in part, for such periods as 654 
the Engineer may deem necessary, for any cause, including but not limited 655 
to: 656 

 657 
(1) Weather or soil conditions considered unsuitable for 658 
prosecution of the work. 659 

 660 
(2) Whenever a redesign that may affect the work is deemed 661 
necessary by the Engineer. 662 

 663 
(3) Unacceptable noise or dust arising from the construction even 664 
if it does not violate any law or regulation. 665 

 666 
(4) Failure on the part of the Contractor to: 667 
 668 

(a) Correct conditions unsafe for the general public or for 669 
the workers. 670 
 671 
(b) Carry out orders given by the Engineer. 672 
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(c) Perform the work in strict compliance with the 673 
provisions of the contract.674 

675 
(d) Provide adequate supervision on the jobsite.676 

(5) The convenience of the State.677 
678 

(B) Partial and Total Suspension.  Suspension of work on some but679 
not all items of work shall be considered a “partial suspension”.680 
Suspension of work on all items shall be considered “total suspension”.681 
The period of suspension shall be computed from the date set out in the682 
written order for work to cease until the date of the order for work to683 
resume.684 

685 
(C) Reimbursement to Contractor.  In the event that the Contractor is686 
ordered by the Engineer in writing as provided herein to suspend all work687 
under the contract for the reasons specified in Subsections 108.10(A)(2),688 
108.10(A)(3), or 108.10(A)(5) of the “Suspension of Work” paragraph, the689 
Contractor may be reimbursed for actual direct costs incurred on work at690 
the jobsite, as authorized in writing by the Engineer, including costs691 
expended for the protection of the work.  An allowance of 5 percent for692 
indirect categories of delay costs will be paid on any reimbursed direct693 
costs, including extended branch and home-office overhead and delay694 
impact costs.  No allowance will be made for anticipated profits.  Payment695 
for equipment which is ordered to standby during such suspension of work696 
shall be made as described in Subsection 109.06(H) - Idle and Standby697 
Equipment.698 

699 
(D) Cost Adjustment.  If the performance of all or part of the work is700 
suspended for reasons beyond the control of the Contractor except an701 
adjustment shall be made for any increase in cost of performance of this702 
contract (excluding profit) necessarily caused by such suspension,  and the703 
contract modified in writing accordingly.704 

705 
However, no adjustment to the contract price shall be made for any 706 

suspension, delay, or interruption: 707 
708 

(1) For weather related conditions.709 
710 

(2) To the extent that performance would have been so711 
suspended, delayed, or interrupted by any other cause, including the712 
fault or negligence of the Contractor.713 

714 
(3) Or, for which an adjustment is provided for or excluded under715 
any other provision of this Contract.716 

717 
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(E) Claims for Adjustment.  Any adjustment in contract price made718 
shall be determined in accordance with Subsections 104.02 – Changes and719 
104.06 – Methods of Price Adjustment.720 

721 
Any claims for such compensation shall be filed in writing with the 722 

Engineer within 30 days after the date of the order to resume work or the 723 
claim will not be considered.  The claim shall conform to the requirements 724 
of Subsection 107.15(D) – Making of a Claim.  The Engineer will take the 725 
claim under consideration, may make such investigations as are deemed 726 
necessary and will be the sole judge as to the equitability of the claim.  The 727 
Engineer’s decision will be final. 728 

729 
(F) No Adjustment.  No provision of this clause shall entitle the730 
Contractor to any adjustments for delays due to failure of its surety, the731 
cancellation or expiration of any insurance coverage required by the732 
contract documents, for suspensions made at the request of the Contractor,733 
for any delay required under the contract, for suspensions,  either partial or734 
whole, made by the Engineer under Subsection 108.10(A)(4) of the735 
“Suspension of work” paragraph.736 
108.10737 

108.11 Termination of Contract for Cause. 738 
739 

(A) Default.  If the Contractor refuses or fails to perform the work, or any740 
separable part thereof, with such diligence as will assure its completion741 
within the time specified in this contract, or any extension thereof, or742 
commits any other material breach of this contract, and further fails within743 
seven days after receipt of written notice from the Engineer to commence744 
and continue correction of the refusal or failure with diligence and745 
promptness, the Engineer may, by written notice to the Contractor, declare746 
the Contractor in breach and terminate the Contractor’s right to proceed747 
with the work or the part of the work as to which there has been delay or748 
other breach of contract.  In such event, the State may take over the work,749 
perform the same to completion, by contract or otherwise, and may take750 
possession of, and utilize in completing the work, the materials, appliances,751 
and plants as may be on the site of the work and necessary therefore.752 
Whether or not the Contractor’s right to proceed with the work is terminated,753 
the Contractor and the Contractor’s sureties shall be liable for any damage754 
to the State resulting from the Contractor’s refusal or failure to complete the755 
work within the specified time.756 

757 
(B) Additional Rights and Remedies.  The rights and remedies of the758 
State provided in this contract are in addition to any other rights and759 
remedies provided by law.760 

761 
(C) Costs and Charges.  All costs and charges incurred by the State,762 
together with the cost of completing the work under contract, will be763 
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deducted from any monies due or which would or might have become due 764 
to the Contractor had it been allowed to complete the work under the 765 
contract.  If such expense exceeds the sum which would have been 766 
payable under the contract, then the Contractor and the surety shall be 767 
liable and shall pay the State the amount of the excess. 768 

769 
In case of termination, the Engineer will limit any payment to the 770 

Contractor to the part of the contract satisfactorily completed at the time of 771 
termination.  Payment will not be made until the work has satisfactorily been 772 
completed and all required documents, including the tax clearance required 773 
by Subsection 109.11 – Final Payment are submitted by the Contractor. 774 
Termination shall not relieve the Contractor or Surety from liability for 775 
liquidated damages. 776 

777 
(D) Erroneous Termination for Cause.  If, after notice of termination of778 
the Contractor’s right to proceed under this section, it is determined for any779 
reason that good cause did not exist to allow the State to terminate as780 
provided herein, the rights and obligations of the parties shall be the same781 
as,  and the relief afforded the Contractor shall be limited to, the provisions782 
contained in Subsection 108.12 – Termination for Convenience.783 

784 
108.12 Termination For Convenience. 785 

786 
(A) Terminations.  The Director may,  when the interests of the State so787 
require, terminate this contract in whole or in part, for the convenience of788 
the State.  The Director will give written notice of the termination to the789 
Contractor specifying the part of the contract terminated and when790 
termination becomes effective.791 

792 
(B) Contractor's Obligations.  The Contractor shall incur no further793 
obligations in connection with the terminated work and on the date set in794 
the notice of termination the Contractor shall stop work to the extent795 
specified.  The Contractor shall also terminate outstanding orders and796 
subcontracts as they relate to the terminated work.  The Contractor shall797 
settle the liabilities and claims arising out of the termination of subcontracts798 
and orders connected with the terminated work subject to the State’s799 
approval.  The Engineer may direct the Contractor to assign the800 
Contractor's right, title, and interest under terminated orders or subcontracts801 
to the State.  The Contractor must still complete the work not terminated by802 
the notice of termination and may incur obligations as necessary to do so.803 

804 
(C) Right to Construction and Goods.  The Engineer may require the805 
Contractor to transfer title and to deliver to the State in the manner and to806 
the extent directed by the Engineer, the following:807 
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(1) Any completed work.808 
809 

(2) Any partially completed construction, goods, materials, parts,810 
tools, dies, jigs, fixtures, drawings, information, and contract rights811 
(hereinafter called "construction material") that the Contractor has812 
specifically produced or specially acquired for the performance of the813 
terminated part of this contract.814 

815 
(3) The Contractor shall protect and preserve all property in the816 
possession of the Contractor in which the State has an interest.  If817 
the Engineer does not elect to retain any such property, the818 
Contractor shall use its best efforts to sell such property and819 
construction materials for the State’s account in accordance with the820 
standards of HRS Chapter 490:2-706.821 

822 
(D) Compensation.823 

824 
(1) The Contractor shall submit a termination claim specifying the825 
amounts due because of the termination for convenience together826 
with cost or pricing data, submitted to the extent required by HAR827 
Subchapter 15, Chapter 3-122.  If the Contractor fails to file a828 
termination claim within one year from the effective date of829 
termination, the Engineer may pay the Contractor, if at all, an amount830 
set in accordance with Subsection 108.12(D)(3).831 

832 
(2) The Engineer and the Contractor may agree to a settlement833 
provided the Contractor has filed a termination claim supported by834 
cost or pricing data submitted as required and that the settlement835 
does not exceed the total contract price plus settlement costs836 
reduced by payments previously made by the State, the proceeds of837 
any sales of construction, supplies, and construction materials under838 
Subsection 108.12(C)(3), and the proportionate contract price of the839 
work not terminated.840 

841 
(3) Absent complete agreement, the Engineer will pay the842 
Contractor the following amounts less any payments previously843 
made under the contract:844 

845 
(a) The cost of all contract work performed prior to the846 
effective date of the notice of termination work plus a 5847 
percent markup on the actual direct costs, including amounts848 
paid to subcontractor, less amounts paid or to be paid for849 
completed portions of such work; provided, however, that if it850 
appears that the Contractor would have sustained a loss if the851 
entire contract would have been completed, no markup shall852 
be allowed or included and the amount of compensation shall853 
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be reduced to reflect the anticipated rate of loss.  No 854 
anticipated profit or consequential damage will be due or paid. 855 

 856 
(b) Subcontractors shall be paid a markup of 10 percent on 857 
their direct job costs incurred to the date of termination.  No 858 
anticipated profit or consequential damage will be due or paid 859 
to any subcontractor.  These costs must not include payments 860 
made to the Contractor for subcontract work during the 861 
contract period. 862 

 863 
(c) The total sum to be paid the Contractor shall not 864 
exceed the total contract price reduced by the amount of any 865 
sales of construction supplies, and construction materials. 866 

 867 
(4) Cost claimed, agreed to, or established by the State shall be 868 
in accordance with HAR Chapter 3-123. 869 

 870 
108.13 Pre-Final and Final Inspections. 871 
 872 

(A) Inspection Requirements.  Before the Engineer undertakes a final 873 
inspection of any work,  a pre-final inspection must first be conducted.  The 874 
Contractor shall notify the Engineer that the work has reached substantial 875 
completion and is ready for pre-final inspection. 876 
 877 
(B) Pre-Final Inspection.  Before notifying the Engineer that the work 878 
has reached substantial completion, the Contractor shall inspect the project 879 
and test all installed items with all of its subcontractors as appropriate.  The 880 
Contractor shall also submit the following documents as applicable to the 881 
work: 882 
 883 

(1) All written guarantees required by the contract. 884 
 885 
(2) Two accepted final field-posted drawings as specified in 886 
Section 648 – Field-Posted Drawings;  887 
 888 
(3) Complete weekly certified payroll records for the Contractor 889 
and Subcontractors. 890 
 891 
(4) Certificate of Plumbing and Electrical Inspection. 892 
 893 
(5) Certificate of building occupancy as required. 894 
 895 
(6) Certificate of Soil and Wood Treatments. 896 
 897 
(7) Certificate of Water System Chlorination. 898 
 899 
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(8) Certificate of Elevator Inspection,  Boiler and Pressure Pipe 900 
Inspection.901 

902 
(9) Maintenance Service Contract and two copies of a list of all903 
equipment installed.904 

905 
(10) Current Tax clearance.  The contractor will be required to906 
submit an additional tax clearance certificate when the final payment907 
is made.908 

909 
(11) And any other final items and submittals required by the910 
contract documents.911 

912 
(C) Procedure.  When in compliance with the above requirements, the913 
Contractor shall notify the Engineer in writing that the project has reached914 
substantial completion and is ready for pre-final inspection.915 

916 
The Engineer will then make a preliminary determination as to 917 

whether or not the project is substantially complete and ready for pre-final 918 
inspection.  The Engineer may, in writing, postpone until after the pre-final 919 
inspection the Contractor’s submittal of any of the items listed in Subsection 920 
108.13(B) – Pre-Final Inspection, herein, if in the Engineer’s discretion it is 921 
in the interest of the State to do so. 922 

923 
If, in the opinion of the Engineer, the project is not substantially 924 

complete, the Engineer will provide the Contractor a punchlist of specific 925 
deficiencies in writing which must be corrected or finished before the work 926 
will be ready for a pre-final inspection.  The Engineer may add to or 927 
otherwise modify this punchlist from time to time.  The Contractor shall take 928 
immediate action to correct the deficiencies and must repeat all steps 929 
described above including written notification that the work is ready for pre-930 
final inspection. 931 

932 
After the Engineer is satisfied that the project appears substantially 933 

complete a final inspection shall be scheduled within ten working days after 934 
receipt of the Contractor’s latest letter of notification that the project is ready 935 
for final inspection. 936 

937 
If,  as a result of the pre-final inspection, the Engineer determines the 938 

work is not substantially complete, the Engineer will inform the Contractor in 939 
writing as to specific deficiencies which must be corrected before the work 940 
will be ready for another pre-final inspection.  If the Engineer finds the work 941 
is substantially complete but finds deficiencies that must be corrected 942 
before the work is ready for final inspection, the Engineer will prepare in 943 
writing and deliver to the Contractor a punchlist describing such 944 
deficiencies.945 
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At any time before final acceptance, the Engineer may revoke the 946 
determination of substantial completion if the Engineer finds that it was not 947 
warranted and will notify the Contractor in writing the reasons therefore 948 
together with a description of the deficiencies negating the declaration. 949 

950 
When the date of substantial completion has been determined by the 951 

State,  liquidated damages for the failure to complete the punchlist, if due to 952 
the State will be assessed in pursuant to Subsection 108.08(B) - Liquidated 953 
Damages for Failure to Complete the Punchlist.  954 

955 
(D) Punchlist; Clean Up and Final Inspection.  Upon receiving a956 
punchlist after pre-final inspection, the Contractor shall promptly devote all957 
required time, labor, equipment, materials and incidentals to correct and958 
remedy all punchlist deficiencies.  The Engineer may add to or otherwise959 
modify this punchlist until substantial completion of the project.960 

961 
Before final inspection of the work, the Contractor shall clean all 962 

ground occupied by the Contractor in connection with the work of all 963 
rubbish, excess materials  temporary structures and equipment, shall 964 
remove all graffiti and defacement of the work and all parts of the work and 965 
the worksite must be left in a neat and presentable condition to the 966 
satisfaction of the Engineer. 967 

968 
Final inspection will occur within ten working days after the 969 

Contractor notifies the Engineer in writing that all punchlist deficiencies 970 
remaining after the pre-final inspection have been completed and the 971 
Engineer concurs.  If the Engineer determines that deficiencies still remain 972 
at the final inspection, the work will not be accepted and the Engineer will 973 
notify the Contractor, in writing, of the deficiencies which shall be corrected 974 
and the steps above repeated. 975 

976 
If the Contractor fails to correct the deficiencies and complete the 977 

work by the established or agreed date, the State may correct the 978 
deficiencies by whatever method it deems appropriate and deduct the cost 979 
from any payments due the Contractor. 980 

981 
108.14 Substantial Completion and Final Acceptance. 982 

983 
(A) Substantial Completion.  When the Engineer finds that the984 
Contractor has satisfactorily completed all work for the project in985 
compliance with the contract, with the exception of the planting period and986 
the plant establishment period, the Engineer will notify the Contractor, in987 
writing, of the project’s substantial completion, effective as of the date of the988 
final inspection.  The substantial completion date shall determine end of989 
contract time and relieve contractor of any additional accumulation of990 
liquidated damages for failure to complete the punchlist.991 
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 992 
(B) Final Acceptance.  When the Engineer finds that the Contractor has 993 
satisfactorily completed all contract work in compliance with the contract 994 
including all plant establishment requirements, and all the materials have 995 
been accepted by the State, the Engineer will issue a Final Acceptance 996 
Letter.  The Final Acceptance date shall determine the commencement of 997 
all guaranty periods subject to Subsection 108.16 – Contractor’s 998 
Responsibility for Work;  Risk of Loss or Damage.  999 

 1000 
108.15 Use of Structure or Improvement.  The State has the right to use the 1001 
structure, equipment, improvement, or any part thereof,  at any time after it is 1002 
considered by the Engineer as available.  In the event that the structure,  1003 
equipment or any part thereof is used by the State before final acceptance,  the 1004 
Contractor is not relieved of its responsibility to protect and preserve all the work 1005 
until final acceptance. 1006 
108.15 1007 
108.16 Contractor’s Responsibility for Work; Risk of Loss or Damage.  1008 
Until the written notice of final acceptance has been received,  the Contractor shall 1009 
take every precaution against loss or damage to any part of the work by the action 1010 
of the elements or from any other cause whatsoever, whether arising from the 1011 
performance or from the non-performance of the work.  The Contractor shall 1012 
rebuild, repair, restore and make good all loss or damage to any portion of the 1013 
work resulting from any cause before its receipt of the written notice of final 1014 
acceptance and shall bear the risk and expense thereof. 1015 
 1016 
 The risk of loss or damage to the work from any hazard or occurrence that 1017 
may or may not be covered by a builder’s risk policy is that of the Contractor and 1018 
Surety, unless such risk of loss is placed elsewhere by express language in the 1019 
contract documents. 1020 
 1021 
108.17 Guarantee of Work. 1022 
 1023 

(1) Regardless of, and in addition to, any manufacturers’ warranties, all 1024 
work and equipment shall be guaranteed by the Contractor against defects 1025 
in materials, equipment or workmanship for one year from the date of final 1026 
acceptance or as otherwise specified in the contract documents. 1027 
 1028 
(2) When the Engineer determines that repairs or replacements of any 1029 
guaranteed work and equipment is necessary due to materials, equipment, 1030 
or workmanship which are inferior,  defective,  or not in accordance with the 1031 
terms of the contract, the Contractor shall, at no increase in contract price 1032 
or contract time, and within five working days of receipt of written notice 1033 
from the State, commence to all of the following: 1034 
 1035 

(a) Correct all noted defects and make replacements, as directed 1036 
by the Engineer, in the equipment and work. 1037 
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1038 
(b) Repair or replace to new or pre-existing condition any1039 
damages resulting from such defective materials,  equipment or1040 
installation thereof.1041 

1042 
(3) The State will be entitled to the benefit of all manufacturers and1043 
installers warranties that extend beyond the terms of the Contractor’s1044 
guaranty regardless of whether or not such extended warranty is required1045 
by the contract documents.  The Contractor shall prepare and submit all1046 
documents required by the providers of such warranties to make them1047 
effective, and submit copies of such documents to the Engineer.  If an1048 
available extended warranty cannot be transferred or assigned to the State1049 
as the ultimate user, the Contractor shall notify the Engineer who may direct1050 
that the warranted items be acquired in the name of the State as purchaser.1051 

1052 
(4) If a defect is discovered during a guarantee period, all repairs and1053 
corrections to the defective items when corrected shall be guaranteed for a1054 
new duration equal to the original full guarantee period.  The running of the1055 
guarantee period shall be suspended for all other work affected by any1056 
defect.  The guarantee period for all other work affected by any such defect1057 
shall restart for its remaining duration upon confirmation by the Engineer1058 
that the deficiencies have been repaired or remedied.1059 

1060 
(5) Nothing in this section is intended to limit or affect the State’s rights1061 
and remedies arising from the discovery of latent defects in the work after1062 
the expiration of any guarantee period.1063 

1064 
108.18 No Waiver of Legal Rights.  The following will not operate or be 1065 
considered as a waiver of any portion of the contract, or any power herein 1066 
reserved, or any right to damages provided herein or by law: 1067 

1068 
(1) Any payment for, or acceptance of, the whole or any part of the work.1069 

1070 
(2) Any extension of time.1071 

1072 
(3) Any possession taken by the Engineer.1073 

1074 
A waiver of any notice requirement or of any noncompliance with the 1075 

contract will not be held to be a waiver of any other notice requirement or any 1076 
other noncompliance with the contract. 1077 

1078 
108.19 Final Settlement of Contract. 1079 

1080 
(A) Closing Requirements.  The contract will be considered settled1081 
after the project acceptance date and when the following items have been1082 
satisfactorily submitted,  where applicable:1083 
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(1) All written guarantees required by the contract. 1084 
 1085 

(2) Complete and certified weekly payrolls for the Contractor and 1086 
its subcontractor’s. 1087 

 1088 
(3) Certificate of plumbing and electrical inspection. 1089 

 1090 
(4) Certificate of building occupancy. 1091 

 1092 
(5) Certificate for soil treatment and wood treatment. 1093 

 1094 
(6) Certificate of water system chlorination. 1095 

 1096 
(7) Certificate of elevator inspection,  boiler and pressure pipe 1097 
installation. 1098 
 1099 
(8) Tax clearance. 1100 
 1101 
(9) All other documents required by the Contract or by law. 1102 

 1103 
(B) Failure to Meet Closing Requirements.  The Contractor shall meet 1104 
the applicable closing requirements within 60 days from the date of Project 1105 
Acceptance or the agreed to Punchlist complete date.  Should the 1106 
Contractor fail to comply with these requirements, the Engineer may 1107 
terminate the contract for cause.” 1108 

 1109 
 1110 
 1111 
 1112 

END OF SECTION 108 1113 
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SECTION 109 – MEASUREMENT AND PAYMENT 1 
2 

Make the following amendment to said Section: 3 
4 

(I) Amend Subsection 109.05    Allowances for Overhead and Profit by 5 
revising lines 101 to 110 to read as follows: 6 

7 
“(1) 20 percent of the direct cost for any work performed by the 8 
Contractor’s own labor force. 9 

10 
(2) 20 percent of the direct cost for any work performed by each11 
subcontractor’s own labor force.12 

13 
(3) For the Contractor or any subcontractor for work performed14 
by their respective subcontractor or tier subcontractor,  10 percent15 
of the amount due to the performing subcontractor or tier16 
subcontractor.”17 

18 
(II) Amend Subsection 109.08(B)   Payment for Material On Hand by19 
revising lines 421 to 423 to read as follows: 20 

21 
“(2) The materials shall be stored and handled in accordance 22 
with Subsection 105.14 – Storage and Handling of Materials and 23 
Equipment.”  24 

25 
26 

(III) Amend Subsection 109.11   Final Payment by revising lines 568 to 57627 
to read as follows: 28 

29 
“(3)     A current “Certificate of Vendor Compliance” issued by the 30 
Hawaii Compliance Express (HCE).  The Certificate of Vendor 31 
Compliance is used to certify the Contractor’s compliance with  32 

33 
(a) Section 103D-328, HRS (for all contracts $25,000 or34 
more) which requires a current tax clearance certificate35 
issued by the Hawaii State Department of Taxation and the36 
Internal Revenue Service;37 

38 
(b) Chapters 383, 386, 392, and 393, HRS; and39 

40 
(c) Subsection 103D-310(c), HRS.  The State reserves41 
the right to verify that compliance is current prior to the42 
issuance of final payment.  Contractors are advised that43 
non-compliance status will result in final payment being44 
withheld until compliance is attained.45 

46 
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Sums necessary to meet the claims of any governmental agencies 47 
may be withheld from the sums due the Contractor until said 48 
claims have been fully and completely discharged or otherwise 49 
satisfied.” 50 

51 
52 
53 
54 

END OF SECTION 109 55 
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Amend Section 209 - TEMPORARY WATER POLLUTION, DUST, AND EROSION 1 
CONTROL to read as follows: 2 

3 
4 

“SECTION 209 - TEMPORARY WATER POLLUTION, DUST, AND EROSION 5 
CONTROL 6 

7 
8 

209.01 Description.  This section describes the following: 9 
10 

(A) Including detailed plans, diagrams, and written Site-Specific Best11 
Management Practices (BMP); constructing, maintaining, and repairing12 
temporary water pollution, dust, and erosion control measures at the project13 
site, including local material sources, work areas and haul roads; removing14 
and disposing hazardous wastes; control of fugitive dust (defined as15 
uncontrolled emission of solid airborne particulate matter from any source16 
other than combustion); and complying with applicable State and Federal17 
permit conditions.18 

19 
(B) Work associated with construction stormwater, dewatering, and20 
hydrotesting activities and complying with conditions of the National Pollutant21 
Discharge Elimination System (NPDES) permit(s) authorizing discharges22 
associated with construction stormwater, dewatering, and hydrotesting23 
activities.24 

25 
(C) Potential pollutant identification and mitigation measures are listed in26 
Appendix A for use in the development of the Contractor’s Site-Specific BMP.27 

28 
Requirements of this section also apply to construction support 29 

activities including concrete or asphalt batch plants, rock crushing plants, 30 
equipment staging yards/areas, material storage areas, excavated material 31 
disposal areas, and borrow areas located outside the State Right-of-Way.  32 
For areas serving multiple construction projects, or operating beyond the 33 
completion of the construction project in which it supports, the Contractor 34 
shall be responsible for securing the necessary permits, clearances, and 35 
documents, and following the conditions of the permits and clearances, at no 36 
cost to the State. 37 

38 
209.02 Materials.  Comply with applicable materials described in Chapters 2 and 39 
3 of the current HDOT “Construction Best Management Practices Field Manual”.  In 40 
addition, the materials shall comply with the following: 41 

42 
(A) Grass.  Grass shall be a quick growing species such as rye grass,43 
Italian rye grass, or cereal grasses.  Grass shall be suitable to the area and44 
provide a temporary cover that will not compete later with permanent cover.45 
Alternative grasses are allowable if acceptable to the Engineer.46 
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(B) Fertilizer and Soil Conditioners.  Fertilizer and soil conditioners shall47 
be a standard commercial grade acceptable to the Engineer.  Fertilizer shall48 
conform to Subsection 619.02(H)(1) - Commercial Fertilizer.49 

50 
(C) Hydro-mulching.  Hydro-mulching used as a temporary vegetative51 
stabilization measure shall consist of materials in Subsections 209.02(A) -52 
Grass, and 209.02(B) – Fertilizer and Soil Conditioners.  Mulches shall be53 
recycled materials including bagasse, hay, straw, wood cellulose bark, wood54 
chips, or other material acceptable to the Engineer.  Mulches shall be clean55 
and free of noxious weeds and deleterious materials.  Potable water shall56 
meet the requirements of Subsection 712.01 - Water.  Submit alternate57 
sources of irrigation water for the Engineer’s acceptance if deviating from58 
712.01 - Water.  Installation and other requirements shall be in accordance59 
with portions of Section 641- Hydro-Mulch Seeding including 641.02(D) - Soil60 
and Mulch Tackifier, 641.03(A) – Seeding, and 641.03(B) - Planting Period.61 
Install non-vegetative controls including mulch or rolled erosion control62 
products while the vegetation is being established.  Water and fertilize grass.63 
Apply fertilizer as recommended by the manufacturer.  Replace grass the64 
Engineer considers unsuitable or sick.  Remove and dispose of trash and65 
debris.  Remove invasive species.  Mow as needed to prevent site or signage66 
obstructions, fire hazard, or nuisance to the public.  Do not remove down67 
stream sediment control measures until the vegetation is uniformly68 
established, including no large bare areas, and provides 70 percent of the69 
density of pre-disturbance vegetation.  Temporary vegetative stabilization70 
shall not be used longer than one year.71 

72 
(D) Silt Fences.  Comply with ASTM D6462, Standard Practice for Silt73 
Fence Installation.74 

75 
Alternative materials or methods to control, prevent, remove and dispose 76 

pollution are allowable if acceptable to the Engineer. 77 
78 

209.03 Construction. 79 
80 

(A) Preconstruction Requirements.81 
82 

(1) Water Pollution, Dust, and Erosion Control Meeting.83 
Schedule a water pollution, dust, and erosion control meeting with the84 
Engineer after Site-Specific BMP is accepted in writing by the85 
Engineer.  Meeting shall be scheduled a minimum of 7 calendar days86 
prior to the Start Work Date.  Discuss sequence of work, plans and87 
proposals for water pollution, dust, and erosion control.88 

89 
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(2) Water Pollution, Dust, and Erosion Control Submittals.  90 
Submit a Site-Specific BMP Plan within 21 calendar days of date of 91 
award.  Submission of complete and acceptable Site-Specific BMP 92 
Plan is the sole responsibility of the Contractor and additional contract 93 
time will not be issued for delays due to incompleteness.  Include the 94 
following: 95 

 96 
(a) Written description of activities to minimize water 97 
pollution and soil erosion into State waters, drainage or sewer 98 
systems.  BMP shall include the following: 99 

 100 
1. An identification of potential pollutants and their 101 
sources. 102 
 103 
2. A list of all materials and heavy equipment to be 104 
used during construction. 105 
 106 
3. Descriptions of the methods and devices used to 107 
minimize the discharge of pollutants into State waters, 108 
drainage or sewer systems. 109 
 110 
4. Details of the procedures used for the 111 
maintenance and subsequent removal of any erosion or 112 
siltation control devices. 113 
 114 
5. Methods of removing and disposing hazardous 115 
wastes encountered or generated during construction. 116 
 117 
6. Methods of removing and disposing concrete and 118 
asphalt pavement cutting slurry, concrete curing water, 119 
and hydrodemolition water. 120 
 121 
7. Spill Control and Prevention and Emergency Spill 122 
Response Plan. 123 
 124 
8. Fugitive dust control, including dust from grinding, 125 
sweeping, or brooming off operations or combination 126 
thereof. 127 
 128 
9. Methods of storing and handling of oils, paints 129 
and other products used for the project. 130 
 131 
10. Material storage and handling areas, and other 132 
staging areas. 133 
 134 
11. Concrete truck washouts. 135 
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12. Concrete waste control.136 
137 

13. Fueling and maintenance of vehicles and other138 
equipment.139 

140 
14. Tracking of sediment offsite from project entries141 
and exits.142 

143 
15. Litter management.144 

145 
16. Toilet facilities.146 

147 
17. Other factors that may cause water pollution, dust148 
and erosion control.149 

150 
(b) Provide plans indicating location of water pollution, dust151 
and erosion control devices; provide plans and details of BMPs152 
to be installed or utilized; show areas of soil disturbance in cut153 
and fill, indicate areas used for construction staging and154 
storage including items (1) through (17) above, storage of155 
aggregate (indicate type of aggregate), asphalt cold mix, soil or156 
solid waste, equipment and vehicle parking, and show areas157 
where vegetative practices are to be implemented.  Indicate158 
intended drainage pattern on plans.  Include flow arrows.159 
Include separate drawing for each phase of construction that160 
alters drainage patterns.  Indicate approximate date when161 
device will be installed and removed.162 

163 
(c) Construction schedule.164 

165 
(d) Name(s) of specific individual(s) designated responsible166 
for water pollution, dust, and erosion controls on the project167 
site.  Include home, cellular, and business telephone numbers,168 
fax numbers, and e-mail addresses.169 

170 
(e) Description of fill material to be used.171 

172 
(f) For projects with an NPDES Permit for Construction173 
Activities, submit information to address all sections in the174 
Storm Water Pollution Prevention Plan (SWPPP).175 

176 
(g) For projects with an NPDES Permit, information required177 
for compliance with the conditions of the Notice of General178 
Permit Coverage (NGPC)/NPDES Permit.179 

180 
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(h) Site-Specific BMP Review Checklist.  The checklist may 181 
be downloaded from HDOT’s Stormwater Management 182 
website at http://stormwaterhawaii.com. 183 

 184 
Date and sign Site-Specific BMP Plan.  Keep accepted 185 

copy on site or at an accessible location so that it can be made 186 
available at the time of an on-site inspection or upon request by 187 
the Engineer, HDOT Third-Party Inspector, and/or DOH/EPA 188 
Representative.  Amendments to the Site-Specific BMP Plan 189 
shall be included with original Site-Specific BMP Plan.  Modify 190 
SWPPP if necessary to conform to revisions.  Include date of 191 
installation and removal of Site-Specific BMP measures.  192 
Obtain written acceptance by the Engineer before 193 
implementing revised Site-Specific BMPs in the field. 194 

 195 
Follow the guidelines in the current HDOT “Construction 196 

Best Management Practices Field Manual”, in developing, 197 
installing, and maintaining Site-Specific BMPs for all projects.  198 
For any conflicting requirements between the Manual and 199 
applicable bid documents, the applicable bid documents will 200 
govern.  Should a requirement not be clearly described within 201 
the applicable bid documents, notify the Engineer immediately 202 
for interpretation.  For the purposes of clarification “applicable 203 
bid documents” include the construction plans, standard 204 
specifications, special provisions, Permits, and the SWPPP 205 
when applicable. 206 

 207 
Follow Honolulu’s City and County “Rules for Soil 208 

Erosion Standards and Guidelines” for all projects on Oahu.  209 
Use respective Soil Erosion Guidelines for Maui, Kauai and 210 
Hawaii projects.   211 

 212 
(B) Construction Requirements.  Do not begin work until submittals 213 
detailed in Subsection 209.03(A)(2) - Water Pollution, Dust, and Erosion 214 
Control Submittals are completed and accepted in writing by the Engineer. 215 

 216 
Install, maintain, monitor, repair and replace site-specific BMP 217 

measures, such as for water pollution, dust and erosion control; installation, 218 
monitoring, and operation of hydrotesting activities; removal and disposal of 219 
hazardous waste indicated on plans, concrete cutting slurry, concrete curing 220 
water; or hydrodemolition water.  Site-Specific BMP measures shall be in 221 
place, functional and accepted by HDOT personnel prior to initiating any 222 
ground disturbing activities. 223 

224 
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If necessary, furnish and install rain gage in a secure location prior to 225 
field work including installation of site-specific BMP.  Provide rain gage with 226 
a tolerance of at least 0.05 inches of rainfall.  Install rain gage on project site 227 
in an area that will not deter rainfall from entering the gate opening.  Do not 228 
install in a location where rain water may splash into rain gage.  The rain 229 
gage installation shall be stable and plumbed.  Maintain rain gage and 230 
replace rain gage that is stolen, does not function properly or accurately, is 231 
worn out, or needs to be relocated.  Do not begin field work until rain gage is 232 
installed and Site-Specific BMPs are in place.  Rain gage data logs shall be 233 
readily available.  Submit rain gage data logs weekly to the Engineer. 234 

235 
Address all comments received from the Engineer. 236 

237 
Modify and resubmit plans and construction schedules to correct 238 

conditions that develop during construction which were unforeseen during 239 
the design and pre-construction stages. 240 

241 
Coordinate temporary control provisions with permanent control 242 

features throughout the construction and post-construction period. 243 
244 

Limit maximum surface area of earth material exposed at any time to 245 
300,000 square feet.  Do not expose or disturb surface area of earth material 246 
(including clearing and grubbing) until BMP measures are installed and 247 
accepted in writing by the Engineer.  Protect temporarily or permanently 248 
disturbed soil surface from rainfall impact, runoff and wind before end of the 249 
work day. 250 

251 
Immediately initiate stabilizing exposed soil areas upon completion of 252 

earth disturbing activities for areas permanently or temporarily ceased on any 253 
portion of the site.  Earth-disturbing activities have permanently ceased when 254 
clearing and excavation within any area of the construction site that will not 255 
include permanent structures has been completed.  Earth-disturbing 256 
activities have temporarily ceased when clearing, grading, and excavation 257 
within any area of the site that will not include permanent structures will not 258 
resume for a period of 14 or more calendar days, but such activities will 259 
resume in the future.  The term “immediately” is used in this section to define 260 
the deadline for initiating stabilization measures. “Immediately” means as 261 
soon as practicable, but no later than the end of the next work day, following 262 
the day when the earth-disturbing activities have temporarily or permanently 263 
ceased. 264 

265 
For projects with an NPDES Permit for Construction activities: 266 

267 
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268 
269 
270 
271 
272 
273 
274 
275 

(1) For construction areas discharging into waters not impaired for 
nutrients or sediments, complete initial stabilization within 14 calendar 
days after the temporary or permanent cessation of earth-disturbing 
activities.

(2) For construction areas discharging into nutrient or sediment 
impaired waters, complete initial stabilization within 7 calendar days 
after the temporary or permanent cessation of earth-disturbing 
activities.276 

277 
For projects without an NPDES Permit for Construction activities, 278 

complete initial stabilization within 14 calendar days after the temporary or 279 
permanent cessation of earth-disturbing activities. 280 

281 
Any of the following types of activities constitutes initiation of 282 

stabilization:  283 
284 

(1) Prepping the soil for vegetative or non-vegetative stabilization;285 
286 

(2) Applying mulch or other non-vegetative product to the exposed287 
area;288 

289 
(3) Seeding or planting the exposed area;290 

291 
(4) Starting any of the activities in items (1) – (3) above on a portion292 
of the area to be stabilized, but not on the entire area; and293 

294 
(5) Finalizing arrangements to have stabilization product fully295 
installed in compliance with the deadline for completing initial296 
stabilization activities.297 

298 
Any of the following types of activities constitutes completion of initial 299 

stabilization activities: 300 
301 

(1) For vegetative stabilization, all activities necessary to initially302 
seed or plant the area to be stabilized; and/or303 

304 
(2) For non-vegetative stabilization, the installation or application305 
of all such non-vegetative measures.306 

307 
If the Contractor is unable to meet the deadlines above due to 308 

circumstances beyond the Contractor’s control, and the Contractor is using 309 
vegetative cover for temporary or permanent stabilization, the Contractor 310 
may comply with the following stabilization deadlines instead as agreed to by 311 
the Engineer: 312 

313 
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(1) Immediately initiate, and complete within the timeframe shown314 
above, the installation of temporary non-vegetative stabilization315 
measures to prevent erosion;316 

317 
(2) Complete all soil conditioning, seeding, watering or irrigation318 
installation, mulching, and other required activities related to the319 
planting and initial establishment of vegetation as soon as conditions320 
or circumstances allow it on the site; and321 

322 
(3) Notify and provide documentation to the Engineer the323 
circumstances that prevent the Contractor from meeting the deadlines324 
above for stabilization and the schedule the Contractor will follow for325 
initiating and completing initial stabilization and as agreed to by the326 
Engineer.327 

328 
Follow the applicable requirements of the specifications and special 329 

provisions including Section 619 Planting and Section 641 Hydro-Mulch 330 
Seeding. 331 

332 
Immediately after seeding or planting the area to be vegetatively 333 

stabilized, to the extent necessary to prevent erosion on the seeded or 334 
planted area, select, design, and install non-vegetative erosion controls that 335 
provide cover (e.g., mulch, rolled erosion control products) to the area while 336 
vegetation is becoming established. 337 

338 
Protect exposed or disturbed surface area with mulches, grass seeds 339 

or hydromulch.  Spray mulches at a rate of 2,000 pounds per acre.  Add 340 
tackifier to mix at a rate of 85 pounds per acre.  Apply grass seeds at a rate 341 
of 125 pounds per acre.  For hydromulch, use the ingredients and rates 342 
required for mulches and grass seeds.  Submit recommendations from a 343 
licensed Landscape Architect when deviating from the application rates 344 
above. 345 

346 
Apply fertilizer to mulches, grass seed or hydromulch per 347 

manufacturer’s recommendations.  Submit recommendations from a licensed 348 
Landscape Architect when deviating from the manufacturer’s 349 
recommendations. 350 

351 
Install velocity dissipation measures when exposing erodible surfaces 352 

greater than 15 feet in height. 353 
354 

BMP measures shall be in place and operational at the end of work 355 
day or as required by Section 209.03(B) Construction Requirements. 356 

357 
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Install and maintain either or both stabilized construction entrances 358 
and wheel washes to minimize tracking of dirt and mud onto roadways. 359 
Restrict traffic to stabilized construction areas only.  Clean dirt, mud, or other 360 
material tracked onto the road, sidewalk, or other paved area by the end of 361 
the same day in which the track-out occurs.  Modify stabilized construction 362 
entrances to prevent mud from being tracked onto road.  Stabilize entire 363 
access roads if necessary. 364 

365 
Chemicals may be used as soil stabilizers for either or both erosion 366 

and dust control if acceptable to the Engineer. 367 
368 

Provide temporary slope drains of rigid or flexible conduits to carry 369 
runoff from cuts and embankments.  Provide portable flume at the entrance.  370 
Shorten or extend temporary slope drains to ensure proper function. 371 

372 
Protect ditches, channels, and other drainageways leading away from 373 

cuts and fills at all times by either: 374 
375 

(1) Hydro-mulching the lower region of embankments in the376 
immediate area.377 

378 
(2) Installing check dams and siltation control devices.379 

380 
(3) Other methods acceptable to the Engineer.381 

382 
Provide for controlled discharge of waters impounded, directed, or 383 

controlled by project activities or erosion control measures. 384 
385 

Cover exposed surface of materials completely with tarpaulin or 386 
similar device when transporting aggregate, soil, excavated material or 387 
material that may be source of fugitive dust. 388 

389 
Cleanup and remove any pollutant that can be attributed to the 390 

Contractor. 391 
392 

Install or modify Site-Specific BMP measures due to change in the 393 
Contractor’s means and methods, or for omitted condition that should have 394 
been allowed for in the accepted Site-Specific BMP or a Site-Specific BMP 395 
that replaces an accepted Site-Specific BMP that is not satisfactorily 396 
performing.  Modifications to Site-Specific BMP measures shall be accepted 397 
in writing by the Engineer prior to implementation. 398 

399 
Properly maintain all Site-Specific BMP measures. 400 

401 
For projects with an NPDES Permit for Construction Activities: 402 

403 
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(1) For construction areas discharging into nutrient or sediment404 
impaired waters, inspect, prepare a written report, and make repairs405 
to BMP measures at the following intervals:406 

407 
(a) Weekly.408 

409 
(b) Within 24 hours of any rainfall of 0.25 inch or greater410 
which occurs in a 24-hour period.411 

412 
(c) When existing erosion control measures are damaged413 
or not operating properly as required by Site-Specific BMP.414 

415 
(2) For construction areas discharging to waters not impaired for416 
nutrients or sediments, inspect, prepare a written report, and make417 
repairs to BMP measures at the following intervals:418 

419 
(a) Weekly.420 

421 
(b) When existing erosion control measures are damaged422 
or not operating properly as required by Site-Specific BMP.423 

424 
For projects without an NPDES Permit for Construction activities, 425 

inspect, prepare a written report, and make repairs to BMP measures at the 426 
following intervals: 427 

428 
(a) Weekly.429 

430 
(b) When existing erosion control measures are damaged431 
or not operating properly as required by Site-Specific BMP.432 

433 
Temporarily remove, replace or relocate any Site-Specific BMP that 434 

must be removed, replaced or relocated due to potential or actual flooding, 435 
or potential danger or damage to project or public. 436 

437 
Maintain records of inspections of Site-Specific BMP work.  Keep 438 

continuous records for duration of the project.  Submit copy of Inspection 439 
Report to the Engineer within 24 hours after each inspection. 440 

441 
The Contractor’s designated representative specified in Subsection 442 

209.03(A)(2)(d) shall address any Site-Specific BMP deficiencies brought up 443 
by the Engineer immediately, including weekends and holidays, and 444 
complete work to fix the deficiencies by the close of the next work day if the 445 
problem does not require significant repair or replacement, or if the problem 446 
can be corrected through routine maintenance.  Address any Site-Specific 447 
BMP deficiencies brought up by the State’s Third-Party Inspector in the 448 
timeframe above or as specified in the Consent Decree or MS4 NPDES 449 
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Permit, whichever is more stringent.  The Consent Decree timeframe 
requirement applies statewide.  The MS4 NPDES Permit only applies to 
Oahu.  In this section, “immediately” means the Contractor shall take all 
reasonable measures to minimize or prevent discharge of pollutants until a 
permanent solution is installed and made operational.  If a problem is 
identified at a time in the day in which it is too late to initiate repair, initiation 
of repair shall begin on the following work day.  When installation of a new 
pollution prevention control or a significant repair is needed, complete 
installation or repair no later than 7 calendar days from the time of 
notification/Contractor discovery.  Notify the Engineer and document why it 
is infeasible to complete the installation or repair within 7 calendar days and 
complete the work as soon as practicable and as agreed to by the Engineer. 
Address Site-Specific BMP deficiencies discovered by the Contractor within 
the timeframe above.  The Contractor’s failure to satisfactorily address these 
Site-Specific BMP deficiencies, the Engineer reserves the right to employ 
outside assistance or use the Engineer’s own labor forces to provide 
necessary corrective measures.  The Engineer will charge the Contractor 
such incurred costs plus any associated project engineering costs.  The 
Engineer will make appropriate deductions from the Contractor’s monthly 
progress estimate.  Failure to apply Site-Specific BMP measures may result 
in one or more of the following:  assessment of liquidated damages, 
suspension, or cancellation of Contract with the Contractor being fully 
responsible for all additional costs incurred by the State. 

(C) Discharges of Storm Water Associated with Construction 
Activities.  If work includes disturbance of one acre or more, an NPDES 
Permit authorizing Discharges of Storm Water Associated with Construction 
Activity (CWB-NOI Form C) or Individual Permit authorizing storm water 
discharges associated with construction activity is required from the 
Department of Health Clean Water Branch (DOH-CWB).

Do not begin construction activities until all required conditions of the 
permit are met and submittals detailed in Subsection 209.03(A)(2) – Water 
Pollution, Dust, and Erosion Control Submittals are completed and accepted 
in writing by the Engineer. 

(D) Discharges Associated with Hydrotesting Activities.  If 
hydrotesting activities require effluent discharge into State waters or drainage 
systems, an NPDES Hydrotesting Waters Permit (CWB-NOI Form F) or 
Individual Permit authorizing discharges associated with hydrotesting from 
DOH-CWB is required from the DOH-CWB.

Do not begin hydrotesting activities until the DOH-CWB has issued an 
Individual NPDES Permit or Notice of General Permit Coverage (NGPC). 
Conduct Hydrotesting operations in accordance with the conditions of the 
permit or NGPC. 495 
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(E) Discharges Associated with Dewatering Activities.  If dewatering496 
activities require effluent discharge into State waters or drainage systems, an497 
NPDES Dewatering Permit (CWB-NOI Form G) or Individual Permit498 
authorizing discharges associated with dewatering from DOH-CWB is499 
required from the DOH-CWB.500 

501 
Do not begin dewatering activities until the DOH-CWB has issued an 502 

Individual NPDES Permit or Notice of General Permit Coverage (NGPC). 503 
Conduct dewatering operations in accordance with the conditions of the 504 
permit or NGPC. 505 

506 
(F) Solid Waste.  Submit the Solid Waste Disclosure Form for507 
Construction Sites to the Engineer within 21 calendar days of date of award.508 
Provide a copy of all the disposal receipts from the facility permitted by the509 
Department of Health to receive solid waste to the Engineer monthly.  This510 
should also include documentation from any intermediary facility where solid511 
waste is handled or processed, or as directed by the Engineer.512 

513 
(G) Construction BMP Training.  The Contractor’s representative514 
responsible for development of the Site-Specific BMP Plan and515 
implementation of Site-Specific BMPs in the field shall attend the State’s516 
Construction Best Management Practices Training.  The Contractor shall517 
keep training logs updated and readily available.518 

519 
209.04 Measurement. 520 

521 
(A) Installation, maintenance, monitoring, and removal of BMP will be paid522 
on a lump sum basis.  Measurement for payment will not apply.523 

524 
(B) The Engineer will only measure additional water pollution, dust and525 
erosion control required and requested by the Engineer on a force account526 
basis in accordance with Subsection 109.06 – Force Account Provisions and527 
Compensation.528 

529 
209.05 Payment.  The Engineer will pay for accepted pay items listed below at 530 
contract price per pay unit, as shown in the proposal schedule.  Payment will be full 531 
compensation for work prescribed in this section and contract documents. 532 

533 
The Engineer will pay for each of the following pay items when included in 534 

proposal schedule: 535 
536 

Pay Item Pay Unit 537 
538 

Installation, Maintenance, Monitoring, and Removal of BMP Lump Sum 539 
540 

Additional Water Pollution, Dust, and Erosion Control Force Account 541 
542 
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An estimated amount for force account is allocated in proposal schedule 543 
under ‘Additional Water Pollution, Dust, and Erosion Control’, but actual amount to 544 
be paid will be the sum shown on accepted force account records, whether this sum 545 
be more or less than estimated amount allocated in proposal schedule.  The 546 
Engineer will pay for BMP measures requested by the Engineer that are beyond 547 
scope of accepted Site-Specific BMP on a force account basis. 548 

549 
No progress payment will be authorized until the Engineer accepts in writing 550 

Site-Specific BMP or when the Contractor fails to maintain project site in accordance 551 
with accepted BMP. 552 

553 
For all citations or fines received by the Department for non-compliance, 554 

including compliance with NPDES Permit conditions, the Contractor shall reimburse 555 
State within 30 calendar days for full amount of outstanding cost State has incurred, 556 
or the Engineer will deduct cost from progress payment. 557 

558 
The Engineer will assess liquidated damages up to $27,500 per day for non-559 

compliance of each BMP requirement and all other requirements in this section. 560 
561 
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Appendix A 562 
563 

The following list identifies potential pollutant sources and corresponding 564 
BMPs used to mitigate the pollutants.  Each BMP is referenced to the corresponding 565 
section of the current HDOT Construction Best Management Practices Field Manual 566 
or appropriate Supplemental Sheets.  The Manual may be obtained from the HDOT 567 
Statewide Stormwater Management Program Website at 568 
http://www.stormwaterhawaii.com/resources/contractors-and-consultants/ under 569 
Construction Best Management Practices Field Manual.  Supplemental BMP sheets 570 
are located at http://www.stormwaterhawaii.com/resources/contractors-and-571 
consultants/storm-water-pollution-prevention-plan-swppp/ under Concrete Curing 572 
and Irrigation Water. 573 

574 

http://www.stormwaterhawaii.com/resources/contractors-and-consultants/storm-water-pollution-prevention-plan-swppp/
http://www.stormwaterhawaii.com/resources/contractors-and-consultants/storm-water-pollution-prevention-plan-swppp/
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575 
Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

Construction 
debris, 
green waste, 
general litter 

• Separate contaminated clean up materials
from construction and demolition (C&D) wastes.
• Provide waste containers (e.g., dumpster or
trash receptacle) of sufficient size and number to
contain construction and domestic wastes.
• Inspect construction waste and recycling areas
regularly.
• Schedule solid waste collection regularly.
• Schedule recycling activities based on
construction/demolition phases.
• Empty waste containers weekly or when they
are two-thirds full, whichever is sooner.
• Do not allow containers to overflow. Clean up
immediately if they do.
• On work days, clean up and dispose of waste
in designated waste containers.
• See Solid Waste Management Section SM-6
for additional requirements.
• Provide Storm Drain Inlet Protection and/or
Perimeter Sediment Controls as applicable.
• Collect and dispose of all waste materials in
trash dumpsters.  Place dumpsters, with secure
watertight lids, away from storm water
conveyances and drains, in a covered materials
storage area.
• Dispose of construction and non- construction
solid waste in accordance with State DOH regs.
• Load removed non- recyclable vegetation
directly onto trucks; cover and transport to a
licensed facility

See Solid 
Waste 
Management 
Section SM-6. 
Storm Drain 
Inlet Protection 
SC-1, and 
Perimeter 
Sediment 
Controls where 
applicable. 

576 



ER-24(008) 
209-16a 1-18-22

Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

Materials 
associated 
with the 
operation 
and 
maintenance 
of 
equipment, 
such as oil, 
fuel, and 
hydraulic 
fluid leakage 

• Use off-site wash racks, repair and
maintenance facilities, and fueling sites when
practical.
• Designate bermed wash area if cleaning on
site is necessary.
• Place drip pans or drop cloths under vehicles
and equipment to absorb spills or leaks.
• Provide an ample supply of readily available
spill cleanup materials.
• Clean up spills immediately, using dry clean-
up methods where possible, and dispose of used
materials properly.
• Do not clean surfaces or spills by hosing the
area down.
• Eliminate the source of the spill to prevent a
discharge or a continuation of an ongoing
discharge.
• Inspect on-site vehicles and equipment
regularly and immediately repair leaks.
• Regularly inspect fueling areas and storage
tanks.
• Train employees on proper maintenance and
spill practices and procedures and fueling and
cleanup procedures.
• Store diesel fuel, oil, hydraulic fluid, or other
petroleum products or other chemicals in water-
tight containers and provide cover or secondary
containment.
• Do not remove original product labels and
comply with manufacturer’s labels for proper
disposal.
• Dispose of containers only after all the product
has been used.
• Dispose of or recycle oil or oily wastes
according to Federal, State, and Local
requirements.
• Store soaps, detergents, or solvents under
cover or other means to prevent contact with
rainwater.
• See Vehicle and Equipment Cleaning,
Maintenance, and Refueling, Sections  SM-11,
SM-12, and SM-13 and Material Storage and
Handling Section SM-2 for additional
requirements.

See Vehicle and 
Equipment 
Cleaning, 
Maintenance, 
and Refueling, 
Sections SM-
11, SM-12, and 
SM-13, and 
Material 
Storage and 
Handling, 
Section SM-2, 
and Spill 
Prevention and 
Control SM-10. 
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Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

Soil erosion 
from the 
disturbed 
areas 

• Provide Soil Stabilization, Slope Protection,
Storm Drain Inlet Protection SC-1, Perimeter
Controls and Sediment Barriers, Sediment Basins
and Detention Ponds, Check Dams SC-3 ,Level
Spreader EC-6, Paving Operations SM-20,
Construction Roads and Parking Area
Stabilization SC-10, Controlling Storm Water
Flowing Onto and Through the Project, Post-
Construction BMPs, and Non-Structural BMPs
(Construction BMP Training SM-1, Scheduling
SM-14, Location of Potential Sources of Sediment
SM-15, Preservation of Existing Vegetation SM-
17).
• Delineate, and clearly mark off, with flags,
tape, or other similar marking device all natural
buffer areas defined in the SWPPP.
• Preserve native topsoil where practicable.
• In areas where vegetative stabilization will
occur, restrict vehicle/equipment use in areas to
avoid soil compaction or condition soil to promote
vegetative growth.
• For Storm Drain Inlet Protection, clean, or
remove and replace, the protection measures as
sediment accumulates, the filter becomes
clogged, and/or performance is compromised.
• Where there is evidence of sediment
accumulation adjacent to the inlet protection
measure, remove the deposited sediment by the
end of the same day in which it is found or by the
end of the following work day if removal by the
same day is not feasible.
• Sediment basins shall be designed and
maintained in accordance with HAR Chapter 11-
55.
• Minimize disturbance on steep slopes (Greater
than 15% in grade).
• If disturbance of steep slopes are unavoidable,
phase disturbances and use stabilization
techniques designed for steep grades.
• For temporary drains and swales use velocity
dissipation devices within and at the outlet to 
minimize erosive flow velocities. 

Soil 
Stabilization 

1. SM-22
Topsoil
Management
2. EC-12
Seeding and
Planting
3. EC-14
Mulching
4. EC-11
Geotextiles
and Mats

Slope 
Protection 

1. EC-12
Seeding and
Planting
2. EC-14
Mulching
3. EC-11
Geotextiles
and Mats
4. EC-4
Slope
Roughening,
Terracing,
and
Rounding

5. EC-7
Slope Drains
and
Subsurface
Drains
6. EC-9
Slope
Interceptor or
Diversion
Ditches/Berms

SC-1 Storm 
Drain Inlet 
Protection 

578 
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Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

  Perimeter Controls 
and Sediment 
Barriers 
1. SC-7 Silt 
Fence or Filter 
Fabric Fence 
2. SC-2 
Vegetated Filter 
Strips and Buffers 
3. SC-6 
Compost Filter 
Berm/Sock 
4. SC-8 
Sandbag Barrier 
5. SC-9 Brush or 
Rock Filter 
 

Sediment Basins 
and Detention 
Ponds 
1. SC-4 
Sediment Trap 
2. SC-5 
Sediment Basin 

 
SC-3 Check Dams 
 
EC-6 Level 
Spreader 
SM-20 Paving 
Operations  
SC-10 
Construction 
Roads and 
Parking Area 
Stabilization 

  579 



ER-24(008) 
209-19a 1-14-22

Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

Controlling Storm 
Water Flowing 
onto and Through 
the Project 
1. EC-3 Run-On
Diversion
2. EC-5 Earth
Dike, Swales and
Ditches

Post Construction 
BMPs 
1. EC-2 Flared
Culvert End
Sections
2. EC-10 Rip-
Rap and Gabion
Inflow Protection
3. EC-8 Outlet
Protection and
Velocity
Dissipation
Devices
4. SM-22
Topsoil
Management

Non-Structural 
BMPs 

1. SM-1
Construction BMP
Training
2. SM-14
Scheduling
3. SM-15
Location of
Potential Sources
of Sediment
4. SM-17
Preservation of
Existing
Vegetation
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Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

Sediment 
from soil 

stockpiles 

• Locate stockpiles a minimum of 50 feet or as
far as practicable from concentrated runoff or
outside of any natural buffers identified on the
SWPPP.
• Place bagged materials on pallets and under
cover.
• Provide physical diversion to protect
stockpiles from concentrated runoff.
• Cover stockpiles with plastic or comparable
material when practicable.
• Place silt fence, fiber filtration tubes, or straw
wattles around stockpiles.
• Do not hose down or sweep soil or sediment
accumulated on pavement or other impervious
surfaces into any storm water conveyance (unless
connected to a sediment basin, sediment trap, or
similarly effective control), storm drain inlet, or
state water.
• Unless infeasible, contain and securely
protect stockpiles from the wind.
• Provide Storm Drain Inlet Protection and/or
Perimeter Sediment Controls as applicable.
See Stockpile Management Section SM-3 for
additional requirements.

See Stockpile 
Management 
Section SM-3. 
Storm Drain 
Inlet Protection 
SC-1, and 
Perimeter 
Sediment 
Controls where 
applicable. 

Emulsified 
asphalt or 
prime/tack 
coat 

• Provide training for employees and
contractors on proper material delivery and
storage practices and procedures.
• Restrict paving operations during wet
weather to prevent paving materials from being
discharged.
• Use asphalt emulsions such as prime coat
when possible.
• Protect drain inlet structures and manholes
during application of tack coat, seal coat, slurry
seal, and fog seal.
• Keep ample supplies of drip pans and
absorbent materials on site.
• Inspect inlet protection devices.
• See Material Storage and Handling Section
SM-2 and Paving Operations Section SM-20 for
additional requirements.
• Provide Storm Drain Inlet Protection and/or
Perimeter Sediment Controls as applicable.

See Material 
Storage and 
Handling 
Section SM-2, 
and Stockpile 
Management 
Section SM-3, 
Paving 
Operations 
Section SM-20, 
Storm Drain 
Inlet Protection 
SC-1, and 
Perimeter 
Sediment 
Controls where 
applicable. 
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Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

Materials 
associated 
with 
painting, 
such as 
paint and 
paint wash 
solvent 

• Hazardous chemicals shall be well-labeled
and stored in original containers.
• Keep ample supply of cleanup materials on
site.
• Dispose container only after all of the product
has been used.
• Remove as much paint from brushes on
painted surface.
• Rinse from water-based paints shall be
discharged into the sanitary sewer system where
possible.  If not, direct all washwater into a leak-
proof container or leak-proof pit. The container or
pit must be designed so that no overflows can
occur due to inadequate sizing or precipitation.
• Locate on-site wash area a minimum of 50
feet away or as far as practicable from storm drain
inlets, open drainage facilities, or water bodies.
• Do not dump liquid wastes into the storm
drainage system.
• Filter and re-use solvents and thinners.
• Dispose of oil-based paints and residue as a
hazardous waste.
• Ensure collection, removal, and disposal of
hazardous waste complies with regulations.
• Immediately clean up spills and leaks.
• Properly store paints, solvents, and epoxy
compounds.
• Properly store and dispose waste materials
generated from painting and structure repair and
construction activities.
• Mix paints in a covered and contained area,
when possible, to minimize adverse impacts from
spills.
• Do not apply traffic paint or thermoplastic if
rain is forecasted.
• See Material Storage and Handling Use SM-2,
Hazardous Materials and Waste Management
Section SM-9, Spill Prevention and Control
Section SM-10, and Structure Construction and
Painting Section SM-21 for additional
requirements.
Provide Storm Drain Inlet Protection and/or
Perimeter Sediment Controls as applicable.

See Material 
Storage and 
Handling Use 
Section SM-2,  
Stockpile 
Management 
Section SM-3, 
Hazardous 
Materials and 
Waste 
Management 
Section SM-9, 
Waste 
Management, 
Spill Prevention 
and Control 
Section SM-10, 
and Structure 
Construction 
and Painting 
Section SM-21, 
Storm Drain 
Inlet Protection 
SC-1, and 
Perimeter 
Sediment 
Controls where 
applicable. 
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Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

Industrial 
chemicals, 
fertilizers, 
and/or 
pesticides 

• Hazardous chemicals shall be well-labeled and 
stored in original containers. 
• Keep ample supply of cleanup materials on site. 
• Clean up spills immediately, using dry clean-up 
methods where possible, and dispose of used 
materials properly. 
• Do not clean surfaces or spills by hosing the 
area down. 
• Eliminate the source of the spill to prevent a 
discharge or a furtherance of an ongoing 
discharge. 
• Dispose container only after all of the product 
has been used. 
• Retain a complete set of safety data sheets 
(formerly MSDS) on site. 
• Store industrial chemicals in water-tight 
containers and provide either cover or secondary 
containment. 
• Provide cover when storing fertilizers or 
pesticides to prevent these chemicals from coming 
into contact with rainwater. 
• Restrict amount of pesticide prepared to quantity 
necessary for the current application. 
• Do not apply fertilizers or pesticides during or 
just before a rain event. 
• Do not apply to stormwater conveyance 
channels with flowing water. 
• Comply with fertilizer and pesticide 
manufacturer’s recommended usage and disposal 
instructions.  Document departures from 
manufacturer’s specifications in Attachment J. 
• Apply fertilizers at the appropriate time of year 
for the location, and preferably timed to coincide as 
closely as possible to the period of maximum 
vegetation uptake and growth. 
• Follow federal, state, and local laws regarding 
fertilizer application. 
• Do not dispose of toxic liquid wastes (solvents, 
used oils, and paints) or chemicals (additives, 
acids, and curing compounds) in dumpsters 
allocated for construction debris. 

See Material 
Storage and 
Handling Use 
Section SM-2, 
Stockpile 
Management 
Section SM-3, 
and Hazardous 
Materials and 
Waste 
Management 
Section SM-9, 
and Spill 
Prevention and 
Control SM-10 
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584 
Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

• Ensure collection, removal, and disposal of
hazardous waste complies with regulations.
Hazardous waste that cannot be reused or
recycled shall be disposed of by a licensed
hazardous waste hauler.
See Material Storage and Handling Use SM-2, and
Hazardous Materials and Waste Management
Section SM-9 for additional requirements.

Hazardous 
waste 
(Batteries, 
Solvents, 
Treated 
Lumber, 
etc.) 

• Do not dispose of toxic materials in dumpsters
allocated for construction debris.
• Ensure collection, removal, and disposal of
hazardous waste complies with regulations.
• Hazardous waste that cannot be reused or
recycled shall be disposed of by a licensed
hazardous waste hauler.
• Segregate and recycle wastes from
vehicle/equipment maintenance activities such as
used oil or oil filters, greases, cleaning solutions,
antifreeze, automotive batteries, and hydraulic and
transmission fluids.
• Store waste in sealed containers, which are
constructed of suitable materials to prevent
leakage and corrosion, and which are labeled in
accordance with applicable Resource
Conservation and Recovery Act (RCRA)
requirements and all other applicable federal,
state, and local requirements.
• All containers stored outside shall be kept away
from surface waters and within appropriately sized
secondary containment (e.g., spill berms, decks,
spill containment pallets).  Provide cover if
possible.
• Clean up spills immediately, using dry clean-up
methods where possible, and dispose of used
materials properly.
• Do not clean surfaces or spills by hosing the
area down.
• Eliminate the source of the spill to prevent a
discharge or a continuation of an ongoing
discharge.

See Hazardous 
Materials and 
Waste 
Management 
Section SM-9 
and Vehicle 
and Equipment 
Maintenance 
SM-12 
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586 

Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

• Ensure collection, removal, and disposal of
hazardous waste complies with manufacturer’s
recommendations and is in compliance with
federal, state, and local requirements.
• See Hazardous Materials and Waste
Management Section SM-9 and Vehicle and
Equipment Management, Vehicle and Equipment
Maintenance SM-12 for additional requirements.

Metals and 
Building 
Materials 

• Inspect construction waste and recycling areas
regularly.
• Schedule solid waste collection regularly.
• If building materials or metals are stored on
site (such as rebar or galvanized poles) store
under cover under tarps or in containers.
• Minimize the amount of material stored on site.
• Do not stockpile uncovered metals or other
building materials in close proximity to discharge
points.
• See Solid Waste Management Section SM-6
for additional requirements.

See Solid 
Waste 
Management 
Section SM-6 

Contaminated 
Soil 

• See Waste Management, Contaminated Soil
Management Section SM-8 and/or Hazardous
Materials and Waste Management Section SM-9
for additional requirements.
• At minimum contain contaminated material soil
by surrounding with impermeable lined berms or
cover exposed contaminated material with plastic
sheets.

See Waste 
Management, 
Contaminated 
Soil 
Management 
Section SM-8 
and/or 
Hazardous 
Materials and 
Waste 
Management 
Section SM-9 
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Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

Fugitive Dust 
Control and 
Dust Control 
Water 

• Do not over spray water for dust control 
purposes which will result in runoff from the area. 
• Apply water as conditions require. 
• Washing down of debris or dirt into drainage, 
sewage systems, or State waters is not allowed. 
• Minimize exposed areas through the schedule 
of construction activities. 
• Utilize vegetation, mulching, sprinkling, and 
stone/gravel layering to quickly stabilize exposed 
soil. 
• Direct construction vehicle traffic to stabilized 
roadways. 
• Cover dump trucks hauling material from the 
site with a tarpaulin. 
See Dust Control Section SM-19 for additional 
requirements. 

See Dust 
Control Section 
SM-19 

Concrete 
Truck Wash 
Water 
 

• Disposal of concrete truck wash water via 
percolation is prohibited. 
• Wash concrete-coated vehicles or equipment 
off-site or in the designated wash area. 
• Locate on-site wash area a minimum of 50 
feet away or as far as practicable from storm drain 
inlets, open drainage facilities, or water bodies. 
• Runoff from the on-site concrete wash area 
shall be contained in a temporary pit or level 
bermed area where the concrete can set. 
• Design the area so that no overflow can occur 
due to inadequate wash area sizing or 
precipitation. 
• The temporary pit shall be lined with plastic to 
prevent seepage of wash water into the ground. 
• Allow wash water to evaporate or collect wash 
water and all concrete debris in a concrete 
washout system bin. 
• Do not dump liquid wastes into storm drainage 
system. 
• Dispose of liquid and solid concrete wastes in 
compliance with federal, state, and local 
standards. 
• See Waste Management, Concrete Wash and  
Waste Management Section SM-4 for additional 
requirements. 

See Waste 
Management, 
Concrete Wash 
and Waste 
Management 
Section SM-4 
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Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

Sediment 
Track-Out 

• Include Stabilized Construction Entrance at all
points that exit onto paved roads.
• A sediment trapping device is required if a
wash rack is used in conjunction with the
stabilized construction entrance/exit.
• The pavement shall not be cleaned by
washing down the street.
• If sweeping is ineffective or it is necessary to
wash the streets, wash water must be contained
either by construction of a sump, diverting the
water to an acceptable disposal area, or
vacuuming the wash water.
• Use BMPs for adjacent drainage structures.
• Remove sediment tracked onto the street by
the end of the day in which the track-out occurs.
• Restrict vehicle use to properly designated
exit points.
• Include additional BMPs that remove
sediment prior to exit when minimum dimensions
cannot be met.
See Stabilized Construction Entrance/Exit Section
SC-11 for additional requirements.

See Stabilized 
Construction 
Entrance/Exit 
Section SC-11 

Irrigation 
Water 

• Consider irrigation requirements.
• Where possible, avoid species which require
irrigation.
• Design, timing and application methods of
irrigation water to eliminate the runoff of excess
irrigation water into the storm water drainage
system.
See Seeding and Planting Section EC-12 and
California Stormwater BMP Handbook SD-12
Efficient Irrigation included in SWPPP Attachment
A for additional requirements.

See Seeding 
and Planting 
Section EC-12 
and California 
Stormwater 
BMP 
Handbook SD-
12 Efficient 
Irrigation 

Hydrotesting 
Effluent 

• If work includes removing, relocation or
installing waterlines, and Contractor elects to
flush waterline or discharge hydrotesting effluent
into State waters or drainage systems, the
Contractor shall prepare and obtain HDOT
acceptance of a NOI/NPDES Permit Form F
application for HDOT submittal to DOH CWB at
least 30 calendar days prior to the start of
Hydrotesting Activities if necessary. Site specific
BMPs will be included in the NOI/NPDES Permit
Form F submittal.

Site specific 
BMPs will be 
included in the 
NOI/NPDES 
Permit Form F 
submittal. 
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Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

Dewatering 
Effluent 

If excavation or backfilling operations require 
dewatering, and Contractor elects to discharge 
dewatering effluent into State waters or existing 
drainage systems, Contractor shall prepare and 
obtain HDOT acceptance of a NOI/NPDES Permit 
Form G application for HDOT submittal to DOH 
CWB at least 30 calendar days prior to the start of 
Dewatering Activities if necessary.  See Site 
Planning and General Practices, Dewatering 
Operations Section SM-18 for additional 
requirements. 

See 
Dewatering 
Operations 
SM-18.  Site 
specific BMPs 
will be included 
in the 
NOI/NPDES 
Permit Form G 
submittal. 

Saw-cutting 
Slurry 

• Saw cut slurry shall be removed from the site
by vacuuming.
• Provide storm drain protection during saw
cutting. See Paving Operations Section SM-20 for
additional requirements.
Provide Storm Drain Inlet Protection and/or
Perimeter Sediment Controls as applicable.

See Paving 
Operations 
Section SM-20, 
Storm Drain 
Inlet Protection 
SC-1, 
Perimeter 
sediment 
controls where 
applicable 

Concrete 
Curing Water 

• Avoid overspraying of curing compounds.
• Apply an amount of compound that covers the
surface, but does not allow any runoff of the
compound.
See California Stormwater BMP Handbook NS-12
Concrete Curing included in SWPPP Attachment
A for additional requirements.

See California 
Stormwater 
BMP 
Handbook NS-
12 Concrete 
Curing 
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END OF SECTION 209 592 

Pollutant 
Source 

Appropriate Site-Specific BMP to be 
Implemented 

BMP 
Requirements 

Plaster Waste 
Water 

• Direct all washwater into a leak-proof
container or leak-proof pit. The container or pit
must be designed so that no overflows can occur
due to inadequate sizing or precipitation.
• Locate on-site wash area a minimum of 50
feet away or as far as practicable from storm
drain inlets, open drainage facilities, or water
bodies.
• Any significant residual materials remaining
on the ground after the completion of
construction shall be removed and properly
disposed.  If the residual materials contaminate
the soil, then the contaminated soil shall also be
removed and properly disposed of.
• Plaster waste water shall not be allowed to
flow into drainage structures or State waters.
See Material, Storage and Handling Use SM-2,
Stockpile Management Use Section SM-3, and
Hazardous Materials and Waste Management
Section SM-9 for additional requirements.

See Material, 
Storage and 
Handling Use 
Section SM-2, 
Stockpile 
Management 
Use Section 
SM-3, and 
Hazardous 
Materials and 
Waste 
Management 
Section SM-9 

Water-Jet 
Wash Water 

• For Water-Jet Wash Water used to clean
vehicles, use off site wash racks or commercial
washing facilities when practical.
• See Vehicle and Equipment Cleaning
Section SM-11 for additional information.
• For Water-Jet Wash Water used to clean
impervious surfaces, the runoff shall not be
allowed to flow into drainage structures or State
Waters.

See Vehicle 
and Equipment 
Cleaning 
Section SM-11 

Sanitary/Septic 
Waste 

• Locate Sanitary facilities in a convenient
place away from drainage facilities.
• Position sanitary facilities so they are
secure and will not be tipped over or knocked
down.
• Wastewater shall not be discharged to the
ground or buried.
• A licensed service provider shall maintain
sanitary/septic facilities in good working order.
• Schedule regular waste collection by a
licensed transporter.
• See Sanitary Waste Section SM-7 for
additional requirements.

See Sanitary 
Waste Section 
SM-7. 
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Make the following Section a part of the Standard Specifications: 1 
2 

“SECTION 555 – CONCRETE FABRIC BAGS 3 
4 

555.01  Description. This work shall consist of furnishing and installing Concrete 5 
Fabric Bags and filling the bags with concrete grout in accordance with the 6 
contract documents and as directed by the Engineer. 7 

8 
This work shall be accomplished underwater. The use of licensed divers shall be 9 
required. 10 

11 
555.02 Materials.   12 

13 
(A) Fabric Bags.  The fabric bags shall be self-sealing woven fabric14 

suitable for casting concrete grout underwater.  Acceptable15 
products include:16 

Synthetex, LLC17 
5550 Triangle Parkway, Suite 22018 
Peachtree Corners, Georgia 3009219 
Tel: (770) 399-505120 

21 
Or equal as approved by the Engineer.22 

23 
The size of the fabric bags shall be as specified in the contract24 
documents, or determined by the Contractor subject to approval by25 
the Engineer.26 

27 
The fabric bags are considered long lead materials and shall be28 
ordered no later than two days after award.  If the project is29 
cancelled after the fabric bags are ordered and before execution of30 
contract, the Contractor shall be reimbursed for the materials via31 
force account.  The Contractor shall provide documentation that the32 
fabric bag/bags have been ordered.  Shipping of fabric bags shall33 
be via 2nd day air freight.  The Contractor shall provide34 
documentation to verify that shipping is per the methodology35 
specified.  If the project is cancelled before the shipment of the36 
fabric bags, the State may elect an alternative method for the bags37 
to be shipped.  Otherwise, only 2nd day air freight will be38 
reimbursed.39 

40 
(B) Concrete Grout.  Concrete grout shall comply with the following41 
subsections:42 

43 
Portland Cement 701.01 44 

45 
Fine Aggregate for Concrete 703.01 46 
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47 
Admixtures 711.03 48 

49 
Water 712.01 50 

51 
Concrete grout shall consist of a mixture of Portland cement, fine 52 
aggregate (sand), anti-washout admixtures and water, so proportioned 53 
and mixed as to provide a pumpable grout. The hardened concrete grout 54 
shall exhibit a compressive strength of 2,500 psi at 28 days in accordance 55 
with ACI 214.  The Contractor shall submit in writing to the Engineer 56 
technical and instructional data for the fabric bags and a mix design 57 
showing the mix proportions.  Trial batches shall be made to verify 58 
compatibility of the materials and mix design performance.  The 59 
Contractor shall also submit results of two test breaks performed by an 60 
independent testing lab. 61 

For the final approved mix design, obtain a minimum of two sets of 2 x 2 62 
cube samples consisting of three cubes per set.  Contractor shall obtain 63 
the services of a certified field testing technician to sample the grout and 64 
an accredited independent testing lab to perform the strength tests. 65 

555.03 Construction.  Prior to commencing work, the Contractor shall 66 
submit a construction procedure, equipment list and list of workers assigned to 67 
the project including a summary of workers’ individual experience in sufficient 68 
detail to the Engineer for approval. No work shall begin until this approval is 69 
received. 70 
The concrete fabric bags shall be kept dry and wrapped such that they are 71 
protected from the elements during shipping and storage.  If stored outdoors, they 72 
shall be elevated and protected with a waterproof cover that is opaque to 73 
ultraviolet light.  74 

75 
Before placement of the concrete fabric bags, all loose material, soft and 76 
otherwise unsuitable subgrade soils, sharp objects and debris shall be removed 77 
from the location of work and properly disposed of by the Contractor.  78 

79 
The concrete fabric bags shall be placed where shown on the plans.  Bag size, 80 
placement, and grouting shall ensure that the void under the structure is filled in 81 
its entirety, and that the bags provide a total enclosure extending from the stream 82 
bed to the top of void.  Contractor shall ensure that the concrete fabric bag 83 
location at opening of scour hole does not move away from the limits of the scour 84 
hole during grouting operations. 85 

86 
The Contractor shall conduct the concrete grout filling operation in a manner 87 
that will limit the possibility of discharge of grout or cement into the water.  The 88 
rate of concrete grout pumping shall be 10 cubic yards per hour unless 89 
otherwise approved by the Engineer. Concrete grout pumping shall be 90 
performed in a manner that will avoid rupture of the fabric bags, or the 91 
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formation of cold joints. A cold joint is defined as one in which the pumping of 92 
the concrete grout into a given fabric bag or form is discontinued or interrupted 93 
for an interval of two or more hours. 94 
 95 
Abutting concrete fabric bags, if placed laterally, may be installed immediately 96 
after placement of the preceding unit(s).  If a concrete fabric bag is to bear on 97 
previously installed bags, the lower bags must be allotted a minimum of four 98 
hours of cure time before beginning installation of a succeeding, vertically 99 
adjacent course of fabric bags.  100 

 101 
If the concrete fabric bags are used as a form, placement of required pumping 102 
and vent pipes shall be accomplished during bag installation. These pipes 103 
shall be positioned to ensure that the enclosed volume can be completely filled 104 
and the enclosed water displaced. A four foot maximum spacing of the vent/fill 105 
pipes is recommended. 106 
 107 
The Contractor shall verify, provide documentation and certify that grouting 108 
of cavity was done as specified in the Contract documents. 109 

 110 
At the completion of work, the Contractor shall have underwater video 111 
equipment available at the site to afford the Engineer a clear visual 112 
inspection of the completed work. 113 

 114 
555.04 Measurement.  The Engineer will not measure concrete fabric bags 115 
for payment. 116 

 117 
555.05  Payment.  The Engineer will pay for accepted concrete fabric bags on 118 
a contract lump sum basis.  Payment will be full compensation for the work 119 
prescribed in this section and the contract documents, with the exception of 120 
pressure grout.  121 
 122 

 Engineer will pay for the following pay item when included in proposal 123 
schedule: 124 
 125 
 Pay Item        Pay Unit 126 
 127 
 Concrete Fabric Bags       Lump Sum 128 
 129 
 The Engineer will pay for Pressure Grout in accordance with and under 130 
Section 649 - Pressure Grout.” 131 
 132 

END OF SECTION 555 133 
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Make the following amendments to said Section: 1 
2 

SECTION 649 – PRESSURE GROUT 3 
4 

(I) Amend Subsection 649.01 – Description to read as follows: 5 
6 

“649.01 Description.    This section shall consist of pressure grouting of the 7 
fabric bags with concrete grout as specified in Section 555 - Concrete Fabric 8 
Bags.” 9 

10 
(II) Amend Subsection 649.03 - Construction Requirements to read as11 
follows: 12 

13 
“649.03 - Construction. Prior to commencing work, the Contractor shall 14 
submit a construction procedure and equipment list to the Engineer for his 15 
approval.  No work shall begin until this approval is received. 16 

17 
Additional construction requirements for the pressure grouting work as specified 18 
in Section 555 - Concrete Fabric Bags.” 19 

20 
(III) Amend Subsection 649.05 – Payment by revising line 53 to read as21 

follows: 22 
23 

“Pressure Grout Cubic Yard” 24 
25 

and by deleting lines 54 to 77. 26 
27 
28 
29 
30 

END OF SECTION 649 31 
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SECTION 699 – MOBILIZATION 1 
2 

Make the following amendments to said Section: 3 
4 

(I) Amend 699.03     Applicability by revising from lines 21 to 24 to read as 5 
follows: 6 

7 
“699.03 Applicability.     Maximum bid allowed for this item is an amount not to 8 
exceed 6  percent of the sum of all items excluding the bid price of this item.” 9 

10 
(II) Amend 699.05     Payment by revising from lines 44 to 47 to read as follows:11 

12 
“Mobilization and Demobilization (Not to exceed 6 percent of the sum of all items 13 
excluding the bid price of this item) Lump Sum” 14 

15 
16 
17 
18 
19 

END OF SECTION 699 20 
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          "General Decision Number: HI20230001 01/06/2023 

Superseded General Decision Number: HI20220001 

State: Hawaii 

Construction Types: Building, Heavy (Heavy and Dredging),  
Highway and Residential 

Counties: Hawaii Statewide. 

BUILDING CONSTRUCTION PROJECTS; RESIDENTIAL CONSTRUCTION 
PROJECTS (consisting of single family homes and apartments up 
to and  including 4 stories); HEAVY AND HIGHWAY CONSTRUCTION 
PROJECTS AND DREDGING 

Note: Contracts subject to the Davis-Bacon Act are generally 
required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered 
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). 

______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $16.20 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2023.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $12.15 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2023.     | 
|______________________________|_____________________________| 

The applicable Executive Order minimum wage rate will be 
adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this 
wage determination, the contractor must still submit a 
conformance request. 

Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
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Modification Number     Publication Date 
          0              01/06/2023 

 ASBE0132-001 06/05/2022 

                                  Rates          Fringes 

Asbestos Workers/Insulator   
     Includes application of  
     all insulating materials,  
     protective coverings,  
     coatings and finishes to  
     all types of mechanical  
     systems. Also the  
     application of  
     firestopping material for  
     wall openings and  
     penetrations in walls,  
     floors, ceilings and  
     curtain walls...............$ 42.80            25.85 
---------------------------------------------------------------- 
 BOIL0627-005 01/01/2021 

                                  Rates          Fringes 

BOILERMAKER......................$ 37.25            31.25 
---------------------------------------------------------------- 
 BRHI0001-001 08/30/2021 

                                  Rates          Fringes 

BRICKLAYER   
     Bricklayers and Stonemasons.$ 46.46            30.43 
     Pointers, Caulkers and  
     Weatherproofers.............$ 46.71            30.43 
---------------------------------------------------------------- 
 BRHI0001-002 08/30/2021 

                                  Rates          Fringes 

Tile, Marble & Terrazzo Worker   
     Terrazzo Base Grinders......$ 42.59            32.57 
     Terrazzo Floor Grinders  
     and Tenders.................$ 41.04            32.57 
     Tile, Marble and Terrazzo  
     Workers.....................$ 44.40            32.57 
---------------------------------------------------------------- 
 CARP0745-001 10/01/2021 

                                  Rates          Fringes 

Carpenters:   
     Carpenters; Hardwood Floor  
     Layers; Patent Scaffold  
     Erectors (14 ft. and  
     over); Piledrivers;  
     Pneumatic Nailers; Wood  
     Shinglers and Transit  
     and/or Layout Man...........$ 51.25            24.84 
     Millwrights and Machine  
     Erectors....................$ 51.50            24.84 
     Power Saw Operators (2  
     h.p. and over)..............$ 51.40            24.84 
---------------------------------------------------------------- 
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 CARP0745-002 10/01/2021 

                                  Rates          Fringes 

Drywall and Acoustical    
Workers and Lathers..............$ 51.50            24.84 
---------------------------------------------------------------- 
 ELEC1186-001 08/22/2022 

                                  Rates          Fringes 

Electricians:   
     Cable Splicers..............$ 60.51            30.90 
     Electricians................$ 53.55            30.69 
     Telecommunication worker....$ 34.94            13.69 
---------------------------------------------------------------- 
 ELEC1186-002 08/22/2022 

                                  Rates          Fringes 

Line Construction:   
     Cable Splicers..............$ 60.51            30.90 
     Groundmen/Truck Drivers.....$ 40.16            25.34 
     Heavy Equipment Operators...$ 48.20            28.43 
     Linemen.....................$ 53.55            30.69 
     Telecommunication worker....$ 34.94            13.69 
---------------------------------------------------------------- 
 ELEV0126-001 01/01/2022 

                                  Rates          Fringes 

ELEVATOR MECHANIC................$ 65.33       36.885+a+b 

  a. VACATION: Employer contributes 8% of basic hourly rate for 
  5 years service and 6% of basic hourly rate for 6 months to 
  5 years service as vacation pay credit. 

  b. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Veterans' Day, Thanksgiving Day, the Friday 
  after Thanksgiving Day and Christmas Day. 

---------------------------------------------------------------- 
 ENGI0003-002 09/03/2018 

                                  Rates          Fringes 

Diver (Aqua Lung) (Scuba))   
     Diver (Aqua Lung) (Scuba)  
     (over a depth of 30 feet)...$ 66.00            31.26 
     Diver (Aqua Lung) (Scuba)  
     (up to a depth of 30 feet)..$ 56.63            31.26 
     Stand-by Diver (Aqua Lung)  
      (Scuba)....................$ 47.25            31.26 
Diver (Other than Aqua Lung)   
     Diver (Other than Aqua  
     Lung).......................$ 66.00            31.26 
     Diver Tender (Other than  
     Aqua Lung)..................$ 44.22            31.26 
     Stand-by Diver (Other than  
     Aqua Lung)..................$ 47.25            31.26 
Helicopter Work   
     Airborne Hoist Operator  
     for Helicopter..............$ 45.80            31.26 
     Co-Pilot of Helicopter......$ 45.98            31.26 
     Pilot of Helicopter.........$ 46.11            31.26 
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Power equipment operator -    
tunnel work   
     GROUP  1....................$ 42.24            31.26 
     GROUP  2....................$ 42.35            31.26 
     GROUP  3....................$ 42.52            31.26 
     GROUP  4....................$ 42.79            31.26 
     GROUP  5....................$ 43.10            31.26 
     GROUP  6....................$ 43.75            31.26 
     GROUP  7....................$ 44.07            31.26 
     GROUP  8....................$ 44.18            31.26 
     GROUP  9....................$ 44.29            31.26 
     GROUP  9A...................$ 44.52            31.26 
     GROUP 10....................$ 44.58            31.26 
     GROUP 10A...................$ 44.73            31.26 
     GROUP 11....................$ 44.88            31.26 
     GROUP 12....................$ 45.24            31.26 
     GROUP 12A...................$ 45.60            31.26 
Power equipment operators:   
     GROUP  1....................$ 41.94            31.26 
     GROUP  2....................$ 42.05            31.26 
     GROUP  3....................$ 42.22            31.26 
     GROUP  4....................$ 42.49            31.26 
     GROUP  5....................$ 42.80            31.26 
     GROUP  6....................$ 43.45            31.26 
     GROUP  7....................$ 43.77            31.26 
     GROUP  8....................$ 43.88            31.26 
     GROUP  9....................$ 43.99            31.26 
     GROUP  9A...................$ 44.22            31.26 
     GROUP 10....................$ 44.28            31.26 
     GROUP 10A...................$ 44.43            31.26 
     GROUP 11....................$ 44.58            31.26 
     GROUP 12....................$ 44.94            31.26 
     GROUP 12A...................$ 45.30            31.26 
     GROUP 13....................$ 42.22            31.26 
     GROUP 13A...................$ 42.49            31.26 
     GROUP 13B...................$ 42.80            31.26 
     GROUP 13C...................$ 43.45            31.26 
     GROUP 13D...................$ 43.77            31.26 
     GROUP 13E...................$ 43.88            31.26 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

  GROUP 1: Fork Lift (up to and including 10 tons); Partsman 
  (heavy duty repair shop parts room when needed). 

  GROUP 2: Conveyor Operator (Handling building material); 
  Hydraulic Monitor; Mixer Box Operator (Concrete Plant). 

  GROUP 3:  Brakeman; Deckhand; Fireman; Oiler; 
  Oiler/Gradechecker; Signalman; Switchman; Highline Cableway 
  Signalman; Bargeman; Bunkerman; Concrete Curing Machine 
  (self-propelled, automatically applied unit on streets, 
  highways, airports and canals); Leveeman; Roller (5 tons 
  and under); Tugger Hoist. 

  GROUP 4: Boom Truck or dual purpose ""A"" Frame Truck (5 tons 
  or less); Concrete Placing Boom (Building Construction); 
  Dinky Operator; Elevator Operator; Hoist and/or Winch (one 
  drum); Straddle Truck (Ross Carrier, Hyster and similar). 

  GROUP 5: Asphalt Plant Fireman; Compressors, Pumps, 
  Generators and Welding Machines (""Bank"" of 9 or more, 
  individually or collectively); Concrete Pumps or Pumpcrete 
  Guns; Lubrication and Service Engineer (Grease Rack); 
  Screedman. 
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  GROUP 6: Boom Truck or Dual Purpose ""A""Frame Truck (over 5 
  tons); Combination Loader/Backhoe (up to and including 3/4 
  cu. yd.); Concrete Batch Plants (wet or dry); Concrete 
  Cutter, Groover and/or Grinder (self-propelled unit on 
  streets, highways, airports, and canals); Conveyor or 
  Concrete Pump (Truck or Equipment Mounted); Drilling 
  Machinery (not to apply to waterliners, wagon drills or 
  jack hammers); Fork Lift (over 10 tons); Loader (up to and 
  including 3 and 1/2 cu. yds); Lull High Lift (under 40 
  feet); Lubrication and Service Engineer (Mobile); Maginnis 
  Internal Full Slab Vibrator (on airports, highways, canals 
  and warehouses); Man or Material Hoist; Mechanical Concrete 
  Finisher (Large Clary, Johnson Bidwell, Bridge Deck and 
  similar); Mobile Truck Crane Driver; Portable Shotblast 
  Concrete Cleaning Machine; Portable Boring Machine (under 
  streets, highways, etc.); Portable Crusher; Power Jumbo 
  Operator (setting slip forms, etc., in tunnels); Rollers 
  (over 5 tons); Self-propelled Compactor (single engine); 
  Self-propelled Pavement Breaker; Skidsteer Loader with 
  attachments; Slip Form Pumps (Power driven by hydraulic, 
  electric, air, gas, etc., lifting device for concrete 
  forms); Small Rubber Tired Tractors; Trencher (up to and 
  including 6 feet); Underbridge Personnel Aerial Platform 
  (50 feet of platform or less). 

  GROUP 7: Crusher Plant Engineer, Dozer (D-4, Case 450, John 
  Deere 450, and similar); Dual Drum Mixer, Extend Lift; 
  Hoist and/or Winch (2 drums); Loader (over 3 and 1/2 cu. 
  yds. up to and including 6 yards.); Mechanical Finisher or 
  Spreader Machine (asphalt), (Barber Greene and similar) 
  (Screedman required); Mine or Shaft Hoist; Mobile Concrete 
  Mixer (over 5 tons); Pipe Bending Machine (pipelines only); 
  Pipe Cleaning Machine (tractor propelled and supported); 
  Pipe Wrapping Machine (tractor propelled and supported); 
  Roller Operator (Asphalt); Self-Propelled Elevating Grade 
  Plane; Slusher Operator; Tractor (with boom) (D-6, or 
  similar); Trencher (over 6 feet and less than 200 h.p.); 
  Water Tanker (pulled by Euclids, T-Pulls, DW-10, 20 or 21, 
  or similar); Winchman (Stern Winch on Dredge). 

  GROUP 8: Asphalt Plant Operator; Barge Mate (Seagoing); 
  Cast-in-Place Pipe Laying Machine; Concrete Batch Plant 
  (multiple units); Conveyor Operator (tunnel); Deckmate; 
  Dozer (D-6 and similar); Finishing Machine Operator 
  (airports and highways); Gradesetter; Kolman Loader (and 
  similar); Mucking Machine (Crawler-type); Mucking Machine 
  (Conveyor-type); No-Joint Pipe Laying Machine; Portable 
  Crushing and Screening Plant; Power Blade Operator (under 
  12); Saurman Type Dragline (up to and including 5 yds.); 
  Stationary Pipe Wrapping, Cleaning and Bending Machine; 
  Surface Heater and Planer Operator, Tractor (D-6 and 
  similar); Tri-Batch Paver; Tunnel Badger; Tunnel Mole 
  and/or Boring Machine Operator Underbridge Personnel Aerial 
  Platform (over 50 feet of platform). 

  GROUP 9: Combination Mixer and Compressor (gunite); Do-Mor 
  Loaderand Adams Elegrader; Dozer (D-7 or equal); Wheel 
  and/or Ladder Trencher (over 6 feet and 200 to 749 h.p.). 

  GROUP 9A: Dozer (D-8 and similar); Gradesetter (when required 
  by the Contractor to work from drawings, plans or 
  specifications without the direct supervision of a foreman 
  or superintendent); Push Cat; Scrapers (up to and including 
  20 cu. yds); Self-propelled Compactor with Dozer; 
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  Self-Propelled, Rubber-Tired Earthmoving Equipment (up to 
  and including 20 cu. yds) (621 Band and similar); Sheep's 
  Foot; Tractor (D-8 and similar); Tractors with boom (larger 
  than D-6, and similar). 

  GROUP 10: Chicago Boom; Cold Planers; Heavy Duty Repairman or 
  Welder; Hoist and/or Winch (3 drums); Hydraulic Skooper 
  (Koehring and similar); Loader (over 6 cu. yds. up to and 
  including 12 cu. yds.); Saurman type Dragline (over 5 cu. 
  yds.); Self-propelled, rubber-tired Earthmoving Equipment 
  (over 20 cu. yds. up to and including 31 cu. yds.) (637D 
  and similar); Soil Stabilizer (P & H or equal); Sub-Grader 
  (Gurries or other automatic type); Tractors (D-9 or 
  equivalent, all attachments); Tractor (Tandem Scraper); 
  Watch Engineer. 

  GROUP 10A: Boat Operator; Cable-operated Crawler Crane (up to 
  and including 25 tons); Cable-operated Power Shovel, 
  Clamshell, Dragline and Backhoe (up to and including 1 cu. 
  yd.); Dozer D9-L; Dozer (D-10, HD41 and similar) (all 
  attachments); Gradall (up to and including 1 cu. yd.); 
  Hydraulic Backhoe (over 3/4 cu. yds. up to and including 2 
  cu. yds.); Mobile Truck Crane Operator (up to and including 
  25 tons) (Mobile Truck Crane Driver Required); 
  Self-propelled Boom Type Lifting Device (Center Mount) (up 
  to and including 25 tons) (Grove, Drott, P&H, Pettibone and 
  similar; Trencher (over 6 feet and 750 h.p. or more); Watch 
  Engineer (steam or electric). 

  GROUP 11: Automatic Slip Form Paver (concrete or asphalt); 
  Band Wagon (in conjunction with Wheel Excavator); 
  Cable-operated Crawler Cranes (over 25 tons but less than 
  50 tons); Cable-operated Power Shovel, Clamshell, Dragline 
  and Backhoe (over 1 cu. yd. up to 7 cu. yds.); Gradall 
  (over 1 cu. yds. up to 7 cu. yds.); DW-10, 20, etc. 
  (Tandem); Earthmoving Machines (multiple propulsion power 
  units and 2 or more Scrapers) (up to and including 35 cu. 
  yds.,"" struck"" m.r.c.); Highline Cableway; Hydraulic 
  Backhoe (over 2 cu. yds. up to and including 4 cu. yds.); 
  Leverman; Lift Slab Machine; Loader (over 12 cu. yds); 
  Master Boat Operator; Mobile Truck Crane Operator (over 25 
  tons but less than 50 tons); (Mobile Truck Crane Driver 
  required); Pre-stress Wire Wrapping Machine; Self-propelled 
  Boom-type Lifting Device (Center Mount) (over 25 tons 
  m.r.c); Self-propelled Compactor (with multiple-propulsion 
  power units); Single Engine Rubber Tired Earthmoving 
  Machine (with Tandem Scraper); Tandem Cats; Trencher 
  (pulling attached shield). 

  GROUP 12: Clamshell or Dipper Operator; Derricks; Drill Rigs; 
  Multi-Propulsion Earthmoving Machines (2 or more Scrapers) 
  (over 35 cu. yds ""struck""m.r.c.); Operators (Derricks, 
  Piledrivers and Cranes); Power Shovels and Draglines (7 cu. 
  yds. m.r.c. and over); Self-propelled rubber-tired 
  Earthmoving equipment (over 31 cu. yds.) (657B and 
  similar); Wheel Excavator (up to and including 750 cu. yds. 
  per hour); Wheel Excavator (over 750 cu. yds. per hour). 

  GROUP 12A: Dozer (D-11 or similar or larger); Hydraulic 
  Excavators (over 4 cu. yds.); Lifting cranes (50 tons and 
  over); Pioneering Dozer/Backhoe (initial clearing and 
  excavation for the purpose of providing access for other 
  equipment where the terrain worked involves 1-to-1 slopes 
  that are 50 feet in height or depth, the scope of this work 
  does not include normal clearing and grubbing on usual 
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  hilly terrain nor the excavation work once the access is 
  provided); Power Blade Operator (Cat 12 or equivalent or 
  over); Straddle Lifts (over 50 tons); Tower Crane, Mobile; 
  Traveling Truss Cranes; Universal, Liebher, Linden, and 
  similar types of Tower Cranes (in the erection, 
  dismantling, and moving of equipment there shall be an 
  additional Operating Engineer or Heavy Duty Repairman); 
  Yo-Yo Cat or Dozer. 

GROUP 13: Truck Driver (Utility, Flatbed, etc.) 

  GROUP 13A: Dump Truck, 8 cu.yds. and under (water level); 
  Water Truck (up to and including 2,000 gallons). 

  GROUP 13B: Water Truck (over 2,000 gallons); Tandem Dump 
  Truck, over 8 cu. yds. (water level). 

  GROUP 13C: Truck Driver (Semi-trailer. Rock Cans, Semi-Dump 
  or Roll-Offs). 

GROUP 13D: Truck Driver (Slip-In or Pup). 

  GROUP 13E: End Dumps, Unlicensed (Euclid, Mack, Caterpillar 
  or similar); Tractor Trailer (Hauling  Equipment); Tandem 
  Trucks hooked up to Trailer (Hauling Equipment) 
         

BOOMS AND/OR LEADS (HOURLY PREMIUMS): 

  The Operator of a crane (under 50 tons) with a boom of 80 
  feet or more (including jib), or of a crane (under 50 tons) 
  with leads of 100 feet or more, shall receive a per hour 
  premium for each hour worked on said crane (under 50 tons) 
  in accordance with the following schedule: 

Booms of 80 feet up to but 
 not including 130 feet or 
 Leads of 100 feet up to but 
 not including 130 feet                    0.50 
Booms and/or Leads of 130 feet 
 up to but not including 180 feet          0.75 
Booms and/or Leads of 180 feet up 
 to and including 250 feet                 1.15 
Booms and/or Leads over 250 feet           1.50 

  The Operator of a crane (50 tons and over) with a boom of 180 
  feet or more (including jib) shall receive a per hour 
  premium for each hour worked on said crane (50 tons and 
  over) in accordance with the following schedule: 

Booms of 180 feet up to 
 and including 250 feet                    1.25 
Booms over 250 feet                        1.75 

---------------------------------------------------------------- 
 ENGI0003-004 09/04/2017 

                                  Rates          Fringes 

Dredging: (Boat Operators)   
     Boat Deckhand...............$ 41.22            30.93 
     Boat Operator...............$ 43.43            30.93 
     Master Boat Operator........$ 43.58            30.93 
Dredging: (Clamshell or    
Dipper Dredging)   
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     GROUP 1.....................$ 43.94            30.93 
     GROUP 2.....................$ 43.28            30.93 
     GROUP 3.....................$ 42.88            30.93 
     GROUP 4.....................$ 41.22            30.93 
Dredging: (Derricks)   
     GROUP 1.....................$ 43.94            30.93 
     GROUP 2.....................$ 43.28            30.93 
     GROUP 3.....................$ 42.88            30.93 
     GROUP 4.....................$ 41.22            30.93 
Dredging: (Hydraulic Suction    
Dredges)   
     GROUP 1.....................$ 43.58            30.93 
     GROUP 2.....................$ 43.43            30.93 
     GROUP 3.....................$ 43.28            30.93 
     GROUP 4.....................$ 43.22            30.93 
     GROUP 5.....................$ 37.88            26.76 
     Group 5.....................$ 42.88            30.93 
     GROUP 6.....................$ 37.77            26.76 
     Group 6.....................$ 42.77            30.93 
     GROUP 7.....................$ 36.22            26.76 
     Group 7.....................$ 41.22            30.93 

CLAMSHELL OR DIPPER DREDGING CLASSIFICATIONS 

GROUP  1: Clamshell or Dipper Operator. 
GROUP  2: Mechanic or Welder; Watch Engineer. 
GROUP  3: Barge Mate; Deckmate. 
GROUP  4: Bargeman; Deckhand; Fireman; Oiler. 

HYDRAULIC SUCTION DREDGING CLASSIFICATIONS 

GROUP  1: Leverman. 
GROUP  2: Watch Engineer (steam or electric). 
GROUP  3: Mechanic or Welder. 
GROUP  4: Dozer Operator. 
GROUP  5: Deckmate. 
GROUP  6: Winchman (Stern Winch on Dredge) 
  GROUP 7: Deckhand (can operate anchor scow under direction of 
  Deckmate); Fireman; Leveeman; Oiler. 

DERRICK CLASSIFICATIONS 

GROUP  1: Operators (Derricks, Piledrivers and Cranes). 
GROUP  2: Saurman Type Dragline (over 5 cubic yards). 
  GROUP  3: Deckmate; Saurman Type Dragline (up to and 
  including 5 yards). 
GROUP  4: Deckhand, Fireman, Oiler. 

---------------------------------------------------------------- 
 ENGI0003-044 09/03/2018 

                                  Rates          Fringes 

Power Equipment Operators    
(PAVING)   
     Asphalt Concrete Material  
     Transfer....................$ 42.92            32.08 
     Asphalt Plant Operator......$ 43.35            32.08 
     Asphalt Raker...............$ 41.96            32.08 
     Asphalt Spreader Operator...$ 43.44            32.08 
     Cold Planer.................$ 43.75            32.08 
     Combination Loader/Backhoe  
     (over 3/4 cu.yd.)...........$ 41.96            32.08 
     Combination Loader/Backhoe  
     (up to 3/4 cu.yd.)..........$ 40.98            32.08 
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     Concrete Saws and/or  
     Grinder (self-propelled  
     unit on streets, highways,  
     airports and canals)........$ 42.92            32.08 
     Grader......................$ 43.75            32.08 
     Laborer, Hand Roller........$ 41.46            32.08 
     Loader (2 1/2 cu. yds. and  
     under)......................$ 42.92            32.08 
     Loader (over 2 1/2 cu.  
     yds. to and including 5  
     cu. yds.)...................$ 43.24            32.08 
     Roller Operator (five tons  
     and under)..................$ 41.69            32.08 
     Roller Operator (over five  
     tons).......................$ 43.12            32.08 
     Screed Person...............$ 42.92            32.08 
     Soil Stabilizer.............$ 43.75            32.08 
---------------------------------------------------------------- 
 IRON0625-001 09/01/2022 

                                  Rates          Fringes 

Ironworkers:.....................$ 45.00            39.00 
  a. Employees will be paid $.50 per hour more while working in  
  tunnels and coffer dams; $1.00 per hour more when required to  
  work under or are covered with water (submerged) and when they  
  are required to work on the summit of Mauna Kea, Mauna Loa or  
  Haleakala. 
---------------------------------------------------------------- 
 LABO0368-001 09/05/2022 

                                  Rates          Fringes 

Laborers:   
     Driller.....................$ 41.00            24.25 
     Final Clean Up..............$ 30.45            19.57 
     Gunite/Shotcrete Operator  
     and High Scaler.............$ 40.50            24.25 
     Laborer I...................$ 40.00            24.25 
     Laborer II..................$ 37.40            24.25 
     Mason Tender/Hod Carrier....$ 40.50            24.25 
     Powderman...................$ 41.00            24.25 
     Window Washer (bosun chair).$ 39.50            24.25 

LABORERS CLASSIFICATIONS 

  Laborer I: Air Blasting run by electric or pneumatic 
  compressor; Asphalt Laborer, Ironer, Raker, Luteman, and 
  Handroller, and all types of Asphalt Spreader Boxes; 
  Asphalt Shoveler; Assembly and Installation of Multiplates, 
  Liner Plates, Rings, Mesh, Mats; Batching Plant (portable 
  and temporary); Boring Machine Operator (under streets and 
  sidewalks); Buggymobile; Burning and Welding; Chainsaw, 
  Faller, Logloader, and Bucker; Compactors (Jackson Jumping 
  Jack and similar); Concrete Bucket Dumpman; Concrete 
  Chipping; Concrete Chuteman/Hoseman (pouring concrete) (the 
  handling of the chute from ready-mix trucks for such jobs 
  as walls, slabs, decks, floors, foundations, footings, 
  curbs, gutters, and sidewalks); Concrete Core Cutter 
  (Walls, Floors, and Ceiling); Concrete Grinding or Sanding; 
  Concrete: Hooking on, signaling, dumping of concrete for 
  treme work over water on caissons, pilings, abutments, 
  etc.; Concrete: Mixing, handling, conveying, pouring, 
  vibrating, otherwise placing of concrete or aggregates or 
  by any other process; Concrete: Operation of motorized 
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  wheelbarrows or buggies or machines of similar character, 
  whether run by gas, diesel, or electric power; Concrete 
  Placement Machine Operator: operation of Somero Hammerhead, 
  Copperheads, or similar machines; Concrete Pump Machine 
  (laying, coupling, uncoupling of all connections and 
  cleaning of equipment); Concrete and/or Asphalt Saw 
  (Walking or Handtype) (cutting walls or flatwork) (scoring 
  old or new concrete and/or asphalt) (cutting for expansion 
  joints) (streets and ways for laying of pipe, cable or 
  conduit for all purposes); Concrete Shovelers/Laborers (Wet 
  or Dry); Concrete Screeding for Rough Strike-Off: Rodding 
  or striking-off, by hand or mechanical means prior to 
  finishing; Concrete Vibrator Operator; Coring Holes: Walls, 
  footings, piers or other obstructions for passage of pipes 
  or conduits for any purpose and the pouring of concrete to 
  secure the hole; Cribbers, Shorer, Lagging, Sheeting, and 
  Trench Jacking and Bracing, Hand-Guided Lagging Hammer 
  Whaling Bracing;  Curbing (Concrete and Asphalt); Curing of 
  Concrete (impervious membrane and form oiler)  mortar and 
  other materials by any mode or method; Cut Granite Curb 
  Setter (setting, leveling and grouting of all precast 
  concrete or stone curbs); Cutting and Burning Torch 
  (demolition); Dri Pak-It Machine; Environmental Abatement: 
  removal of asbestos, lead, and bio hazardous materials (EPA 
  and/or OSHA certified); Falling, bucking, yarding, loading 
  or burning of all trees or timber on construction site; 
  Forklift (9 ft. and under); Gas, Pneumatic, and Electric 
  tools; Grating and Grill work for drains or other purposes; 
  Green Cutter of concrete or aggregate in any form, by hand, 
  mechanical means, grindstone or air and/or water; Grout: 
  Spreading for any purpose; Guinea Chaser (Grade Checker) 
  for general utility trenches, sitework, and excavation; 
  Headerboard Man (Asphalt or Concrete); Heat Welder of 
  Plastic (Laborers' AGC certified workers) (when work 
  involves waterproofing for waterponds, artificial lakes and 
  reservoir) heat welding for sewer pipes and fusion of HDPE 
  pipes; Heavy Highway Laborer (Rigging, signaling, handling, 
  and installation of pre-cast catch basins, manholes, curbs 
  and gutters); High Pressure Nozzleman - Hydraulic Monitor 
  (over 100# pressure); Jackhammer Operator; Jacking of slip 
  forms: All semi and unskilled work connected therewithin; 
  Laying of all multi-cell conduit or multi-purpose pipe; 
  Magnesite and Mastic Workers (Wet or Dry)(including mixer 
  operator);Mortar Man; Mortar Mixer (Block, Brick, Masonry, 
  and Plastering); Nozzleman (Sandblasting and/or Water 
  Blasting): handling, placing and operation of nozzle; 
  Operation, Manual or Hydraulic jacking of shields and the 
  use of such other mechanical equipment as may be necessary; 
  Pavement Breakers; Paving, curbing and surfacing of 
  streets, ways, courts, under and overpasses, bridges, 
  approaches, slope walls, and all other labor connected 
  therewith; Pilecutters; Pipe Accessment in place, bolting 
  and lining up of sectional metal or other pipe including 
  corrugated pipe; Pipelayer performing all services in the 
  laying and installation of pipe from the point of receiving 
  pipe in the ditch until completion of operation, including 
  any and all forms of tubular material, whether pipe, HDPE, 
  metallic or non-metallic, conduit, and any other 
  stationary-type of tubular device used for conveying of any 
  substance or element, whether water, sewage, solid, gas, 
  air, or other product whatsoever and without regard to the 
  nature of material from which tubular material is 
  fabricated; No-joint pipe and stripping of same, 
  Pipewrapper, Caulker, Bander, Kettlemen, and men applying 
  asphalt, Laykold, treating Creosote and similar-type 
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  materials (6-inch) pipe and over); Piping: resurfacing and 
  paving of all ditches in preparation for laying of all 
  pipes; Pipe laying of lateral sewer pipe from main or side 
  sewer to buildings or structure (except Contactor may 
  direct work be done under proper supervision); Pipe laying, 
  leveling and marking of the joint used for main or side 
  sewers and storm sewers; Laying of all clay, terra cotta, 
  ironstone, vitrified concrete, HDPE or other pipe for 
  drainage; Placing and setting of water mains, gas mains and 
  all pipe including removal of skids; Plaster Mortar 
  Mixer/Pump; Pneumatic Impact Wrench; Portable Sawmill 
  Operation: Choker setters, off bearers, and lumber handlers 
  connected with clearing; Posthole Digger (Hand Held, Gas, 
  Air and Electric); Powderman's Tender; Power Broom Sweepers 
  (Small); Preparation and Compaction of roadbeds for 
  railroad track laying, highway construction, and the 
  preparation of trenches, footings, etc., for cross-country 
  transmission by pipelines, electrical transmission or 
  underground lines or cables (by mechanical means); Raising 
  of structure by manual or hydraulic jacks or other methods 
  and resetting of structure in new locations, including all 
  concrete work; Ramming or compaction; Rigging in connection 
  with Laborers' work (except demolition), Signaling 
  (including the use of walkie talkie) Choke Setting, tag 
  line usage; Tagging and Signaling of building materials 
  into high rise units; Riprap, Stonepaver, and Rock Slinger 
  (includes placement of stacked concrete, wet or dry and 
  loading, unloading, signaling, slinging and setting of 
  other similar materials); Rotary Scarifier (including 
  multiple head concrete chipping Scarifier); Salamander 
  Heater, Drying of plaster, concrete mortar or other 
  aggregate; Scaffold Erector Leadman; Scaffolds: (Swing and 
  hanging) including maintenance thereof; Scaler; Septic 
  Tank/Cesspool and Drain Fields Digger and Installer; 
  Shredder/Chipper (tree branches, brush, etc.); Stripping 
  and Setting Forms; Stripping of Forms: Other than panel 
  forms which are to be re-used in their original form, and 
  stripping of forms on all flat arch work; Tampers (Barko, 
  Wacker, and similar type); Tank Scaler and Cleaners; 
  Tarman; Tree Climbers and Trimmers; Trencher (includes 
  hand-held, Davis T-66 and similar type); Trucks (flatbed up 
  to and including 2 1/2 tons when used in connection with 
  on-site Laborers'work; Trucks (Refuse and Garbage Disposal) 
  (from job site to dump); Vibra-Screed (Bull Float in 
  connection with Laborers' work); Well Points, Installation 
  of or any other dewatering system. 

  Laborer II:  Asphalt Plant Laborer; Boring Machine Tender; 
  Bridge Laborer; Burning of all debris (crates, boxes, 
  packaging waste materials);  Chainman, Rodmen, and Grade 
  Markers; Cleaning, clearing, grading and/or removal for 
  streets, highways, roadways, aprons, runways, sidewalks, 
  parking areas, airports, approaches, and other similar 
  installations; Cleaning or reconditioning of streets, ways, 
  sewers and waterlines, all maintenance work and work of an 
  unskilled and semi-skilled nature; Concrete Bucket Tender 
  (Groundman) hooking and unhooking of bucket; Concrete 
  Forms; moving, cleaning, oiling and carrying to the next 
  point of erection of all forms; Concrete Products Plant 
  Laborers; Conveyor Tender (conveying of building 
  materials);  Crushed Stone Yards and Gravel and Sand Pit 
  Laborers and all other similar plants; Demolition, Wrecking 
  and Salvage Laborers: Wrecking and dismantling of buildings 
  and all structures, with use of cutting or wrecking tools, 
  breaking away, cleaning and removal of all fixtures, All 
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  hooking, unhooking, signaling of materials for salvage or 
  scrap removed by crane or derrick; Digging under streets, 
  roadways, aprons or other paved surfaces; Driller's Tender; 
  Chuck Tender, Outside Nipper; Dry-packing of concrete 
  (plugging and filling of she-bolt holes); Fence and/or 
  Guardrail Erector: Dismantling and/or re-installation of 
  all fence; Finegrader; Firewatcher; Flagman (Coning, 
  preparing, stablishing and removing portable roadway 
  barricade devices); Signal Men on all construction work 
  defined herein, including Traffic Control Signal Men at 
  construction site; General Excavation; Backfilling, Grading 
  and all other labor connected therewith; Digging of 
  trenches, ditches and manholes and the leveling, grading 
  and other preparation prior to laying pipe or conduit for 
  any purpose; Excavations and foundations for buildings, 
  piers, foundations and holes, and all other construction. 
  Preparation of street ways and bridges; General Laborer: 
  Cleaning and Clearing of all debris and surplus material. 
  Clean-up of right-of-way. Clearing and slashing of brush or 
  trees by hand or mechanical cutting. General Clean up: 
  sweeping, cleaning, wash-down, wiping of construction 
  facility and equipment (other than ""Light Clean up 
  (Janitorial) Laborer. Garbage and Debris Handlers and 
  Cleaners. Appliance Handling (job site) (after delivery 
  unlading in storage area); Ground and Soil Treatment Work 
  (Pest Control); Gunite/Shotcrete Operator Tender; Junk Yard 
  Laborers (same as Salvage Yard); Laser Beam ""Target Man"" in 
  connection with Laborers' work; Layout Person for Plastic 
  (when work involves waterproofing for waterponds, 
  artificial lakes and reservoirs); Limbers, Brush Loaders, 
  and Pilers; Loading, Unloading, carrying, distributing and 
  handling of all rods and material for use in reinforcing 
  concrete construction (except when a derrick or outrigger 
  operated by other than hand power is used); Loading, 
  unloading, sorting, stockpiling, handling and distribution 
  of water mains, gas mains and all pipes; Loading and 
  unloading of all materials, fixtures, furnishings and 
  appliances from point of delivery to stockpile to point of 
  installation; hooking and signaling from truck, conveyance 
  or stockpile; Material Yard Laborers; Pipelayer Tender; 
  Pipewrapper, Caulker, Bander, Kettlemen, and men applying 
  asphalt, Laykold, Creosote, and similar-type materials 
  (pipe under 6 inches); Plasterer Laborer; Preparation, 
  construction and maintenance of roadbeds and sub-grade for 
  all paving, including excavation, dumping, and spreading of 
  sub-grade material; Prestressed or precast concrete slabs, 
  walls, or sections: all loading, unloading, stockpiling, 
  hooking on of such slabs, walls or sections; Quarry 
  Laborers; Railroad, Streetcar, and Rail Transit Maintenance 
  and Repair; Roustabout; Rubbish Trucks in connection with 
  Building Construction Projects (excluding clearing, 
  grubbing, and excavating); Salvage Yard: All work connected 
  with cutting, cleaning, storing, stockpiling or handling of 
  materials, all cleanup, removal of debris, burning, 
  back-filling and landscaping of the site; Sandblasting 
  Tender (Pot Tender):  Hoses and pots or markers; Scaffolds: 
  Erection, planking and removal of all scaffolds used for 
  support for lathers, plasters, brick layers, masons, and 
  other construction trades crafts; Scaffolds: (Specially 
  designed by carpenters) laborers shall tend said carpenter 
  on erection and dismantling thereof, preparation for 
  foundation or mudsills, maintenance; Scraping of floors; 
  Screeds: Handling of all screeds to be reused; handling, 
  dismantling and conveyance of screeds; Setting, leveling 
  and securing or bracing of metal or other road forms and 
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  expansion joints; Sheeting Piling/trench shoring (handling 
  and placing of skip sheet or wood plank trench shoring); 
  Ship Scalers; Shipwright Tender; Sign Erector (subdivision 
  traffic, regulatory, and street-name signs); Sloper; Slurry 
  Seal Crews (Mixer Operator, Applicator, Squeegee Man, 
  Shuttle Man, Top Man); Snapping of wall ties and removal of 
  tie rods; Soil Test operations of semi and unskilled labor 
  such as filling sand bags; Striper (Asphalt, Concrete or 
  other Paved Surfaces); Tool Room Attendant (Job Site); 
  Traffic Delineating Device Applicator; Underpinning, 
  lagging, bracing, propping and shoring, loading, signaling, 
  right-of-way clearance along the route of movement, The 
  clearance of new site, excavation of foundation when moving 
  a house or structure from old site to new site; Utilities 
  employees; Water Man; Waterscape/Hardscape Laborers; Wire 
  Mesh Pulling (all concrete pouring operations); Wrecking, 
  stripping, dismantling and handling concrete forms an false 
  work. 

---------------------------------------------------------------- 
 LABO0368-002 09/05/2022 

                                  Rates          Fringes 

Landscape & Irrigation    
Laborers   
     GROUP 1.....................$ 27.25            15.80 
     GROUP 2.....................$ 28.25            15.80 
     GROUP 3.....................$ 22.15            15.80 

LABORERS CLASSIFICATIONS 

  GROUP 1: Installation of non-potable permanent or temporary 
  irrigation water systems performed for the purposes of 
  Landscaping and Irrigation architectural horticultural 
  work; the installation of drinking fountains and permanent 
  or temporary irrigation systems using potable water for 
  Landscaping and Irrigation architectural horticultural 
  purposes only. This work includes (a) the installation of 
  all heads, risers, valves, valve boxes, vacuum breakers 
  (pressure and non-pressure), low voltage electrical lines 
  and, provided such work involves electrical wiring that 
  will carry 24 volts or less, the installation of sensors, 
  master control panels, display boards, junction boxes, 
  conductors, including all other components for controllers, 
  (b) and metallic (copper, brass, galvanized, or similar) 
  pipe, as well as PVC or other plastic pipe including all 
  work incidental thereto, i.e., unloading, handling and 
  distribution of all pipes fittings, tools, materials and 
  equipment, (c) all soldering work in connection with the 
  above whether done by torch, soldering iron, or other 
  means; (d) tie-in to main lines, thrust blocks (both 
  precast and poured in place), pipe hangers and supports 
  incidental to installation of the entire irrigation system, 
  (e) making of pressure tests, start-up testing, flushing, 
  purging, water balancing, placing into operation all 
  irrigation equipment, fixtures and appurtenances installed 
  under this agreement, and (f) the fabrication, replacement, 
  repair and servicing oflandscaping and irrigation systems. 
  Operation of hand-held gas, air, electric, or self-powered 
  tools and equipment used in the performance of Landscape 
  and Irrigation work in connection with architectural 
  horticulture; Choke-setting, signaling, and rigging for 
  equipment operators on job-site in the performance of such 
  Landscaping and Irrigation work; Concrete work (wet or dry) 
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  performed in connection with such Landscaping and 
  Irrigation work. This work shall also include the setting 
  of rock, stone, or riprap in connection with such 
  Landscape, Waterscape, Rockscape, and Irrigation work; 
  Grubbing, pick and shovel excavation, and hand rolling or 
  tamping in connection with the performance of such 
  Landscaping and Irrigation work; Sprigging, handseeding, 
  and planting of trees, shrubs, ground covers, and other 
  plantings and the performance of all types of gardening and 
  horticultural work relating to said planting; Operation of 
  flat bed trucks (up to and including 2 1/2 tons).: 

  GROUP 2. Layout of irrigation and other non-potable 
  irrigation water systems and the layout of drinking 
  fountains and other potable irrigation water systems in 
  connection with such Landscaping and Irrigation work. This 
  includes the layout of all heads, risers, valves, valve 
  boxes, vacuum breakers, low voltage electrical lines, 
  hydraulic and electrical controllers, and metallic 
  (coppers, brass, galvanized, or similar) pipe, as well as 
  PVC or other plastic pipe.  This work also includes the 
  reading and interpretation of plans and specifications in 
  connection with the layout of Landscaping, Rockscape, 
  Waterscape, and Irrigation work; Operation of 
  Hydro-Mulching machines (sprayman and driver), Drillers, 
  Trenchers (riding type, Davis T-66, and similar) and fork 
  lifts used in connection with the performance of such 
  Landscaping and Irrigation work; Tree climbers and chain 
  saw tree trimmers, Sporadic operation (when used in 
  connection with Landscaping, Rockscape, Waterscape, and 
  Irrigation work) of Skid-Steer Loaders (Bobcat and 
  similar), Cranes (Bantam, Grove, and similar), Hoptos, 
  Backhoes, Loaders, Rollers, and Dozers (Case, John Deere, 
  and similar), Water Trucks, Trucks requiring a State of 
  Hawaii Public Utilities Commission Type 5 and/or type 7 
  license, sit-down type and ""gang"" mowers, and other 
  self-propelled, sit-down operated machines not listed under 
  Landscape & Irrigation Maintenance Laborer; Chemical 
  spraying using self-propelled power spraying equipment (200 
  gallon capacity or more). 

  GROUP 3: Maintenance of trees, shrubs, ground covers, lawns 
  and other planted areas, including the replanting of trees, 
  shrubs, ground covers, and other plantings that did not 
  ""take"" or which are damaged; provided, however, that 
  re-planting that requires the use of equipment, machinery, 
  or power tools shall be paid for at the rate of pay 
  specified under Landscape and Irrigation Laborer, Group 1; 
  Raking, mowing, trimming, and runing, including the use of 
  ""weed eaters"", hedge trimmers, vacuums, blowers, and other 
  hand-held gas, air, electric, or self-powered tools, and 
  the operation of lawn mowers (Note: The operation of 
  sit-down type and ""gang"" mowers shall be paid for at the 
  rate of pay specified under Landscape & Irrigation Laborer, 
  Group 2); Guywiring, staking, propping, and supporting 
  trees; Fertilizing, Chemical spraying using spray equipment 
  with less than 200 gallon capacity, Maintaining irrigation 
  and sprinkler systems, including the staking, clamping, and 
  adjustment of risers, and the adjustment and/or replacement 
  of sprinkler heads, (Note: the cleaning and gluing of pipe 
  and fittings shall be paid for at the rate of pay specified 
  under Landscape & Irrigation Laborer(Group 1); Watering by 
  hand or sprinkler system and the peformance of other types 
  of gardening, yardman, and horticultural-related work. 
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---------------------------------------------------------------- 
 LABO0368-003 09/05/2022 

                                  Rates          Fringes 

Underground Laborer   
     GROUP 1.....................$ 40.60            24.25 
     GROUP 2.....................$ 42.10            24.25 
     GROUP 3.....................$ 42.60            24.25 
     GROUP 4.....................$ 43.60            24.25 
     GROUP 5.....................$ 43.95            24.25 
     GROUP 6.....................$ 44.20            24.25 
     GROUP 7.....................$ 44.65            24.25 

GROUP 1: Watchmen; Change House Attendant. 
  
  GROUP 2: Swamper; Brakeman; Bull Gang-Muckers, Trackmen; 
  Dumpmen (any method); Concrete Crew (includes rodding and 
  spreading); Grout Crew; Reboundmen 

  GROUP 3: Chucktenders and Cabletenders; Powderman (Prime 
  House); Vibratorman, Pavement Breakers 

  GROUP 4: Miners - Tunnel (including top and bottom man on 
  shaft and raise work); Timberman, Retimberman (wood or 
  steel or substitute materials thereof); Blasters, Drillers, 
  Powderman (in heading); Microtunnel Laborer; Headman; 
  Cherry Pickerman (where car is lifted); Nipper; Grout 
  Gunmen; Grout Pumpman & Potman; Gunite, Shotcrete Gunmen & 
  Potmen; Concrete Finisher (in tunnel); Concrete Screed Man; 
  Bit Grinder; Steel Form Raisers & Setters; High Pressure 
  Nozzleman; Nozzleman (on slick line); Sandblaster-Potman 
  (combination work assignment interchangeable); Tugger 

  GROUP 5: Shaft Work & Raise (below actual or excavated ground 
  level); Diamond Driller; Gunite or Shotcrete Nozzleman; 
  Rodman; Groundman 

  GROUP 6: Shifter 

  GROUP 7: Shifter (Shaft Work & Raiser) 

---------------------------------------------------------------- 
 PAIN1791-001 07/01/2022 

                                  Rates          Fringes 

Painters:   
     Brush.......................$ 40.00            30.59 
     Sandblaster; Spray..........$ 40.00            30.59 
---------------------------------------------------------------- 
 PAIN1889-001 07/01/2022 

                                  Rates          Fringes 

Glaziers.........................$ 41.50            38.37 
---------------------------------------------------------------- 
 PAIN1926-001 02/27/2022 

                                  Rates          Fringes 

Soft Floor Layers................$ 38.77            33.31 
---------------------------------------------------------------- 
 PAIN1944-001 01/02/2022 
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                                  Rates          Fringes 

Taper............................$ 43.85            32.65 
---------------------------------------------------------------- 
 PLAS0630-001 09/05/2022 

                                  Rates          Fringes 

PLASTERER........................$ 45.00            33.58 
---------------------------------------------------------------- 
 PLAS0630-002 08/31/2020 

                                  Rates          Fringes 

Cement Masons:   
     Cement Masons...............$ 42.65            32.29 
     Trowel Machine Operators....$ 42.80            32.29 
---------------------------------------------------------------- 
 PLUM0675-001 07/03/2022 

                                  Rates          Fringes 

Plumber, Pipefitter,    
Steamfitter & Sprinkler Fitter...$ 50.13            29.05 
---------------------------------------------------------------- 
 ROOF0221-001 09/05/2021 

                                  Rates          Fringes 

Roofers (Including Built Up,    
Composition and Single Ply)......$ 42.55            20.78 
---------------------------------------------------------------- 
 SHEE0293-001 02/27/2022 

                                  Rates          Fringes 

Sheet metal worker...............$ 46.22            30.64 
---------------------------------------------------------------- 
  SUHI1997-002 09/15/1997 

                                  Rates          Fringes 

Drapery Installer................$ 13.60 **          1.20 
   
FENCE ERECTOR (Chain Link    
Fence)...........................$  9.33 **          1.65 
---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

** Workers in this classification may be entitled to a higher 
minimum wage under Executive Order 14026 ($16.20) or 13658 
($12.15).  Please see the Note at the top of the wage 
determination for more information. 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
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Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
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date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
National Office because National Office has responsibility for 
the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described 
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
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interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISIO" 
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Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii  96813 
 
Dear Sir: 
 
The undersigned Bidder declares the following: 
 

1. It has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
free competitive bidding in connection with this proposal.  

 
2. It has not been assisted or represented on this matter by any individual 
who has, in a State capacity, been involved in the subject matter of this 
contract within the past two years.  

 
3. It has not and will not, either directly or indirectly offered or given a 
gratuity (i.e., an entertainment or gift) to any State or County employee to 
obtain a contract or favorable treatment under a contract.  

 
4. It will not maintain for its employees any segregated facilities at any of its 
establishments.  

 
5. Does not and will not permit its employees to perform their services at 
any location under its control, where segregated facilities are maintained.  

 
The undersigned Bidder further agrees to the following: 
 

1. If this proposal is accepted, it shall execute a contract with the Department 
to provide all necessary labor, machinery, tools, equipment, apparatus and 
any other means of construction, to do all the work and to furnish all the 
materials specified in the contract in the manner and within the time therein 
prescribed in the contract, and that it shall accept in full payment therefore 
the sum of the unit and/or lump sum prices as set forth in the attached 
proposal schedule for the actual quantities of work performed and materials 
furnished and furnish satisfactory security in accordance with Section 103D-
324, Hawaii Revised Statutes, within 10 days after the award of the contract 
or within such time as the Director of Transportation may allow after the 
undersigned has received the contract documents for execution, and is fully 
aware that non-compliance with the aforementioned terms will result in the 
forfeiture of the full amount of the bid guarantee required under Section 
1032D-323, Hawaii Revised Statutes.  

 
2. That the quantities given in the attached proposal schedule are 

approximate only and are intended principally to serve as a guide in 
determining and comparing the bids.  
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3. That the Department does not either expressly or by implication, agree that 
the actual amount of work will correspond therewith, but reserves the right 
to increase or decrease the amount of any class or portion of the work, or to 
omit portions of the work, as may be deemed necessary or advisable by the 
Director of Transportation, and that all increased or decreased quantities of 
work shall be performed at the unit prices set forth in the attached proposal 
schedule except as provided for in the specifications.  

 
4. In case of a discrepancy between unit prices and the totals in said Proposal 

Schedule, the unit prices shall prevail.  
 

5. Unless amended by Special Provision, agrees to begin work within 10 
working days after the date of notification to commence with the work, 
which date is in the notice to proceed, and shall finish the entire project 
within the time prescribed.  

 
6. The Director of Transportation reserves the right to reject any or all bids and 

to waive any defects when in the Director’s opinion such rejections or 
waiver will be for the best interest of the public.  

 
The Bidder acknowledges receipt of and certifies that it has completely examined 
the following listed items: Hawaii Standard Specifications for Road and Bridge 
Construction, 2005, and/or the General Provisions for Construction Projects for 
AIR and WATER Transportation Facilities Division dated 2016, as applicable, the 
Notice to Bidders, Special Provisions, Proposal, Contract, Bond Forms, and 
Project Plans. 
 
In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the 
form checked below. (Check applicable bid security submitted with bid.) 
 
  Surety Bid Bond (Use standard form), 
 
 
  Cash, 
 
 
  Cashier’s Check, 
 
 
  Certified Check, or 
 
   . 
 (Fill in other acceptable security.) 
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The undersigned Bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 

 
Addendum No. 1   Addendum No. 3   
 
Addendum No. 2   Addendum No. 4   

 
In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned 
as Bidder has listed the name of each person or firm who will be engaged by the 
Bidder on the project as Subcontractor or Joint Contractor and the nature of work 
to be done by each on the following page.  The Bidder must adequately and 
unambiguously disclose the unique nature and scope of the work to be performed 
by each Subcontractor or Joint Contractor.  For each listed firm, the Bidder 
declares the respective firm is a Subcontractor or Joint Contractor and is subject to 
evaluation as a Subcontractor or Joint Contractor.  It is understood that failure to 
comply with the aforementioned requirements may be cause for rejection of the 
bid submitted. 
 
The undersigned Bidder asserts that affirmative action has been taken to seek out 
and consider Disadvantaged Business Enterprises (DBEs) for portions of the work 
which can be subcontracted, and the affirmative actions of the Bidder are fully 
documented in its records and are available upon request by the Department.  It is 
also understood that it must meet or exceed the DBE contract goal listed on page 
P-1 or demonstrate that it made good faith efforts to meet the DBE project goal.  
The undersigned as Bidder, agrees to utilize each participating DBE that it 
submitted to meet the contract goal of __________% (percentage to be completed 
by Bidder) DBE participation if the contract is awarded to it, and shall maintain 
such DBE participation during the construction of this project. 
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SUBCONTRACTOR LISTING 
(Attach additional sheets if necessary.) 

 
 

 NAME OF FIRM NATURE OF WORK 
 
SUBCONTRACTOR: 
 
1.     
 
 1a1.     
 
2.     
 
 2a.     
 
3.     
 
 3a.     
 
4.     
 
 4a.     
 
5.     
 
 5a.     
 
6.     
 
 6a.     
 
7.     
 
 7a.     
 
 
NOTES: 
 
The Name of Firm and Nature of Work shall be indicated for all listed firms.  The Bidder must 
adequately and unambiguously disclose the unique nature and scope of the work to be performed 
by each Sub- or Joint Contractor. 
 
For each listed firm, the Bidder declares the respective firm is a Sub- or Joint Contractor and subject 
to evaluation as a Sub- or Joint Contractor. 
    
 
1 Second tier subcontractors 
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JOINT CONTRACTOR LISTING 
(Attach additional sheets if necessary.) 

 
 

 NAME OF FIRM NATURE OF WORK 
 
JOINT CONTRACTOR: 
 
1.     
 
 1a1.     
 
2.     
 
 2a.     
 
3.     
 
 3a.     
 
4.     
 
 4a.     
 
5.     
 
 5a.     
 
6.     
 
 6a.     
 
7.     
 
 7a.     
 
 
NOTES: 
 
The Name of Firm and Nature of Work shall be indicated for all listed firms.  The Bidder must 
adequately and unambiguously disclose the unique nature and scope of the work to be performed 
by each Sub- or Joint Contractor. 
 
For each listed firm, the Bidder declares the respective firm is a Sub- or Joint Contractor and subject 
to evaluation as a Sub- or Joint Contractor. 
    
 
1 Second tier joint contractors 
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The undersigned hereby certifies that the bid prices contained in the attached 
proposal schedule have been carefully checked and are submitted as correct and final. 

 
This declaration is made with the understanding that the undersigned is 

subject  to the penalty of perjury under the laws of the United States and is in 
violation of the Hawaii Penal Code, Section 710-1063, unsworn falsification to 
authorities, of the Hawaii Revised Statutes, for knowingly rendering a false 
declaration. 

 
 
 
 

Bidder (Company Name) 
 
 

Authorized Signature 
 
 

Title 
 
 

Business Address 
 
 

Business Telephone Email 
 
 

Date 
 
 
 

Contact Person (If different from above.) 
 

Phone: Email:    
 
 

NOTE: 
 

If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the 
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for the 
corporation. Please attach to this page current (not more than six months old) evidence of the authority 
of the officer(s) to sign for the corporation. 

 
If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with 

the signature(s) of the general partner(s). Please attach to this page current (not more than six months 
old) evidence of the authority of the partner authorized to sign for the partnership. 

 
If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above. 

 

If signature is by an agent, other than an officer of a corporation or a partner of a partnership, a 
POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with the 
bid. Otherwise, the Department may reject the bid as irregular and unauthorized. 



ITEM NO. ITEM APPROX. 

QUANTITY

UNIT UNIT PRICE AMOUNT

209.0100 Installation, Maintenance, Monitoring, and Removal of 

BMP

L.S. L.S. L.S. $ ____________

209.0200 Additional Water Pollution, Dust, and Erosion Control F.A. F.A. F.A. $25,000.00

555.0100 Concrete Fabric Bags L.S. L.S. L.S. $ ____________

645.1000 Traffic Control L.S. L.S. L.S. $ ____________

649.0100 Pressure Grout 5 C.Y. $ __________ $ ____________

699.0100 Mobilization and Demobilization (Not to Exceed 6 Percent 

of the Sum of All Items Excluding the Bid Price of this 

Item and Force Account Items ) 

L.S. L.S. L.S. $ ____________

Total Amount for Comparison of Bids ………………………………………………………………………………......................$ ____________

NOTE: 1. Bidders must complete all unit prices and amounts.   Failure to do so may be grounds for rejection of bid.

2. Bids shall include all Federal, State, County and other applicable taxes and fees.

3. The Total Amount for Comparison of Bids will be used to determine the lowest responsible bidder.

4. If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern.

PROPOSAL SCHEDULE

ER-24(008)

01/09/23

P-8



ER-24(008) 
 P-9 09/28/18 

PROPOSAL SCHEDULE 1 
 2 
 The bidder is directed to Subsection 105.16 – Subcontracts. 3 
 4 
 The bidder's attention is directed to Sections 696 - Field Office and 5 
Project Site Laboratory and 699 - Mobilization for the limitation of the amount 6 
bidders are allowed to bid.  7 
 8 
 If the bid price for any proposal item having a maximum allowable bid 9 
indicated therefore in any of the contract documents is in excess of such a 10 
maximum amount, the bid price for such proposal item shall be adjusted to 11 
reflect the limitation thereon.    The comparison of bids to determine the 12 
successful bidder and the amount of contract to be awarded shall be determined 13 
after such adjustments are made, and such adjustments shall be binding upon 14 
the bidder. 15 
 16 
 The bidder is directed to Section 717 – Cullet and Cullet-Made Materials 17 
regarding recycling of waste glass. 18 
 19 
 20 
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Disadvantaged Business Enterprise (DBE) 
Contract Goal Verification and Good Faith Efforts (GFE) 

Documentation For Construction 

Project #: County: 

DBE Project Goal: Prime Contractor: 

As required by the specifications “Disadvantaged Business Enterprise Requirements,” the dollar amount of each subcontract (both DBE 
and non-DBE firms) for all subcontractors, manufacturers, suppliers, and trucking companies is due by the close of business, 4:30 P.M. 
Hawaii Standard Time (HST) five (5) days after bid opening. Failure to provide required information sufficient to evaluate the 
bid/proposal shall be cause for bid/proposal rejection. 

Calculation of the DBE contract goal for this project is the proportionate contract dollar value of work performed, materials, and 
goods to be supplied by DBEs. DBE credit shall not be given for mobilization, force account items, and allowance items. This DBE 
contract goal is applicable to all the contract work performed for this project and is calculated as follows: 

1. DBE contract goal percentage = Contract Dollar Value of the work to be performed by DBE subcontractors and
manufacturers, plus 60% of the contract dollar value of DBE suppliers, divided by the sum of all contract items (sum of all
contract items is the total amount for comparison of bids less mobilization, force account items, and allowance items).

2. The Department shall adjust the bidder’s/offeror’s DBE contract goal to the amount of the project goal if it finds that the
bidder/offeror met the goal but erroneously calculated a lower percentage. If the amount the bidder/offeror submits as its
contract goal exceeds the project goal, the bidder/offeror shall be held to the higher goal.

Name of Subcontractor, 
Supplier, Manufacturer, and 
Trucking Company 

DBE 
(Y/N) 

Bid Item Number and 
Description 

Approx. 
Quantity/ 
Hours Unit 

Unit 
Price/ 
Rate Dollar Amount 

A. Dollar amount of the work to be performed by DBE subcontractors, manufacturers, and trucking
companies, plus 60% of the dollar amount of DBE suppliers

B. Sum of all work items less mobilization, force account items, allowance items
A/B = DBE contract goal 

NAME and SIGNATURE of AUTHORIZED REPRESENTATIVE of PRIME CONTRACTOR: DATE: 
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NAME and SIGNATURE of AUTHORIZED REPRESENTATIVE of PRIME CONTRACTOR: DATE: 

________________________________________________________ ___________ 
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Summary of Good Faith Efforts (GFE) 

As required by the specifications “Disadvantaged Business Enterprise Requirements,” documentation of GFE shall be 
submitted by the close of business, 4:30 P.M. HST five (5) days of bid opening.  The bidder/offeror shall respond to the 
following questions and describe efforts to obtain DBE participation whether or not the DBE project goal is met.  
Responses must be sufficient to properly evaluate the bidder’s/offeror’s good faith efforts.  Copies of correspondence 
return receipts, telephone logs, or other documentation will be required to support GFE.  Attach additional sheets, if 
necessary.  Based on responses given, HDOT shall make a determination of the bidders’ GFE.  Failure to provide required 
information sufficient to evaluate the bid/proposal shall be cause for bid/proposal rejection. 

1. Did you submit the required information by the close of business, 4:30 P.M. HST, five (5) days after bid opening (i.e. DBE name,
address, NAICS code, description of work, project name, and number)?

2. Explain your GFE if any, to solicit through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising
and/or written notices) the interest of all certified DBEs who have the capability to perform part or all of the work to be included
under the contract.

a. Explain your GFE if any, to solicit the participation of potential DBEs as early in the procurement process as practicable.

b. Explain your GFE if any, to allow sufficient time for the DBEs to properly inquire about the project and respond to the
solicitation.

c. Explain your GFE if any, to take appropriate steps to follow up with interested DBEs in a timely manner to
facilitate participation by DBEs in this project.

3. Explain your GFE if any, to identify and break up portions of work that can be performed by DBEs in order to increase the
likelihood that a DBE will be able to participate, and that the DBE goal could be achieved (e.g. breaking out contract items into
economically feasible units to facilitate DBE participation even when you might otherwise prefer to self-perform these work
items).

4. Explain your GFE if any, to make available or provide interested DBEs with adequate information about the plans, specifications,
and requirements of the project in a timely manner, and assist them in responding to your solicitation.

5. Explain your GFE if any, to negotiate in good faith with interested DBEs. Evidence of such negotiations includes documenting:
a) the names, addresses and telephone numbers of DBEs that were contacted; b) a description of the information that was
provided to DBEs regarding the plans and specifications; and c) detailed explanation for not utilizing individual DBEs on the
project.

6. Did you solely rely on price in determining whether to use a DBE? If yes please explain. The fact that there may be additional or
higher costs associated with finding and utilizing DBEs are not, by themselves, sufficient reasons for your refusal to utilize a DBE or
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NAME and SIGNATURE of AUTHORIZED REPRESENTATIVE of PRIME CONTRACTOR: DATE: 

________________________________________________________ ___________ 
 Page 3 of 3 

failure to meet the DBE goal, provided that such additional costs are not unreasonable. Also, the ability or desire to perform a 
portion of the work with your own forces, that could have been undertaken by an available DBE, does not relieve you of the 
responsibility to make good faith efforts to meet the DBE goal, and to make available and solicit DBE participation in other areas 
of the project to meet the DBE goal. 

7. Did you reject DBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities? If yes,
please explain. The DBEs standing within the industry, membership in specific groups, organizations or associates, and political
or social affiliation are not legitimate basis for the rejection or non-solicitation of bids from particular DBEs.

8. Explain your GFE to assist interested DBEs in obtaining bonding, lines of credit, or insurance.

9. Explain your GFE if any, to assist interested DBEs in obtaining necessary equipment, supplies, materials or related assistance or
services.

10. If you selected a non-DBE over a DBE subcontractor, please provide the quotes of each DBE and non-DBE subcontractor
submitted to you for work on the contract; and for each DBE that was contacted but not utilized for a contract, provide a
detailed written explanation for each DBE detailing the reasons for not utilizing or allowing the DBE to participate in the
contract.

11. Explain your GFE if any, to effectively use the services of available minority/women community organizations, minority/women
business groups, contractors’ groups, and local, state and federal minority/women business assistance offices or other
organizations to provide assistance in recruitment and placement of DBEs.



FED 
rev 08.10.22 

Disadvantaged Business Enterprise (DBE) 
Contract Goal Verification and Good Faith Efforts (GFE) 

Documentation For Construction 
INSTRUCTIONS 

Project # Self-explanatory 
County County where project is located 
DBE Project Goal Indicate DBE goal listed in the proposal on P-1 
Prime Contractor Name of prime contractor 
Name of Subcontractor, Supplier, Manufacturer, and 
Trucking Company 

Company name of subcontractor, supplier, 
manufacturer, or trucking firm 

DBE (Y/N) Y for yes and N for no 
Bid Item Number and Description Pay item and description 
Approx. Quantity/ Hours Self-explanatory 
Unit Unit of measure 
Unit Price/ Rate Self-explanatory 
Dollar Amount Total dollar amount committed to subcontractor, 

supplier, manufacturer, or trucking firm 
A. Dollar amount of the work to be performed by DBE
subcontractors, manufacturers, and trucking
companies, plus 60% of the dollar amount of DBE
suppliers

Total amount of DBE participation 

B. Sum of all work items less mobilization, force
account items, allowance items

List total of work items minus mobilization, force 
accounts and allowances.  DBE credit shall not be 
given for mobilization, force account items, and 
allowance items. 

A/B = DBE contract goal Self-explanatory 
Name and Signature of Authorized Representative of 
Prime Contractor 

Self-explanatory (Note: bidder must sign and date every 
page of form.) 

Date Date form is signed 
Summary of Good Faith Efforts (GFE) Complete by answering questions in detail and 

providing documentation to support how bidder 
demonstrated good faith efforts to meet the goal, 
irrespective of whether or not the goal was met. 
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Disadvantaged Business Enterprise (DBE)  
Confirmation and Commitment Agreement 

Trucking Company 
This commitment is subject to the award and receipt of a signed contract from the Hawaii Department of Transportation (HDOT) for 
the subject project. DBEs must be certified by the bid opening date. 

Project #: County: 

NAICS CODE/DESCRIPTION OF WORK: SECONDARY NAICS CODE: 

*All quantities and units should match the bid tab item whenever possible.
The prime contractor shall inform HDOT the dates when the trucking firm starts and completes all work under the subcontract.

Estimated Beginning Date (Month/Year): Estimated Completion Date (Month/Year): 

TRUCKING 
COMPANY: 

Item No. Item Description Unit Unit Price / 
Rate 

Amount 

$ $ 
$ $ 
$ $ 

TOTAL COMMITMENT AMOUNT $ 

1. Number of hours contracted or quantities to be hauled:
2. Number of fully operational trucks to be used: Tractor/trailers: Dump trucks:   
3. Number of fully operational trucks owned by DBE: Dump trucks: Tractors/trailers:_______________ 

4. If Owner Operators or additional trucking companies are to be used answer the following:
Name of Trucking Company DBE Y/N Estimated Dollar Amount 

to be Contracted 
Number and Type of Trucks (specify) 

$ 
$ 

The prime contractor certifies by signature on this agreement to utilize the DBE trucking company as listed on the agreement form. 
If a DBE trucking company is unable to perform the work as listed on this agreement form, the prime contractor will follow the 
substitution/replacement approval process as outlined in the contract DBE requirements. IMPORTANT! The signatures of the DBE, 
prime contractor, and subcontractor (only if the DBE will be a second tier sub) confirms that all information on this Agreement is 
true and correct. Parties should sign Agreement in the order in which they are listed. 

DBE NAME: Name/Title (please print): 

Address: Signature: 
Phone: Fax: 
Email: Date: 
Prime Contractor: Name/Title (please print): 

Address: Signature: 
Phone: Fax: 
Email: Date: 
Subcontractor (only if the DBE will be a second tier sub): Name/Title (please print): 

Address: Signature: 
Phone: Fax: 
Email: Date: 

HDOT retains the information collected through this form. With few exceptions, you are entitled on request to be informed about 
the information that we collect about you.
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Disadvantaged Business Enterprise (DBE)  
Confirmation and Commitment Agreement 

Trucking Company 
INSTRUCTIONS 

The purpose of this agreement is to secure the commitment of the bidder/offeror to utilize the listed DBE trucking 
company, and the DBE's confirmation that it will perform work for the bidder/offeror on this project. The 
information on this form shall be provided by the DBE. 

Project # Self-explanatory 

County County where project is located 

NAICS Code/Description of Work Primary North American Industry Classification 
System code under which DBE is certified to 
perform and description of work to be done 

Secondary NAICS Code List other NAICS codes firm is certified to perform 

Estimated Beginning Date (Month/Year) Date DBE shall begin work on the project 

Estimated Completion Date (Month/Year) Date DBE's work will be completed 

Trucking Company Name of DBE trucking company 

Item No. List pay item number 

Item Description Description of item 

Unit Unit of measure – e.g. weight or hours 

Unit Price/Rate Cost per unit or hourly rate 

Amount Total amount per pay item 

Total Commitment Amount Sum of all pay items and total commitment of 
bidder/offeror to DBE 

Number of hours contracted or quantities to be 
hauled 

Approximate number of hours or tonnage to be 
hauled 

Number of fully operational trucks to be used: Total number of trucks to be used for the project 

Tractor/Trailers Number of tractor trailers to be used 

Dump Trucks Number of dump trucks to be used 

Number of fully operational trucks owned by DBE Number of listed DBE's trucks to be used on 
this project 

Name of Trucking Company If other trucking companies (DBE or non-DBE) are to 
be leased, list name and information about type of 
trucks in this section 

Estimated Dollar Amount to be Contracted Provide information about estimated cost to lease 
trucks 

Number of Dump Trucks, Tractor/Trailer Self-explanatory 

DBE NAME DBE Company name 

Name/Title Name and title of DBE's representative 

Address Self-explanatory 

Phone Self-explanatory 

Fax Self-explanatory 

Email Self-explanatory 

Signature Signature of DBE's representative 

Date Date agreement is signed 

Prime Contractor Company name 
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Name/Title Name and title of prime contractor’s representative 

Address Self-explanatory 

Phone Self-explanatory 

Fax Self-explanatory 

Email Self-explanatory 

Signature Signature of prime contractor’s representative 

Date Date agreement is signed 

Subcontractor (only if the DBE will be a second tier 
sub): 

Name of subcontractor only if the listed DBE trucking 
company will be performing work under this 
subcontractor 

Name/Title Name and title of the subcontractor’s representative 

Address Self-explanatory 

Phone Self-explanatory 

Fax Self-explanatory 

Email Self-explanatory 

Signature Signature of subcontractor 

Date Date agreement is signed 



Disadvantaged Business Enterprise (DBE)  
Confirmation and Commitment  Agreement 
Subcontractor, Manufacturer, or Supplier 

This commitment is subject to the award and receipt of a signed contract from the Hawaii Department of Transportation (HDOT) for 
the subject project. DBEs must be certified by the bid opening date. 

Project #: County: 

NAICS CODE/DESCRIPTION OF WORK: SECONDARY NAICS CODE: 

*All quantities and units should match the bid tab item whenever possible.
The prime contractor shall inform HDOT of the dates when the subcontractor starts and completes all work under the subcontract.

Estimated Beginning Date (Month/Year): Estimated Completion Date (Month/Year): 

SUBCONTRACTOR: Item No. Item Approx. 
Quantity 

Unit Unit Price Amount 

$ $ 
$ $ 
$ $ 
$ $ 

TOTAL COMMITMENT AMOUNT $ 

MANUFACTURER: Item No. Item Approx. 
Quantity 

Unit Unit Price Amount 

$ $ 
$ $ 

TOTAL COMMITMENT AMOUNT $ 

SUPPLIER: Item No. Item Approx. 
Quantity 

Unit Unit Price Amount 

$ $ 
$ $ 

TOTAL COMMITMENT AMOUNT $ 
The prime contractor certifies by signature on this agreement that subcontracts will be executed between the prime contractor 
and the DBE subcontractors as listed on the agreement form. If a DBE subcontractor is unable to perform the work as listed on this 
agreement form, the prime contractor will follow the substitution/replacement approval process as outlined in the contract DBE 
requirements. IMPORTANT! The signatures of the DBE, prime contractor, and subcontractor (only if the DBE will be a second tier 
sub) confirms that all information on this Agreement is true and correct. Parties should sign Agreement in the order in which 
they are listed. 

DBE NAME: Name/Title (please print): 

Address: Signature: 
Phone: Fax: 
Email: Date: 
Prime Contractor: Name/Title (please print): 

Address: Signature: 
Phone: Fax: 
Email: Date: 
Subcontractor (only if the DBE will be a second tier sub): Name/Title (please print): 

Address: Signature: 
Phone: Fax: 
Email: Date: 

HDOT retains the information collected through this form. With few exceptions, you are entitled on request to be informed about 
the information that we collect about you. 
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Disadvantaged Business Enterprise (DBE)  
Confirmation and Commitment Agreement 
Subcontractor, Manufacturer, or Supplier 

INSTRUCTIONS 

The purpose of this agreement is to secure the commitment of the bidder/offeror to utilize the listed DBE, and the 
DBE's confirmation that it will perform work for the bidder/offeror on this project. The information on this form 
shall be provided by the DBE. 

Project # Self-explanatory 
County County where project is located 
NAICS Code/Description of Work Primary North American Industry Classification 

System code under which DBE is certified to 
perform and description of work to be done 

Secondary NAICS Code List other NAICS codes firm is certified to perform 
Estimated Beginning Date (Month/Year) Date DBE shall begin work on the project 
Estimated Completion Date (Month/Year) Date DBE's work will be completed 
Subcontractor Name of DBE subcontractor (company name) 
Item No. List pay item number 
Item Description of item 
Approx. Quantity Self-explanatory 
Unit List unit of measure 
Unit Price Cost per unit 
Amount Total amount per pay item 
Total Commitment Amount Sum of all pay items and total commitment of 

bidder/offeror to DBE 
Manufacturer Name of DBE manufacturer 
Supplier Name of DBE supplier (aka regular dealer) 
DBE NAME DBE Company name 
Name/Title Name and title of DBE's representative 
Address Self-explanatory 
Phone Self-explanatory 
Fax Self-explanatory 
Email Self-explanatory 
Signature Signature of DBE's representative 
Date Date agreement is signed 
Prime Contractor Company name 
Name/Title Name and title of prime contractor’s representative 
Address Self-explanatory 
Phone Self-explanatory 
Fax Self-explanatory 
Email Self-explanatory 
Signature Signature of prime contractor’s representative 
Date Date agreement is signed 
Subcontractor (only if the DBE will be a second tier 
sub): 

Name of subcontractor only if the listed DBE will be 
performing work under this subcontractor as a second 
tier subcontractor/supplier/manufacturer 



FED 
rev 08.10.22 

Name/Title Name and title of the subcontractor’s representative 
that the listed DBE will work under as a second tier 
subcontractor/supplier/manufacturer 

Address Self-explanatory 
Phone Self-explanatory 
Fax Self-explanatory 
Email Self-explanatory 
Signature Signature of subcontractor’s representative 
Date Date agreement is signed 



SURETY BID BOND 
 

Bond No. _______________________________ 
KNOW ALL BY THESE PRESENTS: 
 
That we,  ______________________________________________________________ 

(Full name or legal title of offeror) 
 
as Offeror, hereinafter called the Principal, and 
______________________________________________________________________ 

(Name of bonding company) 
as Surety,  hereinafter called Surety,  a corporation authorized to transact business as a 
Surety in the State of Hawaii, are held and firmly bound unto 
______________________________________________________________________ 
      (State/county entity) 
as Owner, hereinafter called Owner,  in the penal sum of 
______________________________________________________________________ 

(Required amount of bid security) 
Dollars ($_______________________________), lawful money of the United States of 
America, for the payment of which sum well and truly to be made, the said Principal and 
the said Surety bind ourselves, our heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 
 
WHEREAS: 
 The Principal has submitted an offer for ________________________________ 
 
______________________________________________________________________ 

(Project by number and brief description) 
 
NOW, THEREFORE: 
 The condition of this obligation is such that if the Owner shall reject said offer, or 
in the alternate, accept the offer of the Principal and the Principal shall enter into a 
contract with the Owner in accordance with the terms of such offer, and give such bond 
or bonds as may be specified in the solicitation or Contract Documents with good and 
sufficient surety for the faithful performance of such Contract and for the prompt 
payment of labor and material furnished in the prosecution thereof as specified in the 
solicitation then this obligation shall be null and void, otherwise to remain in full force 
and effect. 
 
 Signed this _______________ day of _______________, ________ 
 

(Seal)  _________________________________________ 
      Name of Principal (Offeror) 

 
_________________________________________ 

      Signature 
 

_________________________________________ 
      Title 

 
(Seal) _________________________________________ 

      Name of Surety 
 

_________________________________________ 
      Signature 

 
_________________________________________ 

      Title 
 

 BB-1 r11/17/98 
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STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

HONOLULU,  HAWAII 

SAMPLE  FORMS 

Contract 

Performance Bond (Surety) 

Performance Bond 

Labor and Material Payment Bond (Surety) 

Labor and Material Payment Bond 

Disclosure of Lobbying Activities (Standard Form - LLL and LLL-

A) Statement of Compliance (Form WH-348) 

Chapter 104, HRS Compliance Certificate

Certification of Compliance for Employment of State Residents 









PERFORMANCE BOND (SURETY) 
(6/21/07)

KNOW TO ALL BY THESE PRESENTS: 

That _________________________________________________________________,
(Full Legal Name and Street Address of Contractor) 

as Contractor, hereinafter called Principal, and ______________________________________ 

____________________________________________________________________________ 
(Name and Street Address of Bonding Company) 

as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a  

surety in the State of Hawaii, are held and firmly bound unto the ______________________, 
(State/County Entity) 

its successors and assigns, hereinafter called Obligee, in the amount of __________________ 

____________________________________________________________________________ 
DOLLARS ($__________________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

WHEREAS, the above-bound Principal has signed a Contract with Obligee on  
___________________, for the following project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 

NOW THEREFORE, the condition of this obligation is such that: 

If the Principal shall promptly and faithfully perform, and fully complete the Contract in 
strict accordance with the terms of the Contract as said Contract may be modified or amended 
from time to time; then this obligation shall be void; otherwise to remain in full force and effect. 
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Surety to this Bond hereby stipulates and agrees that no changes, extensions of time, 
alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 

In the event of Default by the Principal, of the obligations under the Contract, then after 
written Notice of Default from the Obligee to the Surety and the Principal and subject to the 
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work 
to be performed under the Contract and complete such work, or pay moneys to the Obligee in 
satisfaction of the surety's performance obligation on this bond. 

Signed this ________ day of _______________, _______. 

(Seal) ___________________________________
Name of Principal (Contractor) 

 * __________________________________
 Signature

 ___________________________________
 Title

(Seal) ___________________________________
Name of Surety 

 * ___________________________________
 Signature

___________________________________
 Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY A NOTARY PUBLIC

-2-
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PERFORMANCE BOND 
 
KNOW ALL BY THESE PRESENTS: 
 
 That we,________________________________________________________________ 
                                           (full legal name and street address of Contractor)                   
 
as Contractor, hereinafter called Contractor, is held and firmly bound unto the  
 
______________________________________________________________________________ 

(State/County entity) 
 
its successors and assigns, as Obligee, hereinafter called Obligee, in the amount 
 
_________________________________________DOLLARS  ($_________________________), 
                           (Dollar amount of Contract) 
 
lawful money of the United States of America, for the payment of which to the said Obligee, well 
and truly to be made, Contractor binds itself, its heir, executors, administrators, successors and 
assigns, firmly by these presents.  Said amount is evidenced by: 
 

 Legal Tender; 
 
 

 Share Certificate unconditionally assigned to or made payable at sight to 
______________________________________________________________________ 
 
Description:____________________________________________________________
_____________________________________________________________________; 

 
 

 Certificate of Deposit, No. ___________, dated ______________________________ 
issued by ______________________________________________________________ 
drawn on ______________________________________________________________ 
a bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to _______________; 

 
 

 Cashier's Check No. __________, dated ___________________________________  
drawn on ______________________________________________________________ 
a bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to _______________________________; 

 
 

 Teller's Check No. ___________, dated ____________________________________  
drawn on ______________________________________________________________ 
a bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to __________________________; 

 
 

 Treasurer's Check No. ____________, dated _______________________________ 
drawn on ______________________________________________________________ 
a bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to __________________________; 

 
 

 Official Check No. _____________, dated __________________________________  
drawn on ______________________________________________________________ 
a bank, savings institution or credit union insured by the Federal Deposit Insurance 
Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to ___________________________; 

 
 

 Certified Check No. ______________, dated ________________________________ 
accepted by a bank, savings institution or credit union insured by the Federal Deposit 
Insurance Corporation or the National Credit Union Administration, payable at sight or 
unconditionally assigned to _______________; 
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WHEREAS: 

The Contractor has by written agreement dated ______________________ entered into a 
contract with Obligee for the following Project:_________________________________________  
______________________________________________________________________________
______________________________________________________________________________
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 

NOW THEREFORE, 

The Condition of this obligation is such that, if Contractor shall promptly and faithfully 
perform the Contract in accordance with, in all respects, the stipulations, agreements, covenants 
and conditions of the Contract as it now exists or may be modified according to its terms, and 
shall deliver the Project to the Obligee, or to its successors or assigns, fully completed as in the 
Contract specified and free from all liens and claims and without further cost, expense or charge 
to the Obligee, its officers, agents, successors or assigns, free and harmless from all suits or 
actions of every nature and kind which may be brought for or on account of any injury or damage, 
direct or indirect, arising or growing out of the doing of said work or the repair or maintenance 
thereof or the manner of doing the same or the neglect of the Contractor or its agents or servants 
or the improper performance of the Contract by the Contractor or its agents or servants or from 
any other cause, then this obligation shall be void; otherwise it shall be and remain in full force 
and effect. 

AND IT IS HEREBY STIPULATED AND AGREED that suit on this bond may be brought 
before a court of competent jurisdiction without a jury, and that the sum or sums specified in the 
said Contract as liquidated damages, if any, shall be forfeited to the Obligee, its successors or 
assigns, in the event of a breach of any, or all, or any part of, covenants, agreements, conditions, 
or stipulations contained in the Contract or in this bond in accordance with the terms thereof. 

The amount of this bond may be reduced by and to the extent of any payment or payments 
made in good faith hereunder. 

Signed and sealed this ______________ day of ___________________________, ______. 

(Seal)     ___________________________________________ 
Name of Contractor 

* ___________________________________________
Signature 

___________________________________________ 
Title 

*ALL SIGNATURES MUST BE
ACKNOWLEDGED BY A NOTARY PUBLIC



LABOR AND MATERIAL PAYMENT BOND (SURETY) 
(6/21/07)

KNOW TO ALL BY THESE PRESENTS: 

That _________________________________________________________________,
(Full Legal Name and Street Address of Contractor) 

as Contractor, hereinafter called Principal, and ______________________________________ 

___________________________________________________________________________, 
(Name and Street Address of Bonding Company) 

as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety 
in the State of Hawaii, are held and firmly bound unto the ______________________, 

(State/County Entity) 

its successors and assigns, hereinafter called Obligee, in the amount of _________________ 

____________________________________________________________________________
________ Dollars ($______________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

WHEREAS, the above-bound Principal has signed Contract with the Obligee on  
____________________ for the following project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 

NOW THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials 
supplied to the Principal for use in the performance of the Contract, then this obligation shall be 
void; otherwise to remain in full force and effect. 

1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of
time, alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 

2. A "Claimant" shall be defined herein as any person who has furnished labor or materials
to the Principal for the work provided in the Contract.
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Every Claimant who has not been paid amounts due for labor and materials furnished for 
work provided in the Contract may institute an action against the Principal and its Surety on this 
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes, 
and have the rights and claims adjudicated in the action, and judgment rendered thereon; 
subject to the Obligee's priority on this bond.  If the full amount of the liability of the Surety on 
this bond is insufficient to pay the full amount of the claims, then after paying the full amount 
due the Obligee, the remainder shall be distributed pro rata among the claimants. 

Signed this _______ day of ______________, _______. 

(Seal) ___________________________________
Name of Principal (Contractor) 

* ___________________________________
 Signature

 ___________________________________
 Title

(Seal) ___________________________________
Name of Surety 

* __________________________________
 Signature

 __________________________________
 Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY A NOTARY PUBLIC
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 DISCLOSURE OF LOBBYING ACTIVITIES Approved by 
 Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 0348-0046 
 (See reverse for public burden disclosure.) 
 
1.  Type of Federal Action: 
❒ a. contract 
 b. grant 
 c. cooperative agreement 
 d. loan 
 e. loan guarantee 
 f. loan insurance 

 
2.  Status of Federal Action: 
❒ a. bid/offer/application 
 b. initial award 
 c. post-award 

 
3.  Report Type: 

❒ a.  initial filing 
 b.  material change 
  For Material Change Only: 
     year _____ quarter ______ 
     date of last report _______  

 
4.  Name and Address of Reporting Entity: 
     ❒   Prime   ❒    Subawardee 
                            Tier _______, if known: 
 
 
    Congressional District, if known: 

 
5.  If Reporting Entity in No. 4  is Subawardee,      
 Enter Name and Address of Prime 
 
 
 
    Congressional District, if known: 

 
6.  Federal Department/Agency: 

 
7.  Federal Program Name/Destination: 
 
 
    CFDA Number, if applicable:  

 
8.  Federal Action Number, if  known: 

 
9.  Award Amount, if known: 
     $ 

 
10.  a.  Name and address of Lobbying Entity 
           (if individual, last name, first name, MI): 

 
b.  Individuals Performing Services (including             
  address if different from No. 10a) 
            (last name, first name, MI): 

 
 
 
 
 

 (attach Continuation Sheet(s) SF-LLL-A, if necessary) 
 
11.  Amount of Payment (check all that apply): 
 
      $ ______________  ❒ actual     ❒ planned 
 
12.  Form of Payment (check all that apply): 
      ❒  a.  cash 
      ❒  b.  in-kind; specify:  nature _________ 
                                      value  _________ 

 
13.  Type of Payment (check all that apply): 
       ❒   a.  retainer 
       ❒   b.  one-time fee 
       ❒   c.  commission 
       ❒   d.  contingent fee 
       ❒   e.  deferred 
       ❒   f.  other; specify: ________________ 

 
14.  Brief Description of Services Performed or to be Performed and Date(s) of Service, including           
officer(s), employees(s) or Member(s) contacted, for Payment Indicated in Item 11: 
 
 
 
 
 
 
 
 
 

 (attach Continuation Sheet(s) SF-LLL-A, if necessary) 
 
15.  Continuation Sheet(s) SF-LLL-A attached:           ❒  Yes               ❒  No 
 
16.  Information requested through this form is authorized by  
title 31 U.S.C. section 1352. This disclosure of lobbying activities 
is a material representation of fact upon which reliance was  
placed by the tier above when this transaction was made or 
entered into.  This disclosure is required pursuant to 31 U.S.C. 
1352.  This information will be reported to the Congress  semi-
annually and will be available for public inspection.   Any person 
who fails to file the required disclosure shall  be subject to a civil 
 penalty of not less than  $10,000 and not more  than  $100,000 
for each such failure. 

 
 
Signature: _______________________________ 
 
Print Name: _____________________________ 
 
Title: ___________________________________ 
 
Telephone No.: ___________  Date: _________ 

 
Federal Use Only: 

 
Authorized for Local Reproduction 
Standard Form - LLL 

 
 
 
 
 



INSTRUCTIONS FOR COMPLETION OF SF-LLL, 
 DISCLOSURE OF LOBBYING ACTIVITIES 

 
This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of 
a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352.  The filing of a form is required 
for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a 
covered Federal action.  Use the SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate.  Complete 
all items that apply for both the initial filing and material change report.  Refer to the implementing guidance published by the Office of 
Management and Budget for additional information. 
 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a 
covered Federal action. 

 
2. Identify the status of the covered Federal action. 

 
3. Identify the appropriate classification of this report.  If this is a followup report caused by a material change to the information 

previously reported, enter the year and quarter in which the change occurred.  Enter the date of the last previously submitted report 
by this reporting entity for this covered Federal action. 

 
4. Enter the full name, address, city, state and zip code of the reporting entity.  Include Congressional District, if known.  Check the 

appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient.  Identify the 
tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier.  Subawards include but are not limited to subcontracts, 
subgrants and contract awards under  grants. 

 
5. If the organization filing the report in item 4 checks "Subawardee", then enter the full name, address, city, state and zip code of the 

prime Federal recipient.  Include Congressional District, if known. 
 

6. Enter the name of the Federal agency making the award or loan commitment.  Include at least one organizational level below 
agency name, if known.  For example, Department of Transportation, United States Coast Guard. 

 
7. Enter the Federal program name or description for the covered Federal action (item 1).  If known, enter the  full Catalog of 

Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments. 
 

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for 
Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; 
the application/proposal control number assigned by the Federal Agency).  Include prefixes, e.g., "RFP-DE-90-001." 

 
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of 

the award/loan commitment for the prime entity identified in item 4 or 5. 
 

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in item 
4 to influence the covered Federal action. 

 
(b) Enter the full names of the individual(s) performing services, and include full address if  different from 10(a).  Enter Last 

Name, First Name, and Middle Initial (MI). 
 

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the lobbying entity 
(item 10).  Indicate whether the payment has been made (actual) or will be made (planned).  Check all boxes that apply.  If this is 
a material change report, enter the cumulative amount of payment made or planned to be made. 

 
12. Check the appropriate box(es).  Check all boxes that apply.  If payment is made through an in-kind contribution, specify the 

nature and value of the in-kind payment. 
 

13. Check the appropriate box(es).  Check all boxes that apply.  If other, specify nature. 
 

14. Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected to perform, and the 
date(s) of any services rendered.  Include all preparatory and related activity, not just time spent in actual contact with Federal 
officials.  Identify the federal official(s) or employee(s) contacted or the officer(s), employee(s), or Member(s) or Congress that 
were contacted. 

 
15. Check whether or not a SF-LLL-A Continuation Sheet(s) is attached. 

 
16. The certifying official shall sign and date the form, print his/her name, title, and telephone number. 

 
 
Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing 
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of 
information.  Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions 
for reducing this burden, to the Office of Management and Budget, Paperwork Reduction (0348-0046),  Washington, D.C. 20503. 

 
 
 
 
 



 DISCLOSURE OF LOBBYING ACTIVITIES Approved by 
 CONTINUATION SHEET 0348-0046 
 

 
 
 
 
Reporting Entity:________________________________________________   Page _________________ of _______________ 
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EXHIBIT 1 

PROVISIONS TO BE INCLUDED IN CONSTRUCTION 
PROCUREMENT SOLICITATIONS 

 
 

1. Definitions for terms used in HRS Chapter 103B as amended by Act 192, SLH 
2011: 

 
a. "Contract" means contracts for construction under 103D, HRS. 
 
b. "Contractor" has the same meaning as in Section 103D-104, HRS, 

provided that "contractor" includes a subcontractor where applicable. 
 
c. "Construction" has the same meaning as in Section 103D-104, HRS. 
 
d. "General Contractor" means any person having a construction contract 

with a governmental body. 
 
e. "Procurement Officer" has the same meaning as in Section 103D-104, 

HRS. 
 
f. "Resident" means a person who is physically present in the State of 

Hawaii at the time the person claims to have established the person's 
domicile in the State of Hawaii and shows the person's intent is to make 
Hawaii the person's primary residence. 

 
g. "Shortage trade" means a construction trade in which there is a 

shortage of Hawai`i residents qualified to work in the trade as 
determined by the Department of Labor and Industrial Relations. 

 
2. HRS Chapter 103B as amended by Act 192, SLH 2011—Employment of State 

Residents Requirements: 
 

a. A Contractor awarded a contract shall ensure that Hawaii residents 
comprise not less than 80% of the workforce employed to perform the contract 
work on the project.  The 80% requirement shall be determined by dividing the 
total number of hours worked on the contract by Hawaii residents, by the total 
number of hours worked on the contract by all employees of the Contractor in the 
performance of the contract.  The hours worked by any Subcontractor of the 
Contractor shall count towards the calculation for this section.  The hours worked 
by employees within shortage trades, as determined by the Department of Labor 
and Industrial Relations (DLIR), shall not be included in the calculation for this 
section. 
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b. Prior to award of a contract, an Offeror/Bidder may withdraw an offer/bid 
without penalty if the Offeror/Bidder finds that it is unable to comply 
with HRS Chapter 103B as amended by Act 192, SLH 2011. 

 
c. Prior to starting any construction work, the Contractor shall submit the 

subcontract dollar amount for each of its Subcontractors. 
 
d. The requirements of this section shall apply to any subcontract of $50,000 

or more in connection with the Contractor; that is, such Subcontractors 
must also ensure that Hawaii residents comprise not less than 80% of the 
Subcontractor's workforce used to perform the subcontract. 

 
e. The Contractor and any Subcontractor whose subcontract is $50,000 or 

more shall comply with the requirements of HRS Chapter 103B as 
amended by Act 192, SLH 2011. 

 
1) Certification of compliance shall be made in writing under oath 

by an officer of the General Contractor and applicable 
Subcontractors and submitted with the final payment request. 
 

2) The certification of compliance shall be made under oath by an 
officer of the company by completing a "Certification of 
Compliance for Employment of State Residents" form and 
executing the Certificate before a licensed notary public. 
 

3) In addition to the certification of compliance as indicated above, 
the Contractor and Subcontractors shall maintain records such as 
certified payrolls for laborers and mechanics who performed work 
at the site and time sheets for all other employees who performed 
work on the project.  These records shall include the names, 
addresses and number of hours worked on the project by all 
employees of the Contractor and Subcontractor who performed 
work on the project to validate compliance with HRS Chapter 
103B as amended by Act 192, SLH 2011.  The Contractor and 
Subcontractors shall retain these records and provide access to the 
State for a minimum period of four (4) years after the final 
payment, except that if any litigation, claim, negotiation, 
investigation, audit or other action involving the records has been 
started before the expiration of the four-year period, the Contractor 
and Subcontractors shall retain the records until completion of the 
action and resolution of all issues that arise from it, or until the end 
of the four-year period, whichever occurs later.  Furthermore, it 
shall be the Contractor's responsibility to enforce compliance with 
this provision by any Subcontractor.
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f. A General Contractor or applicable Subcontractor who fails to comply with 
this section shall be subject to any of the following sanctions: 

 
1) With respect to the General Contractor, withholding of payment on 

the contract until the Contractor or its Subcontractor complies with 
HRS Chapter 103B as amended by Act 192, SLH 2011. 

 
2) Proceedings for debarment or suspension of the Contractor 

or Subcontractor under Hawaii. Revised Statues §103D-702. 
 

3. Conflict with Federal Law:  This section shall not apply if the application of this 
section is in conflict with any federal law, or if the application of this section will 
disqualify the State from receiving Federal funds or aid. 

 
 



EXHIBIT 2 

CERTIFICATION OF COMPLIANCE 
FOR 

EMPLOYMENT OF STA'T'E RESIDENTS 
HRS CHAPTER 103B, AS AMENDED BY ACT 192, SLH 2011 

Project Title: _____________________________________________________________ 

Agency Project No:  _______________________________________________________ 

Contract No.:  

As required by Hawaii Revised Statutes Chapter103B, as amended by Act 192, Session Laws 
of Hawaii 2011—Employment of State Residents on. Construction Procurement Contracts, I 
hereby certify under oath, that I am an officer of   and 

(Name of Contractor or Subcontractor Company) 
for the Project Contract indicated above,  _____________________________ was in 

(Name of Contractor or Subcontractor Company) 
compliance with HRS Chapter 103B, as amended by Act 192, SLH 2011, by employing a 
workforce of which not less than eighty percent are Hawaii residents, as calculated 
according to the formula in the solicitation, to perform this Contract. 

 I am an officer of the Contractor for this
contract.

 I am an officer of a Subcontractor for this
contract.

CORPORATE SEAL 

(Name of Company) 

(Signature) 

(Print Name) 

(Print Title) 

Subscribed and sworn to me before this Doc. Date:  ______________ # of Pages _____ 1ST Circuit 
_____ day of , 2011. Notary Name:  __________________________________  

Doc. Description:   

Notary Public, 1" Circuit, State of Hawai`i 
My commission expires:  ___________ 

Notary Signature Date 
NOTARY CERTIFICATION 
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