

State of Hawaii DLIR Unemployment Insurance Modernization RFP-23-01-UI

Pre-Offerors' Conference March 17, 2023



Announcements

- This meeting is being recorded.
- A copy of today's presentation will be available in HIePro.
- Q&A will be accepted at the end of today's session.
- Please use the raise hand feature in Teams.
- Questions about the project and the application should be submitted via the Written Questions submittal process.
- All responses during today's meeting will be compiled and will be posted in HIePRO.



Agenda

- Implementation Timeline
- UI Modernization Guiding Principles
- RFP Schedule and Significant Dates
- Written Submission of Questions
- Proposals Due Date
- Offeror Demonstrations
- Hawaii Compliance Express (HCE)
- General Q&A on the RFP Process




Implementation Timeline

Based on funding and other considerations, it is paramount that, the complete System solution be deployed and operational within three (3) years of the contract date.

Depending on the Offeror's proposed implementation plan, the phase dates may change as needed.

The go-live date may not change.

Phase	Due Date
Analysis and Requirements Finalization Phase	1/30/2024
Design Phase	5/29/2024
Development Phase	11/25/2024
Integration Phase	5/24/2025
System Testing Phase	11/20/2025
UAT Phase	4/19/2026
Go-Live Phase	7/18/2026





UI Modernization Guiding Principles

- Improve System Security and Reduce Fraud
- Improve UI Core Measure Performance
- Improve Workflows
- Improve Process Automation
- Improve Analytics and Reporting



RFP Schedule and Significant Dates

Reference: Section 1.1 of the RFP

Event	Date	
Solicitation Release	March 10, 2023	
Pre-Proposal Conference	March 17, 2023; 10:00 A.M. HST via Teams	
Written Question Submittal Deadline	March 31, 2023; 4:00 P.M. HST	
State's Response to Written Questions	April 14, 2023; 5:00 P.M. HST	
Proposal Due Date and Time	April 28, 2023; 4:00 P.M. HST	
Evaluation Period	May 1, 2023 – June 9, 2023	
Notification to Offerors Moving Forward to	June 9, 2023	
Round 2 of the Evaluation Process		
Offeror Demonstrations	June 19, 2023 – July 15, 2023	
	On-Site at the DLIR Offices only.	
Estimated Due Date for BAFO, if necessary	August 25, 2023; 4:00 P.M. HST	
Anticipated Award Date:	September 22, 2023	
Anticipated Contract Start Date	November 1, 2023	



Written Submission of Questions

Reference: Section 1.1 of the RFP

- All questions are required to be submitted in writing via HIePRO by the deadline stated in the RFP, March 31, 2023 at 4:00 pm HST.
- The State will respond to all offerors' questions also in HIePRO by April 14, 2023 by 5:00 pm HST.



Proposals Due Date

Reference: Section 1.1 Schedule and Significant Dates

• Offerors' proposals are due on April 28, 2023 by 4:00 pm via the HIePRO system only.



Offeror Demonstrations

Reference: Section 8.0 of the RFP

- Offerors who receive a score of 900 or greater will continue to Round 2 of the evaluation and scoring process and will be notified on Hawaii State eProcurement (HIEPRO) per the schedule outlined in Section 1.1 Schedule and Significant Dates.
- Offerors will be notified individually by June 9, 2023 of their scheduled dates and time.

Demonstration Dates: June 19, 2023 – July 15, 2023

Demonstration Location: On-Site at the DLIR Offices only.



Hawaii Compliance Express (HCE)

- HCE is an electronic system that enables vendors doing business with the State to quickly and easily document compliance with applicable laws. HCE expedites ability to furnish proof of compliance with the requirements of <u>103D-310(c)</u>, HRS
- Highly recommend verifying compliance or registering as soon as possible
- Award will not be made to a non-compliant Offeror
- Reference Section 10.7 of RFP document or visit https://vendors.ehawaii.gov/hce



RFP Questions and Answers