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NOTICE TO BIDDERS 
(Chapter 103D, Hawaii Revised Statutes) 

The receiving of SEALED BIDS for FENDER REPAIRS AT PIERS 1, 2 AND TUG 

PIER, KAHULUI HARBOR, MAUI, HAWAII - JOB S30215, will begin as advertised in 

HIePRO. Bidders are to register and submit bids through HIePRO only. See the following 

HIePRO link for important information on registering: https://hiepro.ehawaii.gov/welcome.html.

Plans, specifications, proposal, contract forms, and any other applicable documents may 

be obtained from HIePRO. 

 Deadline to submit bids is Monday, June 5, 2023, at 2:00 p.m. Hawaii Standard 

Time (HST). Bids received after said due date and time shall not be considered. 

The scope of work for this project consists of fender and substructure repairs at Piers 1, 

2, and the Tug Pier at Kahului Harbor. The estimated construction cost is between $1,000,000 

and $2,000,000. 

To be eligible for award, bidders must possess a valid State of Hawaii General 

Engineering Contractor's "A" license at the time of bidding.

 The GENERAL PROVISIONS dated 2016 applicable to this project are available on the 

internet at http://hidot.hawaii.gov/administration/con/. 

A pre-bid meeting is scheduled for Monday, May 15, 2023, at 9:00 a.m. HST. All 

prospective bidders or their representatives (employees) are encouraged to attend, but 

attendance is not mandatory. The pre-bid meeting will be conducted on Microsoft Teams. 

Contact Mr. Gregg Hirokawa, Harbors Project Manager, by phone at (808) 587-1985 or by 

email at gregg.hirokawa@hawaii.gov, a minimum of 24 hours prior to the scheduled pre-bid 

meeting to receive the Teams meeting invitation. Anything said at the conference is for 

clarification purposes and any changes to the bid documents will be made by addendum and 

posted in HIePRO.

All questions and requests for information (RFI) applicable to the bid documents shall be 



submitted via HIePRO no later than 14 calendar days before bid opening.  Questions received 

after the deadline will not be addressed.  Verbal RFI will not receive a response.

Apprenticeship Preference.  A 5% bid adjustment for bidders that are parties to 

apprenticeship agreements pursuant to §103D-55.6, Hawaii Revised Statutes (HRS), is 

applicable to this project. 

Employment of State Residents on Construction Procurement Contracts.  Compliance 

with §103B-3, HRS, is a requirement for this project whereby a minimum of 80% of the bidder s 

work force on this project must consist of Hawaii residents. 

Campaign Contributions by State and County Contractors.  Contractors are hereby 

notified of the applicability of §11-355, HRS, which states that campaign contributions are 

prohibited from specified State or County government contractors during the term of the contract 

if the contractors are paid with funds appropriated by a legislative body. For more information, 

contact the Campaign Spending Commission at (808) 586-0285. 

Protests.  Any protest of this solicitation shall be submitted in writing to the Director of 

Transportation, in accordance with §103D-701, HRS, and §3-126, Hawaii Administrative Rules. 

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing 

Executive Order 11246, as amended, shall be complied with on this project. 

Federally-

Federal Regulations (CFR), Part 21, is applicable to this project. Bidders are hereby notified that 

the State Department of Transportation will affirmatively ensure that the contract entered into 

pursuant to this advertisement will be awarded to the lowest responsible bidder without 

discrimination on the grounds of race, color, national origin, or sex (as directed by 23 CFR, 

Part 200). 

For additional information, contact Mr. Hirokawa as noted above. 



The State reserves the right to reject any or all proposals and to waive any defects in said 

proposals for the best interest of the public.

______________________________________ 
DREANALEE K. KALILI
Deputy Director
Department of Transportation, Harbors

Internet Posting:  May 5, 2023



INSTRUCTIONS FOR CONTRACTOR’S LICENSING 
 
 "A" general engineering contractors and "B" general building contractors are 
reminded that due to the Hawaii Supreme Court’s January 28, 2002 decision in Okada 
Trucking Co., Ltd. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are 
prohibited from undertaking any work, solely or as part of a larger project, which would 
require the general contractor to act as a specialty contractor in any area where the 
general contractor has no license.  Although the "A" and "B" contractor may still bid on 
and act as the "prime" contractor on an "A" or "B" project (See, HRS § 444-7 for the 
definitions of an "A" and "B" project.), respectively, the "A" and "B" contractor may only 
perform work in the areas in which they have the appropriate contractor’s license (An "A" 
or "B" contractor obtains "C" specialty contractor’s licenses either on its own, or 
automatically under HAR § 16-77-32.).  The remaining work must be performed by 
appropriately licensed entities.  It is the sole responsibility of the contractor to review the 
requirements of this project and determine the appropriate licenses that are required to 
complete the project. 
 
 
 
 

HAI 
 -1- 9/01/02 
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SPECIAL PROVISIONS 

 

The General Provision is amended as follows: 

 

A. ARTICLE I - TERMS, ABBREVIATIONS, AND DEFINITIONS 

 

1. Section 1.3 Definitions: The definition for “Subcontractor” is amended by deleting it 

and replacing it with the following: 

 

“Subcontractor – An individual, partnership, firm, corporation, or joint venture, or 

other legal entity, as licensed or required to be licensed under Chapter 444, Hawaii 

Revised Statutes, as amended, which enters into an agreement with the Contractor to 

perform a portion of the work.”  

 

2. Add the following to section 1.3 Definitions. 

 

“HAWAII ePROCUREMENT SYSTEM (HIePRO) - The State of Hawaii 

eProcurement System for issuing solicitations, receiving proposals and responses, and 

issuing notices of award.” 

 

B. ARTICLE II – STANDARD PROVISIONS FOR COMPETITIVE SEALED BIDS AND 

AWARDS 

 

1. 2.7 Request for Substitution of Specified Materials and Equipment Before Bid 

Opening is amended as follows:   

 

a. The last sentence in the first paragraph (line 147 to 152) be replaced with the 

following:  

 

“Where a bidder intends to use a material or equipment of an unspecified brand, 

make, or model, the bidder must submit a request to the Department for review 

and approval at the earliest date possible.  Requests shall be submitted via email 

to the Contact person listed in HIePRO for the solicitation and also posted as a 

question in HIePRO under the question/answer tab referencing the email with the 

request.  The request must be posted in HIePRO no later than seventeen (17) 

calendar days before the bid opening date, not including the bid opening date.” 

 

b. The first sentence in the second paragraph (line 154 to 156) shall be replaced with 

the following:  

 

“It shall be the responsibility of the bidder to submit sufficient evidence based 

upon which a determination can be made by the Department that the alternate 

brand is a qualified equivalent.” 
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2. 2.8 Preparation and Delivery of Bid is amended as follows:  Last paragraph (line 189 

to 192) shall be replaced with the following: 

 

“The bidder shall submit the proposal in HIePRO. The proposal shall be 

UPLOADED to HIePRO prior to the bid opening date and time. Proposals received 

after said due date and time shall not be considered.  Original (wet ink) proposal 

documents are not required to be submitted.  The award will be made based on 

proposals uploaded in HIePRO.  Any and all other additional documents explicitly 

designated and labeled as CONFIDENTIAL OR PROPRIETARY shall be 

UPLOADED SEPARATELY to HIePRO.” 

 

3. 2.11 Bid Security is amended by deleting (a) and replacing it with: 

 

“(a) Unless directed otherwise in the invitation for bids, each bid shall be 

accompanied by bid security which is intended to protect the Department against the 

failure or refusal of a bidder to execute the contract for the work bid or to supply the 

required performance and payment bonds. Bid security shall be in an amount equal to 

at least five percent of the base bid and additive alternates. Bid security shall be in 

one of the following forms:  

 

(1) A deposit of legal tender;  

 

(2) A valid surety bid bond, underwritten by a company licensed to issue 

bonds in the State of Hawaii; or 

 

(3) A certificate of deposit; credit union share certificate; or cashier’s, 

treasurer’s, teller’s, or official check drawn by or a certified check 

accepted by a bank, savings institution, or credit union insured by the 

Federal Deposit Insurance Corporation (FDIC) or the National Credit 

Union Administration (NCUA) and payable at sight or unconditionally 

assigned to the Department. These instruments may be utilized only to a 

maximum of one hundred thousand dollars ($100,000.00). If the required 

amount totals over one hundred thousand dollars ($100,000.00), more than 

one instrument not exceeding one hundred thousand dollars ($100,000.00) 

each and issued by different financial institutions shall be accepted. 

 

(4) Proposal Guaranty listed in (1) and (3) shall be in its original form, and 

shall be received at the Contracts Office, Department of Transportation, 

Aliiaimoku Hale, 869 Punchbowl Street, Room 105, Honolulu, Hawaii 

96813 before the bid deadline.” 

 

4. 2.12 Pre-Opening Modification or Withdrawal of Bids is amended by deleting 2.12 

Pre-Opening Modification or Withdrawal of Bids in its entirety and replacing it with 

the following: 
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“2.12 Pre-Opening Modification or Withdrawal of Bids. A bidder may withdraw or 

modify a proposal after the bidder submits the proposal in HIePRO. Withdrawal or 

modify of proposal must be completed before the time set for the receiving of bids.” 

 

5. 2.14 Public Opening of Bids is amended by deleting 2.14 Public Opening of Bids in 

its entirety. 

 

6. 2.20 Bid Evaluation and Award is amended by replacing 2.20(a) and 2.20(b) with the 

following: 

 

“(a) The award shall be made to the lowest, responsive, responsible bidder within 

120 days after bid opening and shall be based on the criteria set forth in the invitation 

for bids.  The Department may request the bidders to allow the Department to 

consider the bids for the issuance of an award beyond the 120 day period.  Agreement 

to such an extension must be made by a bidder in writing.  Only bidders who have 

agreed to such an extension will be eligible for the award. 

 

(b) No bid shall be withdrawn or corrected for a period of 120 days after bid 

opening except for a mistake as described in this article; however, a bidder may 

withdraw a bid without penalty anytime prior to award of the contract if it finds it is 

unable to comply with the provisions regarding the employment of State of Hawaii 

residents as described in Section 7.2 and 103B-3, H.R.S.” 

 

C. ARTICLE VII – LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 

 

1. 7.1 Insurance Requirements is amended by deleting paragraph “(b)(4) Builder’s Risk 

for All Work” in its entirety. 



 S30215 

     

STATE OF HAWAII 

 

 

DEPARTMENT OF TRANSPORTATION 

 

 

HONOLULU, HAWAII 

 

 

 

 

 

 

 

 

SPECIFICATIONS 

 

 

PART II 

 

 

TECHNICAL PROVISIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



S30215 

 10-1   

ARTICLE X - PROJECT DESCRIPTION 

10.1  GENERAL - The work to be done under this project includes furnishing of all labor, 

material, and equipment necessary to replace portions of the fender system and repair concrete 

spall repairs in the vicinity of the fender work.  The existing timber wales are assumed to be 

treated with creosote.  The Contractor shall take appropriate precautions and follow all governing 

laws when handling, removing and disposing of the existing timber wales.   

 

Bidders are advised to examine the existing conditions at the project site to familiarize 

themselves with the nature and extent of work involved.  Appointments may be made with the 

State Harbors Division Maintenance Engineer for clarification of the work involved and the 

character and quality of materials specified. 

10.2  SCOPE OF WORK – The major items of work to be done include, but are not limited to 

the following: 

A. Mobilization and demobilization 

B. Replacing portions of the existing wood tire fender system at Piers 1 and 2 with a 

new molded lumber fender system. 

C. Replacing a portion of the existing tire fender system at the Tug Pier. 

D. Repair of spalls and delaminations on the concrete haunches at Piers 1 and 2 in 

the vicinity of fender repair work including replacement of reinforcing steel as 

necessary. 

10.3  CONTRACT DRAWINGS – The location and size of the repair areas shown on the plan 

are approximate and are included for bidding purposes only. All structures and portions of 

structures shown on the plan are existing unless specifically noted. Existing conditions shown are 

based on the best available information. No guarantee is given that they are more than 

approximately correct. 

10.4  WORK SCHEDULE – The work schedule and assignment of storage area(s) shall be 

discussed and coordinated with the Harbors Division Maui District Manager and the 

Construction Engineer and shall be subject to their written approval. The contractor shall turn in 

a work schedule two (2) weeks prior to actual construction for approval by the Harbors Division 

Maui District Manager and the Construction Engineer. The Contractor shall be responsible for 

maintaining the work and storage areas in neat and orderly condition. 

 

Shipping and dock activities by tenants/users will take precedence over the Contractor’s 

activities.    Vessels call at various days of the week.  An approximate vessel schedule for 

the project area can be found at Hawaii.portcall.com. The exact scheduling of the work and 

restrictions on the Contractor’s activities will be established at the pre-construction 
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meeting.  Contractor should not expect a continuous 5 day work week and is not 

guaranteed a 5 day work week either.  

 

Phasing and careful coordination of the work will be required to allow continuous use of 

the project area.  The Contractor shall only coordinate with the Harbors Division staff on a 

daily basis regarding scheduling of all work at no additional cost to the State. 

 

Contractor shall phase the work to allow continuous use of the area behind the fender 

repairs at Piers 1 and 2.  

 

The Contractor shall coordinate its work so as to minimize interference with the pier operations. 

All work shall be scheduled to minimize interference with any operations in the project area.  

Weekend and night work may be required.  

 

The exact scheduling at sequencing of the work and restrictions on the Contractor’s operation 

while working at the project site will be established at the pre-construction meeting. The 

Contractor shall attend the pre-construction meeting to coordinate its work with others and shall 

complete all work within the work schedule. 

10.5  LIABILITY AND RESPONSIBILITY - The Contractor shall provide, erect and maintain 

warning signs, lights, barricades, fences, watchmen and/or other means as necessary to prevent 

unauthorized persons from wandering onto the job site where they may suffer injury or create a 

hazard to the construction operations or the work in progress.  The Contractor shall also take 

reasonable precautions for safety in its operations and to prevent injury to its employees and to 

others having lawful business at the job site. 

 

The Contractor shall be responsible for any and all damages to the existing Harbors Division pier 

facilities caused by its operations or negligence.  The Contractor shall, at its own expense, make 

prompt restitution for damages to the facilities caused by its operations or negligence.  The 

Contractor shall hold the State harmless from all claims for loss or injury. 

 

Hawaii One Call. The Contractor shall comply with the Hawaii One Call law, HRS Section 

269E-4. This includes, but is not limited to, coordination with the Hawaii One Call Center 

(HOCC) for any work involving excavation at least five (5) working days but not more than 

twenty-eight (28) calendar days prior to commencing excavation. The contractor shall provide to 

HOCC a description of the excavation site that may include the county, place, address and 

measurements as needed. HOCC contact information: telephone 811; website 

http://www.digsafelyhawaii.com. 

 

The Contractor SHALL verify existing conditions in the field prior to ordering any materials.  

The existing conditions are based on the best available information.  The Contractor shall make 

no claim for extra compensation should actual existing conditions differ from those shown on the 

plans. 
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10.6  PERMITS - The Contractor will require permits for all welding and burning operations, if 

welding is contemplated the Contractor shall obtain the required work permit from the Harbors 

Division Maui District Manager. 

 

A Building Permit from the County of Maui will not be required for this project. 

10.7  BEST MANAGEMENT PRACTICES (BMPs) - The Contractor must follow standard best 

management practices (BMPs) for air pollution, water pollution, noise and solid waste control, as 

required by Federal, State and County regulations, to protect the environment from effects of 

construction activity, including prohibiting any construction debris or other deleterious materials 

to fall, flow or otherwise enter harbor waters.  

 

The Contractor shall submit a site-specific BMP plan to the Harbors Division for review and 

comment before work begins. The plan shall satisfy the requirements of ARTICLE XII – 

TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL. This plan shall 

describe and detail the methods and procedures to be used to prevent air and water pollution, 

including preventing any materials, wastes, and debris from entering any adjacent storm drain 

system and harbor waters to the satisfaction of the Harbors Division. The Contractor shall revise 

the BMP plan, at no additional cost to the State, should it be determined by the Construction 

Engineer that the plan is insufficient to prevent pollution. 

10.8  SUBMITTALS – The Contractor shall submit for review one (1) copy of the following 

items in PDF format. 

A. Best Management Practices (BMP) Plan. 

B. Proof of valid TWIC and MARSEC credential card for all Contractor and Sub-

contractor workers. 

C. Shop Drawings for New Fender System and Associated Hardware including 

Molded Lumber Specifications 

D. Concrete Spall Repair Work 

1. Concrete Mix Design for Spall Repairs 

2. Patching Compound for Form and Pour Repairs 

3. Patching Compound for Vertical Surface and Underside Repairs 

4. Reinforcing Steel 

5. Reinforcing Steel Coating 

6. Curing Compound 



S30215 

 10-4   

10.9  STANDARD SPECIFICATIONS - The term "Standard Specifications" as used in the 

Technical Specifications shall mean the Hawaii Standard Specifications for Road and Bridge 

Construction, State of Hawaii, Department of Transportation, Highways Division, 2005. 

10.10  AS-BUILT DRAWINGS - The Contractor shall keep one (1) set of drawings at the job 

site and make all field changes thereon.  After completion of the project, a PDF/A format digital 

file marked up with all the field changes shall be submitted to the Harbors Division Maui District 

Manager and Construction Engineer. 

10.11  HARBOR SECURITY - The Contractor shall submit required documentation of all 

Contractor and subcontractor’s employees, their representatives, suppliers, manufacturers, and 

alike, and of all necessary vehicles needing access to the project site to the Harbors Division 

Construction Engineer and Maui District Manager before starting work on the project.  The 

documentation will include the following: 

A. Authorized personnel’s first name, middle initial(s), and last name by company 

name. 

B. Vehicle(s) license plate number(s) by company name.  All vehicles, except for 

those with a company logo, shall submit a Harbors Division Parking Permit 

application for a temporary parking permit decal at no cost to the Contractor.  The 

Harbors Division will designate a specific parking location 

C. The Contractor may be directed to use a specified entrance to enter and exit the 

harbor.  Upon every entry, each employee must present and possess a photo 

identification (ID) card. 

D. All Contractor’s and sub-contractor’s employees, their representatives, suppliers, 

manufacturers, and authorized personnel needing access to the project site shall 

wear their photo ID card at all times. 

E. Contractor’s vehicles must be identified with a company logo and will be subject 

to search.  Any employee’s personal belongings will also be subject to search. 

F. If the Contractor wishes to remove any fencing or open any locked gates, they 

shall coordinate with and request approval from the Harbors Division 

Construction Engineer and Maui District Manager.  If approval is granted, the 

Contractor shall then be responsible for securing open fencing or gate(s) 

immediately after entering, or posting security personnel to monitor ingress and 

egress.  Inspections of vehicles and equipment moving through the access points 

will be done in accordance with current MARSEC level and directives. 

G. If security personnel are required, the Contractor shall hire security which are 

qualified to provide security services to the State of Hawaii, Department of 

Transportation, Harbors Division, Maui District (Kahului Harbor). 
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H. By the end of each day, the Contractor shall re-erect and restore all 

fencing/barrier/perimeter security measures to the satisfaction of the Harbors 

Division Construction Engineer and the Maui District Manager.  Electricity and 

lighting shall also be restored and in satisfactory working order, to no less than 

pre-construction conditions, by the end of each day, to the satisfaction of the 

Harbors Division Construction Engineer and District Manager. 

I. Under no circumstances shall perimeter security be compromised.  If determined 

by the State, and solely by the State, that the contractor has left the project site in 

a condition that compromises security of the harbor, the State reserves the right to 

make the necessary arrangements to provide and enhance perimeter security, 

including restoration of electrical power and lighting, at the sole expense of the 

Contractor. 

J. At times, the maritime security level for the State of Hawaii and/or the general 

color-coded security level for State of Hawaii may be temporarily elevated.  In 

these events, the contractor may be prohibited to access the project site and may 

be required to stop work as directed by either the Harbors Division Construction 

Engineer or Maui District Manager.  The Harbors Division will consider impacts 

to the work and schedule as a result of prolonged work stoppages. 

K. Maritime Security Awareness training is mandatory for all personnel entering the 

Harbor facility.  The Contractor shall be responsible to ensure all of its 

employees, representatives, subcontractors, vendors, and all alike, requiring 

access to the harbor area for this project, have been trained and possess the 

required maritime security card before entering the Harbor’s property.  Prior to 

starting work on this project, the Contractor shall provide a list of names (full 

legal name) and birth dates of all employees, representatives, subcontractors, 

vendors, and all alike, as well as their vehicles license number, year, make, color 

and model that will be entering the project site, together with a letter attesting that 

all personnel have received this training to the Harbors Division Maui District 

Manager and Construction Engineer.  All employees, representatives, 

subcontractors, vendors, and all alike, shall wear their respective company’s 

identification card bearing the company’s name, the individual’s first and last 

name, and middle initial(s), and a recent photograph of the individual on the front 

of the identification card at all times while on Harbor’s property. 

 

With the possible exception of Item J above, all other requirements indicated shall be considered 

incidental to the project and shall be provided by the contractor at no cost to the State. 

 

The Contractor’s personnel including contractor employees, subcontractors, vendors, delivery 

drivers (e.g. concrete truck drivers), etc. requiring unescorted access to secure areas of maritime 

facilities will be required to obtain a Transportation Worker Identification Credential (TWIC).  

No escorting of personnel is allowed. The project area has been deemed to be within a secured 

area.  TWIC was established by Congress through the Maritime Transportation Security Act and 

is administered by the Transportation Security Administration (TSA) and U.S. Coast Guard.  To 

obtain a TWIC, the applicant must provide biographic and biometric information such as 
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fingerprints, sit for a digital photograph and successfully pass a security threat assessment 

conducted by TSA.  The Contractor will be responsible to obtain and pay for all costs associated 

in providing their appropriate employees with TWIC.  Information regarding TWIC is available 

on the TSA website at http://www.tsw.dhs.gov/what_we_do/layers/twic/index/shtm. 

10.12  COMPLETION TIME - All work for this project shall be completed within the specified 

time period as listed on page P-1 of the Proposal. The number of days shall commence on the 

issuance of the notice to proceed. The intent of the contract is to provide for the construction 

final acceptance of the work described by the contract documents at the accepted bid price and 

within the time established by the contract. The Contractor has the duty to furnish all labor, 

materials, equipment, tools, transportation, incidentals, and supplies and to determine the means, 

methods and schedules required to complete the work in accordance with the contract 

documents. 

 

Unless otherwise directed by the Engineer in writing, the Contractor shall not commence with 

physical construction without sufficient materials and equipment available at the project site for 

either continuous construction until completion, or completion of a specified portion of the work. 

10.13  PAYMENT – Payment shall be made as specified below.  Such payment shall include 

furnishing all labor, material, equipment and other expenses required to complete each item in 

accordance with the plans and specifications. The Best Management Practices (BMP) plan, 

including temporary water pollution, dust, and erosion measures shall be considered incidental to 

the pay items below. 

 

 Item 1 - Mobilization and Demobilization.  Payment shall be made at the lump sum price bid in 

the Proposal Schedule.  Sixty percent (60%) of the lump sum bid price will be paid to the 

Contractor upon completion of mobilization at the work site and approval of the BMP plan.  The 

remaining forty percent (40%) will be included in the final payment under this contract.  Such 

payment shall include setting up and removing all plant equipment and materials at the job site, 

providing temporary barricades as required for Harbor operations during construction, cleaning 

up the job site and all other incidental work required to complete this item. 

 

Item 2 – Pier 1 Fender Repairs. Payment shall be made at the lump sum price bid in the Proposal 

Schedule.  Such payment shall include removal and disposal of the existing fender system, 

furnishing and installing new molded lumber members, tire fenders, chains, and associated 

hardware; and all other incidental work required to compete this item.  

 

Item 3 – Pier 2 Fender Repairs. Payment shall be made at the lump sum price bid in the Proposal 

Schedule.  Such payment shall include removal and disposal of the existing fender system, 

furnishing and installing new molded lumber members, tire fenders, chains, and associated 

hardware; and all other incidental work required to compete this item.  

 

Item 4 – Tug Pier Repairs. Payment shall be made at the lump sum price bid in the Proposal 

Schedule.  Such payment shall include removal and disposal of existing tire fenders and 
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associated hardware, furnishing and installing new tire fenders, chains, and associated hardware; 

and all other incidental work required to compete this item.  

 

Item 5 – Haunch Spall Repair.  Payment shall be made at the unit price bid per square foot in the 

Proposal Schedule.  Such payment shall include concrete removal work, preparing repair area, 

cleaning effective reinforcing steel to remain, applying reinforcing steel coating, installing and 

removing formwork, placing concrete or repair mortar, patching holes used to support form 

work, and all other incidental work required to complete this item.  Payment for reinforcing steel 

replacement shall be made in accordance with Item 6 below. 

  

 Item 6 - Reinforcing Steel Replacement.  Payment shall be made at the unit price bid per pound 

in the Proposal Schedule.  Such payment shall include furnishing and installing reinforcing steel 

to be welded for Item 5, welding reinforcing steel, and all other incidental work required to 

complete this item. 
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ARTICLE XI – MOBILIZATION AND DEMOBILIZATION 

11.1  GENERAL – The work consists of furnishing at the job site, plant, equipment, materials, 

labor and appliances and performing all work in connection with mobilization and 

demobilization for the job in accordance with this Article of the Specifications. 

11.2  DESCRIPTION 

A. Mobilization shall include setting up, ready for use, all plant, equipment and 

necessary materials at the job site. 

B. Providing temporary barricades as required for Harbor operations during 

construction. 

C. Moving the barricades back to their original position upon completion of work. 

D. Demobilization shall include the removal of all the Contractor’s plant and 

equipment and surplus material from the job site.  The cleanup of the job site, 

satisfactory to the Construction Engineer, shall also be included in this article. 

11.3  PAYMENT – Payment for Mobilization and Demobilization shall be made as described in 

Article X of these Specifications. 
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ARTICLE XII – TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL 

For Project NOT Subject to NPDES NOI-C Permit 

12.1  DESCRIPTION – This section is required for all work, including the Contractor’s storage 

sites. It describes the following: 

A. A detailed site-specific Best Management Practice (BMP) Plan including 

diagrams and narratives; constructing, maintaining, and repairing temporary water 

pollution, dust, and erosion control measures at the project site including local 

material sources, work areas and access roads; removing and disposing of wastes 

and hazardous wastes; and control of fugitive dust (defined as uncontrolled 

emission of solid airborne particulate matter from any source other than 

combustion).  Additionally, all projects at Honolulu, Kalaeloa Barbers Point, and 

Kahului Harbors are subject to State of Hawaii, Department of Transportation 

(HDOT) Harbors Division, Stormwater Management Plan (SWMP) requirements, 

unless exempted, and are subject to Harbors Stormwater BMP inspections. If any 

requirement conflicts with those administered by State of Hawaii, Department of 

Health (HDOH), the Contractor shall follow the more stringent requirement. 

B. Compliance with applicable federal and other state permit conditions. 

C. Work associated with dewatering and hydrotesting activities and compliance with 

conditions of the NPDES general permit coverage authorizing discharges 

associated with construction activity dewatering and hydrotesting. 

12.2  GENERAL REQUIREMENTS – In order to provide for the control of water pollution, 

dust, and erosion arising from the construction activities of the Contractor and his subcontractors 

in the performance of this contract, the work performed shall comply with all applicable federal, 

state, and local laws and regulations concerning water pollution control including, but not limited 

to, the following regulations: 

A. State of Hawaii, HDOH, Hawaii Administrative Rules (HAR) Chapter 11-54 – 

Water Quality Standards and Chapter 11-55 – Water Pollution Control. 

B. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

HDOT Harbors Division, Stormwater Management Plan. 

C. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

City and County of Honolulu (CCH), Rules Relating to Water Quality. 

D. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

CCH, Storm Water BMP Manual for Construction. 

E. 40 CFR Part 110, Environmental Protection Agency (EPA), Discharge of Oil. 
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F. 40 CFR Part 117, EPA, Determination of Reportable Quantities for Hazardous 

Substances. 

G. 40 CFR Part 261, EPA, Identification and Listing of Hazardous Waste. 

H. 40 CFR Part 302, EPA, Designation, Reportable Quantities, and Notification. 

I. 49 CFR Part 171, U.S. Department of Transportation, Hazardous Materials 

Regulations. 

12.3  MATERIALS -   Materials shall conform to the following when applicable: 

A. Slope Drains.  Slope drains may be constructed of pipe, fiber, mats, erosion 

control fabric, geotextiles, rubble, Portland cement concrete, bituminous concrete, 

plastic sheets, or other materials acceptable to the Construction Engineer.  

B. Grass.  Grass shall be quick growing species such as rye grass, Italian grass, or 

cereal grasses.  Grass shall be suitable to the area and provide a temporary cover 

that will not compete later with permanent cover.  Alternative grasses are 

allowable if acceptable to the Construction Engineer. 

C. Fertilizer and Soil Conditions.  Fertilizer and soil conditioners shall be a standard 

commercial grade acceptable to the Construction Engineer. 

D. Silt Fences.  Silt fences shall be synthetic filter fabric mounted on posts and 

embedded in compacted ground in compliance with American Society for Testing 

and Materials (ASTM) D6462-03, Standard Practice for Silt Fence Installation. 

E. Berms.  Berms shall be gravel or sand wrapped with geotextile material.  

Alternate materials are allowable if acceptable to the Construction Engineer. 

F. Alternate materials or methods to control, prevent, remove, and dispose of 

pollution are allowable if acceptable to the Construction Engineer. 

12.4  CONSTRUCTION 

A. Preconstruction Requirements. 

1. Temporary Water Pollution, Dust, and Erosion Control Meeting.  The 

contractor shall be required to submit a site-specific BMP Plan to the 

Construction Engineer and address all comments by the Construction 

Engineer.  After the Plan is accepted in writing by the Construction 

Engineer, the Contractor shall schedule a meeting with the Construction 

Engineer before the start of construction work to discuss the sequence of 

work, and plans and proposals for water pollution, dust, and erosion 

control. 
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2. Temporary Water Pollution, Dust, and Erosion Control Submittals. 

The Contractor shall submit the site-specific BMP Plan to the 

Construction Engineer prior to the start of work for review of compliance 

with this Article.  A site-specific BMP Plan template is available online at 

https://hidot.hawaii.gov/harbors/malamaikeawakai/, under HDOT 

Harbors Construction and Post-Construction Programs – Documents 

and Forms. 

a. Written site-specific BMP Plan shall include the following as 

applicable: 

1) Identification of potential pollutants and their sources and 

other factors that may cause water pollution, dust, and 

erosion. 

2) A list of all material and heavy equipment to be used 

during construction.  Vehicles and equipment shall be well 

maintained and free from any type of fluid leaks. 

3) Construction schedule. 

4) Name(s) of specific individual(s) designated responsible for 

water pollution, dust and erosion controls on the project 

site. Include home, business, and cellular telephone 

numbers, fax numbers, and e-mail addresses. 

5) Descriptions of the methods and devices used to eliminate 

certain pollutants (e.g., wastewater, fuels, solvents, 

detergents, toxic or hazardous substances) from discharging 

into state waters and drainage systems, and provide details 

of BMP(s) to be installed or utilized. Indicate approximate 

dates when BMP(s) will be installed and removed. 

6) Description of maintenance and subsequent removal of 

BMP(s). 

7) Method(s) of removal and disposal of solid and regulated 

hazardous wastes encountered or generated during 

construction.  The Contractor is advised to procure 

regulated hazardous materials on an as-needed basis, as 

feasible.  All excess regulated hazardous materials at the 

conclusion of this project shall remain the property of the 

Contractor and shall be removed from HDOT Harbors 

Division property upon the completion of the project. 

8) Method(s) of removing and disposing concrete and asphalt 

pavement cutting slurry, concrete curing water, and 

hydrodemolition water. 

https://hidot.hawaii.gov/harbors/malamaikeawakai/
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9) Method(s) of containing, removing and disposing of 

demolition dust and debris to minimize the discharge of 

these pollutants into state waters and drainage systems. 

10) Spill kit contents and location. 

11) Fugitive dust control, including dust from grinding, 

sweeping, or brooming off operations or combination 

thereof. 

12) Method(s) of storing and handling of regulated hazardous 

materials (e.g. oils, paints) and other products used for the 

project. Safety Data Sheets (SDS) for all regulated 

hazardous materials used during construction activities 

shall be kept on-site throughout the duration of the project 

and readily available upon inspection. All containers of 

regulated hazardous materials should be provided with 

secondary containment during storage.  Regulated 

hazardous materials not specifically needed in the 

execution of this project shall not be brought or stored on 

site.  As feasible, the Contractor is encouraged to use 

products that do not contain any regulated constituents.  

The use of green products is encouraged. 

13) Method(s) of concrete washout/waste control. 

14) Method(s) of managing material stockpiles to minimize 

erosion and dust. 

15) Good housekeeping practices. 

a) Minimize tracking of sediment offsite from project 

entrances and exits. 

b) Litter management. The Contractor shall have a 

comprehensive housekeeping policy and shall 

actively enforce housekeeping requirements. 

Housekeeping items include, but are not limited to, 

cups, cans, bottles and other forms of lightweight 

litter, unattended containers of hazardous materials, 

concrete debris (e.g. dust, chips, and other 

sweepings), and discarded articles of disposable 

Personal Protective Equipment (e.g., earplugs, dust 

masks, and gloves). Employees who are specifically 

tasked with housekeeping duties shall be identified 

by name. 
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c) The Contractor should provide and maintain 

covered waste receptacles.  No construction debris 

or other refuse that is generated as a result of project 

activities is to be disposed in HDOT Harbors 

Division-owned waste receptacles. 

16) Provide plan(s)/drawing(s) showing location of followings 

when applicable: 

a) Boundaries of the property and the locations where 

construction activities will occur, including:  

 

i. Locations where earth-disturbing activities 

will occur (noting any sequencing of 

construction activities);  

 

 

ii. Approximate slopes and drainage patterns 

with flow arrows before and after the 

construction;  

 

 

iii. Locations where sediment, soil, or other 

construction materials will be stockpiled; 

 

 

iv. Locations of any contaminated soil or 

contaminated soil stockpiles;  

 

 

v. Locations of any crossings of state waters; 

 

 

vi. Designated points on the site where vehicle 

will exit onto paved roads; 

 

 

vii. Locations of structures and other impervious 

surfaces upon completion of construction; 

and  

 

 

viii. Locations of construction support activity 

areas. 

b) Locations of all state waters, including wetlands and 

indicate which water bodies are listed as impaired. 
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c) The boundary lines of any natural buffers. 

d) Topography of the site, existing vegetative cover, 

and features (e.g., forest, pasture, pavement, 

structures), and drainage pattern(s) of stormwater 

onto, over, and from the site property before and 

after major grading activities. 

e) Stormwater discharge locations, including locations 

of any storm drain inlets on-site and in the 

immediate vicinity of the site to receive stormwater 

runoff from the project; and locations where 

stormwater will be discharging to state waters 

(including wetlands). 

f) Locations of all potential pollutant-generating 

activities. 

g) Locations of stormwater control measures; and 

h) Locations where chemicals will be used and stored. 

17) Procedures for notification of appropriate facility 

personnel, emergency response agencies, and regulatory 

agencies where a leak, spill, or other release containing a 

hazardous substance or oil in an amount equal to or in 

excess of a reportable quantity established under either 40 

CFR Parts 110, 117, or 302, occurs during a 24-hour 

period. Contact information must be in locations that are 

readily accessible and available. 

18) The Contractor shall date and sign the site-specific BMP 

Plan. 

b. The Contractor shall keep the accepted Plan on-site or at an easily 

accessible location throughout the duration of the project.  

Revisions to the Plan shall be included with the original plan.  The 

Contractor shall obtain written acceptance from the Construction 

Engineer before revising BMP. An updated Plan shall be kept on-

site throughout the remainder duration of the project. 

 

The Contractor shall follow guidelines in the “The City and County 

of Honolulu Storm Water Best Management Practice Manual – 

Construction,” (dated November 2011) in developing, installing, 

and maintaining BMP for the project. Additionally, the Contractor 

shall follow applicable CCH Rules Relating to Water Quality for 

all projects at Honolulu, Kalaeloa Barbers Point, and Kahului 

Harbors, and use respective Soil Erosion Guidelines for other 
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Maui, Kauai and Hawaii County projects.  Information can be 

found at the respective County websites. 

B. Construction Requirements are as follows. 

1. No work shall be allowed to begin until submittals detailed in Subsection 

12.4.A.2 – Temporary Water Pollution, Dust, and Erosion Control 

Submittals are completed and accepted in writing by the Construction 

Engineer.  The Contractor shall prevent pollutants from entering state 

waters.  These efforts shall address areas such as those that drain to water, 

are over water, or drain to storm drains adjacent and in the area of the 

project site.  The Contractor shall design, operate, implement, and 

maintain the Plan to ensure that stormwater discharges associated with 

construction activities will not cause or contribute to a violation of 

applicable state water quality standards. 

2. All projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors are 

subject to HDOT Harbors Division SWMP requirements for construction 

at those harbors unless the project meets a specified exemption class.  The 

requirements include, but are not limited to, construction site BMP initial, 

recurring (i.e. every two weeks from October through March and every 

two months otherwise), and final inspections at the frequencies outlined in 

the SWMP. No grading or land disturbance activities are allowed until the 

initial BMP inspection is completed and required BMPs are found to be 

properly installed. 

3. Address all comments received from the Construction Engineer. 

4. Modify and resubmit plans and construction schedules to correct 

conditions that develop during construction which were unforeseen during 

the design and pre-construction stages. 

5. Coordinate temporary control provisions with permanent control features 

throughout the construction and post-construction period. 

6. BMP shall be in place and operational until the construction is completed 

and accepted by Harbors. 

7. Install and maintain either or both stabilized construction entrances and 

wheel washes to minimize tracking of dirt and mud onto roadways.  

Restrict traffic to stabilized construction areas only.  Clean dirt, mud, or 

other material tracked onto the road immediately.  Modify stabilized 

construction entrances to prevent mud from being tracked onto roadways. 

8. Chemicals may be used as soil stabilizers for either or both erosion and 

dust control if acceptable to the Construction Engineer. 
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9. Cover exposed surface of materials completely with tarpaulin or similar 

device when transporting aggregate, soil, excavated material or material 

that may be a source of fugitive dust. 

10. Clean up and remove any pollutant that can be attributed to the Contractor.   

11. Install or modify BMP due to change in the Contractor’s means and 

methods, or for omitted condition that should have been allowed for in the 

accepted site-specific BMP Plan or a BMP that replaces an accepted site-

specific BMP that is not satisfactorily performing. 

12. Properly maintain BMP.   

13. Remove, replace or relocate any BMP that must be removed, replaced or 

relocated due to potential or actual flooding, or potential danger or damage 

to the project or public. 

14. The Contractor’s designated representative specified in Subsection 

12.4.A.2.a.4 shall address any BMP concerns brought up by the 

Construction Engineer within 24 hours of notification, including weekends 

and holidays.  Should the Contractor fail to satisfactorily address these 

concerns, the Construction Engineer reserves the right to employ outside 

assistance or use the Construction Engineer’s own labor forces to provide 

necessary corrective measures.  The Construction Engineer will charge the 

Contractor such incurred costs plus any associated project engineering 

costs.  The Construction Engineer will make appropriate deductions from 

the Contractor’s monthly progress estimate.  Failure to apply BMP shall 

result in either or both the establishment and increase in the amount of 

retainage due to unsatisfactory progress or withholding of monthly 

progress payment.  Continued failure to apply BMP may result in one or 

more of the following: The Contractor being fully responsible for all 

additional costs incurred by HDOT Harbors Division including any fines 

levied by HDOH, suspension of the Contract, or cancellation of the 

Contract. 

C. Hydrotesting Activities.  If work includes removing, relocation or installing 

waterlines, and the Contractor elects to flush waterline or discharge hydrotesting 

effluent into state waters or drainage systems, obtain a Notice of General Permit 

Coverage (NGPC) authorizing discharges associated with hydrotesting waters 

from the HDOH Clean Water Branch (CWB).  If a permit is required, prepare and 

submit permit application (CWB-Notice of Intent (NOI) Form F) to the HDOH 

CWB. 

Do not begin hydrotesting activities until the HDOH CWB has issued a NGPC.  

Hydrotesting operations shall be in accordance with conditions in the NGPC.  

Submit a copy of the NPDES Hydrotesting Waters Application and Permit to the 

Construction Engineer. 
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D. Dewatering Activities.  If excavation of backfilling operations requires 

dewatering, and the Contractor elects to discharge dewatering effluent into state 

waters or existing drainage systems, the Contractor shall obtain an NGPC 

authorizing discharges associated with construction activity dewatering from the 

HDOH CWB.  If a permit is required, prepare and submit permit application 

(CWB-NOI Form G) to the HDOH CWB. 

Do not begin dewatering activities until the HDOH-CWB has issued an NGPC.  

Conduct dewatering operations in accordance with the conditions in the NGPC.  

Submit a copy of the NPDES Dewatering Application and Permit to the 

Construction Engineer. 

12.5  PAYMENT – Payment for Temporary Water Pollution, Dust, and Erosion Control shall not 

be measured and paid for separately but shall be considered incidental to the applicable items 

described in Article X of these Specifications. 

No progress payment will be authorized until the Construction Engineer accepts in writing the 

site-specific BMP Plan or when the Contractor fails to maintain the project site in accordance 

with the accepted BMP Plan. 

The Contractor shall reimburse the State of Hawaii within 30-day for the full amount of all 

outstanding costs incurred by the State of Hawaii for all citations or fines received as a result of 

the Contractor’s non-compliance with regulations. 
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ARTICLE XIII – FENDER REPAIR WORK 

13.1  GENERAL – The work to be done under this Article consists of replacing portions of the 

existing fender systems at Piers 1, 2 and the Tug Pier.  The work includes, but is not limited to 

the following: 

A. Removing and disposing of the existing tire and wale fender system at Piers 1 and 

2 and tire fenders and associated hardware at the Tug Pier.  The existing timber 

wales are assumed to be treated with creosote.  The Contractor shall take 

appropriate precautions and follow all governing laws when handling, removing 

and disposing of the existing timber wales.   

B. Furnishing new molded lumber, tires and other miscellaneous hardware required 

install the new fender systems at Piers 1, 2 and the Tug Pier.  All hardware 

required for fender installation shall be provided by the Contractor. 

13.2  MATERIAL 

A. Molded Lumber - Molded Lumber for new fender system used for this project 

shall be Bar and Fiber Reinforced Molded Lumber manufactured by Tangent 

Technologies, LLC, or approved equal. 

1. Color – Color for new molded lumber shall best match the existing fender 

system and shall be submitted to the Construction Engineer for approval. 

2. Structural molded lumber shall be manufactured with HDPE and 

fiberglass elements to act as a reinforcement with HDPE. 

3. Lumber shall be molded in one piece per specified size. 

4. All materials will have UV additives to prevent deterioration of the 

molded lumber from exposure to UV light. 

5. HDPE will be made up of 100% recycled material; both post industrial & 

post consumer, excluding additives and colorants. 

6. Finished molded lumber will not rot, split, crack or splinter for a minimum 

of 50 years. It shall be resistant to termites, marine borers, salt spray, oil 

and fungus. 

B. Hardware 

1. Chains, shackles, grommets and other miscellaneous hardware for the 

fender system shall be hot-dip galvanized AFTER fabrication. 
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2. Chains – Chains for hanging tires shall be hot dipped galvanized 3/4-inch 

dock fender (mooring) chain with a minimum working load limit of 

11,600 pounds, respectively. 

3. Shackles - Shackles shall be forged, hot dip galvanized steel, 7/8-inch 

anchor shackle with bolt, nut and stainless-steel cotter pin.  Shackles shall 

have a minimum working load of 6½ tons. 

4. Grommets – Grommets shall be fabricated as shown on the plans and the 

structural steel used shall conform to ASTM A36.  All welding shall 

conform to the requirements of the American Welding Society (AWS).  

Pipe used in grommets shall be standard weight (Schedule 40) steel pipe.  

The entire assembly shall be hot dip galvanized after fabrication according 

with ASTM A123. 

5. Cold galvanizing Compound – Cold galvanizing compound shall be “ZRC 

Cold Galvanizing Compound” as manufactured by ZRC Worldwide, or 

approved equal. 

6. New bolts and other miscellaneous connection hardware shall be Type 316 

stainless steel unless noted otherwise on the drawings. 

7. Screws shall be Type 316 Stainless Steel SDWS Timber SS Screws by 

Simpson Strong-Tie Company, Inc., or approved equal. 

8. Tires – Tires for the fender system shall match the existing tire fenders.  

New tire width shall match the existing tire width. 

a. DOT Harbors will NOT provide tires for the new fender systems.  

Contractor shall furnish tires for the tire fender system.  

b. Tires furnished by Contractor shall be free of rips, tears or other 

significant damage to the satisfaction of the Harbors Division 

Construction Engineer. 

13.3  CONSTRUCTION 

A. Removal Work – The existing fender systems shall be carefully removed so as not 

to damage the existing pier and other structures to remain and shall be disposed of 

by the Contractor away from the project site in a lawful manner.  Any damage to 

the pier structure shall be repaired by the Contractor at its expense.   

B. New Fender System 

1. Fabrication of molded lumber shall be per manufacturer’s written 

specifications.  Drilling, holes and patches shall be repaired per 

recommended repair procedures. 
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2. The new fender system including molded lumber wales and blocking shall 

be installed as shown on the plans together with final adjustments (if any) 

required to fit the system snugly against the exterior face of the wharf.  

Adjustments shall be made by the Contractor at his expense and to the 

satisfaction of the Construction Engineer.  All adjustments shall be made 

prior to the final acceptance of the contract by the State. 

3. The Contractor shall install the existing tire fenders, chains and angle irons 

at areas shown on the drawings. 

4. Final Adjustment of Fenders – Final adjustments (if any) required to fit the 

fenders snugly against the exterior face shall be made by the Contractor at 

his expense and to the satisfaction of the Construction Engineer.  All 

fender adjustments shall be made prior to the final acceptance of the 

contract by the State. 

13.4  PAYMENT - Payment for furnishing and installing the new tire fender systems shall be 

made as described in Article X of the Specifications. 
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ARTICLE XIV – CONCRETE REPAIR WORK 

14.1  GENERAL 

A. Work under this Article includes furnishing all labor, materials and equipment 

necessary to perform concrete work at the haunches in the vicinity of fender 

repair work at Piers 1 and 2. 

B. In general, the work includes, but is not necessarily limited to, the following: 

1. Sounding concrete to determine extent of concrete spall repairs. 

2. Removal of concrete surrounding reinforcing steel in repair areas. 

3. Preparing concrete repair area. 

4. Replacing severely corroded reinforcing steel with replacement 

reinforcing steel at spall repairs. 

5. Installing new reinforcing steel. 

6. Cleaning reinforcing steel and applying reinforcing steel coating. 

7. Installing and removing formwork. 

8. Placing concrete or patching compound. 

C. All work shall be in accordance with the following sections of the Standard 

Specifications except as modified or supplemented herein: 

 

Section 503 Concrete Structures 

Section 601 Structural Concrete 

Section 602 Reinforcing Steel 

Section 711 Concrete Curing Materials and Admixtures 

 

Sections on Materials referenced in the above sections are hereby incorporated. 

14.2  MATERIALS 

A. Concrete for Spall Repairs 

1. Concrete shall be Class f’c = 5,000 psi conforming to Section 601 

“Structural Concrete” of the Standard Specifications. 

2. Maximum aggregate size shall be 3/8 inches and shall be coordinated with 

concrete preparation procedures for spall repairs. 
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B. Admixture - Admixture to be used in the concrete shall be accepted by the 

Harbors Division Construction Engineer and shall conform to Section 711 of the 

Standard Specifications.  Contractor shall strictly adhere to the manufacturer’s 

recommendations regarding the use of admixtures including storage, 

transportation and method of mixing.   

 

CORTEC MCI 2005NS migrating corrosion inhibiting admixture manufactured 

by Cortec Corporation or approved equal shall be added at the following rate and 

as recommended by the manufacturer. 

 

CORTEC MCI 2005NS: 1.5 pints per cubic yard of concrete 

 

To combat climate change and reduce the concrete carbon footprint, 

supplementary cementitious material(s) shall be used to reduce the cement content 

in the concrete for this project.  The following supplementary cementitious 

material shall be substituted for cement by weight at the following rate and as 

recommended by the concrete supplier. 

 

Silica Fume: 10% of cement by weight 

 

The maximum water to cementitious materials ratio shall be 0.40 and the mix 

water shall be reduced as necessary to account for the admixture. 

C. Reinforcing Steel for Weld Splicing - Reinforcing for weld splicing shall be 

ASTM A706 Grade 60. 

D. Welds - Welding electrodes shall be low hydrogen E70. 

E. Reinforcing Steel Anti-Corrosion Coating – Anti-corrosion coating with a 

minimum 7 day open time for reinforcing steel shall be Sika Armatec 110 

Epocem by Sika, or approved equal. 

F. Epoxy Grout - Epoxy for grouting of dowels shall be Set 3G by Simpson Strong-

Tie, or approved equal. 

G. Patching Compound for form and pour repairs shall be Sikacrete 211 SCC Plus by 

Sika, or approved equal.   

H. Patching Compound for repairing vertical repairs in lifts shall be Sikaquick VOH 

with Later R by Sika, or approved equal. 

I. Curing Compound for concrete repairs shall be acceptable to the Harbors Division 

Construction Engineer. 

J. Forms shall conform to Section 503.03.C “Forms” of the Standard Specifications. 

K. Snap ties and inserts shall be plastic or stainless steel.  All loose reinforcing steel 

shall be secured with ties at all intersections with adjacent reinforcing steel. 
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14.3  CONSTRUCTION METHODS 

A. Concrete construction shall conform to the American Concrete Institute (ACI) 

ACI 318R and ACI 546R-14. 

B. Surface preparation for spall repair work shall follow the International Concrete 

Repair Institute (ICRI) Guideline No. 310.1R-2008.  The sizes, locations and 

types of repair work specified on the drawings are intended to be approximate 

only.  The actual amount and type of repair work to be done shall be determined 

after completion of the removal work.  Removal and surface preparation shall be 

performed in the order listed below. 

1. All visible loose and deteriorated concrete shall be removed with suitable 

pneumatic or hand tools until only sound concrete remains. 

2. Such chipped areas and adjoining areas shall be further sounded by 

tapping with a light hammer.  Areas emitting a hollow sound indicating 

unsound and delaminated concrete with voids shall be further chipped to 

sound concrete and beyond the extent of the corroded reinforcing. 

3. Partially exposed reinforcing steel or steel exposed during the concrete 

chipping process shall be fully exposed throughout their length within the 

repair area.  There shall be a minimum of 3/4 inch of clear distance 

between the reinforcing steel and the chipped surface of the existing 

concrete for placing patching compound or concrete. 

4. The edges of the repair shall be saw-cut and chipped as necessary to attain 

a minimum repair material depth of 3/4 inch and to prevent featheredge 

conditions. 

5. The existing concrete in the repair areas shall be chipped to approximate 

rectangular dimensions to facilitate the repair work.   

6. The patch area shall be cleaned of all dust and debris just prior to patching 

with high pressure, oil-free compressed air with appropriate PPE’s and 

containment.   

C. Live Load Limitation 

1. Any element being repaired shall not be subjected to live loads during the 

period starting from the removal of existing concrete until the repair 

concrete has been allowed to cure for 7 days or obtained a minimum 

compressive strength of f’c=4,000 psi. 

2. The repair area shall remain barricaded with barriers visible at night from 

traffic during this period.  The Contractor shall provide shoring for 

severely spalled areas as necessary to prevent damage or collapse. 
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D. Cleaning Reinforcing Steel - All exposed concrete and reinforcing steel in the 

repair area shall be needle gunned to remove all scale, loose rust, debris and other 

bond-inhibiting materials.  Any areas not patched more than 48 hours after 

cleaning shall be recleaned. 

E. Replacing Reinforcing Steel - All existing reinforcing bars with less than 80% of 

their cross-section remaining after cleaning shall be supplemented with welded 

reinforcing as shown on the plans.  Replacement reinforcing steel will be 

measured by the pound, complete in place.  The theoretical unit weight of each 

size of reinforcing bar used will be based upon Table 602.04-1 of the Standard 

Specifications. 

F. Welding Reinforcing Steel - All welding shall conform to AWS D1.4.  All 

existing bars to be welded with a carbon equivalent (C.E.) above 0.55 percent 

shall be preheated according to the requirements set forth in AWS D1.4.  If the 

C.E. is unknown, maximum preheat requirements for an assumed C.E. greater 

than 0.75 percent shall be used. 

 

The Contractor shall survey the entire area around the project site to ensure that 

no hazardous vapors are present.  The Contractor shall certify in writing that the 

project site shall be safe for hot work and free of hazardous vapor.  No open 

flame, hot cutting, welding or other hot work will be permitted without the 

certification.  

G. Reinforcing Steel Coating - All exposed steel shall be liberally coated with anti-

corrosion coating per manufacturer’s recommendations. 

H. Epoxy Grouting - Blow holes completely clean of all concrete debris to allow for 

adequate bonding of the epoxy.  The holes shall be filled with epoxy gel before 

inserting and turning the supplemental reinforcement to displace the grout. 

I. Photographs – The Contractor shall provide digital photographs of underside spall 

repairs to the Harbors Division Construction Engineer for their review.  Photos 

shall be in color and taken with a digital camera having a 6.0 mega pixel 

resolution or higher.  Each photo shall be identified with the time, date, and 

location referenced to the plans. 

 

The Contractor shall provide one set of photos per haunch.  A set of photos shall 

contain at least two photos for each of the procedures listed below. 

1. Existing condition of concrete. 

2. After all removal of existing concrete has been completed, including 

spalled and delaminated concrete, concrete surrounding reinforcing steel 

in repair areas, and sawcut and chipped out concrete at the perimeter of the 

repair. 

3. After cleaning of the reinforcing steel. 
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4. After replacing severely corroded steel with weld spliced reinforcing steel. 

5. After applying reinforcing steel coating. 

6. After formwork has been installed. 

7. After forms have been removed, or concrete has cured for at least 3 days. 

 

The photos shall be taken on the same day that the procedure has been completed 

and shall clearly represent typical details of the completed procedure.  The photos 

shall also be emailed to the Harbors Division Construction Engineer on the same 

day that the photos were taken.  Additionally, one set of 4” x 6” sized prints shall 

be delivered to the Construction Engineer at the completion of the project. 

J. Formwork - Formwork shall be installed in accordance with Section 503.03.C - 

“Forms” of the Standard Specifications.  The exact method of formwork requires 

the Construction Engineer’s approval.  Forms shall be designed to provide a 

minimum of three (3) inches of concrete cover over all reinforcing steel, unless 

noted otherwise.  All edges of concrete repairs shall be chamfered, and existing 

joints shall be maintained. 

K. Placing Concrete - Concrete shall be placed in accordance with Section 503.03 - 

“Construction” of the Standard Specifications.  All repair surfaces including 

forms shall be thoroughly washed with clean water and remain in a saturated 

surface dry condition prior to placing concrete.  Surfaces shall be clean and free 

of loose and other bond-inhibiting materials.  The repair concrete shall be 

vibrated, rodded or tamped during placement to consolidate the pour and fill all 

corners of the patch or form and beneath the reinforcing.  As an alternate self-

consolidating concrete maybe used.  There shall be no cold joints in the field of 

the repair. 

L. Patching Compound - Patching compound shall be used only to fill minor spalls 

and voids and to fill minor depressions such as those caused by the installation of 

expansion anchors used for formwork support.  The Contractor shall follow the 

manufacturer’s recommendations for mixing and placing patching compound, 

including application of a slurry coat to prime the substrate and application of the 

repair material in lifts. 

M. Finish - Concrete finish shall be Class I - Ordinary Surface Finish as specified in 

Section 503.03.M.1 of the Standard Specifications.  Provide smooth finish on pier 

decks for all holes patched.  Cementitious compound used to patch holes shall be 

finished to the level of the concrete surface.  Remaining void in asphalt topping 

pavement shall be filled with asphalt to match existing elevation and composition. 

N. Formwork Removal - Formwork for all repairs shall not be removed for a 

minimum of 24 hours and until concrete has obtained a minimum compressive 

strength of f’c = 4,000 psi. 
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O. Concrete Curing – Concrete repairs on the underside of the pier shall be cured a 

minimum 7 days by leaving the forms in place or covering the surface with a 

curing compound approved by and acceptable to the Harbors Division 

Construction Engineer. 

P. Identifying Repairs - Identify all repair work with paint.  The color and marking 

for identification shall be a minimum 6 inch in height and black stenciling unless 

otherwise directed by the Harbors Division Construction Engineer. 

Q. Defective Work - After forms have been removed, the repaired area shall be 

tested by tapping with a hammer.  Any “hollow” sound emitted shall indicate the 

presence of voids and shall be sufficient cause for removal of repair work and 

reconstruction.  The method of repairing defects shall be subject to the approval 

of the Construction Engineer.  All defects shall be corrected by the Contractor at 

no additional cost to the State. 

14.4  PAYMENT - Payment for concrete repair work shall be made as described in Article X of 

the Specifications. 
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ARTICLE XV - PROJECT PHOTOGRAPHS 

 

  
Photo 1: Existing Fender System at Pier 1 

 

Photo 2: Existing Fender System at Pier 2 
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Photo 3: Existing Fender System at Tug Pier 
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 Requirements of Chapter 104, HRS 
 Wages and Hours of Employees on Public Works Law  
Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or 
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB). 
 
Rate of Wages for Laborers and Mechanics 
 
• Minimum prevailing wages (basic hourly rate plus fringe benefits), as determined by the Director of Labor and Industrial 

Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the 
job site.  [§104-2(a), (b), Hawaii Revised Statutes (HRS)]  

 
• If the Director of Labor determines that prevailing wages have increased during the performance of a public works contract, 

the rate of pay of laborers and mechanics shall be raised accordingly.  [§104-2(a) and (b), HRS; §12-22-3(d) Hawaii 
Administrative Rules (HAR)] 

 
Overtime 
 
• Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any 

other day shall be paid overtime compensation at not less than one and one-half times the basic hourly rate plus the cost of 
fringe benefits for all hours worked.  If the Director of Labor determines that a prevailing wage is defined by a collective 
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement 
[§§104-1, 104-2(c), HRS; §12-22-4.1, HAR]   

 
Weekly Pay 
 
• Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or 

rebate, except for legal deductions, within five working days after the cutoff date.  [§104-2(d), HRS] 
 
Posting of Wage Rate Schedules 
 
• Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a 

prominent and easily accessible place at the job site.  A copy of the entire wage rate schedule shall be given to each laborer 
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement.  
[§104-2(d), HRS] 

 
Withholding of Accrued Payments 
 
• If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics 

employed by the contractor or subcontractor on the job site any difference between the wages required by the public works 
contract or specifications and the wages received.  [§104-2(e), HRS] 

 
Certified Weekly Payrolls and Payroll Records 
 
• A certified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR] 
 
• The contractor is responsible for the submission of certified copies of the payrolls of all subcontractors.  The certification 

shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained 
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the 
laborer or mechanic performed.  [§104-3(a), HRS; §12-22-10, HAR] 

 
• Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction.  

The records shall contain:  [§104-3(b), HRS; §12-22-10, HAR] 
• the name and home address of each employee  •  daily and weekly hours worked 
• the last four digits of social security number  • weekly straight time and overtime earnings 
• a copy of the apprentice's registration with DLIR •  amount and type of deductions 
• the employee's correct classification • total net wages paid 
• rate of pay (basic hourly rate + fringe benefits) • date of payment 
• itemized list of fringe benefits paid    

 
• Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations 

(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job. 
[§§104-3(c), 104-22(a), HRS; §12-22-10, HAR] 
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Termination of Work on Failure to Pay Wages 
 
• If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor 

has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the 
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or 
overtime compensation have not been paid.  The contracting agency may complete this work by contract or otherwise, and 
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred.  [§104-4, HRS] 

 
Apprentices  
 
• Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered 

with the DLIR.  In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or 
recognized as a USDOL nationally approved apprenticeship program by the DLIR, Workforce Development Division, 
(808) 586-8877, and the apprentice must be individually registered by name with the DLIR.  [§12-22-6(1) and (2), HAR] 

 
• The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as 

the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the 
apprenticeship standards registered with or recognized by the DLIR.  A registered or recognized apprentice receiving the 
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement.  [§12-22-6(3), 
HAR] 

 
Enforcement 
 
• To ensure compliance with the law, DLIR and the contracting agency will conduct investigations of contractors and 

subcontractors.  If a contractor or subcontractor violates the law, the penalties are:  [§104-24, HRS] 
 

 First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater. 
 Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater. 
 Third Violation Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000, 

whichever is greater; and  
Suspension from doing any new work on any public work of a governmental contracting agency for 
three years. 

 
 A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and 
a third violation if it occurs within three years of the second notification of violation.  [§104-24, HRS; §12-22-25(b), HAR] 

   
 Suspension:  For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages 
or penalties until all wages and penalties are paid in full.  For a third violation, the department shall penalize and suspend the 
contractor as described above, except that if the contractor continues to violate the law, then the department shall 
immediately suspend the contractor for a mandatory three years.  The contractor shall remain suspended until all 
wages and penalties are paid in full. [§§104-24, 104-25, HRS] 

 
• Suspension:  Any contractor who fails to make payroll records accessible or provide requested information within 10 days, 

or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in 
Section 104-22(b) and 104-25(a)(3), HRS.  [§104-3(c), HRS; §12-22-26, HAR] 

 
• If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the 

delay has ceased.  Interference or delay includes failure to provide requested records or information within ten days, failure 
to allow employees to be interviewed during working hours on the job, and falsification of payroll records.  The department 
shall assess a penalty of $10,000 per project, and $1,000 per day thereafter, for interference or delay.  [§104-22(b), HRS; 
§12-22-26, HAR] 

 
• Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104, 

HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or 
subcontractor for noncompliance with the requirements of this chapter.  [§104-2(f), HRS] 

 
For additional information, visit the department's website at http://labor.hawaii.gov/wsd 
or contact any of the following DLIR offices: 
 

Oahu (Wage Standards Division) ................................. (808) 586-8777 
Hawaii Island ................................................................ (808) 974-6464 
Maui and Kauai ............................................................. (808) 243-5322 
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PROPOSAL TO THE STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

HARBORS DIVISION 

PROJECT: 

JOB NO: 

CONTRACT TIME: 

LIQUIDATED DAMAGES: 

DESIGN PROJECT MANAGER: 

ELECTRONIC SUBMITTAL: 

FENDER REPAIRS AT PIER 1, 2 AND TUG PIER 

KAHULUI HARBOR, MAUI, HAWAII 

S30215 

All work shall be completed within TWO HUNDRED 

FIFTY (250) CALENDAR DAYS from the date indicated 

in the Notice to Proceed from the Department. 

THREE HUNDRED DOLLARS ($300.00) for each and 

every calendar day which the Contractor has delayed the 

completion of this project. 

MR. GREGG HIROKAWA 

DEPARTMENT OF TRANSPORTATION 

HARBORS DIVISION 

HALE AWA MOKU 

79 S. NIMITZ HIGHWAY 

HONOLULU, HAWAII 96813 

PHONE: (808) 587-1985 

EMAIL:   gregg.hirokawa@hawaii.gov 

The bidder shall submit the proposal in HIePRO. The 

Proposal shall be UPLOADED to HIePRO prior to the bid 

opening date and time. See SPECIAL PROVISIONS – 

Section 2.8 PREPARATION AND DELIVERY OF BID – 

for additional information. 
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Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii 96813 
 
Dear Sir: 
 
The undersigned Bidder declares the following: 
 

1. It has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
free competitive bidding in connection with this proposal. 

 
2. It has not been assisted or represented on this matter by any individual 

who has, in a State capacity, been involved in the subject matter of this 
contract within the past two years. 

 
3. It has not and will not, either directly or indirectly offered or given a gratuity 

(i.e. an entertainment or gift) to any State or County employee to obtain a 
contract or favorable treatment under a contract. 

 
The undersigned Bidder further agrees to the following: 
 

1. If this proposal is accepted, it shall execute a contract with the Department 
to provide all necessary labor, machinery, tools, equipment, apparatus and 
any other means of construction, to do all the work and to furnish all the 
materials specified in the contract in the manner and within the time therein 
prescribed in the contract, and that it shall accept in full payment therefore 
the sum of the unit and/or lump sum prices as set forth in the attached 
proposal schedule for the actual quantities of work performed and 
materials furnished and furnish satisfactory security in accordance with 
Section 103D-324, Hawaii Revised Statutes, within 10 days after the award 
of the contract or within such time as the Director of Transportation may 
allow after the undersigned has received the contract documents for 
execution, and is fully aware that non-compliance with the aforementioned 
terms will result in the forfeiture of the full amount of the bid guarantee 
required under Section 103D-323, Hawaii Revised Statutes. 

 
2. That the quantities given in the attached proposal schedule are 

approximate only and are intended principally to serve as a guide in 
determining and comparing the bids. 

 
3. That the Department does not either expressly or by implication, agree that 

the actual amount of work will correspond therewith, but reserves the right 
to increase or decrease the amount of any class or portion of the work, or 
to omit portions of the work, as may be deemed necessary or advisable by 
the Director of Transportation, and that all increased or decreased 
quantities of work shall be performed at the unit prices set forth in the 
attached proposal schedule except as provided for in the specifications. 
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4. In case of a discrepancy between unit prices and the totals in said 

Proposal Schedule, the unit prices shall prevail. 
 

5. Agrees to begin work within 10 working days after the date of notification to 
commence with the work, which date is in the notice to proceed, and shall 
finish the entire project within the time prescribed. 

 
6. The Director of Transportation reserves the right to reject any or all bids 

and to waive any defects when in the Director’s opinion such rejections or 
waiver will be for the best interest of the public. 

 
The Bidder acknowledges receipt of and certifies that it has completely examined the 
following listed items:  the Hawaii Department of Transportation, Air and Water 
Transportation Facilities Division General Provisions for Construction Projects dated 
2016, the Notice to Bidders, the Special Provisions, if any, the Technical Provisions, 
the Proposal, the Contract and Bond Forms, and the Project Plans. 
 
In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the 
form checked below.  (Check applicable bid security submitted with bid.) 
 
 
_____ Surety Bid Bond (Use standard form), 
 
 
_____ Cash, 
 
 
_____ Cashier’s Check, 
 
 
_____ Certified Check, or 
 
 
_____ _______________________________. 
 (Fill in other acceptable security.) 
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The undersigned Bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 
 
 Addendum No. 1 ____________  Addendum No. 3 ____________ 
 
 Addendum No. 2 ____________  Addendum No. 4 ____________ 
 
In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned as 
Bidder, has listed the name of each person or firm, who will be engaged by the 
Bidder on the project as a Subcontractor or Joint Contractor and the nature of work to 
be done by each.  The Bidder must adequately and unambiguously disclose the 
unique nature and scope of the work to be performed by each Subcontractor or Joint 
Contractor. For each listed firm, the Bidder declares the respective firm is a 
Subcontractor or Joint Contractor and is subject to evaluation as a Subcontractor or 
Joint Contractor. It is understood that failure to comply with the aforementioned 
requirements may be cause for rejection of the bid submitted. 
 

Name of Subcontractor 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

8.      

Name of Joint Contractor 

1.      

2.      

3.      

Nature and Scope of Work 

  

  

  

  

  

  

  

  

Nature and Scope of Work 

  
 
  
 
  

 
("None" or if left blank indicates no Subcontractor or Joint Contractor; if more space 
is needed, attach additional sheets.) 
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The undersigned hereby certifies that the bid prices contained in the attached 
proposal schedule have been carefully checked and are submitted as correct and 
final. 
 

This declaration is made with the understanding that the undersigned is 
subject to the penalty of perjury under the laws of the United States and is in violation 
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of 
the Hawaii Revised Statutes, for knowingly rendering a false declaration. 
 
 

_________________________________________________ 
Bidder (Company Name)                                                           

 
       By_________________________________________________ 

Authorized Signature                                                                
 

_________________________________________________ 
Print Name and Title                                                                  

 
_________________________________________________ 
                                                                  
_________________________________________________ 

   Business Address 
 

________________________  ________________________ 
Business Telephone                 Email                                        

 
_________________________________________________ 
Date                                                                                 

 
   _________________________________________________ 
   Contact Person (If different from above) 
    
 
   Phone:__________________ Email:______________________ 
    
NOTE: 

If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the 
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for 
the corporation.  Please attach to this page current (not more than six months old) evidence of the 
authority of the officer(s) to sign for the corporation. 
 

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with 
the signature(s) of the general partner(s).  Please attach to this page current (not more than six 
months old) evidence of the authority of the partner authorized to sign for the partnership. 
 

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above. 
 

If signature is by an agent, other than an officer of a corporation or a partner of a partnership, 
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with 
the bid.  Otherwise, the Department may reject the bid as irregular and unauthorized. 
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PREFERENCES 
 

Bidders agree that preferences shall be taken into consideration to determine the low bidder in 

accordance with said Sections and the rules promulgated, however, the award of contract will be in 

the amount of the bid offered exclusive of any preferences. 

 

A. HAWAII PRODUCTS PREFERENCE   

 
 In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii Products 
Preference shall not apply to solicitations for public works construction. Therefore, the Hawaii 
Products Preference shall not apply to this project. 
 

 

B. APPRENTICESHIP PROGRAMS PREFERENCE 

 

 In accordance with ACT 17, SLH 2009 – Apprenticeship Program, a 5% bid adjustment for 

bidders that are parties to apprenticeship agreements pursuant to Hawaii Revised Statutes (HRS) 

Section 103-55.6 may be applied to the bidder's price for evaluation purposes. 

 
 Any bidder seeking this preference must be a party to an apprenticeship agreement registered 
with the Department of Labor and Industrial Relations at the time the offer is made for each 
apprenticeable trade the bidder will employ to construct the public works projects for which the offer 
is being made. 
 
 The bidder is responsible for complying with all submission requirements for registration of 
its apprenticeship program before requesting the preference. 
 

(    ) Yes, I wish to be considered for the Apprenticeship Programs Preference. I have 

included Certification Form(s) 1 with my bid. 

 

 

C.  RECYCLED PRODUCT PREFERENCE 

 

Recycled product preference shall not apply to this proposal. 
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FENDER REPAIRS AT PIER 1, 2 AND TUG PIER 

 

KAHULUI HARBOR, MAUI, HAWAII 

 

JOB S30215 

 

PROPOSAL SCHEDULE 

 

 

Item 

No. 
Item Description 

Approximate 

Quantity (a) 
Unit 

Unit Price 

(b) 

Amount Bid 

(a x b) 

1 Mobilization and Demobilization 1 L.S. L.S. $ __________ 

2 Pier 1 Fender Repairs  1 L.S. L.S. $ __________ 

3 Pier 2 Fender Repairs  1 L.S. L.S. $ __________ 

4 Tug Pier Fender Repairs  1 L.S. L.S. $ __________ 

5 Haunch Spall Repair 500 S.F. $ ________ $ __________ 

6 Reinforcing Steel Replacement 200 LBS $ ________ $ __________ 

 

 

TOTAL AMOUNT FOR 

  COMPARISON OF BIDS           $ _____________ 

 

 

NOTES: 

 

The bidder shall submit the proposal in HIePRO.  The proposal shall be UPLOADED to 

HIePRO prior to the bid opening date and time.  Proposals received after said due date and time 

shall not be considered.  Original (wet ink) proposal documents are not required to be submitted.  

The award will be made based on proposals uploaded in HIePRO. Any and all other additional 

documents explicitly designated and labeled as CONFIDENTIAL OR PROPRIETARY shall be 

UPLOADED SEPARATELY to HIePRO. 

 

Bid to include all Federal, State, County and other applicable taxes and fees. 

 

The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest 

responsible bidder. 

 

Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection 

of bid. 

 

If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern. 

 

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for 

this project, the State reserves the right to negotiate with the lowest responsible bidder as 
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permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of 

work and award a contract. 

 

Submission of Proposal is a warranty that the bidder has made an examination of the project site 

and is fully aware of all conditions to be encountered in performing the work and the 

requirements of the plans and specifications. 

 

No additional compensation will be paid by the State for losses, including overhead and profit, 

resulting from reduced scope of work. 

 

Contract time shall remain the same whether or not the overall scope of work is decreased. 
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STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

HONOLULU, HAWAII 

SAMPLE FORMS 



 
 
 PERFORMANCE BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
____________________________________________________________________________ 

(Name and Street Address of Bonding Company) 
 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a  
 
surety in the State of Hawaii, are held and firmly bound unto the ______________________, 
 (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of __________________ 
 
____________________________________________________________________________ 
DOLLARS ($__________________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed a Contract with Obligee on  
___________________, for the following project:       
             
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that: 
 
 If the Principal shall promptly and faithfully perform, and fully complete the Contract in 
strict accordance with the terms of the Contract as said Contract may be modified or amended 
from time to time; then this obligation shall be void; otherwise to remain in full force and effect. 
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 Surety to this Bond hereby stipulates and agrees that no changes, extensions of time, 
alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 In the event of Default by the Principal, of the obligations under the Contract, then after 
written Notice of Default from the Obligee to the Surety and the Principal and subject to the 
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work 
to be performed under the Contract and complete such work, or pay moneys to the Obligee in 
satisfaction of the surety's performance obligation on this bond. 
 
 Signed this ________ day of _______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  * __________________________________ 
   Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  * ___________________________________  
  Signature 

  
  ___________________________________ 

  Title 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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 LABOR AND MATERIAL PAYMENT BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
___________________________________________________________________________, 

(Name and Street Address of Bonding Company) 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety 
in the State of Hawaii, are held and firmly bound unto the ______________________, 
  (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of _________________ 
 
____________________________________________________________________________
________ Dollars ($______________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed Contract with the Obligee on  
____________________ for the following project:       
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials 
supplied to the Principal for use in the performance of the Contract, then this obligation shall be 
void; otherwise to remain in full force and effect. 
 
 1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of 
time, alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 
  
2. A "Claimant" shall be defined herein as any person who has furnished labor or materials 
to the Principal for the work provided in the Contract. 
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 Every Claimant who has not been paid amounts due for labor and materials furnished for 
work provided in the Contract may institute an action against the Principal and its Surety on this 
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes, 
and have the rights and claims adjudicated in the action, and judgment rendered thereon; 
subject to the Obligee's priority on this bond.  If the full amount of the liability of the Surety on 
this bond is insufficient to pay the full amount of the claims, then after paying the full amount 
due the Obligee, the remainder shall be distributed pro rata among the claimants. 
 
 Signed this _______ day of ______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  *  ___________________________________ 
  Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  *  __________________________________ 
  Signature 
 
  __________________________________ 
  Title 
 
 
 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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CHAPTER 104, HRS COMPLIANCE CERTIFICATE 

The undersigned bidder does hereby certify to the following: 

1. Individuals engaged in the performance of the contract on the job site shall be 

paid: 

A. Not less than the wages that the director of labor and industrial relations 

shall have determined to be prevailing for corresponding classes of laborers and 

mechanics employed on public works projects; and 

B. Overtime compensation at one and one-half times the basic hourly rate 

plus fringe benefits for hours worked on Saturday, Sunday, or a legal holiday of 

the State or in excess of eight hours on any other day. 

2. All applicable laws of the federal and state governments relating to workers’ 

compensation, unemployment compensation, payment of wages, and safety shall be fully 

complied with. 

DATED at Honolulu, Hawaii, this             day of                                                   , 20___.  

 

 

                                             «CONTRACTOR» 

Name of Corporation, Partnership, or Individual 

 

                                                                                        

Signature and Title of Signer 

 
Notary Seal 
NOTARY ACKNOWLEDGEMENT 
 

Subscribed and sworn before me this 

             day of                                         

Notary signature                

Notary public, State of               

My Commission Expires:        

 

 

Notary Seal 
NOTARY CERTIFICATION       
 

Doc. Date:     #Pages:   

Notary Name:        Circuit 

Doc. Description:   

  

Notary signature  

Date   
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