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State of Hawaii 
DEPARTMENT OF LAND AND NATURAL RESOURCES 

ENGINEERING DIVISION 
1151 Punchbowl Street, Room 221 

Honolulu, Hawaii 96813 
 
 

ADDENDUM NO. 1 
 

TO 
 

Job No. F55C642G 
Waianapanapa State Park Phase 2 Improvements 

Cabin Electrical Repairs 
Hana, Maui, Hawaiʻi 

 
 

This addendum as issued shall become part of the Contract Documents for the subject project. 
The bid documents, plans, and specifications shall be amended as follows: 
 
GENERAL INFORMATION 
 

1. A pre-offer conference and site visit was held on May 10, 2023, at 10:00 am at the 
project site. The meeting agenda is attached.  
 

2. The Questions and Answers identified below have also been posted on HIePRO 
solicitation. 

 
 
PROPOSAL 
 
DELETE Proposal in entirety and REPLACE with revised Proposal, attached. 
 
 
SPECIAL PROVISIONS 
 
Section 3 – Award and Execution of Contract. DELETE Items 1, 2, and 3 in entirety and 
REPLACE with following: 
 
1. AMEND Section 3.3, Award of Contract, by deleting “sixty (60)” and replacing with “one 

hundred eighty (180)” in the first paragraph. 
 
2. AMEND Section 3.3, Award of Contract, by adding the following after the first paragraph: 
 

“If the contract is not awarded within the one hundred eighty (180) days, the Department 
may request the successful Bidder to extend the time for the acceptance of its bid. The 
Bidder may reject such a request without penalty; and in such case, the Department may at 
its sole discretion make a similar offer to the next lowest responsive and responsible bidder 
and so on until a bid is duly accepted or until the Department elects to stop making such 
requests.”  
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3. AMEND Section 3.9, Notice to Proceed, by replacing the last paragraph with the following: 
 

In the event the Notice to Proceed is not issued within two hundred and seventy (270) 
calendar days after the date of bid opening, the Contractor may submit a claim for increased 
labor and materials costs (but not overhead costs). The claim shall be for labor and material 
costs incurred after 270 days and the full duration of the contract time allowed for the 
performance of the work (as specified on Page P-1 of the [Bid] PROPOSAL) have elapsed. 
Such claims shall be accompanied with the necessary documentation to justify the claim. No 
payments will be made for escalation costs that are not fully justified as determined by the 
State. 

 
REQUEST FOR INFORMATION 
 

1. Is there an attendees list from the pre-bid meeting?  
 
Answer: No attendee list will be published, due to zero vendor attendance at the pre-bid 
meeting. 
 

 
 
 

Engineering Division 
 
 
___________________________ 
Carty S. Chang 
Chief Engineer 
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