

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
AIRPORTS

ADDENDUM NO. 2

FOR

SOUTH TSA CHECKPOINT
KAHULUI AIRPORT
KAHULUI, MAUI, HAWAII

STATE PROJECT NO. AM1095-10
AIP PROJECT NO. 3-15-0006-##

AUGUST 24, 2023

The following is provided for information.

A. APPROVED SUBSTITUTION REQUESTS

The following items hereinafter listed are approved as equal to the previously specified items, provided all requirements of the contract documents are met.

Approval shall not in any circumstance be construed as an approval for deviation from the contract documents unless the entity seeking such approval has, in writing, specifically call the Architect's or the approving agency's attention to each such deviation at the time of submission. Said entity and/or Contractor shall be responsible for coordination of the work pertinent to affected materials, equipment, and labor to ensure proper execution of the work as per the intent of the contract documents.

<u>Section/Item</u>	<u>Specified Brand</u>	<u>Substitute or Alt Brand</u>	<u>Variant Features</u>
Section 07951 - Exterior Expansion Joint Cover Assemblies	Construction Specialties, SRJ Series	Inpro, 661 Series	None
Section 07951 - Exterior Expansion Joint Cover Assemblies	Construction Specialties, AFW Series	Inpro, 300 Series	None
Section 07951 - Exterior Expansion Joint Cover Assemblies	Construction Specialties, SC Series	Inpro, 615 Series	None

<u>Section/Item</u>	<u>Specified Brand</u>	<u>Substitute or Alt Brand</u>	<u>Variant Features</u>
Section 07951 - Exterior Expansion Joint Cover Assemblies	Construction Specialties, SJP Series	Inpro, 441 Series	None

B. RESPONSES TO REQUESTS FOR INFORMATION (RFIs/QUESTIONS)

The attached Responses to Requests for Information (RFIs/Questions) is provided for information.

Please acknowledge receipt of this Addendum No. 2 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.

Ford Fuchigami

 FORD N. FUCHIGAMI
 Deputy Director of Transportation for Airports

SOUTH TSA CHECKPOINT
KAHULUI AIRPORT
KAHULUI, MAUI, HAWAII
STATE PROJECT NO. AM1095-10
AIP PROJECT NO. 3-15-0006-##

RESPONSES TO REQUEST FOR INFORMATION (RFIs/QUESTIONS)

- Question 1: It will be very difficult to give a correct bid without a full set of blueprints to look at. I am mainly interested in Data/Voice/Fiber specifically. Can I come look at the full-sized prints?
- Response: Plans and specifications are available electronically through HlePRO website.
- Question 2: Will the State allow the civil Engineer to release the grading CAD file for this project and make it available for download?
- Response: CAD files will not be made available during bidding.
- Question 3: Please confirm that the Commissioning Authority (CxA) will be hired directly by the state.
- Response: Yes, the Commissioning Authority will be hired directly by the State.
- Question 4: The ceiling finish schedule on A701 lists "LMC-02, Exposed Structure" for room SSCP 203. On A323 there is a note that reads "Exposed Structure – Paint Exposed Structure, Ductwork, Piping, Etc. in this area PT-4" for room SSCP 203. No LMC-02 is shown. Please confirm if there is a metal ceiling in this room.
- Response: Reference A323 for extent of ceiling types.
- Question 5: The ceiling finish schedule on A701 lists "LMC-02, Exposed Structure" for room QUEUEING 201. Drawing A322 calls out LMC-02 and there does not appear to be any exposed structure as there is no callout stating this. Please clarify.
- Response: Reference A322 for extent of ceiling types.
- Question 6: Paragraph 1.02.A states that "work zone traffic control shall include providing flaggers and police officers." Drawing C007 shows the traffic control plan for public traffic on Lanui Circle. Please confirm that flaggers and police officers are not needed in this area once the traffic cones and temporary signs have been installed. The access road is only accessible to airport/airline staff and will require flaggers as described. Please confirm if police officers are required for the access road?
- Response: Police officers and flaggers are not required for Lanui Circle once traffic control is approved and established. Police officers are not required at access roadway.

Question 7: The HlePRO website for this project shows a “Contract Start Date” of 06/03/2024 and a “Required Delivery Date / Contract End Date” of 01/03/2026. This duration is not shown anywhere in the contract documents (Drawings or Specifications). Is this the schedule that Contractors are to use?

Response: Start and End date stated on HlePro website is for reference only. Exact start and end date will depend on when contract is executed. Project duration is 580 calendar days from the date indicated in the Notice to Proceed from the State. Refer to the pre-bid meeting minutes in Addendum 1 on the HlePro website.

Question 8: Could you point me in the right direction to find a window schedule or maybe there is not one?

Response: Refer A400 series and A600 series to curtainwall and storefront elevations.