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NOTICE TO BIDDERS
Hawaii Revised Statutes (HRS),
Chapter 103D

The receiving of bids for MAINTENANCE OF BACKFLOW PREVENTERS,
KAHULUI AIRPORT, KAHULUI, MAUI, HAWAII, PROJECT NO. BM1542-43, will
begin as of the HIePRO Release Date. Bidders shall register and submit complete bids through
H1ePRO only. Refer to the following HIePRO link for important information on Vendor

Registration: https://hiepro.ehawaii.gov/welcome.html.

The solicitation specifications, proposal, and additional documents designated or
incorporated by reference shall be available in HIePRO.

HlePRO OFFER DUE DATE & TIME is November 14, 2024, at 2:00 p.m., Hawaii

Standard Time (HST). Bidders shall submit and upload the complete proposal to HIePRO

prior to the offer due date and time. Proposals received after said due date and time shall
not be considered. Any additional support documents explicitly designated as confidential

and/or proprietary shall be uploaded as a separate file to HIePRO. Bidders shall not

include confidential and/or proprietary documents as part of their proposal. The record of
each bidder and their respective proposal shall be open to public inspection. FAILURE

TO UPLOAD THE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION.

The scope of work to be performed by the Contractor shall be to maintain, test, and
inspect State owned reduced pressure backflow preventers at the Kahului Airport.
To be eligible for award, bidders shall possess a valid State of Hawaii Specialty

Contractors “C-37" license at the time of bidding.

All Request for Information (RFI) questions and Substitution Requests shall be submitted

in HIePRO no later than October 31, 2024, 2:00 p.m., HST. RFI questions received after the
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stated deadline shall not be addressed. Substitution Requests received after the stated deadline
shall not be considered. Verbal RFI(s) shall not receive a response. All responses to RFI
questions shall be provided for clarification and information only and issued by formal
addendum. Any amendments to the solicitation shall be made by formal addendum and posted
in HIePRO.

If there is a conflict between the solicitation and information stated in the responses to
RFI questions, the solicitation shall govern and control, unless as amended by formal addendum.

Campaign contributions by State and County Contractors. Contractors are hereby

notified of the applicability of HRS § 11-355 which states that campaign contributions are
prohibited from specified State or county government contractors during the term of the contract
if the contractors are paid with funds appropriated by a legislative body. For more information,
contact the Campaign Spending Commission at (808) 586-0285.

Protests. Any protest of this solicitation shall be submitted in writing to the Director of
Transportation, in accordance with HRS § 103D-701 and Hawaii Administrative Rules § 3-126.

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing
Executive Order 11246, as amended, shall be complied with on this project.

The U.S. Department of Transportation Regulation entitled “Nondiscrimination in
Federally Assisted Programs of the U.S. Department of Transportation”, Title 49, Code of
Federal Regulations (CFR), Part 21, is applicable to this project. Bidders are hereby notified that
the Department of Transportation shall affirmatively ensure that the contract entered into
pursuant to this advertisement shall be awarded to the lowest responsible bidder without
discrimination on the grounds of race, color, national origin, or sex (as directed by

23 CFR Part 200).
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For additional information, contact Benton Ho, Project Manager, by phone at
(808) 838-8804 or by email at benton.ho@hawaii.gov.

The State reserves the right to reject any or all proposals and to waive any defects in said

o

CURT T. OTAGURO
Deputy Director of Transportation for Airports

proposals in the best interest of the public.

HIePRO RELEASE DATE: October 14, 2024
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SPECIAL PROVISIONS

The Specifications contained herein are amended as follows:

A. SECTION 1 - DEFINITION AND TERMS is amended as follows:

1. The following definition shall be deleted in its
entirety and replace with the following:

"1.33 SUBCONTRACTOR - An individual, partnership, firm,
corporation, joint venture or other legal entity, as
licensed or required to be licensed under Chapter 444,
Hawaii Revised Statutes, as amended, which enters into an
agreement with the Contractor to perform a portion of the

work.”
2. Add the following to the end of the section:
“1.39 HAWAII ePROCUREMENT SYSTEM (HIePRO) - The State of

Hawaii eProcurement System for issuing solicitations,
receiving proposals and responses, and issuing notices of
award.”

B. SECTION 2 — PROPOSAL REQUIREMENTS AND CONDITIONS is amended
as follows:

1. 2.3 PROPOSAL GUARANTY is deleted in its entirely.

2. 2.4 DELIVERY OF PROPOSALS i1s amended by replacing the
entire subsection with:

“2.4 DELIVERY OF PROPOSALS - Bidders shall submit and
upload the complete proposal to HIePRO prior to the
bid opening date and time. Proposals received after
said due date and time shall not be considered. Any
additional support documents explicitly designated as
confidential and/or proprietary shall be uploaded as a
separate file to HIePRO. Do not include confidential
and/or proprietary documents with the proposal. The
record of each bidder and respective bid shall be open
to public inspection. Original (wet ink, hard copy)
proposal documents are not required to be submitted.
Contract award shall be based on evaluation of
proposals submitted and uploaded to HIePRO.

Serv. only
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FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO
SHALL BE GROUNDS FOR REJECTION OF THE BID.

If there is a conflict between the specification
document and the HIePRO solicitation, the
specifications shall govern and control, unless
otherwise specified.

3. 2.5 WITHDRAWAL OF PROPOSALS is amended by replacing
The entire subsection with:

“2.5 WITHDRAWAL OF PROPOSALS - Bids may be modified or
withdrawn prior to the bid opening date and time.
Withdrawal or revision of proposal shall be completed,
and submitted and uploaded to HIePRO prior to the id
opening date and time.”

4. 2.6 PUBLIC OPENING OF PROPOSALS is not applicable.

5. Add the following to the end of the section:

"2.9 CERTIFICATION FOR PERFORMANCE OF SERVICES -
Pursuant to Section 103-55, Hawaii Revised Statues,
and unless indicated otherwise, each bidder is
required to submit the attached "Certificate for
Performance of Services" in the event the bidder
submits a bid in excess of $25,000.00. This
certificate must be submitted to said Contracts
Office, Department of Transportation, 869 Punchbowl
Street, Honolulu, Hawaii 96813, upon contract
execution.

As of the bid opening date, salaries of State
employees performing work similar to the work called
for under this contract are as follows:

Salary Minimum
Class Range Hourly Rate
Groundskeeper I BC-2 $24.35%
Groundskeeper I1I WS-2 $26.04%

*Effective Date: 07/01/2024

The above information is provided to the Contractor for
guidance only and is subject to change in accordance with
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existing collective bargaining contracts or shall change as
contracts are renegotiated. It is the bidder's
responsibility to verify the accuracy of the wage rates
contained herein and to provide for changes in the minimum
wages, which must be paid personnel working on this project
at all times. Information on the status of Bargaining Unit
(BU) contracts can be obtained from the Airports Division,
Personnel Management Office, (808) 838-8619.

Bidders are advised that they are not restricted to
hire only those classifications of employees as listed, but
are free to employ such other classifications of workers as
the bidder deems proper and proposes to use on the project,
and as may be according to the bidder's common hiring
practice. However, the principal duties of employees other
than those listed hereinabove working on the project will
be matched against those of State workers to determine the
closest equivalent State employee classification, and the
Contractor must compensate such employee(s) at a rate which
is no less than that of the equivalent State employee."

C. SECTION 6 - CONTROL OF MATERIAL AND EQUIPMENT

6.2 TRADE NAMES AND ALTERNATES is amended as follows:

1. The first paragraph of A. QUALIFICATION BEFORE BID
OPENING shall be replaced with the following:

“A. QUALIFICATION BEFORE BID OPENING - When the
specifications and/or plans specify one or more
manufacturer’s brand names of materials or equipment
to indicate a quality, style, appearance, or
performance, the bidder will be assumed to have based
its bid on one of the specified named products, except
where such proprietary product are specified,
alternate brands may be qualified if found equal or
better by the Department. The bidder shall submit a
request to the Department for review and approval at
the earliest date possible. Requests shall be
submitted via email to the Contact person listed in
HIePRO for the solicitation and also posted as a
question in HIePRO under the question/answer tab
referencing the email with the request. The request
must be posted in HIePRO no later than fourteen (14)
calendar days before the bid opening date.”
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2. The first sentence of the second paragraph of A.
QUALIFICATION BEFORE BID OPENING shall be replaced
with the following:

“It shall be the responsibility of the bidder to
submit sufficient evidence based upon which a
determination can be made by the Department that the
alternate brand name is a qualified equivalent.”

SECTION 7 — LEGAL RELATIONS AND RESPONSIBILITY is amended as
follows:

7.8 LABOR AND COMPENSATION REQUIREMENTS - is amended by
replacing the first two paragraphs with the following:

Pursuant to Section 103-55, H.R.S., Wages, Hours, Working
Conditions of Employees of Contractor's Supplying Services,
services to be rendered shall be performed by employees paid
at wages or salaries not less than the wages paid to public
officers and employees for similar work.

Additional information on the requirements of Section 103-
55, H.R.S. may be obtained at
http://www.capitol.hawaii.gov/hrscurrent/Vol02 Ch0046-
0115/HRS0103/HRS 0103-0055.htm”

Add the following subsection:

“7.10 SPECIAL REQUIREMENTS FOR CONTRACTOR'S OPERATIONS IN

THE AIRPORT OPERATIONAL AREAS (AOA) - The Contractor shall

conform with the applicable sections of the State Airports

Division Rules and Regulations pertaining to its access and
operation in the AOA hereinafter described as follows:

A. Comprehensive General Liability Insurance - The
Contractor shall obtain and maintain during the
course of work, insurance coverage as specified by
Section 7.9.

B. Authorized Vehicles

1. Only vehicles considered safe and necessary
for the performance of this contract shall be
allowed to operate in the AOA.

Serv. only
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All authorized vehicles shall be identified
with the Contractor's company name on each side
with letters not less than four (4) inches in
height or a logo no less than six (6) inches in
height.

As a condition to enter and operate in the
AOA, the Contractor shall obtain insurance
coverage as required by Section 7.9.

The Contractor's operations on, over, across,
and/or immediately adjacent to any runway
and/or taxiway at a towered airport may
require the use of a two-way radio
communication. The Contractor shall obtain
the necessary equipment at its own expense.

No person shall operate a motor vehicle on the
AOA without personally possessing a current
Motor Vehicle Operator's Permit issued by the
Airport Manager to that person.

a. The Motor Vehicle Operator's Permit will
be issued only to persons who apply
through the Airport Security Section and
pass a written exam covering those
portions of the Airport Rules and
Regulations relating to the operation of
vehicles in the AOA.

b. Permits issued may be suspended or revoked
for cause at any time by the Airports
Division.

Airport Operational Area Identification Badge -

Contractor's employees requiring entrance to the
AOA must apply and obtain identification badges
through the Airport Security Office.

1.

All persons employed under this contract who
have unescorted access to the AOA shall have
background checks (to the extent permitted by
law) including at a minimum, references and
prior employment histories by the employees

Serv. only
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relating to employment in the preceding ten
(10) vyears.

2. As a condition in the issuance of AOA
Identification Badges, Certification of
Compliance shall be submitted with the
application. The Certification shall affirm
that a background check has been performed,
correct and complete of those persons requiring
access to the AOA. Background check records
shall be maintained by the Contractor during
the course of the work and shall contain the
name, address, social security number, and
previous employment and the person(s) contacted
to verify such employment. The records shall
be made available for inspection by the State.

SECTION 8 — PROSECUTION AND PROGRESS is amended as follows:

Subsection 8.2 SUBCONTRACTING is amended by adding the
following sentence after the first (15%) sentence in the
second (27) paragraph:

"The Contractor, however, shall perform with its own
organization, work amounting to not less than fifty percent
(50%) of the total contract cost."

SECTION 9 - PAYMENT is amended by adding the following
subsection:

"9.6 RELEASE OF RETAINAGE - The State may release the
payments withheld (retainage) at the end of one-year term
provided:

(a) The Contractor has satisfactorily fulfilled the terms
and conditions of the Contract for that one-year term.

(b) The Contractor submits a current tax clearance
certificate.”

Serv. only
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SECTION 1 - DEFINITION OF TERMS

Whenever the following pronouns are used in these
specifications, or in any documents or instruments where
these specifications govern, the intent and meaning shall be
interpreted as follows:

1.1 ADDENDA - A written document which may be issued by the
Director during the bidding period involving changes to the
specifications and plans, if any, which shall be considered
and made a part of the contract.

1.2 AIRPORTS DIVISION - Airports Division, Department of
Transportation, State of Hawaii.

1.3 AWARD The written acceptance of a proposal by the
State.

1.4 BIDDER - Any individual, partnership, corporation or
other legal entity, or combination thereof, submitting a
proposal for the work contemplated, acting either directly or
through a duly authorized representative.

1.5 CALENDAR DAY - Every day shown on the calendar. If no
designation of calendar or working day is made, "day” shall
mean calendar day.

1.6 CHANGE ORDER - A written order issued by the Director to
the Contractor requiring the contract work to be performed in
accordance with a change or changes that may involve an
adjustment in contract time and price or requiring
performance of any unforeseen work essential to complete the
contract.

1.7 CONTRACT - The written agreement between the State and
the Contractor setting forth the obligations of the parties
thereunder, including, but not limited to, the performance of
the work, the furnishing of labor and materials, and the
basis of payment.

The contract includes the (1) notice to bidders, (2)
proposal, (3) contract form and contract bond, (4)
specifications, (5) special provisions and plans, if any, (6)
addenda, (7) notice to proceed, and (8) change orders and
agreements that are required to complete the work, all of
which constitute one instrument.

1.8 CONTRACT BOND - The approved form of security, executed
by the Contractor and its Surety or Sureties, guaranteeing
the completion of the work in accordance with the terms of
the contract, and guaranteeing full payment of all claims for
labor, materials, and supplies used or incorporated in the
work.

Mtls. & Serv.
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1.9 CONTRACT TIME - The number of working days or calendar
days allowed for completion of the contract, including
authorized time extensions.

If a calendar date is specified as the date of
completion in lieu of the number of working days or calendar
days, the contract shall be completed by that date.

In case the contract is for a specified period of time,
the contract time shall be for said specified period of time.

1.10 CONTRACTOR - The individual, partnership, corporation
or other legal entity, or combination thereof, contracting
with the State for performance of the prescribed work.

1.11 DEPARTMENT - The State Department of Transportation.

1.12 DIRECTOR - The Director of Transportation, acting
either directly or through the Director's duly authorized
representative.

1.13 EQUAL OR APPROVED EQUAL - Whenever this term is used in
the specifications and plans, if any, it means a brand or
article pre-qualified in accordance with Section 6.2 Trade
Names and Alternates and which may be used in place of the
one specified.

1.14 H.A.R. or HAR - Hawaii Administrative Rules.

1.15 H.R.S. or HRS - Hawaii Revised Statutes.

1.16 HARBORS DIVISION - Harbors Division, Department of
Transportation, State of Hawaii.

1.17 HIGHWAYS DIVISION - Highways Division, Department of
Transportation, State of Hawaii.

1.18 HOLIDAYS - The days which are set apart and established
as State holidays pursuant to Section 8-1, H.R.S.

1.19 INSPECTOR - The Director's authorized representative
assigned to make detailed inspections of contract performance
and materials supplied.

1.20 NOTICE TO BIDDERS - The public announcement, as
required by law, inviting proposals for the work to be
performed or materials to be furnished.

Mtls. & Serv.
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1.21 NOTICE OF FINAL ACCEPTANCE - Written notice from the
Director to the Contractor that the entire contract has been
completed in all respects in accordance with the
specifications and plans, if any, and any changes thereof
previously approved by the Director.

1.22 NOTICE TO PROCEED - Written notice from the Director to
the Contractor advising the Contractor of the date on which
he is to begin the prosecution of the work.

1.23 PLANS - The contract drawings approved by the Director
which show the location, character, dimensions and details of
the work to be done and shall be a part of the contract.

1.24 PROCUREMENT OFFICER - The Director's duly authorized
representative including project managers, project engineers
and contract administrators assigned to prepare, evaluate and
administer contracts for the purchasing of goods and
services.

1.25 PROPOSAL (OR BID) - The offer of a bidder, on the
prescribed form, to perform the work and to furnish the labor
and materials at the prices quoted.

1.26 PROPOSAL FORM - The approved format prepared by the
Department or a facsimile thereof on which bids for the work
must be prepared and submitted. (Reasonable facsimile
acceptable for bidding.)

1.27 PROPOSAL GUARANTY - The security furnished with a
proposal to guarantee that the bidder will enter into the
contract and furnish all other requirements if the bidder's
proposal is accepted.

1.28 QUALIFICATION QUESTIONNAIRE - The specified forms on
which the bidder shall furnish required information as to the
bidder's ability to perform and finance the work.

1.29 S.L.H. or SILH - Session Laws of Hawaii.

1.30 SPECIAL PROVISIONS - Revisions to the specifications.
The specific clauses setting forth conditions or requirements
peculiar to the project under consideration which are not
thoroughly or satisfactorily stipulated in these
specifications.

1.31 SPECIFICATIONS - The directions, provisions, and
requirements pertaining to the method and manner of
performing the work and to the quantities and qualities of
materials to be furnished under the contract.

1.32 STATE - The State of Hawaii.

Mtls. & Serv.
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1.33 SUBCONTRACTOR - An individual, partnership,
corporation, other legal entity, or any combination thereof,
that enters into an agreement with the Contractor to perform
a portion of the work for the Contractor.

1.34 SUPERINTENDENT - The Contractor's representative who is
responsible for and in charge of the work.

1.35 SURETY - The corporation, partnership or individual,
other than the Contractor, executing a bond furnished by the
Contractor and guaranteeing performance by the Contractor.

1.36 TITLES (OR HEADINGS) - The titles or headings of the
Sections herein are intended for convenience of reference and
shall not be considered as having any bearing on their
interpretation. Unless otherwise indicated, whenever the
word "Section" is used, reference is being made to a Section
in these specifications.

1.37 WORK - The furnishing of all labor, materials,
equipment, and other incidentals necessary or convenient for
the successful completion of the project and the execution of
all the duties and obligations imposed by the contract.

1.38 WORKING DAY - Any day, except Saturdays, Sundays and
State holidays.

Mtls. & Serv.
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SECTION 2 - PROPOSAL REQUIREMENTS AND CONDITIONS

2.1 QUALIFICATION OF BIDDERS - Prospective bidders must be
capable of performing the work for which bids are called.

In accordance with Section 103D-310, HRS, the Department
may require any prospective bidder to submit answers to
guestions contained in the “Standard Qualification
Questionnaire for Prospective Bidders on Public Works
Contracts” on the form furnished by the Department, properly
executed and notarized, setting forth a complete statement of
the experience of such prospective bidder and its
organization in performing similar work and a statement of
the equipment proposed to be used, together with adequate
proof of the availability of such equipment. Whenever it
appears to the Department, from answers to the questionnaire
or otherwise, that the prospective bidder is not fully
qualified and able to perform the intended work, the
Department will, after affording the prospective bidder an
opportunity to be heard and if still of the opinion that the
bidder is not fully qualified to perform the work, refuse to
receive or consider any bid offered by the prospective
bidder. All information contained in the answers to the
guestionnaire shall be kept confidential. Questionnaire so
submitted shall be returned to the bidders after serving
their purpose.

Failure to complete the qualification questionnaire will
be sufficient cause for the Department to disqualify a
prospective bidder.

No person, firm or corporation may bid where (1) the
person, firm, or corporation, or (2) a corporation owned
substantially by the person, firm, or corporation, or (3) a
substantial stockholder or an officer of the corporation, or
(4) a partner or substantial investor in the firm is in
arrears in payments owed to the State of Hawaii or its
political subdivisions or is in default as a surety or
failure to do faithfully and diligently previous contracts
with the State.

2.2 REJECTION OF PROPOSALS CONTAINING ALTERATIONS, ERASURES,
OR TRREGULARITIES - Proposals may be rejected if they show
any alterations of form, additions not called for,
conditional bids, incomplete bids, erasures, or
irregularities of any kind.

When proposals are signed by any agent, other than the
officer or officers of a corporation authorized to sign
contract on its behalf or a member of copartnership, a Power
of Attorney must be on file with the Department prior to
opening bids or shall be submitted with the proposal;
otherwise, the proposal may be rejected as irregular and
unauthorized.

Serv.
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Members of a joint venture may be requested to supply
the Department with a copy of their joint venture agreement
or each member of the joint venture may be required to sign
the proposal.

2.3 PROPOSAL GUARANTY - A proposal guaranty (bid bond) is
not required except when specifically noted in the proposal
section of the bid document.

When a proposal guaranty is required with a bid, it will
be specifically stated in the proposal; and no proposal
totaling $25,000 or more will be considered unless
accompanied by one of the following forms of bidder's
security:

A. a deposit of legal tender; or

B. a surety bid bond underwritten by a company
licensed to issue bonds in the State of Hawaii and
submitted on the standard form provided herewith; or

C. a certificate of deposit, share certificate,
cashier's check, treasurer's check, teller's check, or
official check drawn by, or a certified check accepted
by and payable on demand to the State by a bank, savings
institution, or credit union insured by the Federal
Deposit Insurance Corporation (FDIC) or the National
Credit Union Administration (NCUA).

1. The bidder may use these instruments only to a
maximum of one hundred thousand dollars
($100,000.00) .

2. If the required security or bond amount totals
over one hundred thousand dollars ($100,000.00),
more than one instrument not exceeding one hundred
thousand dollars ($100,000.00) each and issued by
different financial institutions shall be

acceptable.

3. The instrument shall be made payable at sight
to the Department of Transportation, State of
Hawaii.

According to Section 103D-323, HRS, the above shall be

in a sum not less than five percent (5%) of the amount
bid.

2.4 DELIVERY OF PROPOSALS - Each proposal shall be placed,
together with the proposal guaranty when required, in an
envelope and sealed and so marked as to indicate the identity
of the project, the name and address of the bidder, and other
required information and then delivered as indicated in the
Notice to Bidders. Proposals will be received up to the time
fixed in the Notice to Bidders for the opening of bids.

Serv.
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2.5 WITHDRAWAL OF PROPOSALS - Any proposal may be withdrawn
at any time prior to the time fixed in the Notice to Bidders
for the opening of proposals upon the filing of a written
request therefore with the Department, executed by the bidder
or a duly authorized representative. The withdrawal of a
proposal shall not preclude a bidder from submitting a new
proposal.

2.6 PUBLIC OPENING OF PROPOSALS - Proposals will be opened
and read publicly at the time and place indicated in the
Notice to Bidders. Bidders or their authorized agents are
invited to be present.

2.7 DISQUALIFICATION OF BIDDERS - Any of the following
reasons may be considered as being sufficient grounds for the
disqualification of a bidder and the rejection of his
proposal or proposals.

A. More than one proposal for the same work from an
individual, firm, or corporation under the same or
different name.

B. Evidence of collusion among bidders. Participants
in such collusion will receive no recognition as bidders
for any future work of the Department until such
participant shall have been reinstated as a qualified
bidder.

C. Evidence of assistance from a person who has been
an employee of the agency within the preceding two years
and who participated while in State office or employment
in the matter with which the contract is directly
concerned, pursuant to Section 84-15, H.R.S.

D. Lack of proposal guaranty.

E. Unsigned proposal or proposal not signed in ink by
person or persons legally authorized to submit a
proposal on behalf of the bidder.

2.8 MATERIAL GUARANTY - The bidder may be required to
furnish a complete statement of the origin, composition and
manufacture of any or all materials to be used in the
prosecution of the work, together with samples. Such samples
may be subjected to tests to determine their quality and
fitness for the work.

Serv.
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SECTION 3 - AWARD AND EXECUTION OF CONTRACT

3.1 AWARD OF CONTRACT - The State reserves the right to reject
any and all proposals and to waive any defects as may be deemed
to be in the best interest of the public.

The award of contract, if it be awarded, shall be made
within sixty (60) calendar days after the opening of bids to
the lowest responsive and responsible bidder whose proposal
complies with all the prescribed requirements. The Department
may request the bidders to allow the Department to consider the
bids for the issuance of an award beyond the
sixty (60) calendar day period. Agreement to such an extension
shall be made by a bidder in writing. Only bidders who have
agreed to such an extension shall be eligible for the award.

Requirement for award. The Bidder, as proof of compliance with
the requirements of section 103D-310(c), HRS, upon award of a
contract made pursuant to section 103D-302, HRS, shall provide
the documents listed below. The documents shall be submitted
promptly to the Department. If a valid certificate/clearance is
not submitted on a timely basis upon award, the Bidder may be
deemed non-responsible.

A. Tax Clearance.

Pursuant to section 103D-310(c), 103-53 and 103D-
328, HRS, the bidder shall submit a tax clearance
certificate from the State of Hawaii Department of
Taxation (DOTAX) and the Internal Revenue

Service (IRS), subject to section 103D-328, HRS,
current within six months of issuance date.

FORM A6, TAX CLEARANCE CERTIFICATE, is available at
the following website:

https://tax.hawaii.gov/

To receive DOTAX Forms by fax or mail, phone
(808)587-4242 or 1-800-222-3229.

The application for the Tax Clearance Certificate is
the responsibility of the bidder. Bidder shall
submit directly to the DOTAX or IRS. The approved
certificate may then be submitted to the Department.

3-1 Serv.
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Certificate of Compliance.

Pursuant to section 103D-310(c), HRS, the bidder

shall submit a certificate of compliance for Hawaii
Employment Security Law (Chapter 383, HRS),

Workers’ Compensation Law (Chapter 386, HRS),
Temporary Disability Insurance (Chapter 392, HRS), and
Prepaid Health Care Act (Chapter 393, HRS), from the
State of Hawaii Department of Labor and Industrial
Relations (DLIR), current within six months of
issuance date.

Form LIR#27, Application for Certificate of Compliance with
section 3-122-112, HAR, is available at the following
website:

https://labor.hawaii.gov/

Contact the DLIR Unemployment Insurance Division at
(808) 586-8926 for additional information.

Inquiries regarding the status of a LIR#27 Form are
available from the DLIR Disability Compensation
Division at (808)586-9200.

The application for the Certificate of Compliance
is the responsibility of the bidder. Bidder shall
submit directly to the DLIR. The approved
certificate may then be submitted to the Department.

Certificate of Good Standing.

Pursuant to section 103D-310(c), HRS, the bidder
shall submit a certificate of good standing from the
business registration division (BREG) of the State of
Hawaii Department of Commerce and Consumer

Affairs (DCCA), current within six months of issuance
date, to demonstrate it is either:

(1) incorporated or organized under the laws
of the State; or
(2) registered to do business in the State

as a separate branch or division that
is capable of fully performing under
the contract.

A Hawaii business that is a sole proprietorship, is
not required to register with the BREG, and therefore
not required to submit a certificate of good
standing. Bidders are advised of costs associated
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with registering and obtaining a Certificate of Good
Standing from the DCCA.

To purchase a Certificate of Good Standing, go to
On-Line Services at the following website:

https://cca.hawaii.gov/

The application for the Certificate of Good
Standing is the responsibility of the bidder.
Bidder shall submit directly to the DCCA. The
approved certificate may then be submitted to the
Department.

IN LIEU OF the certificates referenced in subsection
A, B, and C, bidder may make available proof of
compliance through a state procurement office
designated certification process.

|©

3.2 CANCELLATION OF AWARD - The State reserves the right to
cancel the award of any contract any time before the execution
of said contract by all parties without any liability to the
successful bidder or any other bidder.

3.3 RETURN OF PROPOSAL GUARANTY - All proposal guaranties,
except those of the lowest two (2) bidders, will be returned
immediately following the opening and checking of the proposals.
The retained proposal guaranty of the second lowest bidder, if
not a bid bond, will be returned within ten (10) calendar days
following execution of contract by the successful bidder. The
successful bidder's proposal guaranty, if not a bid bond, will
be returned after a satisfactory contract bond has been
furnished and the contract has been executed.

3.4 REQUIREMENT OF CONTRACT BOND - Only when required by
the proposal, the successful bidder at the time of the
execution of the contract shall file good and sufficient
performance and payment bonds on the forms furnished by the
Department, or a facsimile thereof, conditioned for the full
and faithful performance of the contract in accordance with
the terms and intent thereof and also for the prompt payment
to all others for all labor and materials furnished by them
to it and use in the prosecution of the work provided for in
such contract, in the manner, form and amount required by
Section 3-122-224(b) (2), H.A.R., which bonds shall be in an
amount equal to fifty per cent (50%) of the contract price,
including amounts estimated to be required for extra work,
or in the case of price-term, open-end, or requirements
contract under which the total amount to be paid to the
Contractor cannot be accurately estimated at the time the
contract is to be awarded, the bond amounts shall be as
designated in the bid documents. Such bonds shall also by
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their terms inure to the benefit of any and all persons
entitled to file claims for labor performed or materials
furnished in the work so as to give them a right of action
as contemplated by Section 103D-324, H.R.S.

The bidder shall limit the acceptable performance and
payment bonds to the following:

(a) Legal tender; or

(b) Surety bond underwritten by a company licensed to
issue bonds in the State of Hawaii; or

(c) A certificate of deposit; share certificate,;
cashier's check; treasurer's check; teller's check
drawn by or a certified check accepted by and payable
on demand to the State by a bank, savings institution
or credit union insured by the Federal Deposit
Insurance Corporation (FDIC) or the National Credit
Union Administration (NCUA).

1. The bidder may use these instruments only to a
maximum of one hundred thousand dollars
($100,000.00) .

2. If the required security or bond amount totals
over one hundred thousand dollars ($100,000.00)
more than one instrument not exceeding one hundred
thousand dollars ($100,000.00) each and issued by
different financial institutions shall be
acceptable.

3.5 EXECUTION OF CONTRACT - The contract and the
“Certificate for Performance of Services”, similar to a copy
of the same annexed hereto, shall be executed by the
successful bidder and returned, together with the contract
bonds, when required, within ten (10) days after the award
of the contract or within such further time as the Director
may allow after the bidder has received the contract for
execution.

Pursuant to Section 103D-309, H.R.S., the contract
shall not bind the State in any way unless said contract has
been fully and properly executed by all the parties thereto
and the Comptroller has endorsed thereon a certificate that
there is available an unexpended appropriation over and
above all outstanding contracts, sufficient to cover the
amount required by the contract.

3.6 FAILURE TO EXECUTE CONTRACT - Failure to execute the
contract, Certificate for Performance of Services and file
acceptable bonds, when required, within ten (10) days after
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the award of the contract, or within such further time as
the Director may allow, shall be cause for the cancellation
of the award and the forfeiture of the proposal guaranty.
Award of the contract may then be made to the next lowest
responsible bidder.
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SECTION 4 - SCOPE OF WORK

4.1 WORK TO BE DONE - The work to be done is described in
the Section(s) following Section 9 of these specifications.

4.2 PERFORMANCE OF WORK - The Contractor shall employ, so
far as possible, such methods and means in carrying out his
work so as not to cause any interruption, disturbance, or
interference with the public.

In case the Contractor is performing work in a building,
the Contractor shall conduct the work in such a manner so as
not to cause any interruption, disturbance, or interference
with the business activities of the tenants in the building.

4.3 EXTRA WORK - New and unforeseen items of work will be
classed as extra work when they cannot be covered by any of
the various items for which there is a bid price.

4.4 CHANGES AND CLATIMS FOR ADJUSTMENT

A. Change order. By a written order, at any time, and
without notice to any surety, the procurement officer
may, subject to all appropriate adjustments, make
changes within the general scope of this contract in any
one or more of the following:

1. Drawings, designs, or specifications, if the
goods to be furnished are to be specially
manufactured for the State in accordance

therewith;

2. Method of shipment or packing;

3. Place of delivery;

4. Changes in the work within the scope of the
contract; or

5. Changes in the time of performance of the
contract that do not alter the scope of work.

B. Adjustments of price or time for performance. If

any change order increases or decreases the contractor's
cost of, or the time required for, performance of any
part of the work under this contract, whether or not
changed by the order, an adjustment shall be made and
the contract modified in writing accordingly. Any
adjustment in contract price made pursuant to this
clause shall be determined in accordance with the price
adjustment clause of this contract. Failure of the
parties to agree to an adjustment shall not excuse the
contractor from proceeding with the contract as changed,
provided that the procurement officer promptly and duly
make the provisional adjustments in payment or time for
performance as may be reasonable. By proceeding with
the work, the contractor shall not be deemed to have
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prejudiced any claim for additional compensation, or an
extension of time for completion.

C. Time period for claim. Within thirty (30) days
after receipt of a written change order under subsection
(a) unless the period is extended by the procurement
officer in writing, the contractor shall file notice of
intent to assert a claim for an adjustment. Later
notification shall not bar the contractor's claim unless
the State or county is prejudiced by the delay in
notification.

D. Claim barred after final payment. No claim by the
contractor for an adjustment hereunder shall be allowed
if notice is not given prior to final payment under this
contract.

E. Other claims not barred. In the absence of a
change order, nothing in this clause shall be deemed to
restrict the contractor's right to pursue a claim as
under the contract or for breach of contract.

4.5 PRICE ADJUSTMENT

Any adjustment in contract price pursuant to a clause in this
contract shall be made in one or more of the following ways:

A. By agreement on a fixed price adjustment before
commencement of the pertinent performance or as soon
thereafter as practicable;

B. By unit prices specified in the contract or
subsequently agreed upon;

C. By the costs attributable to the event or situation
covered by the clause, plus appropriate profit or fee,
all as specified in the contract or subsequently agreed
upon;

D. In such other manner as the parties may mutually
agree; or

E. In the absence of agreement between the parties, by
a unilateral determination by the procurement officer of
the costs attributable to the event or situation covered
by the clause, plus appropriate profit or fee, all as
computed by the procurement officer in accordance with
generally accepted accounting principles and applicable
sections of chapters 3-123 and 3-126 of the Hawaii
Administrative Rules.
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4.6 VARTATION IN QUANTITY

Upon agreement of the parties, the gquantity of goods or
services or both specified in this contract may be increased
by a maximum of ten (10) percent provided (1) the unit prices
will remain the same except for any price adjustments
otherwise applicable and (2) the procurement officer makes a
written determination that such an increase will either be
more economical than awarding another contract or that it
would not be practical to award another contract.
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SECTION 5 - CONTROL OF WORK

5.1 AUTHORITY OF DIRECTOR - The Director shall decide all
qguestions which may arise as to the gquality or acceptability
of materials furnished and work performed; the manner of
performance and rate of progress of the work; the
compensation for work performed; the interpretation of the
contract and the fulfillment of the contract on the part of
the Contractor. The Director's decision shall be final and
the Director shall have the authority to enforce any such
decision and order which the Contractor fails to carry out
promptly and diligently. The Director shall have the
following powers in the way of enforcement:

A. The right to suspend the work.
B. The right to withhold payment due the Contractor.

5.2 COORDINATION OF PLANS, SPECTFICATIONS AND SPECTAL
PROVISIONS - These specifications, the plans, special
provisions, and all supplementary documents are essential
parts of the contract, and a requirement occurring in one is
as binding as though occurring in all. They are intended to
describe and provide for the complete work.

5.3 COOPERATION OF CONTRACTOR AND DIRECTOR - The Contractor
shall have available at the work site at all times, a copy of
the specifications, special provisions and plans. The
Contractor shall give the work constant attention to
facilitate the progress thereof and shall cooperate with the
Director in every way possible.

Before starting work on the project, the Contractor
shall designate in writing a superintendent who shall have
complete authority to represent and to act for the
Contractor.

5.4 INSPECTION - The Director at all times shall have access
to the work during its prosecution and shall be furnished
with every reasonable facility for ascertaining that the
materials and the workmanship are in accordance with the
requirements and intentions of these specifications and
special provisions. All work done and all materials
furnished shall be subject to the Director's inspection and
approval.

The inspection of the work shall not relieve the
Contractor of any of its obligations to fulfill its contract
as prescribed, and defective work shall be made good and
unsuitable materials may be rejected, notwithstanding that
such defective work and materials may have been previously
overlooked by the Director and accepted or included in an
estimate for payment.
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Projects financed in whole or in part with Federal funds
shall be subject to inspection at all times by
representatives of the Federal agency involved.

5.5 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK - All work
which has been rejected shall be corrected or removed and
replaced by the Contractor in an acceptable manner and no
compensation will be allowed the Contractor for such
correction or removal and replacement. Upon failure on the
part of the Contractor to comply promptly with any order of
the Director, the Director may cause any rejected work to be
corrected or removed and replaced and to deduct the costs
thereof from any monies due or to become due the Contractor.

5.6 CLAIMS AND DISPUTES - The Contractor may give notice in
writing to the Director for claims that extra compensation,
damages, or an extension of time for completion is due the
Contractor for one or more of the following reasons:

A. Requirements not clearly covered in the contract,
or not ordered by the Director as extra work;

B. Failure between the State and the Contractor to
agree to an adjustment in price for a contract change
order issued by the State; or

C. An action or omission on the part of the Director
requiring performance changes within the scope of the
contract.

The Contractor shall continue with performance of the
contract in compliance with the directions or orders of the
procurement officer, but by so doing, the Contractor shall
not be deemed to have prejudiced any claim for additional
compensation, damages, or an extension of time for
completion; provided:

A. The notice in writing be given:

1. Before the commencement of the work involved,
if at that time the Contractor knows of such
requirements or the occurrence of such actions or
omissions; or

2. Within thirty (30) calendar days after the
Contractor knows of such requirements or the
occurrence of such action or omission if the
Contractor did not have such knowledge before the
commencement of the work; or

3. Within thirty (30) calendar days after receipt

of the written contract change order that was not
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agreed upon by both parties; or

4. Within such further time as may be allowed by
the Director in writing.

B. The notice shall clearly state the Contractor's
intention to make claim and the reasons why the
Contractor believes that additional compensation,
changes or an extension of time may be remedies to which
the Contractor is entitled; and afford the Director
every facility for keeping records of the actual cost of
work. Failure on the part of the Contractor to give
such notification or to afford the procurement officer
proper facilities for keeping strict account of actual
cost shall constitute waiver of the claim for such extra
compensation. The filing of such notice by the
Contractor and the keeping of costs by the procurement
officer shall not in any way be construed to prove the
validity of the claim.

The Director will review the notice and render a
decision. The Director's decision shall be final and
conclusive unless, within thirty (30) calendar days from the
date of the decision, the Contractor mails or otherwise
furnishes a written appeal to the Director. The decision of
the Director shall be final. Later notification of such
claims shall not bar the Contractor's claim unless the State
is prejudiced by the delay in notification. No claim by the
Contractor for an adjustment hereunder shall be allowed if
notice is not given before final payment under this contract.

Any adjustment in the contract price made pursuant to this
clause shall be determined according to Section 4.5 - Price
Adjustment.

The provisions of this Section shall not be construed as
establishing any claims contrary to the terms of Section 4.4
- Changes and Claims for Adjustment.

Nothing herein contained, however, shall excuse the
Contractor from compliance with any rules of law precluding
any state officers and any Contractors from acting in
collusion or bad faith in issuing or performing contract
change orders which are clearly not within the scope of the
contract.
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SECTION 6 - CONTROL OF MATERIAL AND EQUIPMENT

6.1 DEFECTIVE MATERIALS - All materials not conforming to
the requirements of these specifications or the special
provisions shall be considered defective and all such
materials, whether in place or not, shall be rejected. They
shall be removed immediately from the site of the work,
unless otherwise permitted by the Director. No rejected
materials, the defects of which have been subsequently
corrected, shall be used until approval in writing has been
given by the Director. Upon failure on the part of the
Contractor to comply promptly with any order to remove and
replace defective materials, the Director may remove and
replace defective material and to deduct the cost of removal
and replacement from any monies due or to become due the
Contractor.

6.2 TRADE NAMES AND ALTERNATES - For convenience in
designation on the plans or in the specifications, certain
equipment or articles or materials may be designated under a
trade name or the name of a manufacturer and its information
catalogue. The use of alternate equipment or an article or
material which is of equal quality and of the required
characteristics for the purposes intended will be permitted,
subject to the written approval of the Director, in
accordance with the following requirements:

A. QUALIFICATION BEFORE BID OPENING - When the
specifications and/or plans specify one or more
manufacturer's brand names of materials or equipment to
indicate a quality, style, appearance, or performance,
the bidder will be assumed to have based its bid on one
of the specified named products, except where such
proprietary product are specified, alternate brands may
be qualified if found equal or better by the Director.
Bidders requesting qualification of alternate
proprietary products must submit a request to the
Director for review and approval at the earliest date
possible, but in any event, such request must be
received at the Contracts office not later than ten (10)
days before the bid opening date, not including the bid
opening date.

It shall be the responsibility of the bidder to
submit sufficient evidence based upon which a
determination can be made by the Director that the
alternate brand is qualified. The evidence shall be
transmitted with a covering letter which shall list the
evidence submitted and the items for which the
substitution is requested.

If the evidence accompanying a request for

substitution is insufficient to qualify a particular
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model, the request shall be denied provided that further
evidence may be submitted to qualify the item five (5)
days prior to the bid opening date if the initial
request was made prior to the deadline set above.

B. SUBSTITUTION AFTER BID OPENING - Substitution of
material or equipment will not be allowed after the bid
opening date except under the following unforeseen
circumstances:

1. If a specified or pre qualified item is
delayed by a lengthy strike in the factory or other
unforeseeable contingency beyond the control of the
Contractor which would cause an abnormal delay in
the project completion.

2. If a specified or pre qualified item is found
to be unusable due to change or other
circumstances.

3. If the Contractor is willing to provide a more
recently developed or manufactured item of material
or equipment of the same manufacturer which the
Director determines to be equal or better than the
one specified or pre-qualified.

A substitution request, regardless of reason, shall
be fully explained in writing by the Contractor and
shall include its justification for said request, the
quantities and unit prices involved, gquotations and such
other documents as are deemed necessary to support the
request. Any savings in cost will accrue to the State
and any additional cost for the substituted items will
be paid by the Contractor.

The burden of proof as to the comparative quality
and suitability of alternate equipment, articles, or
materials shall be upon the bidder or Contractor and
bidder or Contractor shall furnish, at its own expense,
all information necessary or related thereto as required
by the Director. The Director shall be the sole judge
as to the comparative quality and suitability of
alternate equipment, articles or materials and the
Director's decisions shall be final.

The above shall not be construed to mean that
substitution for brand name specified materials and
equipment will be allowed; the Director reserves the
right to deny any request he deems irregular or not in
the best interest of the State.
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6.3 ASSIGNMENT OF ANTITRUST CLAIMS FOR OVERCHARGES FOR GOODS
AND MATERIALS PURCHASED

A. Vendor and purchaser recognize that in actual
economic practice, overcharges resulting from antitrust
violations are in fact usually borne by the purchaser.
Therefore, vendor hereby assigns to purchaser any and
all claims for such overcharges as to goods and
materials purchased in connection with this order or
contract, except as to overcharges which result from
antitrust violations commencing after the price is
established under this order or contract and which are
not passed on to the purchaser under an escalation
clause.

B. Contractor and owner recognize that in actual
economic practice, overcharges resulting from antitrust
violations are in fact usually borne by the owner.
Therefore, contractor hereby assigns to owner any and
all claims for such overcharges as to goods and
materials purchased in connection with this order or
contract, except as to overcharges which result from
antitrust violations commencing after the price is
established under this order or contract and any change
order. In addition, contractor warrants and represents
that each of its first tier suppliers and subcontractors
shall assign any and all such claims to owner, subject
to the aforementioned exception.
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SECTION 7 - LEGAL RELATIONS AND RESPONSIBILITY

7.1 LAWS TO BE OBSERVED - The Contractor shall comply with
all federal, state, city and county laws, ordinances, rules
and regulations which in any manner affect those engaged or
employed 1n the work, the materials used iIn the work, and the
conduct of the work. Any reference to such laws, ordinances,
rules and regulations shall include any amendments thereto
effective as of the date of the call for sealed proposals.

The Contractor shall hold harmless, indemnify, defend
and where appropriate, insure the State, its officers, agents
and employees against any claim or liability arising from or
based on the violation of any such laws, ordinances, rules or
regulations. |If any discrepancy or inconsistency 1is
discovered in the contract for the work in relation to any
law, ordinance, rule, regulation, order or decree, the
Contractor shall forthwith report the same to the Director iIn
writing.

7.2 PERMITS AND LICENSES - The Contractor shall procure all
permits and licenses, pay all charges and fees, and give all
notices necessary and iIncident to the due and lawful
prosecution of the work.

7.3 PATENTS - The Contractor shall assume all costs arising
from the use of patented materials, equipment, devices, or
processes used on or incorporated in the work, and shall hold
harmless, iIndemnify, defend and where appropriate, insure the
State, i1ts officers, agents and employees from all suits at
law or actions of every nature, for or on account of the use
of any patented materials, equipment, devices or processes.

7.4 RESPONSIBILITY FOR INJURY AND DAMAGE - The State, its
officers, agents and employees shall not be held accountable
in any manner for any loss or damage to the work or any part
thereof, or for any of the materials and equipment used or
employed in performing the work, or for any injury to any
person or persons either workers or the public, or for any
damage to property caused by the Contractor or i1ts workers or
any one employed by the Contractor. The Contractor shall be
responsible for any liability imposed by law for any injury
to any person or any damage to property resulting from
defects or obstructions or from any cause whatsoever during
the progress of the work or at any time before its completion
and final acceptance. The acceptance of the completed work
of the Contractor by the Director shall not relieve the
Contractor from any liability which may have accrued or may
accrue as a result of the performance of the work by the
Contractor. The Contractor shall hold harmless, indemnify,
defend and where appropriate, insure the State, its officers,
agents and employees, from all suits or actions of every
name, kind and description, brought for or on account of
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any iInjuries or damages sustained by any persons or
property caused by the Contractor, its servants or agents, or
by or on account of any act or omission of the Contractor or
its servants or agents, regardless of whether such actions or
any claim is brought against them or any one of them before
or after the final acceptance of the work. [In addition to
any remedy authorized by law, the State may withhold payment
of any money due to Contractor as shall be reasonable until
disposition has been made of any suits or claims for injuries
or damages.

It 1s not the intention of the parties to this contract
to make the public or any member thereof a third party
beneficiary hereunder, or to authorize anyone not a party
hereto to maintain a suit for personal injuries or property
damage based on a contract theory of liability. In any
event, the Contractor shall hold harmless, indemnify, defend
and where appropriate, insure the State from suits and claims
for personal injuries or property damage where such injuries
or damage are caused by the negligent acts or omissions of
the Contractor, its agents or employees.

7.5 COOPERATION BETWEEN CONTRACTORS - Where two or more
Contractors are employed on related or adjacent work, each
shall conduct its operations iIn such a manner as not to cause
any unnecessary delay or hindrance to the other.

7.6 CONTRACTOR®™S RESPONSIBILITY FOR WORK - Until the
acceptance of the contract, the Contractor shall have the
charge and care thereof and shall bear the risk of injury or
damage to any part thereof by the action of the elements or
from any other cause, whether arising from the execution or
from the non-execution of the work. The Contractor shall
rebuild, repair, restore, and make good all damages to any
portion of the work occasioned by any of the above causes
before i1ts completion and acceptance and shall bear the
expenses thereof.

7.7 NO PERSONAL LIABILITY - Neither the Director nor any
other officer or authorized employee of the Department shall
be personally responsible for any liability arising under the
contract.
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7.8 LABOR AND COMPENSATION REQUIREMENTS - Wages paid each
laborer employed by the Contractor or any subcontractor shall
not be less than the prevailing minimum wage rate prescribed
by law.

Every laborer employed by the Contractor or any
subcontractor whose rate of compensation is Five Dollars
($5.00) or less per day shall be paid his wages weekly
pursuant to Section 103-54, H.R.S.

The Contractor®s attention is directed to Chapter 377,
H.R.S., Hawaii1 Employment Relations Act; Chapter 378, H.R.S.,
Employment Practices; Chapter 383, H.R.S., Hawaii Employment
Security Law; Chapter 386, H.R.S., Workers” Compensation Law;
Chapter 387, H.R.S., Wage and Hour Law; Chapter 392, H.R.S.,
Temporary Disability Insurance; Chapter 393, H.R.S., Prepared
Health Care Act; Chapter 396, H.R.S., Occupational Safety and
Health; and Section 103-55, H.R.S., Wages, Hours, Working
Conditions of Employees of Contractor®s Supplying Services.

7.9 INSURANCE - Prior to commencing with the work, the
Contractor shall, at its own expense, obtain and submit to
the Department, Certificate of Insurance from an insurance
company authorized by the laws of the State to issue such
insurance iIn the State of Hawaii showing full policy coverage
of the Contractor.

TYPES OF INSURANCE:

A. Workers” Compensation:

The Contractor shall obtain worker”’s compensation
insurance for all persons whom they employ in
carrying out the work under this contract. This
insurance shall be in strict conformity with the
requirements of the most current and applicable
State of Hawairi Worker’s Compensation Insurance
laws 1In effect on the date of the execution of this
contract and as modified during the duration of the
contract. The minimum Blimit of liability for
workers compensation is the HRS 386 statutory
limit.

B. Comprehensive Automobile Liability:

The Contractor shall obtain Auto Liability Insurance
covering all owned, non-owned and hired autos with a
combined single Limit of not less than $1,000,000 per
accident for bodily Injury and property damage with the
State of Hawairi named as additional insured. The
required limit of insurance may be provided by a single
policy or with a combination of primary and excess
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policies.

C. Commercial General Liability:

The Contractor shall obtain General Liability insurance
with a limit of not less than $1,000,000 per occurrence
and 1n the aggregates. The General liability insurance
shall include the State of Hawaii as an additional
insured. The required limit of Insurance may be
provided by a single policy or with a combination of
primary and excess policies.

All policies must provide that 30 days prior written
notice of cancellation or material change in coverage be
given to certificate holders stated above.

Such 1nsurance when accepted by the Director in writing
shall become applicable and shall remain unmodified
throughout the entire term of the contract and In no event
shall be terminated or otherwise allowed to lapse prior to
written certification of final acceptance of the work by the
State. Such i1nsurance aforementioned shall cover the State
for all work performed under the contract, all work performed
incidental thereto or directly or indirectly connected
therewith, including other work performed outside of the work
area, and all change orders.

Any delay i1n the submission and approval of insurance
certificates shall not be justification of or grounds for a
request by the Contractor postponing the issuance of a notice
to proceed notwithstanding the fact that the Contractor shall
not be allowed to proceed with the work until said
certificates are submitted and approved.

Failure to obtain insurance iIn accordance with the
Section, on the part of the Contractor, shall be considered a
major breach of the contract; and should the State be forced
to expend funds which would have been covered under the
insurance, the Contractor agrees to assume the liability for
such funds and to indemnify and hold the State harmless.
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SECTION 8 - PROSECUTION AND PROGRESS

8.1 NOTICE TO PROCEED - A "Notice to Proceed" letter will be
written to the Contractor by the Director. Such letter will
indicate the date the Contractor is to begin work and from
which date the contract time will commence to run.

The Contractor shall diligently perform the required
duties during the term of the contract, or if the work is to
be completed within a specified time limit, the Contractor
shall diligently prosecute the work to completion within the
specified time limit.

8.2 SUBCONTRACTING - The Contractor shall give its personal
attention to the fulfillment of the contract and shall keep
the work under its control.

Subject to Section 103D-302, H.R.S., the Contractor may
subcontract a portion of the work pursuant to the provisions
of this section, but the Contractor shall be primarily
responsible for the work so subcontracted. The Contractor
shall not subcontract any work to any subcontractor who has
been suspended by the State.

Before any work is started under a subcontract, the
Contractor shall have the written approval of the Director on
a written statement on forms furnished by the Department,
indicating the work to be subcontracted, the names of the
subcontractors and the description of each portion of the
work to be so subcontracted and showing that the
subcontractors are particularly experienced and equipped to
do the work subcontracted. The Contractor shall give
assurance that the minimum wage rate schedule as stated in
the contract shall apply to labor performed on the work so
subcontracted. Consent of the Director to the subcontracting
of work shall not be construed to relieve the Contractor of
any responsibility for the fulfillment of the contract.

When any portion of the work which has been
subcontracted by the Contractor is not prosecuted in a manner
satisfactory to the Director, the Contractor, upon receipt of
a notice thereof in writing from the Director, shall remove
the subcontractor immediately from the project and the
subcontractor shall not again be employed on the work.

8.3 ASSIGNMENT OF CONTRACT - The performance of the contract
may be assigned only with the prior written consent of the
Director and when applicable, the Contractor's surety.
Consent to any assignment shall not relieve the Contractor or
the Contractor's surety of any obligations of the contract.
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8.4 INSUBORDINATION - If any subcontractor or person
employed by the Contractor shall fail or refuse to carry out
the directions of the Director or shall appear to the
Director to be incompetent or to act in a disorderly or
improper manner, the subcontractor or person shall be removed
immediately upon request by the Director and shall not again
be employed on the work, nor shall it be employed upon any
other Department project currently under contract to the same
Contractor or subcontractor.

8.5 TEMPORARY SUSPENSION OF WORK

A. Order to stop work. The Director, may, by written
order to the contractor, at any time, and without notice
to any surety, require the contractor to stop all or any
part of the work called for by this contract. This
order shall be for a specified period not exceeding
sixty (60) days after the order is delivered to the
contractor, unless the parties agree to any further
period. Any such order shall be identified specifically
as a stop work order issued pursuant to this section.
Upon receipt of such an order, the contractor shall
forthwith comply with its terms and take all reasonable
steps to minimize the occurrence of costs allocable to
the work covered by the order during the period of work
stoppage. Before the stop work order expires, or within
any further period to which the parties shall have
agreed, the Director shall either:

1. Cancel the stop work order; or

2. Terminate the work covered by such order as
provided in the "termination for default clause" or
the "termination for convenience clause" of this
contract.

B. Cancellation or expiration of the order. If a stop
work order issued under this section is canceled or if
the period of the order or any extension thereof
expires, the contractor shall have the right to resume
work. An appropriate adjustment shall be made in the
delivery schedule or contract price, or both, and the
contract shall be modified in writing accordingly; if:

1. The stop work order results in an increase in
the time required for, or in the contractor's cost
properly allocable to, the performance of any part
of this contract; and

2. The contractor asserts a claim for such an
adjustment within thirty (30) days after the end of
the period of work stoppage; provided that, if the
Director decides that the facts justify such
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action, any such claim asserted may be received and
acted upon at any time prior to final payment under
this contract.

C. Termination of stopped work. If a stop work order
is not canceled and the work covered by such order is
terminated for default or convenience, the reasonable
costs resulting from the stop work order shall be
allowable by adjustment or otherwise.

D. Adjustment of price. Any adjustment in contract
price made pursuant to this clause shall be determined
in accordance with the price adjustment clause of this
contract.

8.6 LIQUIDATED DAMAGES - It is mutually understood and
agreed by and between the parties to the contract that the
performance by the Contractor of its duties every
calendar/working day is an essential part of the contract and
in case of failure on the part of the Contractor to perform
its duties for the time specified in the contract, the State
will be damaged thereby and the amounts of said damages being
difficult, if not impossible of definite ascertainment and
proof, shall be estimated, agreed upon and fixed at the sum
shown in the proposal for each and every calendar/working day
that the Contractor fails to perform its duties during the
period the contract is in effect; and the Contractor shall
pay the liquidated damages as provided for in the proposal
and, in case the same are not paid, the Department may deduct
the amount thereof from any monies due or that may become due
the Contractor under the contract.

8.7 DEFAULT AND TERMINATION OF CONTRACT

A. Termination by Default. TIf the contractor refuses
or fails to perform any of the provisions of this
contract with such diligence as will ensure its
completion within the time specified in this contract,
or any extension thereof, otherwise fails to timely
satisfy the contract provisions, or commits any other
substantial breach of this contract, the Director may
notify the contractor in writing of the delay or non-
performance and if not cured in ten (10) days or any
longer time specified in writing by the Director, such
officer may terminate the contractor's right to proceed
with the contract or such part of the contract as to
which there has been delay or a failure to properly
perform. In the event of termination in whole or in
part the Director may procure similar goods or services
in the manner and upon terms deemed appropriate by the
Director. The contractor shall continue performance of
the contract to the extent it is not terminated and
shall be liable for excess costs incurred in procuring
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similar goods or services.

1. Contractor's duties. Notwithstanding
termination of the contract and subject to any
directions from the Director, the contractor shall
take timely, reasonable, and necessary action to
protect and preserve property in the possession of
the contractor in which the State or county has an
interest.

2. Compensation. Payment for completed goods
delivered and accepted by the State shall be at the
contract price. Payment for the protection and
preservation of property shall be in an amount
agreed upon by the contractor and Director; if the
parties fail to agree, the Director shall set an
amount subject to the contractor's rights under
chapter 3-126, HAR. The State may withhold from
amounts due the contractor such sums as the
Director deems to be necessary to protect the State
against loss because of outstanding liens or claims
of former lien holders and to reimburse the State
for the excess costs incurred in procuring similar
goods and services.

3. Excuse for nonperformance or delayed
performance. Except with respect to defaults of
subcontractors, the contractor shall not be in
default by reason of any failure in performance of
this contract in accordance with its terms,
including any failure by the contractor to make
progress in the prosecution of the work hereunder
which endangers such performance, if the contractor
has notified the Director within fifteen (15) days
after the cause of the delay and the failure arises
out of causes such as: acts of God; acts of the
public enemy; acts of the State and any other
governmental body in its sovereign or contractual
capacity; fires; floods; epidemics; quarantine
restrictions; strikes or other labor disputes;
freight embargoes; or unusually severe weather. If
the failure to perform is caused by the failure of
a subcontractor to perform or to make progress, and
if such failure arises out of causes similar to
those set forth above, the contractor shall not be
deemed to be in default, unless the goods or
services to be furnished by the subcontractor were
unreasonably obtained from other sources in
sufficient time to permit the contractor to meet
the contract requirements. Upon request of the
contractor, the Director shall ascertain the facts
and extent of such failure, and if such officer
determines that any failure to perform was
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B.

occasioned by any one or more of the excusable
causes, and that, but for the excusable cause, the
contractor's progress and performance would have
met the terms of the contract, the delivery
schedule shall be revised accordingly, subject to
the rights of the State under the clause entitled
"Termination for Convenience". As used in this
paragraph of this clause, the term "subcontractor"
means subcontractor at any tier.

4., Erroneous termination for default. TIf, after
notice of termination of the contractor's right to
proceed under the provisions of this clause, it is
determined for any reason that the contractor was
not in default under the provisions of the clause,
or that the delay was excusable under the
provisions of paragraph 3 above, Excuse for
nonperformance or delayed performance of this
clause, the rights and obligations of the parties
shall, if the contract contains a clause providing
for termination for convenience of the State, be
the same as if the notice of termination had been
issued pursuant to such clause.

5. Additional rights and remedies. The rights
and remedies provided in this clause are in
addition to any other rights and remedies provided
by law or under this contract.

Termination for convenience. The Director may,

when the interests of the State so require, terminate
this contract in whole or in part, for the convenience
of the State. The Director shall give written notice of
the termination to the contractor specifying the part of
the contract terminated and when termination becomes
effective.

1. Contractor's obligation. The contractor shall
incur no further obligations in connection with the
terminated work and on the dates set in the notice
of termination the contractor will stop work to the
extent specified. The contractor shall also
terminate outstanding orders and subcontracts as
they relate to the terminated work. The contractor
shall settle the liabilities and claims arising out
of the termination of subcontracts and orders
connected with the terminated work. The Director
may direct the contractor to assign the
contractor's right, title, and interest under
terminated orders or subcontracts to the State.

The contractor must still complete the work not
terminated by the notice of termination and may
incur obligations as are necessary to do so.
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2. Right to goods. The Director may require the
contractor to transfer title and deliver to the
State in the manner and to the extent directed by
the Director:

a. Any completed goods; and

b. The partially completed goods and
materials, parts, tools, dies, jigs, fixtures,
plans, drawings, information, and contract
rights hereinafter called "manufacturing
material," as the contractor has specifically
produced or specially acquired for the
performance of the terminated part of this
contract.

The Contractor shall, upon direction of the
Director, protect and preserve property in the
possession of the contractor in which the State has
an interest. If the Director does not exercise
this right, the contractor shall use the
Contractor's best efforts to sell such goods and
manufacturing materials. Use of this section in no
way implies that the State has breached the
contract by exercise of the termination for
convenience clause.

3. Compensation:

a. The Contractor shall submit a termination
claim specifying the amounts due because of
the termination for convenience together with
cost or pricing data to the extent required by
subchapter 15, chapter 3-122, HAR, bearing on
such claim. If the Contractor fails to file a
termination claim within one (1) year from the
effective date of termination, the Director
may pay the Contractor, if at all, an amount
set in accordance with subparagraph c. below.

b. The Director and the Contractor may agree
to settlement provided the Contractor has
filed a termination claim supported by cost or
pricing data to the extent required by
subchapter 15, chapter 3-122, HAR, and that
the settlement does not exceed the total
contract price plus settlement costs reduced
by payments previously made by the State, the
proceeds of any sales of goods and
manufacturing materials under paragraph (2) of
this clause, and the contract price of the
work not terminated.
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c. Absent complete agreement under subparagraph b
above, the Director shall pay the Contractor the
following amounts, provided payments agreed to
under subparagraph b shall not duplicate payments
under this subparagraph for the following:

(i) Contract prices for goods or services
accepted under the contract;

(ii) Costs incurred in preparing to perform
and performing the terminated portion of the
work plus a fair and reasonable profit on such
portion of the work, such profit shall not
include anticipatory profit or consequential
damages, less amounts paid or to be paid for
accepted goods or services; provided that if
it appears that the Contractor would have
sustained a loss if the entire contract would
have been completed, no profit shall be
allowed or included and the amount of
compensation shall be reduced to reflect the
anticipated rate of loss;

(iii) Costs of settling and paying claims
arising out of the termination of subcontracts
or orders pursuant to paragraph 1 of this
clause. These costs must not include costs
paid in accordance with subparagraph (ii)
above.

(iv) The reasonable settlement costs of the
Contractor including accounting, legal,
clerical, and other expenses reasonably
necessary for the preparation of settlement
claims and supporting data with respect to the
terminated portion of the contract and for the
termination of subcontracts thereunder,
together with reasonable storage,
transportation, and other costs incurred in
connection with the protection or disposition
of property allocable to the terminated
portion of this contract. The total sum to be
paid the Contractor under this subparagraph
shall not exceed the total contract price plus
the reasonable settlement cost of the
Contractor reduced by the amount of payments
otherwise made, the proceeds of any sales of
supplies and manufacturing materials under
subparagraph b of this paragraph, and the
contract price of work not terminated.
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d. Cost claimed, agreed to, or established under
subparagraphs b and ¢ shall be in accordance with
chapter 3-123, HAR. bearing on such claim.

8.8 FINAL INSPECTION - Upon notice from the Contractor of
the completion of the work or contract, the Director shall
make an inspection. If the contract is found completed to
the Director's satisfaction, such inspection shall constitute
the final inspection and acceptance of the work.

If the work is unsatisfactory in whole or in part, the
Director shall notify the Contractor of the work necessary
for final completion and acceptance and the Contractor shall
forthwith perform the work required by the Director. Upon
performance of such required work by the Contractor, another
inspection shall be made which shall constitute the final
inspection if the work is completed satisfactorily.

Within ten (10) days after final inspection and
acceptance of the work, or as soon thereafter as is
practicable, the Contractor shall be notified by the Director
in writing of such acceptance.

8.9 TERMINATION OF CONTRACTOR’S RESPONSIBILITY - The
contract will be considered complete when all work has been
completed, the final inspection made, the work accepted by
the Director, and the final estimate paid. The Contractor
will then be released from further obligation except as set
forth in the contract and bond, when applicable.

Serv.
8-8 1/22/04



SECTION 9 - PAYMENT

9.1 SCOPE OF PAYMENT - The Contractor®s bid price shall be
inclusive of all costs, direct or indirect, including all
taxes, required for the fulfillment of the contract.

Contract payments to the Contractor by the State shall
be full payment for the furnishing of all labor, tools,
equipment, and other incidentals, including all taxes,
necessary for performing all work and services contemplated
and embraced under the contract.

9.2 RETAINAGE/DEDUCTION FROM PAYMENT - The Director may at
any time retain or deduct out of any sums due the Contractor
to cover claims of the State against the Contractor, or such
sums sufficient to cover any unpaid claims of others
supported by sworn statements filed iIn the office of the
Director, without any liability for damages, interest or
otherwise to the Contractor for such retention or deduction.

Provided the work of the Contractor iIs progressing
satisfactorily in the judgment of the Director and in
accordance with the provisions of this contract, monthly
payments, less five percent (5%), will be made to the
Contractor. The amount of such monthly payments shall be
determined by the Director based on the Director®s estimate
of the i1tems of work performed and materials incorporated in
the work and the value therefor at the unit prices or lump
sum prices set forth iIn the contract. All monthly payments
are shall be subject to correction at any time prior to or iIn
the final payment.

At any time after fifty per cent (50%) of the work has
been completed, if the State determines that the work
contracted to be performed is progressing satisfactorily, the
State may make any of the remaining monthly payments in full.

IT the Director finds that unsatisfactory progress 1is
being made, the State may, from the beginning of such
unsatisfactory progress, withhold any amount up to five per
cent (5%) of any subsequent monthly payment.

9.3 ASSIGNMENT OF PAYMENTS - All monies payable under the
contract, or any part thereof, shall be paid to the
Contractor in accordance with the provisions of this Section
and no assignment or order executed by the Contractor
directing payment of any portion or all of such funds to any
other person or persons shall be recognized by the State
unless such assignment or order specifies the amounts to be
so paild and the purposes for which the assignment or order is
given. Such assignment or order shall have attached thereto,
by endorsement or otherwise, the consent of the surety, when
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applicable. No such assignment or order shall be binding on
the State.

Any assignment of money shall, however, be subject to
all proper set-offs iIn favor of the State, to all deductions
provided for in the contract and to all liens and rights
conferred by law on the State. All money withheld, whether
assigned or not, shall be subject to being used by the State
for the completion of the work in the event of the
Contractor™s default.

9.4 PROGRESS PAYMENTS — Payments under this contract shall
be made only upon submission by the Contractor of an original
invoice and 2 copies. The i1nvoice shall specify the amount
due less retainage and shall also certify that services
requested under the contract have been performed by the
Contractor according to the contract.

9.5 FINAL PAYMENT — Final payment will only be made after
the Contractor receives final acceptance by the Director as
provided in Section 8.8, and until the Contractor has filed
with the Department the following:

A. Consent of the surety, when applicable, to payment
of the final estimate;

B. Satisfactory evidence by affidavit that all debts
resulting from the contract have been fully paid or
satisfactorily secured;

C. A current “Certificate of Vendor Compliance” issued
by the Hawaii Compliance Express (HCE). The Certificate
of Vendor Compliance is used to certify the Contractor’s
compliance with (a) Section 103D-328, HRS (for all
contracts $25,000 or more) which requires a current tax
clearance certificate issued by the Hawaii State
Department of Taxation and the Internal Revenue Service;
(b) Chapters 383, 386, 392, and 393, HRS; and (c)
Subsection 103D-310(c), HRS. The State reserves the
right to verify that compliance is current prior to the
issuance of final payment. Contractors are advised that
non-compliance status will result in final payment being
withheld until compliance is attained.

The filing of willfully false affidavits will disqualify
the Contractor from bidding on future work of the Department.
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SECTION 10
MAINTENANCE OF BACKFLOW PREVENTION EQUIPMENT

10.0 GENERAL

10.1

10.2

The Contractor shall maintain, test, and inspect, State owned Reduced Pressure Bach
flow Preventers (RPBP) at Kahului Airport. The aforementioned functions shall be
collectively and singularly referred to as maintenance of the various RPBP devices in use
at the Kahului Airport. The devices shall be "maintained" in accordance with these
specifications with emphasis on the testing of backflow prevention equipment as
applicable. All work shall be scheduled to cause the least interference with the airport
operations.

EXECUTION OF MAINTENANCE WORK

RPBP world as described in this Section shall require strict coordination with Airport
Management and Operations.

A. WORK DAYS shall be week days only, Monday through Friday. No work shall
be performed on weekends and on State holidays unless authorized by the Project
Manager.

B. WORK HOURS - The Contractor shall work between the hours of 7:00 a.m. and
3:30 p.m., Monday through Friday. No world shall be performed on weekends
and on State holidays unless authorized by the Project Manager.

C. The Contractor shall submit to the State a detailed work schedule. Said schedule
shall be subject to State-approval, and shall be submitted within two (2) weeks of
the State’s Notice to Proceed. Once the Contractor’s schedule is approved by the
State, the Contractor shall strictly adhere to said schedule, and no deviations will
be allowed unless the State grants written approval at least two (2) weeks prior to
the start date of the previously approved schedule.

No scheduled maintenance services shall be conducted during off hours unless
specifically approved by the State, and no additional compensation will be allowed for
such scheduled maintenance services.

SPECIAL PERSONNEL SKILL AND QUALIFICATIONS

A. All prospective bidders must possess a valid State of Hawaii Specialty Contractor’s
“C-37” License at the time ofbidding.

B. Personnel assigned to conduct work under this contract shall have minimum five (5)

years (immediately prior to the bid opening date) journeyman experience in the
testing, maintenance and servicing of reduced pressure backflow preventers.
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C. Tests and inspections shall be conducted by a person having a valid certificate

issued by the County of Maui, Department of Water Supply, to perform backflow
testing, and licensed by the State of Hawaii to perform and certifying all work and
testing required by this contract.

All prospective bidders must be able to produce documented maintenance
experience records upon request to substantiate experience claims as prescribed
herein.

E. Falsification of qualifications shall constitute a major breach of this contract.

10.3 SCOPE OF WORK

A.

Inspection - Shall be limited to locating devices to be tested (reference Appendix
A), verifying the applicability ofthe RPBP devices, and preparing the devices for
testing (exercising the valves, etc.). Allworkassociated with this inspection shall
be considered incidental to the testing devices. Any discrepancies which would
preclude the proper testing shall be brought to the attention of the State for
corrective action. Any corrective action which would take less than eight (8)
man-hours of labor to accomplish shall be considered incidental to inspection
services. Any parts/materialsrequired to modify adevice(s) before testing which
costinexcess 0of $20.00 per device or combination thereof ata flow control point
shall be paid for from the contingency account of the appropriate bid item.

Testing - Procedures shall be conducted in accordance with State of Hawaii
Administrative Rules, Title 11, Chapter 21. In addition, the Contractor must
obtain written permission from the Airport Manager seven (7) days prior to
shutting down the water system for testing. The Contractor’s request must
indicate the time/duration of testing and a description of areas (services and
equipment) which will be affected. Should adevice fail to meet the established
standards, the State shall be notified immediately to assess the potential of
contamination problems. Ifthe device can be made to function properly within
two (2) man-hours, the work (bleeding, cleaning/replacing of valve seats, etc.)
shall be incidental to testing. Parts and labor required in excess of two (2)
man- hours under provisions for repairs shall be paid for under bid item
no.2, “Miscellaneous Materials”, described in the Proposal Schedule.

Repair Services - In case of mechanical failure or malfunction of the RPBP
devices for any cause, the Contractor shall be subject to call by the State. These
services shall be paid for under the allowance for miscellaneous materials
indicated in the proposal schedule.

1. Replacement of Parts - The Contractor shall repair orreplace defective
parts of the RPBP devices with new parts as necessary for proper
operation.
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10.4

10.5

10.6

2. Allreplacement parts shall be compatible with the backflow system and
shall be of current design to minimize obsolescence. Where necessary,
parts shall be of the original system manufacturer to maintain system
integrity and serviceability.

3. Parts which are specifically called for in the scheduled maintenance
service world in the Contract shall be provided atno additional costto the
State. Labor cost for removing and replacing parts during the course of
scheduled maintenance service work is considered incidental to the
Contractor's bid prices for such services and no additional payment will be
made for such labor.

4, Replacement partsrequired for repair/maintenance due to natural disaster,
vandalism, normal wear or parts not covered under any specific provisions
of'this contract shall bereimbursable by having the vendor’s invoiced cost
for parts and shipping, not tax, manned up by 25%. All payment requests
shall be submitted with a copy of the original invoices.

TERM OF CONTRACT

The term of this contract shall be for three (3) years period beginning from the date
indicated in the Notice to Proceed from the State. The contract shall only be funded for
the firstyear, with contract amendments being executed for each succeeding year as
funding becomes available. The State shall not be obligated to fund the contract for
the entire three year term. In addition, the contract amount for year two and three shall
remain the same as the bid amount for year one.

METHOD OF MEASUREMENT — The Engineer will measure work performed by the
Contractor in the following manner.

A. Inspection and testing of backflow preventer —Each backflow preventer that is
inspected, tested, and certified (inclusive of submitted test report).

B. Installation of new backflow preventer —Each backflow preventer that is
installed, and certified.

PAYMENT —Payment forthe following respective items will only be made after the
Contractor submits all required respective documents to the State in an acceptable
manner. The Contractor shall only receive payment for the actual quantities of work
performed, and will be paid as shown in the proposal schedule in the following
manner.

A. Inspection and testing of backflow preventer — The State will pay for each
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acceptable backflow preventer inspected and tested at the contract unit price.

All payments made shall be full compensation for all work described under this contract, as well
as, all materials, labor, tools, equipment, taxes, profit, overhead, travel time, drafting, and all
incidentals needed to complete the contracted work. Payments will be made under:

Item Description Unit
1 Inspectionand Testing of Backflow Each (EA.)

Preventer (3/4" to 10")

2 Miscellaneous Materials Allowance

-- END OF SECTION --
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This reportisaninventory of allreduced pressure backflow preventers (RPBP’s) owned by the Dept of
TransportationAirports Division forKahuluilnternational Airportsandits supporting facilities. Survey of
the RPBP’s was conducted by Glen Kam of Coffman Engineers, and escorted by facility maintenance
personnel Jeff on Nov 24, 2002. Make, model, location description, size, and photos of the RPBP’s
visually inspected are provided herein.
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KAHULUI AIRPORT RPBP SITE MAP

NOT TO SCALE




RPBP 01, Baggage Claim area: 3” Febco RPBP,
model 805YD, S/N A138401

RPBP 02, Outside Baggage Claim area, 8” Febco
RPBP, model 876V, S/N N1008250748, with
3/4” RPBP #03 attached

RPBP 03, Outside Baggage Claim area, 3/4”
Febco, model 805YD, S/N H016326, connected
in parallel to 8” RPBP #02

RPBP 01, in fer area, next to stairs and
escalator of North Arrival exit

RPBP 02, in planter area near North exit of
baggage claim

RPBP 03, In planterea, connected in paall
to 8” RPBP #02
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RPBP 04, Old Rent-A-Car Building, 2” Febco
RPBP, model 805YD, S/N A138401

RPBP 05, Old Cargo Building, 1” Watts RPBP,
model LFOO9M2QT, S/N 41278

RPBP 06, Commuter Building, 1” Watts RPBP,
model LFOO9M2QT, S/N 44930

RPBP 04, North end of building, against rock
wall

PBP 5 stop sign ad wooden fene, to
right of road before left turn to Commuter
Terminal

RPBP In grasy tstde fen
between 2 palm trees




RPBP 07, Open Parking area, 8" Zurn RPBP,
model 350DA, S/N N58969

RPBP 08, Open Parking area, 2” Zurn RPBP,
mode} 975XL2, S/N 4500415

RPBP 09, Fire Rescue Training Facility, 4” Febco
RPBP, model 825YD, 9603081257

RPBP 07, in gaelaréa oope prki
adjacent to 2” RPBP #08

, In grel re ofNOpen parin,
adjacent to 8” RPBP #07

RPBP 09, In remote cleared area on Kaa St,
inside bollard perimeter
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RPBP 10, Outside Avis facility, 2” Watts RPBP,
model 007M1, S/N 138641

RPBP 10,Along Keolani Place, osie Avis Car
Rental

RPBP 11, Old Coral Factory, 1-1/2” Watts RPBP,
mode! 175, 5/N 254364

RPBP 12 & 13, Fuel Farm, two — 1” Watts RPBPs,
both model RPO09QT, S/N A72973 & A73850,
respectively

RPBP 12 {on left)& 13 (on right), inside fenced
compound between shrubbery



RPBP 14, Marriott Hotel, 1-1/2” Watts RPBP
(model & S/N number nameplate corroded)

RPBP 14, Along Keolani Place, across west end
of hotel property

RPBP 15, Outside Maintenance Baseyard, 2”
Watts RPBP, model 099M2, S/N 85385

RPBP 15, On hillsid along Keolani Place, west
end of baseyard outside fenced area

RPBP 16, lutside Maintenance Baseyard, 2-1/2"
Wilkins RPBP, model 375AST, S/N 20327C

RPBP 6, Iriid fecd ae, noh i d B
baseyard, right of entry gate
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RPBP 17, Inside Maintenance Baseyard, 2"
Watts, model 975XL2, S/N 4780056

e e e L
RPBP 17, Inside fenced area, south side of
baseyard

RPBP 18, Nursery, 2” Watts RPBP, mode!
009M?2, S/N A0S5753

RPBP 18, Outside east-most bwldm of Nursery,
inside fenced area against building

RPBP 19 & 20, Outside Maintenance Baseyard
in conc vault, 4” Watts mode! 709DCDA, 142842
and 1/2" Watts, model 007, S/N 59542,
respectively

& 20, Outside Maintenance Baseyard
in concrete vault



RPBP 21, Fire Rescue Building, 1-1/2” Watts
RPBP, model LFOD9M2QT, S/N 38725

RPBP 21, Outside fenced ares, near Fire Rescue
Bldg sign

RPBP 22 & 23, Fire Rescue Building in conc
vault, 10” Febco RPBP, mode! 8760 DCDA, S/N
N1510300811, and 1/2” Febco RPBP, model
805YB, S/N 59296, respactively

P 22 & 23, outside of fenced area of Fire
Rescue Bldg, in concrete vault
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RPBP 24, T Hangar Building, 17 Watts RPBP,
model LFOO9M2QT, S/N 38725

RPBP 25, Heliport Intersection, 3” Wilkins RPBP,
model 375, S/N 85682

RPBP 26 & 27, Heliport Intersection, 8" Febco,
model 876V, S/N nameplate corroded, and 3/4”
Febco RPBP, model 805YB, S/N H015995,
respectively

RBF;Z‘A, kVOuside fencearea ofi‘, right of T
Hangar parking lot near hydrant #26

RPBP 5, intersection of Kala Rd & Haleakala
Hwy inside bollard perimeter

RPBP 26 & 27, Intersection of Kala Rd &
Haleakala Hwy,
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RPBP 28 & 29, Cargo, in conc vault, 10” Watts
RPBP model 709DCDA, S/N nameplate
corroded, and 1/2” Watts RPBP (model & S/N
number nameplate corroded), respectively

RPBP 30 & 31, Tour Bus Parking Lot, 8” Febco
RPBP, model 876V, S/N N110325620908, and
3/4” Febco RPBP, medel 805YB, S/N H015995,
respectively

BP 0 31, in ssy rea of Tour Bus Parking



RPBP 32, Terminal Entrance planter, 6” Wilkins
RPBP, model 375ASTR, S/N 7347G

RPBP 32, In plating area between ConRAC
structure and left of terminal bidg at road split

RPBP 33 & 34 Terminal Arrival exit, 8” Febco
RPBP (model & S/N nameplate corroded), and
3/4” Febco RPBP, model 805YB, S/N H016816,

respectively

PBP 33 & 34, in grassy area near South Arrival |
exit

RPBP 35, Parking Lot exit, 3/4” Watts, model
LFO09M2QT, S/N 61015

RPBP 35, next to sp Sign of public parking
structure ticket booth exit



RPBP 36, ConRAC area, 6” Wilkins RPBP (model
& S/N nameplate corroded)

RPBP 36, In planter area across CohAC
structure, near palm tree

RPBP 37 & 38, ConRAC area, 8” Watts RPBP,
model 757, S/N RE-0747, and 3/4” Watts RPBP,
model 007M3, s/N nameplate corroded,
respectively

RPBP7In planter area across ConRAC

structure, near RPBP #36

RPBP 39, Outside USDA Building, 3/4” Watts,
model LFOO9M3QT, S/N 195080




RPBP 40, Cell Phone Lot, 3/4” Watts RPBP, 7 p—
model LFOO9M3QT, S/N 59239 | ‘ )

RPBP 0i4shalt aved areaon cbhcfete Bad,
outside fenced area

RPBP 41, Airport Rd median strip, 6” Zurn RPBP,
mode! 350, S/N J57166

RPB 41, in median strip, inside bollard
perimeter

RPBP 42, Left of South Gate, 2-1/2” Watts RPBP,
mode! LFO09M2QT, S/N 10341

RPBP 42, along fence line of South Gate



RPBP 43, Cooling Tower, 2” Watts RPBP, model|
009M2, S/N 141284

RPBP 43, outside on concrete housekeeping pad
area along 3 large cylindrical cooling towers

RPBP 44, Triturator, 3” Wilkins RPBP, model
375A, S/N 38180

RPBP 44, outside Triturator dg, downstream
of strainer/pressure reducing valve

RPBP 45, Chiller Room, 2” Watts RPBP, model
003M2, S/N A18100

RPBP 45, Inside Chiller R along wall on right
side of room



RPBP 46, Outside Chiller Room, 4” Watts RPBP,
mode! 909, S/N 212357

RPBP 47, Washdown Yard area, 2” Watts RPBP,
model LFO09M2QT, S/N 07)584

area near fence and light

PB 4,gas ]
pole

RPBP 48, Trash Room Bldg A, 1” Watts RPBP,
model 009M2, S/N A21385

RPBP 48, outside Trash Room alog wall near
elevated platform



RPBP 49, Trash Room Bldg B, 1” Watts RPBP,
model 009M2, S/N A244671

RPBP 49, Inside trash room Bldg B secured
along wall

RPBP 50, Trash Room Bldg C, 3/4” Watts RPBP,
model 009M3, S/N A275446

RPBP 50, outside Trash Room Bldg C aln wall
on sidewalk



RPBP 51, Trash Room Bldg D, 3/4” Watts RPBP,
model 009M2, S/N A63504

RPBP 51, outside Trash Room Bldg D along wall
on sidewalk

RPBP 52, Trash Room Bldg E, 3/4" Zurn RPBP,
model 975XL2, S/N A889452

RPBP 52, outside Trash Room Bldg E along wall
on sidewalk

RPBP 53, Trash Room Bldg F, 3/4” Zurn RPBP,
model 975XL2, 5/N A889443

Tash 53, outside Trash Room Bldg F along wall ‘
on sidewalk



RPBP 54, Old Fire Station, 1-1/2” Watts RPBP,
mode} 009M2, S/N 99305

RPBP 54, on asphalt paved area next to
underground meter vault, near bollards
RPBP 55 & 56, Old Fire Station, 6” Febco RPBP,
model 876V, S/N nameplate corroded, and 3/4”
Febco RPBP, model 805YB, S/N H015220,
respectively

RPBP 55 & 56 near small concrete shed and
RPBP 54
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Kahului Airport Facility Reduced Pressure Backflow Preventer (RPBP) Inventory List

survey conducted 11/24/2020)]

Tag No. Location Make Model Serial No. Size  [Notes Ref Pic Nos. {not attached)

1 Baggage Claim area Febco 805YD A138401 3" in corner planter ares, next to stairs and escalators of North Arrival exit 01

2 Qutside Baggage Claim area Febco 876V N1008250748 8" In planter area near north exit of baggage claim, connected in parallel with 3/4™ RPBP 43 02

3 Qutside Baggage Claim area Fabco 805YD H016326 374" |in parallel with 8" RP&P #2 03

4 Old Rent-A Car Building Febco 805YD A138401 2" North end of bidg, against rock wall 04

H Old Cargo Building Watts LFOOSM2QT 41278 1" Near stop sign and wooden fence, to right of road before the left turn to Communter Terminal 05

& Commuter Termina)l Watts LFO09M2QT 44930 1" In grassy area outside fenced area between 2 paim trees 06

7 Open Parking area Zurn 350DA N58969 8" In gravel area of parking, adjacent to 2" RPBP #8 07

8 Open Parking areza Zurn 975X12 4500415 2" In gravel area of parking, adjacent to 8" RPBP #7, with reduced pressure valve installed downstream 08,08 1,08 _2,08 3,08 S

9 Fire Rescue Training Facility Febco 825YD 8603081257 4" In remote cleared area on Kaa Street, inside bollard perimeter 09

10 Outside Avis facility Watts 007M1 138641 2" Along Keolani Place, outside Avis Car Rental 10

11 Old Coral Factory Watts 175 254364 1-1/2" iin grassy area, inside fenced area 11

12 Fuel Farm Watts RPOOSQT A72973 1" Inside of fenced compound between shrubery, next to 1" RPBP #13 (on left side when standing inside Fuel Farm) 12&13, 12&13_1

13 Fuel Farm Watts RPOOSQT A73890 1" Inside of fenced compound between shrubery, next to 1" RPBP #12 {on right side when standing inside Fuel Farm} 12813, 12&13_1

14 Marriott Hotel Watts nameplate corroded 1-1/2" |Along Keoiani Place, across west end of hotel property 14,14_1

15 Qutside Maintenance Baseyard Watts 009M2 85385 2" On hillside along Keolani Place, west end of baseyard outside fenced area 15

16 Inside Maintenance Baseyard Wilkins 37SAST 20327C 2-1/2" |inside of fenced area, north side of baseyard, right of entry gate 16

17 Inside Maintenance Baseyard Watts 975X1L.2 4780056 2" Inside of fenced area, south side of baseyard 17,17 1,17 2

18 Nursery Watts 009M2 AD5753 2" Outside east-most building of Nursery, inside fenced area against bldg, visible from Aalele Street 18,18 1

19 Qutside Maintenance Baseyard Watts 709DCDA 142842 4" Outside of fenced baseyard, below grade in concrete vault, connected in parallel with 1/2" RPBP §20 19&20, 19

20 Qutside Maintenance Baseyard Watts 007 59542 1/2" |Outside of fenced baseyard, below grade in concrete vault, connected in paraliel with 4" RPBP #19 19820, 20,20 _1

21 Fire Rescue Building Watts LFOOSM2QT 38725 1-1/2" |Outside of fenced area, near Fire Rescue Bldg sign between two boulders 21

22 Fire Rescue Building Febco 8760 DCDA N1510300811 10" |Qutside of fenced ares, below grade in concrete vault, connected in parallel with 1/2° RPBP #23 22

23 Fire Rescue Building Febco 805YB 59296 1/2"  |Outside of fenced area, below grade in concrete vault, connected in parallel with 10" RPBP #22 23

24 T Hangar Watts LFO0SM2QT 44930 1" Outside of fenced area corner, to the right of T Hangar parking lot near fire hydrant #26 24,24_1

25 Heliport Intersection Wilkins 375 85682 3" At intersection near heliport entrance inside bollard perimeter, near 8" RPEP #26 25
nameplate

26 Heliport Intersection Febco 876V corroded 8" At intersection near heliport entrance outside bollard perimeter, connected in parallel with 3/4° RPBP #27 26

27  {Heliport intersection Febco 805YB H016781 3/4" |Atintersection near heliport entrance outside bollard perimeter, connected in paralle! with 8” RPAP #26 27,27 1
nameplate

28 Cargo Watts 709DCDA corroded 10" Below grade in concrete vault, connected in paraliel with 1/2" RPBP #29 28,28_1,28 2

29 |Cargo Watts nameplate corroded 1/2" _ |Below grade in concrete vault, connected in parallel with 10" RPBP #28 29

30 Tour Bus Parking Lot Febco 876V N11032620908 8" In grassy area of Tour Bus Parking area, connected in parafiel with 3/4" RPBP #31 30,30_1

31 [Tour Bus Parking Lot Febco 805Y8 H015935 3/4" lin grassy area of Tour Bus Parking area, connected in parallel with 8" RPBP #30 31,31 1

32 Terminal Entrance planter Wilkins 375ASTR 7347G 6" In planting area between ConRAC structure and left of termina! bldg at road split 32

33 Terminal Arrival exit Febco nameplate corraded 8" {nside grassy area near South Arrival exit, connected in parallel with 3/4" RPBP #34 33,33 1

34  |Terminal Arrival exit Febco 805YB HO16816 3/4"  |inside grassy area near South Arrival exit, connected in parallel with 8" RPBP #33 34

35 Parking Lot exit Watts LFO09M2QT 61015 3/4"  INext to stop sign of public parking structure ticket booth exit 35

36 ConRAC area Wilkins nameplate corroded 6" In planter area across ConRAC structure, near coconut tree and 8° RPBP #38 36

37 ConRAC area Watts 757 RE-0747 8" In planter area across ConRAC structure, supported by conc pedastal, connected in paralle! with 3/4" RPBP #38 37,37 1
nameplate

38 ConRAC area Watts 007M3 corroded 3/4"  [in planter area across ConRAC structure, cannected in paraliel with 8" RPBP #37 38

39 |Outside USDA Building Watts LFO0IM3Qr 195080 3/4"  |in grassy area outside fenced area 39,39 1
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40

Cell Phone Lot

Watts

LFO0SM3QT 59239 3/4"  |In asphalt paved area on conc pad, outside fenced area 40, 40_1
41 Airport Road Median strip Zurn 350 157166 &" In median strip, inside bollard perimeter 41,411,412
42 Left of South Gate Watts LFOO9M2QT 10341 2-1/2" lAlong fence line, painted light blue with brick red vaives 42,42 1
43 Cooling Tower Watts 009M2 141284 ra Outside on concrete housekeeping pad along 3 large cylindrical cooling towers 43
44 Triturator Wilkins 3754 38180 3" Outside Titurator Bldg, with strainer/pressure reducing valve installed upstream 44,44 1,44 2
45 Chiller Room Watts 009M2 A18100 2" inside Chiller Room, along wall on right of room 45
46 Qutside of Chiller Room Watts 909 212357 4" Qutside Chiller Room in gravel area, painted blue 46
47  |washdown yard area Watts LFo09M2ZQT 071584 2" In grassy area near fence and light pote 47,47 1
48 Trash Rm, Bidg A Watts 005M2 A21385 1" Outside trash room along wall near elevated platform (RPBP not accessible due to ongoing construction} 48
49 {Trash Rm, Bldg 8 Watts 00SM2 244671 1" Inside trash room along wall 49
50 Trash Rm, Bldg C Watts 00SM3 A275446 3/4" |OQutside trash room along wall on sidewalk, painted blue 50
51 Trash Rm, Bldg D Watts 009M2 A63504 3/4"  |Outside trash room along wall on sidewalk 51,51 1
52 Trash Rm, Bldg E Zurn 975XL2 AB89452 3/4" |Outside trash room along wall on sidewalk, Recently replaced RPBP 52
53 Trash Rm, Bldg F Zurn 975XL2 A883443 3/4" |Outside trash room along wall on sidewalk 53,53 1
54 Old Fire Station Watts 009M2 99305 1-1/2" {On asphalt paved area next to underground meter vault, near 3 bollards & 6" RPBP #55 54,564 1

nameplate

55 Old Fire Station Febco 876V corroded 6" Near small concrete shed, near 1-1/2" RPBP #54, connected in parallel with 3/4" RPBP #56 55,55 1
56 0ld Fire Station Febco 805Y8 H015220 3/4"  INear small concrete shed, near 1-1/2" RPBP #54, connected in parallel with 6" RPBP #55 56, 56_1
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PROJECT:

PROJECT NUMBER:

TERM OF CONTRACT:

LIQUIDATED
DAMAGES:

ELECTRONIC
SUBMITTAL:

NOTE:

PROPOSAL TO THE STATE OF HAWAIT
DEPARTMENT OF TRANSPORTATION
ATRPORTS

Maintenance of Backflow Preventers
Kahului Airport
Kahului, Maui, Hawaii

Project No. BM1542-43

The term of this contract shall be for three
(3) years period beginning from the date
indicated in the Notice to Proceed from the
State. The contract shall only be funded for
the first year, with contract amendments
being executed for each succeeding year as
funding becomes available. The State shall
not be obliged to fund the contract for the
entire three-year term. In addition, the
contract amount for year two and three shall
remain the same as the bid amount for year
one.

One hundred dollars ($100.00) per three (3)
hour increment, or fraction thereof, will be
deducted from the State’s payment to the
Contractor for failure to respond to trouble
call requests.

Bidders shall submit and upload the complete
proposal to HIePRO prior to the bid opening
date and time. Any additional support
documents explicitly designated as
confidential and/or proprietary shall be
uploaded as a separate file to HIePRO. See
SPECIAL PROVISIONS 2.4 DELIVERY OF PROPOSALS
TO HIePRO for complete details. FAILURE TO
UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL
BE GROUNDS FOR REJECTION OF THE BID.

BID, PERFORMANCE, AND PAYMENT BOND ARE NOT
REQUIRED FOR THIS PROJECT.

BM1542-43
PF-1 6/20/2024



Director of Transportation
Aliiaimoku Hale

869 Punchbowl Street
Honolulu, Hawaii 96813

Dear Sir:

The undersigned bidder declares the following:

1. It has not, either directly or indirectly, entered into
any agreement, participated in any collusion, or
otherwise taken any action in restraint of free
competitive bidding in connection with this proposal.

2. It has not been assisted or represented on this matter
by any individual who has, in a State capacity, been
involved in the subject matter of this contract within
the past two years.

3. It has not and will not, either directly or indirectly
offered or given a gratuity (i.e. an entertainment or
gift) to any State or County employee to obtain a
contract or favorable treatment under a contract.

The undersigned bidder further agrees to the following:

1. If this proposal is accepted, it shall execute a
contract with the Department to provide all necessary
labor, machinery, tools, equipment, apparatus and any
other means of construction, to do all the work and to
furnish all the materials specified in the contract in
the manner and within the time therein prescribed in
the contract, and that it shall accept in full payment
therefore the sum of the unit and/or lump sum prices as
set forth in the attached proposal schedule for the
actual quantities of work performed and materials
furnished and furnish satisfactory security in
accordance with Section 103D-324, Hawaii Revised
Statutes, within 10 days after the award of the
contract or within such time as the Director of
Transportation may allow after the undersigned has
received the contract documents for execution, and is
fully aware that non-compliance with the aforementioned
terms will result in the forfeiture of the full amount
of the bid guarantee required under Section 103D-323,
Hawaii Revised Statutes.

Matls. & Serv.
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2. That the gquantities given in the attached proposal
schedule are approximate only and are intended
principally to serve as a guide in determining and
comparing the bids.

3. That the Department does not either expressly or by
implication, agree that the actual amount of work will
correspond therewith, but reserves the right to
increase or decrease the amount of any class or portion
of the work, or to omit portions of the work, as may be
deemed necessary or advisable by the Director of
Transportation, and that all increased or decreased
quantities of work shall be performed at the unit
prices set forth in the attached proposal schedule
except as provided for in the specifications.

4. In case of a discrepancy between unit prices and the
totals in said Proposal Schedule, the unit prices shall
prevail.

5. Agrees to begin work within 10 working days after the
date of notification to commence with the work, which
date i1s in the notice to proceed, and shall finish the
entire project within the time prescribed.

6. The Director of Transportation reserves the right to
reject any or all bids and to waive any defects when in
the Director’s opinion such rejections or waiver will
be for the best interest of the public.

Receipt is hereby acknowledged and complete examination
is hereby expressly guaranteed of the following listed items:
the specifications, the notice to bidders, the special
provisions, 1if any, the proposal, the plans, if any, and the
contract form.

Matls. & Serv.
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The undersigned acknowledges receipt of any addendum,
issued by recording in the space below the date of receipt.

Addendum No. 1

Addendum No. 2

Addendum No. 3

Addendum No. 4

The undersigned hereby certifies that the bid prices
contained in the attached proposal schedule have been carefully

checked and are submitted as correct,

final and are net prices.

Bidder (Company Name)

By

Authorized Signature

Print Name and Title

Business Address

Business Telephone

Email

Date

Contact Person

Phone:

PF-4

(If different from above)

Email:

Matls. & Serv.
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NOTE:

If bidder is a CORPORATION, the legal name of the
corporation shall be set forth above, the corporate seal
affixed, together with the signature(s) of the officer(s)
authorized to sign contracts on behalf of the corporation.
Please attach to this page current (not more than six months
0ld) evidence of the authority of the officer(s) to sign on
behalf of the corporation.

If bidder is a PARTNERSHIP, the true name of the
partnership shall be set forth above with the signature(s) of
the general partner (s) authorized to sign contracts on behalf of
the partnership. Please attach to this page current (not more
than six months old) evidence of the authority of the partner(s)
to sign on behalf of the partnership.

If bidder is an INDIVIDUAL, the bidder's signature shall be
placed in the space provided therefore on page PF-4.

If signature is by an agent, other than an officer of a
corporation or a partner of a partnership, a POWER OF ATTORNEY
must be on file with the Department prior to the opening of bids
or submitted with the bid; otherwise, the bid may be rejected as
irregular and unauthorized.

Serv.
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MAINTENANCE OF BACKFLOW PREVENTERS
KAHULUI AIRPORT
KAHULUI, MAUI, HAWAII
PROJECT NO. BM1542-43

PROPOSAL SCHEDULE
Item No. Description Quantity  Unit Unit Price Amount
(a) (b) (¢ (d) (cxd)
1 Inspection and Testing of

Backflow Preventers
(3/4" to 10™) 56 Each $ /Unit  $

2 Miscellaneous Materials  Allowance N/A. Allowance $ 10,000.00

TOTAL AMOUNT FOR COMPARISON OF BIDS $
Notes: . Bids shall include all Federal, State, County and other applicable taxes and fees.

. The TOTAL AMOUNT FOR COMPARISON OF BIDS shall be used to determine the

lowest responsible bidder.

. Bidders shall complete all unit prices and amounts. Failure to do so shall be grounds

for rejection of bid.

. In case of a discrepancy between unit prices and the total in said bid, the unit prices shall

prevail.

. Payment(s) to the Contractor shall be made on the basis of actual number of service(s)

performed or material supplied and the unit price.

. Bidders shall submit and upload the complete proposal to HIePRO prior to the bid

opening date and time. Proposals received after said due date and time shall not be
considered. Original wet (ink, hard copy) proposal documents are not required to be
submitted. Contract award shall be based on evaluation of proposalssubmitted and
uploaded to HIePRO. Any additional documents explicitly designated as_confidential
and/or proprietary shall be uploaded as a separate file to HlePRO. Do not include
confidential and/or proprietary documents with the proposal. The record of each

BM1542-43
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bidder and respective bid shall be open to public inspection.

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE
GROUNDS FOR REJECTION OF THE BID.

If there is a conflict between the specification document and the HIePRO solicitation, the
specification shall govern and control unless otherwise specified.

BM1542-43
PF-7 6/20/2024



STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION

HONOLULU, HAWAII

FORMS

Contents:
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CONTRACT

THIS AGREEMENT, made this day , by and

between the STATE OF HAWALII, by its Director of Transportation, hereinafter referred to as

“STATE”, and «CONTRACTOR», «STATE OF INCORPORATON» whose business/post

office address is «kKADDRESS», hereinafter referred to as “CONTRACTOR”;

WITNESSETH: That for and in consideration of the payments hereinafter mentioned, the
CONTRACTOR hereby covenants and agrees with the STATE to furnish, perform and/or

deliver and pay for all labor, supplies, materials, equipment and services called for in

“«PROJECT_NAME_AND_NO»”, or such a part thercof as shall be required by the STATE, the

total amount of which labor, supplies, materials, equipment and services shall be computed at the
unit and/or lump sum prices set forth in the attached proposal schedule and shall be the sum of

«BASICy»----- DOLLARS ($«BASIC NUMERIC») as follows:

Total Amount for Comparison of Bids..............c.ooiiiiiiiiiiiiinns $«BASIC_NUMERIC»

which sum shall be provided from State funds, all in accordance with the specifications, the special
provisions, if any, the notice to bidders, the instructions to bidders, the proposal and plans, if any,

for «PROJECT_NO_ONLYy, on file in the office of the Director of Transportation. These

documents, together with all alterations, amendments, and additions thereto and deductions

therefrom, are attached hereto or incorporated herein by reference and made a part of this contract.

KF-1



The CONTRACTOR hereby covenants and agrees to furnish, perform and/or deliver all
labor, supplies, materials, equipment and services as provided herein «(WORKING DAY S»
from the date indicated in the Notice to Proceed from the State, with an option to extend for
TWO (2) additional TWELVE (12) MONTH periods subject to the terms specified in Section
«SECTION_REFERENCING OPTION_YEAR» of the Specifications. The total term of this
contract shall not exceed THIRTY SIX (36) MONTHS.

For and in consideration of the covenants, undertakings and agreements of the
CONTRACTOR herein set forth and upon the full and faithful performance thereof by the
CONTRACTOR, the STATE hereby agrees to pay the CONTRACTOR the sum of
«BASIC»-----DOLLARS ($«BASIC_NUMERICy») in lawful money, such payment to be

made, subject to such additions hereto or deductions therefrom heretofore or hereafter made, in
the manner and at the time prescribed in the-specifications and this contract.

An additional sum of «kEXTRAS»-----DOLLARS ($«<EXTRA_NUMERICy) is hereby

provided for extra work and shall be provided from State funds.
All words used herein‘in the singular shall extend to and include the plural. All words
used in the plural shall extend to and include the singular. The use of any gender shall extend

to and include all genders:
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IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly

executed the day and year first above written.

STATE OF HAWAII

Director of Transportation

«CONTRACTOR»

Signature

Print name

Print Title

Date

KF-3



CERTIFICATE FOR PERFORMANCE OF SERVICES

The undersigned bidder does hereby certify that in performing the services required for
MAINTENANCE OF BACKFLOW PREVENTERS, KAHULUI AIRPORT AT
KAHULUI, MAUI, HAWAII , PROJECT NO. BM1542-43, it will fulfill the following

conditions:

1. All applicable laws of the Federal and State governments relating to workers’
compensation, unemployment compensation, payment of wages, and safety
will be fully complied with; and

2. The services to be rendered shall be performed by employees paid at wages or
salaries not less than the wages paid to public officers and employees for similar
work, with the exception of professional, managerial, supervisory, and clerical
personnel who are not covered by Section 103-55, HRS.

I understand that failure to comply with the above conditions during the period of
the contract shall result in cancellation of the contract, unless such noncompliance is
corrected within a reasonable period as determined by the Director of Transportation.
Payment in the final settlement of the contract or the release of bonds, if applicable, or both
shall not be made unless the Director of Transportation has determined that the
noncompliance has been corrected; and

I further understand that all payments required by Federal and State laws to be made
by employers for the benefit of their employees are to be paid in addition to the base wage
required by Section 103-55, HRS.

DATED at Honolulu, Hawaii, this day of ,2024.

«CONTRACTOR»
Name of Corporation, Partnership, or Individual

Signature and Title of Signer

Notary Seal Notary Seal
NOTARY ACKNOWLEDGEMENT NOTARY CERTIFICATION
Subscribed and sworn before me this Doc. Date: #Pages:
day of Notary Name: Circuit
Notary signature Doc. Description:

Notary public, State of

My Commission Expires: Notary signature
Date
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