

State of Hawaii  
DEPARTMENT OF LAND AND NATURAL RESOURCES  
ENGINEERING DIVISION  
P.O. Box 373  
Honolulu, Hawaii 96809

ADDENDUM NO. 1

TO

**JOB NO. J45CK46A-2**  
KO ROAD MAKAI PART 2, ROCKFALL MITIGATION  
HANAPEPE, KAUAI, HAWAII

This addendum, as issued shall become part of the Contract Documents, for the subject project. The Plans and Specifications shall be amended as follows:

**PRE-BID CONFERENCE**

A pre-bid conference and site visit was held on May 13, 2016 at 10:00 a.m. located at Ko Road, Hanapepe, Kauai, Hawaii. See attached Summary of the conference.


**SPECIFICATIONS**

1. DELETE BIDDER'S REMINDER SHEETS on page 25 of pdf file "KoRoadMakaiPart-2-job#J45CK46A-2-Specifications.pdf"
2. REPLACE Proposal page P-1 with page P-1 in the file "Ko Road Makai Part2 Proposal.pdf"

**PLANS**

1. DELETE Plan set of computer file "KoRoadMakaiPart-2-job#J45CK46A-2-Plans" in its entirety and REPLACE with the REVISED Plan set of computer file "KoRoadMakaiPart-2-job#J45CK46A-2- REV. Plans" to update easement and drapery alignment.

Engineering Division



---

CARTY S. CHANG  
Chief Engineer

**Summary of Pre-bid Conference:**

Date: May 13, 2016 (10:00 a.m.)

Place: Ko Road, Hanapepe, Kauai, Hawaii, Hawaii

Re: Pre-bid conference and site visit Meeting Summary for Job No. J45CK46A-2 KO ROAD MAKAI PART 2, ROCKFALL MITIGATION, HANAPEPE, KAUAI, HAWAII

Attendees: See attached sign in sheet.

Meeting was opened by project engineer, Brian Chang, who introduced the project.

1. Scope of work: The work shall generally consist of all materials, labor and equipment necessary to complete rock scaling, install rockfall drapery netting and related work per the project plans and specifications.
2. Important dates:
  - a. Questions due date: 14 calendar days before bid closed.
  - b. Offer due date and time is at 2:00 pm on June 1, 2016 through HI-ePRO only.
3. Critical and unique requirements for this project.
  - a. Project requires State Contractor's license, classification C68RL.
  - b. Hawaiian hoary bat (HHB) *Lasiurus cinereus semotus* is listed in both state and federal endangered list. The HHB is known to exist throughout the main Hawaiian island. From June to September 15 is the birthing and pup rearing season. They will use trees that are greater than 15 feet or 4.6 meters in height to raise their young. If the project requires removal of trees or partial cutting trees taller than 15 feet or 4.6 meters, it is recommended that this be accomplished between September 16 to May 31. If trees must be cut inside of the pupping season, it is required that a qualified wildlife biologist to survey the trees for roosting bats prior to tree cutting activity at no extra cost to the State.
  - c. Acquisition of easements on private lands with six owners for the project is in progress.

The above summary is our understanding of the discussions during this meeting.

Submitted by:

Brian Chang

Engineering Division

Department of Land and Natural Resources

## SIGN-IN SHEET

PRE-BID CONFERENCE/SITE VISIT

Job Number: J45CK46A-2 Date and Time: May 13, 2016 10:00 a.m.  
 Job Title: Ko Road Makai Part 2 Rockfall Mitigation, Hanapepe, Kauai, Hawaii.

	<u>Name</u>	<u>Company</u>	<u>Email Address</u>	<u>Phone</u>
1	Brian KF Chang	DLNR/Eng Div	briankfchang@hawaii.gov	587-0250
2	Tim Blackwood	Hart Crowser, Inc.	tim.blackwood@hartcrowser.com	545-542-0820
3	Pierre Roussseau	Ameritech	PierreRoussseau@hotmail.com	808 590-9644
4	Steve Huisman	Ameritech	shuisman@Ameritech.Pro	406 8719149
5	Scott Sheldon	Earthworks Pacific	scott@earthworks-pacific.com	808-246-8808
6	Tim Lin	Hart Crowser, Inc.	tim.lin@hartcrowser.com	808-397-6974
7	Kurt Yasutake	DLNR- Land Division	kurt.e.yasutake@hawaii.gov	808-346-4001
8	Graham Bianchi	FITR	graham@hitechrockfall.com	808-754-5118
9	Brian Mahan	Prometheus Const	Brian@prometheusconstruction.com	808 864 0460
10				
11				
12				
13				
14				
15				
16				
17				
18				
19				

Meeting location – Ko Road Makai, Hanapepe, Kauai, Hawaii.