STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS

ADDENDUM NO. 1
FOR
HANA HIGHWAY DRAINAGE IMPROVEMENTS,
VICINITY OF WAIKINA LOOP
DISTRICT OF MAKAWAO
ISLAND OF MAUI
PROJECT NO. 36B-01-26

APRIL 24, 2026

The following is provided for information.

A. PRE-BID MEETING MINUTES

1. Attached PRE-BID MEETIN MINUTES are provided for information.

B. RESPONSE TO REQUEST FOR INFORMATION (RFI’S/QUESTIONS)

1. The RESPONSE TO REQUEST FOR INFORMATION is provided for
information.

Please acknowledge receipt of this ADDENDUM NO. 1 by recording the date of its receipt in
the space provided on the PAGE P-4 of the Proposal.

s

TY H. FUKUROKU
Acting Maui District Engineer
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PRE-BID MEETING MINUTES

HANA HIGHWAY DRAINAGE IMPROVEMENTS, VICINITY OF WAIKINA LOOP
PROJECT NO. 36B-01-26

Tuesday, April 7, 2026, 9:00 a.m.
VIRTUAL

1. Introduction
a. Introduction of meeting attendees.
b. Anything stated at this meeting is for clarification only. The bid documents
shall govern over anything discussed at this meeting and any
discrepancies shall be clarified by addendum.

2. General Project Overview
a. Clearing vegetation.
b. Removal of existing pavement and concrete channels.
c. Installation of new box culvert, new concrete channels, new asphalt
concrete pavement and pavement markings.
d. Installation and maintenance of temporary BMPs.
e. Traffic control.

3. Ciritical Dates

a. Requests for Information Due April 14, 2026 @ 2:00 pm
b. Bids Due May 5, 2026 @ 2:00 pm
c. Contract Period 182 Working Days

4. Special Project Considerations

a. Normal working hours for the project are defined as, 7:00 a.m. to 3:30
p.m., Monday to Friday. Work on weekends and State holidays is not
allowed unless preapproved by the Engineer.

b. Lane closures will be allowed only from 8:30 a.m. to 3:00 p.m. Monday
through Friday. Exceptions to lane closure hours specified require written
acceptance by the Engineer.

c. Location of Contractor’s staging and parking areas to be coordinated with
and preapproved by the Engineer.

d. Liquidated Damages: $2,500 per working day for failure to complete work
or portions of work within time fixed in the contract.

5. Questions/Clarifications? Submit your questions/clarifications on HIePRO by
Requests for Information Due Date of April 14, 2026 by 2:00 p.m. An addendum
will be issued with official responses to the questions/clarifications.

6. Adjourn
a. Meeting End Time: 9:12AM



QJduepualle [enMiIA

wod'lemeysdjy@uasue 011 oleseyeN uasuy

dduepuanle |[enin woallemey3d|3@40A3.41 DJ11L Ae3ep Jonau)
dUepuUDLIe |BENUIA 9980°€07°'808 W03°3190103 @ E|EWIUNIA 213 elewwn] eAelip
dUepPUDLIE |BENUIA 26/1€°087°'808 wo2'2190103@1fuels 213 Ilue] umeys
duepuaiie |[enpiA 690T t77€'808 W02°3390103@ |14 2113 [I'H U0}
dUepudIe |BENMIA AoZiemey@ eanwid ) Apuln 10da esnwiy Apuln
FHUNLVYNDIS INOHd T1IVIAI NOILVZINVDYO JINVN
|ENMIA :UO1EIOT] INV 00:6 :dwiL 970¢ ‘L |14dy :@1eQ

Su1199N pig-2.4d :8unaxAl
9¢-10-99€ "ON 10310dd

dOOT VNIIVM 40 ALINDIA ‘SLINIINIAOUdINI IDVNIVHA AVMHOIH YNVH

A\
N

Q!
=




Questions for solicitation: B26002211 36B-01-26 Hana Highway Drainage
Improvement, Waikina Loop
04/24/2026

1. Is there a pre-bid meeting attendees list?

Response: See Addendum No. 1.





