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State of Hawaii
DEPARTMENT OF LAND AND NATURAL RESOURCES

ENGINEERING DIVISION 
1151 Punchbowl Street, Room 221 

Honolulu, Hawaii 96813 

ADDENDUM NO. 1

TO 
 

Solicitation No. B26002048 
Job No. F37C614J 

DIAMOND HEAD SM CRATER SUMMIT TRAIL  
ROCKFALL MITIGATION 

Oahu, Hawaii 
______________ 

 
 

The items listed hereinafter are hereby made a part of the contract for the above project and shall 
govern the work, taking precedence over previously issued plans and specifications governing 
the items mentioned. 
 
REQUEST FOR INFORMATION 

1. What is the expected start date for the project? 

The expected start date is January 4, 2027. The start date must coincide with the required 
pre-construction botanical surveys of the project limits, which shall be performed 
midway through the rainy season in the months of January, February, March, April, or 
May when native plants are most likely to be present and properly identified.  

 

2. What type of contractor license is required for the project?

To be eligible to submit a bid, the Bidder must possess a valid State of Hawaii 
Contractor's license classification C68RL.

 

3. Is there a specific form to use for the bid bond? 

The Surety Bid Bond form can be downloaded from the State Procurement Office 
website: https://spo.hawaii.gov/all-forms/ under “Vendor” and “Good, Services, and 
Construction” category.  It is the form titled “Bond Exhibit A.”  Bidders should submit 
this form along with their bonding company’s form. 
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GENERAL INFORMATION

1. A voluntary pre-bid conference was held on April 15, 2026, at 10:00 am, followed by a 
voluntary site visit. The pre-bid conference meeting agenda and sign-in sheet are 
attached.

2. The 1994 Department of Land and Natural Resources Interim General Conditions may be 
viewed and downloaded at the HIePRO solicitation.

Engineering Division

________________________
Dina U. Lau
Acting Chief Engineer



State of Hawaii 
Department of Land and Natural Resources 
Engineering Division 
 
HIePRO Solicitation No. B26002048 
Job No. F37C614J 
DIAMOND HEAD SM CRATER SUMMIT TRAIL ROCKFALL MITIGATION 
Honolulu, Oahu, Hawaii 
 
April 15, 2025, 10:00 am 
4204 Diamond Head Rd, Honolulu, HI 96816 
 
PRE-OFFER CONFERENCE AGENDA 

 
1. Project scope shall consist of all materials, labor, and equipment necessary to complete 

rock scaling and removal, rock chipping and removal, installation of grouted anchors, and 
installation of structural and sculpted shotcrete.  

 
2. Site Visit will be held immediately after the Pre-offer Conference. 

 
3. General questions can be asked but verbal responses given at the Pre-bid Conference/Site 

Visit are non-binding. Please submit your questions/clarifications on HIePRO or email 
Megan Hubbard at megan.l.hubbard@hawaii.gov by the question due date as noted in 
Item No. 4 below. An addendum will be issued with official responses to the 
questions/clarifications. 

 
4. Important Dates/Schedule: 

a. Last day for questions is April 22, 2026, at 05:00 pm. 
b. Publish date for answers is April 29, 2026, at 05:00 pm. 
c. Solicitation close date is May 8, 2026, at 02:00 pm. 
d. Tentative Contract start date is January 4, 2027.   
e. Contract duration is 60 days.  

 
5. The Bidders are encouraged to submit/upload their proposal and other required 

documents on HIePRO with sufficient/ample time prior to the deadline, so they can 
verify the HIePRO website if their attachments were uploaded. If the required 
documents are not on the HIePRO solicitation at closing, the Bidder will be deemed non-
responsive. If the Bidder encounters any problems, please contact the State Procurement 
Office (Help Line) at 586-0554. 

 
6. To be eligible to submit a bid, the Bidder must possess a valid State of Hawaii 

Contractor's license classification C68RL. 
 

7. The Bidder shall coordinate their construction schedule and work hours with the 
Engineering Division AND Division of State Parks. 
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