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NOTICE TO BIDDERS  
Hawaii Revised Statutes (HRS),   

Chapter 103D   
  

The receiving of bids for HONOLULU HARBOR, PIERS 52-53, REPAIR TRENCH 

DRAINS, OAHU, HAWAII, JOB S10948, will begin as of the HIePRO Release Date.  Bidders 

shall register and submit complete bids through HIePRO only.  Refer to the following HIePRO 

link for important information on Vendor Registration: https://hiepro.ehawaii.gov/welcome.html.  

  The solicitation plans, specifications, proposal, and additional documents designated or 

incorporated by reference shall be available in HIePRO.  

  HIePRO OFFER DUE DATE & TIME is June 10, 2026, at 2:00 p.m., Hawaii  

Standard Time (HST).  Bidders shall submit and upload the complete proposal to HIePRO 

prior to the offer due date and time.  Proposals received after said due date and time shall 

not be considered.  Any additional support documents explicitly designated as confidential 

and/or proprietary shall be uploaded as a separate file to HIePRO.  Bidders shall not 

include confidential and/or proprietary documents as part of their proposal.  The record of 

each bidder and their respective proposal shall be open to public inspection.  FAILURE 

TO UPLOAD THE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION.  

  The scope of work consists of repairing trench drains at Piers 52-53 at Honolulu Harbor, 

Oahu, Hawaii.  The estimated cost of construction is between $1,200,000 and $1,500,000.  

  To be eligible for award, bidders shall possess a valid State of Hawaii General 

at the time of bidding.  

The Hawaii Department of Transportation, Air and Water Transportation Facilities 

Division, 2016 GENERAL PROVISIONS FOR CONSTRUCTION PROJECTS, applicable to 

this project are available on the internet at: http://hidot.hawaii.gov/administration/con/.   
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A virtual pre-bid conference is scheduled for May 21, 2026, at 10:00 a.m., HST.  

Interested bidders shall contact Mr. Emmanuel Legaspi, Project Manager, directly at 

emmanuel.b.legaspi@hawaii.gov, no later than five working days prior to the scheduled pre-bid 

conference to receive the meeting invitation.  All prospective bidders and/or their respective 

representatives are encouraged to attend, however, attendance is not mandatory.  All 

information presented at the pre-bid conference shall be provided for clarification and 

information only.  Any amendments to the solicitation shall be made by formal addendum and 

posted in HIePRO.  

All Request for Information (RFI) questions and Substitution Requests shall be submitted 

in HIePRO no later than May 28, 2026, at 2:00 p.m., HST.  RFI questions received after the 

stated deadline shall not be addressed.  Substitution Requests received after the stated deadline 

shall not be considered.  Verbal RFI(s) shall not receive a response.  All responses to RFI 

questions shall be provided for clarification and information only and issued by formal 

addendum.  Any amendments to the solicitation shall be made by formal addendum and posted 

in HIePRO.   

If there is a conflict between the solicitation and information stated in the pre-bid 

conference, the meeting minutes, and/or the responses to RFI questions, the solicitation shall 

govern and control, unless as amended by formal addendum.  

Apprenticeship Preference.  A five percent bid adjustment for bidders that are party to 

apprenticeship agreements pursuant to HRS § 103-55.6 is applicable to this project.  

Employment of State Residents on Construction Procurement Contracts.  Compliance 

with HRS § 103B-3 is a requirement for this project whereby a minimum of 80 percent of the 

bidder s work force on this project shall consist of Hawaii residents.   



NTB-3

Campaign Contributions by State and County Contractors. Contractors are hereby 

notified of the applicability of HRS § 11-355 which states that campaign contributions are 

prohibited from specified State or County government contractors during the term of the contract 

if the contractors are paid with funds appropriated by a legislative body. For more information, 

contact the Campaign Spending Commission at (808) 586-0285. 

Protests. Any protest of this solicitation shall be submitted in writing to the Director of 

Transportation, in accordance with HRS § 103D-701 and Hawaii Administrative Rules § 3-126. 

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing 

Executive Order 11246, as amended, shall be complied with on this project. 

Federal Regulations (CFR), Part 21, is applicable to this project. Bidders are hereby notified that 

the Department of Transportation shall affirmatively ensure that the contract entered into 

pursuant to this advertisement shall be awarded to the lowest responsible bidder without 

discrimination on the grounds of race, color, national origin, or sex (as directed by 23 CFR,  

Part 200). 

For additional information, contact Emmanuel Legaspi, Project Manager, by phone at 

(808) 587-1875, or by email at emmanuel.b.legaspi@hawaii.gov.  

The State reserves the right to reject any or all proposals and to waive any defects in said 

proposals in the best interest of the public. 

________________________________ 
         DREANALEE K. KALILI 
        Deputy Director of Transportation for Harbors 

  

HIePRO RELEASE DATE: May 12, 2026
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SPECIAL PROVISIONS 

The General Provision is amended as follows: 

A. ARTICLE I - TERMS, ABBREVIATIONS, AND DEFINITIONS

1. Section 1.3 Definitions: The definition for “Subcontractor” is amended by deleting it 
and replacing it with the following:
“Subcontractor – An individual, partnership, firm, corporation, or joint venture, or 
other legal entity, as licensed or required to be licensed under Chapter 444, Hawaii 
Revised Statutes, as amended, which enters into an agreement with the Contractor to 
perform a portion of the work.”

2. Section 1.3 Definitions: The definition for “Proposal (or Bid)” is amended by deleting 
it and replacing with the following:
“PROPOSAL (OR BID) - The offer of a Bidder, on the prescribed HDOT form, 
submitted by the Bidder in response to a solicitation request, to perform the work 
required by the proposed contract documents, for the price quoted and within the time 
allotted.”

3. Add the following to Section 1.3 Definitions.
“HAWAII ePROCUREMENT SYSTEM (HIePRO) - The State of Hawaii 
eProcurement System for issuing solicitations, receiving proposals and responses, and 
issuing notices of award.”

B. ARTICLE II – STANDARD PROVISIONS FOR COMPETITIVE SEALED BIDS AND 
AWARDS

1. 2.7 Request for Substitution of Specified Materials and Equipment Before Bid 
Opening is amended as follows:

a. The last sentence in the first paragraph (line 147 to 152) be replaced with the 
following:
“Where a bidder intends to use a material or equipment of an unspecified brand, 
make, or model, the bidder must submit a request to the Department for review 
and approval at the earliest date possible. As specified in the Notice to Bidders, all 
requests shall be posted as a question in HIePRO under the “Question and 
Answer” tab. Supporting documents for specific request shall be emailed to the 
Project Manager specified in the Notice to Bidders. Request must be posted in 
HIePRO and supporting documents received by the Project Manager no later than 
thirteen (13) calendar days before the bid opening date.”
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b. The first sentence in the second paragraph (line 154 to 156) shall be replaced with 
the following:  
 
“It shall be the responsibility of the bidder to submit sufficient evidence based 
upon which a determination can be made by the Department that the alternate 
brand is a qualified equivalent.” 

 
2. 2.8 Preparation and Delivery of Bid is amended as follows: Last paragraph (line 189 

to 192) shall be replaced with the following: 
 
“Bidders shall submit and upload the complete proposal to HIePRO prior to the 
bid opening date and time. Proposals received after said due date and time shall 
not be considered. Any additional support documents explicitly designated as 
confidential and/or proprietary shall be uploaded as a separate file to HIePRO. 
Do not include confidential and/or proprietary documents with the proposal. The 
record of each bidder and respective bid shall be open to public inspection. Original 
(wet ink, hard copy) proposal documents are not required to be submitted. Contract 
award shall be based on evaluation of proposals submitted and uploaded to 
HIePRO. 
 
FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL 
BE GROUNDS FOR REJECTION OF THE BID. 
 
If there is a conflict between the specification document and the HIePRO solicitation, 
the specifications shall govern and control, unless otherwise specified.” 
 

3. 2.11 Bid Security is amended by deleting (a) and replacing it with: 
 
“(a) Unless directed otherwise in the invitation for bids, each bid shall be 
accompanied by bid security which is intended to protect the Department against the 
failure or refusal of a bidder to execute the contract for the work bid or to supply the 
required performance and payment bonds. Bid security shall be in an amount equal to 
at least five percent of the base bid and additive alternates. Bid security shall be in 
one of the following forms:  
 

(1) A deposit of legal tender;  
 

(2) A valid surety bid bond, underwritten by a company licensed to issue 
bonds in the State of Hawaii, in the form and composed, substantially, 
with the same language as provided herewith and signed by both parties; 
or 

 
(3) A certificate of deposit; credit union share certificate; or cashier’s, 

treasurer’s, teller’s, or official check drawn by or a certified check 
accepted by a bank, savings institution, or credit union insured by the 
Federal Deposit Insurance Corporation (FDIC) or the National Credit 
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Union Administration (NCUA) and payable at sight or unconditionally 
assigned to the Department. These instruments may be utilized only to a 
maximum of one hundred thousand dollars ($100,000.00). If the required 
amount totals over one hundred thousand dollars ($100,000.00), more than 
one instrument not exceeding one hundred thousand dollars ($100,000.00) 
each and issued by different financial institutions shall be accepted. 

 
If bidder elects options (1) or (3) above for its bid security, said bid security shall 
be in its original form and shall be submitted before the bid deadline to the 
Contract Office, Department of Transportation, Aliiaimoku Hale, 869 
Punchbowl Street, Room 103, Honolulu, Hawaii 96813. Original surety bid 
bonds do not need to be submitted to the Contracts Office. Bidders are reminded 
that a copy of its surety bid bond shall be included with its bid submitted and 
uploaded to HIePRO.” 

 
4. 2.12 Pre-Opening Modification or Withdrawal of Bids is amended by deleting 2.12 

Pre-Opening Modification or Withdrawal of Bids in its entirety and replacing it with 
the following: 

“2.12 PRE-OPENING MODIFICATION OF WITHDRAWAL OF BIDS. Bids may 
be modified or withdrawn prior to the bid opening date and time. Withdrawal or 
revision of proposal shall be completed and submitted and uploaded to HIePRO prior 
to the bid opening date and time.”  

 
5. 2.14 Public Opening of Bids is amended by deleting 2.14 Public Opening of Bids in 

its entirety. 
 

6. 2.20 Bid Evaluation and Award is amended by replacing 2.20(a) and 2.20(b) with the 
following: 

 
“(a) The award shall be made to the lowest, responsive, responsible bidder within 
120 days after bid opening and shall be based on the criteria set forth in the invitation 
for bids. The Department may request the bidders to allow the Department to consider 
the bids for the issuance of an award beyond the 120 day period. Agreement to such 
an extension must be made by a bidder in writing. Only bidders who have agreed to 
such an extension will be eligible for the award. No response to request shall mean 
bidder shall no longer be eligible for award. 
 
(b) No bid shall be withdrawn or corrected for a period of 120 days after bid 
opening except for a mistake as described in this article; however, a bidder may 
withdraw a bid without penalty anytime prior to award of the contract if it finds it is 
unable to comply with the provisions regarding the employment of State of Hawaii 
residents as described in Section 7.2 and 103B-3, H.R.S.” 
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C. ARTICLE VII – LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 

1. 7.1 Insurance Requirements is amended by deleting paragraph “(b)(4) Builder’s Risk 
for All Work” in its entirety. 
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ARTICLE X - PROJECT DESCRIPTION 

10.1  GENERAL - The work to be done under this project includes furnishing of all labor, 
materials and equipment necessary to repair the trench drains at Piers 52-53 at Honolulu Harbor, 
Oahu, Hawaii. 
 
Bidders are advised to examine the existing conditions at the project site to familiarize 
themselves with the nature and extent of work involved. Appointments may be made with the 
State Harbors Maintenance Engineer for clarification of the work involved and the character and 
quality of materials specified. 

10.2  SCOPE OF WORK - The work to be done includes, but is not necessarily limited to, the 
following major items of work: 

A. Mobilization and demobilization. 

B. Providing a detailed site-specific Best Management Practices (BMP) Plan. 

C. Furnishing and installing replacement trench drain grating. 

D. Various trenches trench drain, grating, and seat angle repairs as shown on 
drawings. 

E. Concrete spall repairs. 

10.3  CONTRACT DRAWINGS – The location and size of the repair areas shown on the plan 
are approximate and are included for bidding purposes only. All structures and portions of 
structures shown on the plan are existing unless specifically noted. Existing conditions shown are 
based on the best available information. No guarantee is given that they are more than 
approximately correct. 

10.4  WORK SCHEDULE - The work schedule and assignment of storage area(s) shall be 
discussed and coordinated with the Harbors Oahu District Manager and the Construction 
Engineer and shall be subject to their written approval. The Contractor shall submit an initial 
progress work schedule within 30 days after the execution of the contract. This schedule shall 
include NTP date, submittals dates, including expected review/approval time, materials 
procurement, including ETA, pre-construction meeting, mobilization, construction activities, 
final inspection, and project acceptance dates. The Contractor shall turn in a work schedule two 
(2) weeks prior to actual construction for approval by the Harbors Oahu District Manager and the 
Construction Engineer. The Contractor shall be responsible for maintaining the work and storage 
areas in neat and orderly condition. 
 
Shipping and dock activities by tenants/users will take precedence over the Contractor’s 
activities. Vessels call at various days of the week. An approximate vessel schedule for the 
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project area can be found at hawaii.portcall.com. The exact scheduling of the work and 
restrictions on the Contractor’s activities will be established at the pre-construction 
meeting.  
 
Phasing and careful coordination of the work will be required to allow continuous use of 
the project location and adjacent areas. The Contractor shall be responsible for 
coordination with all tenants/users of the area and the Harbors District Operations Staff on 
a daily basis regarding scheduling of all work at no additional cost to the State. 
 
Tenant operations will be ongoing in areas adjacent to the project area for the duration of the 
project. Phasing and careful coordination of the work will be required to allow continuous use of 
the project location and adjacent areas.  
 
The Contractor shall coordinate its work so as to minimize interference with the pier operations. 
All work shall be scheduled to minimize interference with any operations in the project area. 
Weekend and night work may be required. 
 
The exact scheduling and sequencing of the work and restrictions on the Contractor’s operation 
while working at the project site will be established at the pre-construction meeting. The 
Contractor shall attend the pre-construction meeting to coordinate its work with others and shall 
complete all work within the work schedule. 

10.5  LIABILITY AND RESPONSIBILITY - The Contractor shall provide, erect and maintain 
warning signs, lights, barricades, fences, watchmen and/or other means as necessary to prevent 
unauthorized persons from wandering onto the job site where they may suffer injury or create a 
hazard to the construction operations or the work in progress. The Contractor shall also take all 
reasonable precautions for safety in its operations and to prevent injury to its employees and to 
others at the job site. 
 
The Contractor shall be responsible for any and all damages to harbor and adjacent facilities 
caused by its operations and negligence. The Contractor shall, at its own expense, make prompt 
restitution for damages to the facilities caused by its operations or negligence. The Contractor 
shall hold the State harmless from all claims for loss or injury. 
 
The Contractor shall remove defective work and replace the required work at no cost to the State.  
 
The Contractor SHALL verify existing conditions in the field prior to ordering any materials. 
The existing conditions are based on the best available information. The Contractor shall make 
no claim for extra compensation should actual existing conditions differ from those shown on the 
plans. 
 
Hawaii One Call. The Contractor shall comply with the Hawaii One Call law, HRS Section 
269E-4. This includes, but is not limited to, coordination with the Hawaii One Call Center 
(HOCC) for any work involving excavation at least five (5) working days but not more than 
twenty-eight (28) calendar days prior to commencing excavation. The Contractor shall provide to 
HOCC a description of the excavation site that may include the county, place, address and 



S10948 
 10-3  

measurements as needed. HOCC contact information: telephone 811; website 
http://www.digsafelyhawaii.com. 

10.6  BEST MANAGEMENT PRACTICES (BMPs) - The Contractor must follow standard best 
management practices for air pollution, water pollution, noise and solid waste control, as 
required by Federal, State and County regulations, to protect the environment from the effects of 
construction activity, including prohibiting any construction debris or other deleterious materials 
to fall, flow or otherwise enter harbor waters. 
 
The Contractor shall submit a site specific BMP plan to the Harbors Construction Engineer for 
review and comment before work begins. The plan shall satisfy the requirements of ARTICLE 
XII – TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL. This plan 
shall describe and detail the methods and procedures to be used to prevent air and water 
pollution, including preventing any materials, wastes, and debris from entering any adjacent 
storm drain system and the harbor to the satisfaction of the Harbors Construction Engineer. The 
Contractor shall revise the BMP plan – at no additional cost to the State - should it be determined 
by the Harbors Construction Engineer that the plan is insufficient to prevent pollution. 

10.7  PERMITS - The Contractor will require permits for all welding and burning operations. 
The Contractor shall obtain the required work permit from the Harbors Oahu District Manager. 

A Building Permit from the City and County of Honolulu will not be required for this 
project. 

10.8  SUBMITTALS - The Contractor shall submit for review one (1) copy of the following 
items in PDF format. 

A. Best Management Practices (BMP) Plan including removal of hazardous material in 
accordance with Article XII of these Technical Specifications. 

B. Health and Safety Plan 

C. Proof of valid TWIC and MARSEC credential card for all Contractor and Sub-
contractor workers. 

D. Concrete Mix Design 

E. Concrete Repair Mortars 

F. Epoxy Repair Grout 

G. Reinforcing Steel 

H. Reinforcing Steel Anti-Corrosion Coating 

I. Curing Compound 

http://www.digsafelyhawaii.com/
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J. Structural steel shop drawings for Trench Drain Grating, Bars, and Seat Angles 
Repairs 

K. Welding Certifications for Field Welder(s) 

10.9  STANDARD SPECIFICATIONS - The term "Standard Specifications" as used in these 
Technical Specifications, shall mean the Hawaii Standard Specifications for Road and Bridge 
Construction, State of Hawaii, Department of Transportation, Highways Division, 2005. 

10.10  AS BUILT DRAWINGS - The Contractor shall keep one (1) set of drawings at the job 
site and make all field changes thereon. After completion of the project, a PDF/A format digital 
file marked up with all the field changes shall be submitted to the Construction Engineer. 

10.11  HARBOR SECURITY - The Contractor shall submit required documentation of all 
Contractor and subcontractor’s employees, their representatives, suppliers, manufacturers, and 
alike, and of all necessary vehicles needing access to the project site to the Harbors Construction 
Engineer and Oahu District Manager before starting work on the project. The documentation will 
include the following: 

A. Authorized personnel’s first name, middle initial(s), and last name by company 
name. 

B. Vehicle(s) license plate number(s) by company name. 

C. The Contractor may be directed to use a specified entrance to enter and exit the 
harbor. Upon every entry, each employee must present and possess a photo 
identification (ID) card and a Transportation Worker Identification Credential 
(TWIC). 

D. All Contractor’s and sub-contractor’s employees, their representatives, suppliers, 
manufacturers, and authorized personnel needing access to the project site shall 
wear their photo ID card at all times. 

E. Contractor’s vehicles must be identified with a company logo and will be subject 
to search. Any employee’s personal belongings will also be subject to search. 

F. If the Contractor wishes to remove any fencing or open any locked gates, they 
shall coordinate with and request approval from the Harbors Construction 
Engineer and Oahu District Manager. If approval is granted, the Contractor shall 
then be responsible for securing open fencing or gate(s) immediately after 
entering, or posting security personnel to monitor ingress and egress. Inspections 
of vehicles and equipment moving through the access points will be done in 
accordance with current MARSEC level and directives. 
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G. If security personnel are required, the Contractor shall hire the same contract 
security that provides service to the State of Hawaii, Department of 
Transportation, Harbors. In the event that the security contract for Harbors 
changes, Contractor must hire the new security contractor. 

H. By the end of each day, the Contractor shall re-erect and restore all 
fencing/barrier/perimeter security measures to the satisfaction of the Harbors 
Construction Engineer and the Oahu District Manager. Electricity and lighting 
shall also be restored and in satisfactory working order, to no less than pre-
construction conditions, by the end of each day, to the satisfaction of the Harbors 
Construction Engineer and Oahu District Manager. 

I. Under no circumstances shall perimeter security be compromised. If determined 
by the State, and solely by the State, that the contractor has left the project site in 
a condition that compromises security of the harbor, the State reserves the right to 
make the necessary arrangements to provide and enhance perimeter security, 
including restoration of electrical power and lighting, at the sole expense of the 
Contractor. 

J. At times, the maritime security level for the State of Hawaii and/or the security 
level for State of Hawaii may be temporarily elevated. In these events, the 
contractor may be prohibited to access the project site and may be required to stop 
work as directed by either the Harbors Construction Engineer or Oahu District 
Manager. The Department of Transportation, Harbors will consider impacts to the 
work and schedule as a result of prolonged work stoppages. 

K. Maritime Security Awareness training is mandatory for all personnel entering the 
Harbor facility. The Contractor shall be responsible to ensure all of its employees, 
representatives, subcontractors, vendors, and all alike, requiring access to the 
harbor area for this project, have been trained and possess the required maritime 
security card before entering the Harbor’s property. Prior to starting work on this 
project, the Contractor shall provide a list of names (full legal name) and birth 
dates of all employees, representatives, subcontractors, vendors, and all alike, as 
well as their vehicles license number, year, make, color and model that will be 
entering the project site, together with a letter attesting that all personnel have 
received this training to the Harbors District Manager and Construction Engineer. 
All employees, representatives, subcontractors, vendors, and all alike, shall wear 
their respective company’s identification card bearing the company’s name, the 
individual’s first and last name, and middle initial(s), and a recent photograph of 
the individual on the front of the identification card at all times while on Harbor’s 
property. 

 
With the possible exception of Item J above, all other requirements indicated shall be considered 
incidental to the project and shall be provided by the contractor at no cost to the State. 
 
The Contractor’s personnel requiring unescorted access to secure areas of maritime facilities will 
be required to obtain a TWIC. No escorting of personnel is allowed. The project area has been 
deemed to be within a secured area. TWIC was established by Congress through the Maritime 
Transportation Security Act and is administered by the Transportation Security Administration 



S10948 
 10-6  

(TSA) and U.S. Coast Guard. To obtain a TWIC, the applicant must provide biographic and 
biometric information such as fingerprints, sit for a digital photograph and successfully pass a 
security threat assessment conducted by TSA. The Contractor will be responsible to obtain and 
pay for all costs associated in providing their appropriate employees with TWIC. Information 
regarding TWIC is available on the TSA website at: https://www.tsa.gov/for-industry/twic. 

10.12  COMPLETION TIME - All work for this project shall be completed within the specified 
time period as listed on page P-1 of the Proposal. The number of days shall commence on the 
issuance of the notice to proceed. The intent of the contract is to provide for the construction 
final acceptance of the work described by the contract documents at the accepted bid price and 
within the time established by the contract. The Contractor has the duty to furnish all labor, 
materials, equipment, tools, transportation, incidentals, and supplies and to determine the means, 
methods and schedules required to complete the work in accordance with the contract 
documents. 
 
Unless otherwise directed by the Engineer in writing, the Contractor shall not commence with 
physical construction without sufficient materials and equipment available at the project site for 
either continuous construction until completion, or completion of a specified portion of the work. 

10.13  PAYMENT - Payment shall be made as specified below. Such payment shall include 
furnishing all labor, material, equipment and other expenses required to complete each item in 
accordance with the plans and specifications. 

  
 Item 1 – Mobilization (Not to exceed 6% sum of all Items, excluding this Item). Payment shall 

be made at the lump sum price bid in the Proposal Schedule. Such payment described in Article 
XI of these Specifications shall include setting up all plant equipment and materials at the job 
site, providing temporary barricades as required for Harbor operations during construction, and 
all other incidental work required to complete this item. 

 
 Item 2 – Installation, Maintenance, Monitoring, and Removal of BMP. Payment shall be made at 

the lump sum price bid in the Proposal Schedule. Such payment described in Article XII of these 
Specifications shall include providing, installing, maintaining, monitoring and removing 
measures required for BMPs regarding demolition, cleaning trench drains, or other work 
associated with the project as described in Article XII, and all other incidental work required to 
complete this item. 

 
 Item 3 – Trench Drain #1 Replacement Grating (Type A). Payment shall be made at the unit 

price bid per linear foot in the Proposal Schedule. Such payment shall include removing and 
disposing of existing grating; furnishing and installing new grating; and all other incidental work 
required to complete this item. 

 
 Item 4 – Trench Drain #2 Replacement Grating (Type A). Payment shall be made at the unit 

price bid per linear foot in the Proposal Schedule. Such payment shall include removing and 
disposing of existing grating; furnishing and installing new grating; and all other incidental work 
required to complete this item. 
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 Item 5 – Trench Drain #3 Replacement Grating (Type A). Payment shall be made at the unit 

price bid per linear foot in the Proposal Schedule. Such payment shall include removing and 
disposing of existing grating; furnishing and installing new grating; and all other incidental work 
required to complete this item. 

 
 Item 6 – Trench Drain #1 Grating Bar Repair (Type B).  Payment shall be made at the unit price 

bid in the Proposal Schedule.  Such payment shall include removal and reinstallation of existing 
trench drains; removal and disposal of existing damaged bar; furnishing and installing new bar 
including welding; and all other incidental work required to complete this item. 

  
 Item 7 – Trench Drain #2 Grating Bar Repair (Type B).  Payment shall be made at the unit price 

bid in the Proposal Schedule.  Such payment shall include removal and reinstallation of existing 
trench drains; removal and disposal of existing damaged bar; furnishing and installing new bar 
including welding; and all other incidental work required to complete this item. 

 
Item 8 – Seat Angle Replacement (Type C).  Payment shall be made at the unit bid price per 
linear foot in the Proposal Schedule.  Such payment shall include concrete removal work, 
preparing repair area, cleaning effective reinforcing steel to remain, furnishing and installing new 
seat angle, applying reinforcing steel coating, installing and removing formwork, placing repair 
mortar and asphalt pavement, patching holes used to support formwork, and all other incidental 
work required to complete this item.   
 
Item 9 – Seat Angle Void Repair (Type C).  Payment shall be made at the unit bid price per 
linear foot in the Proposal Schedule.  Such payment shall include concrete removal work, 
preparing repair area, cleaning effective reinforcing steel to remain, applying reinforcing steel 
coating, placing epoxy repair mortar, and all other incidental work required to complete this 
item.   
 

 Item 10 – Vertical Surface Spall Repair.  Payment shall be made at the unit bid price per square 
foot in the Proposal Schedule. Such payment shall include concrete removal work, preparing 
repair area, cleaning effective reinforcing steel to remain, applying reinforcing steel coating, 
installing and removing formwork, placing concrete or patching compound, patching holes used 
to support form work, and all other incidental work required to complete this item 

 
 Item 11 – Reinforcing Steel Replacement.  Payment shall be made at the unit price bid per pound 

in the Proposal Schedule.  Such payment shall include furnishing and installing reinforcing steel 
to be welded for Item 10, welding reinforcing steel, and all other incidental work required to 
complete this item. 
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ARTICLE XI - MOBILIZATION AND DEMOBILIZATION 

11.1  GENERAL 

A. Related Documents - The General Provision of the contract, including the General 
Provisions for Construction Projects (2016) and General Requirements of the 
Specifications, apply to the work specified in this Section. 

B. General Requirements - Section 699 of “Hawaii Standard Specifications for Road 
and Bridge Construction, 2005,” are hereby incorporated into and made a part of 
these specifications by reference unless otherwise modified hereinafter. 

C. Mobilization - The Contractor shall mobilize and transport his construction plant 
and equipment including materials and supplies for operation to the site of work, 
construct temporary buildings and facilities as necessary, and assemble the 
equipment at the site as soon as possible after receipt of Notice to Proceed, 
subject to the provisions of the General Provisions. 

D. Demobilization - The Contractor shall demobilize and transport his construction 
plant and equipment including materials, supplies and temporary buildings off the 
site as soon as possible after construction is completed. Demobilization shall 
include all cleanup required under this contract and as directed by the Engineer. 
Demobilization and final cleanup shall be completed prior to final acceptance. 

11.2  MATERIALS (Not Applicable) 

11.3  EXECUTION (Not Applicable) 

11.4  MEASUREMENT AND PAYMENT 

A. Method of Measurement 

1. Mobilization shall not be measured for payment. The maximum bid 
allowed for “Mobilization” is an amount not to exceed six (6) percent of 
the sum of all items (excluding this item). If the proposal submitted by the 
bidder indicates an amount in excess of the allowable maximum, the 
indicated amount or amounts shall be reduced to the allowable maximum; 
the “Total Amount for Comparison of Bids,” in the proposal schedule 
shall be adjusted to reflect any such reduction. For the purposes of 
comparing bids and determining the contract price to be inserted in the 
contract awarded to the bidder, if any is so awarded, the “Total Amount 
for Comparison of Bids” adjusted in accordance with the foregoing shall 
be used and the bidder’s proposal shall be deemed to have been submitted 
for the amounts as reduced and adjusted in accordance herewith.” 

2. Demobilization will not be measured for payment. 
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B. Basis of Payment 

1. Mobilization will be paid for at the contract lump sum price under 
Mobilization. Partial payment will be made as follows: 

i. When 2 1/2 percent of the original contract amount is earned, 50 
percent of the bid amount will be paid. 

ii. When 5 percent of the original contract amount is earned, 75 
percent of the bid amount will be paid. 

iii. When 10 percent of the original contract amount is earned, 100 
percent of the bid amount will be paid. 

iv. Nothing herein shall be construed to limit or preclude partial 
payments otherwise provided by the contract. 

C. Payment for Mobilization shall be made as described in Article X of these 
Specifications. 
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ARTICLE XII – TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL 
For Project NOT Subject to NPDES NOI-C Permit 

12.1  DESCRIPTION - This section is required for all work, including the Contractor’s storage 
sites. It describes the following: 

A. A detailed site-specific Best Management Practice (BMP) Plan including 
diagrams and narratives; constructing, maintaining, and repairing temporary water 
pollution, dust, and erosion control measures at the project site including local 
material sources, work areas and access roads; removing and disposing of wastes 
and hazardous wastes; and control of fugitive dust (defined as uncontrolled 
emission of solid airborne particulate matter from any source other than 
combustion). Additionally, all projects at Honolulu, Kalaeloa Barbers Point, and 
Kahului Harbors are subject to State of Hawaii, Department of Transportation 
(HDOT) Harbors, Stormwater Management Plan (SWMP) requirements, unless 
exempted, and are subject to Harbors Stormwater BMP inspections. If any 
requirement conflicts with those administered by State of Hawaii, Department of 
Health (HDOH), the Contractor shall follow the more stringent requirement. 

B. Compliance with applicable federal and other state permit conditions. 

C. Work associated with dewatering and hydrotesting activities and compliance with 
conditions of the NPDES general permit coverage authorizing discharges 
associated with construction activity dewatering and hydrotesting. 

12.2  GENERAL REQUIREMENTS - In order to provide for the control of water pollution, 
dust, and erosion arising from the construction activities of the Contractor and his subcontractors 
in the performance of this contract, the work performed shall comply with all applicable federal, 
state, and local laws and regulations concerning water pollution control including, but not limited 
to, the following regulations: 

A. State of Hawaii, HDOH, Hawaii Administrative Rules (HAR) Chapter 11-54 – 
Water Quality Standards and Chapter 11-55 – Water Pollution Control. 

B. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 
HDOT Harbors, Stormwater Management Plan. 

C. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 
City and County of Honolulu (CCH), Rules Relating to Water Quality. 

D. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 
CCH, Storm Water BMP Manual for Construction. 

E. 40 CFR Part 110, Environmental Protection Agency (EPA), Discharge of Oil. 
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F. 40 CFR Part 117, EPA, Determination of Reportable Quantities for Hazardous 
Substances. 

G. 40 CFR Part 261, EPA, Identification and Listing of Hazardous Waste. 

H. 40 CFR Part 302, EPA, Designation, Reportable Quantities, and Notification. 

I. 49 CFR Part 171, U.S. Department of Transportation, Hazardous Materials 
Regulations. 

12.3  MATERIALS - Materials shall conform to the following when applicable: 

A. Slope Drains. Slope drains may be constructed of pipe, fiber, mats, erosion 
control fabric, geotextiles, rubble, Portland cement concrete, bituminous concrete, 
plastic sheets, or other materials acceptable to the Construction Engineer.  

B. Grass. Grass shall be quick growing species such as rye grass, Italian grass, or 
cereal grasses. Grass shall be suitable to the area and provide a temporary cover 
that will not compete later with permanent cover. Alternative grasses are 
allowable if acceptable to the Construction Engineer. 

C. Fertilizer and Soil Conditions. Fertilizer and soil conditioners shall be a standard 
commercial grade acceptable to the Construction Engineer. 

D. Silt Fences. Silt fences shall be synthetic filter fabric mounted on posts and 
embedded in compacted ground in compliance with American Society for Testing 
and Materials (ASTM) D6462-03, Standard Practice for Silt Fence Installation. 

E. Berms. Berms shall be gravel or sand wrapped with geotextile material. Alternate 
materials are allowable if acceptable to the Construction Engineer. 

F. Alternate materials or methods to control, prevent, remove, and dispose of 
pollution are allowable if acceptable to the Construction Engineer. 

12.4  CONSTRUCTION 

A. Preconstruction Requirements. 

1. Temporary Stormwater Pollution, Dust, and Erosion Control Meeting. The 
contractor shall be required to submit a site-specific BMP Plan to the 
Construction Engineer and address all comments by the Construction 
Engineer. After the Plan is accepted in writing by the Construction 
Engineer, the Contractor shall schedule a meeting with the Construction 
Engineer before the start of construction work to discuss the sequence of 
work, and plans and proposals for stormwater pollution, dust, and erosion 
control. 
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2. Temporary Water Pollution, Dust, and Erosion Control Submittals. 
The Contractor shall submit the site-specific BMP Plan to the 
Construction Engineer prior to the start of work for review of compliance 
with this Article. A site-specific BMP Plan template is available online at 
https://hidot.hawaii.gov/harbors/malamaikeawakai/, under HDOT 
Harbors Construction and Post-Construction Programs – Documents 
and Forms. 

a. Written site-specific BMP Plan shall include the following as 
applicable: 

1) Identification of potential pollutants and their sources and 
other factors that may cause water pollution, dust, and 
erosion. 

2) A list of all material and heavy equipment to be used 
during construction. Vehicles and equipment shall be well 
maintained and free from any type of fluid leaks. 

3) Construction schedule. 

4) Name(s) of specific individual(s) designated responsible for 
water pollution, dust and erosion controls on the project 
site. Include home, business, and cellular telephone 
numbers, fax numbers, and e-mail addresses. 

5) Descriptions of the methods and devices used to eliminate 
certain pollutants (e.g., wastewater, fuels, solvents, 
detergents, toxic or hazardous substances) from discharging 
into state waters and drainage systems, and provide details 
of BMP(s) to be installed or utilized. Indicate approximate 
dates when BMP(s) will be installed and removed. 

6) Description of maintenance and subsequent removal of 
BMP(s). 

7) Method(s) of removal and disposal of solid and regulated 
hazardous wastes encountered or generated during 
construction. The Contractor is advised to procure 
regulated hazardous materials on an as-needed basis, as 
feasible. All excess regulated hazardous materials at the 
conclusion of this project shall remain the property of the 
Contractor and shall be removed from HDOT Harbors 
property upon the completion of the project. 

8) Method(s) of removing and disposing concrete and asphalt 
pavement cutting slurry, concrete curing water, and 
hydrodemolition water. 

https://hidot.hawaii.gov/harbors/malamaikeawakai/
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9) Method(s) of containing, removing and disposing of 
demolition dust and debris to minimize the discharge of 
these pollutants into state waters and drainage systems. 

10) Spill kit contents and location. 

11) Fugitive dust control, including dust from grinding, 
sweeping, or brooming off operations or combination 
thereof. 

12) Method(s) of storing and handling of regulated hazardous 
materials (e.g. oils, paints) and other products used for the 
project. Safety Data Sheets (SDS) for all regulated 
hazardous materials used during construction activities 
shall be kept on-site throughout the duration of the project 
and readily available upon inspection. All containers of 
regulated hazardous materials should be provided with 
secondary containment during storage. Regulated 
hazardous materials not specifically needed in the 
execution of this project shall not be brought or stored on 
site. As feasible, the Contractor is encouraged to use 
products that do not contain any regulated constituents. The 
use of green products is encouraged. 

13) Method(s) of concrete washout/waste control. 

14) Method(s) of managing material stockpiles to minimize 
erosion and dust. 

15) Good housekeeping practices. 

a) Minimize tracking of sediment offsite from project 
entrances and exits. 

b) Litter management. The Contractor shall have a 
comprehensive housekeeping policy and shall 
actively enforce housekeeping requirements. 
Housekeeping items include, but are not limited to, 
cups, cans, bottles and other forms of lightweight 
litter, unattended containers of hazardous materials, 
concrete debris (e.g. dust, chips, and other 
sweepings), and discarded articles of disposable 
Personal Protective Equipment (e.g., earplugs, dust 
masks, and gloves). Employees who are specifically 
tasked with housekeeping duties shall be identified 
by name. 
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c) The Contractor should provide and maintain 
covered waste receptacles. No construction debris 
or other refuse that is generated as a result of project 
activities is to be disposed in HDOT Harbors-
owned waste receptacles. 

16) Provide plan(s)/drawing(s) showing location of followings 
when applicable: 

a) Boundaries of the property and the locations where 
construction activities will occur, including:  
 
i. Locations where earth-disturbing activities 

will occur (noting any sequencing of 
construction activities);  
 

ii. Approximate slopes and drainage patterns 
with flow arrows before and after the 
construction;  
 

iii. Locations where sediment, soil, or other 
construction materials will be stockpiled; 
  

iv. Locations of any contaminated soil or 
contaminated soil stockpiles;  
 

v. Locations of any crossings of state waters; 
  

vi. Designated points on the site where vehicle 
will exit onto paved roads; 
  

vii. Locations of structures and other impervious 
surfaces upon completion of construction; 
and  
 

viii. Locations of construction support activity 
areas. 

b) Locations of all state waters, including wetlands and 
indicate which water bodies are listed as impaired. 

c) The boundary lines of any natural buffers. 

d) Topography of the site, existing vegetative cover, 
and features (e.g., forest, pasture, pavement, 
structures), and drainage pattern(s) of stormwater 
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onto, over, and from the site property before and 
after major grading activities. 

e) Stormwater discharge locations, including locations 
of any storm drain inlets on-site and in the 
immediate vicinity of the site to receive stormwater 
runoff from the project; and locations where 
stormwater will be discharging to state waters 
(including wetlands). 

f) Locations of all potential pollutant-generating 
activities. 

g) Locations of stormwater control measures; and 

h) Locations where chemicals will be used and stored. 

17) Procedures for notification of appropriate facility 
personnel, emergency response agencies, and regulatory 
agencies where a leak, spill, or other release containing a 
hazardous substance or oil in an amount equal to or in 
excess of a reportable quantity established under either 40 
CFR Parts 110, 117, or 302, occurs during a 24-hour 
period. Contact information must be in locations that are 
readily accessible and available. 

18) The Contractor shall date and sign the site-specific BMP 
Plan. 

b. The Contractor shall keep the accepted Plan on-site or at an easily 
accessible location throughout the duration of the project. 
Revisions to the Plan shall be included with the original plan. The 
Contractor shall obtain written acceptance from the Construction 
Engineer before revising BMP. An updated Plan shall be kept on-
site throughout the remainder duration of the project. 

 
The Contractor shall follow guidelines in the “The City and County 
of Honolulu Storm Water Best Management Practice Manual – 
Construction,” (dated November 2011) in developing, installing, 
and maintaining BMP for the project. Additionally, the Contractor 
shall follow City and County of Honolulu “Rules Relating to Soil 
Erosion Standards and Guidelines” (dated April 1999) for all 
projects at Honolulu, Kalaeloa Barbers Point, and Kahului 
Harbors, and use respective Soil Erosion Guidelines for other 
Maui, Kauai and Hawaii County projects. Information can be 
found at the respective County websites.  
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3. Construction Requirements are as follows. 

1. No work shall be allowed to begin until submittals detailed in Subsection 
12.4.A.2 – Temporary Water Pollution, Dust, and Erosion Control 
Submittals are completed and accepted in writing by the Construction 
Engineer. The Contractor shall prevent pollutants from entering state 
waters. These efforts shall address areas such as those that drain to water, 
are over water, or drain to storm drains in the area of the project site. The 
Contractor shall design, operate, implement, and maintain the Plan to 
ensure that storm water discharges associated with construction activities 
will not cause or contribute to a violation of applicable state water quality 
standards. 

2. All projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors are 
subject to HDOT Harbors SWMP requirements for construction at those 
harbors unless the project meets a specified exemption class. The 
requirements include, but are not limited to, construction site BMP initial, 
recurring (i.e. every two weeks from October through March and every 
two months otherwise), and final inspections at the frequencies outlined in 
the SWMP. No grading or land disturbance activities are allowed until the 
initial BMP inspection is completed and required BMPs are found to be 
properly installed. 

3. Address all comments received from the Construction Engineer. 

4. Modify and resubmit plans and construction schedules to correct 
conditions that develop during construction which were unforeseen during 
the design and pre-construction stages. 

5. Coordinate temporary control provisions with permanent control features 
throughout the construction and post-construction period. 

6. BMP shall be in place and operational until the construction is completed 
and accepted by Harbors. 

7. Install and maintain either or both stabilized construction entrances and 
wheel washes to minimize tracking of dirt and mud onto roadways. 
Restrict traffic to stabilized construction areas only. Clean dirt, mud, or 
other material tracked onto the road immediately. Modify stabilized 
construction entrances to prevent mud from being tracked onto roadways. 

8. Chemicals may be used as soil stabilizers for either or both erosion and 
dust control if acceptable to the Construction Engineer. 
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9. Cover exposed surface of materials completely with tarpaulin or similar 
device when transporting aggregate, soil, excavated material or material 
that may be a source of fugitive dust. 

10. Clean up and remove any pollutant that can be attributed to the Contractor.  

11. Install or modify BMP due to change in the Contractor’s means and 
methods, or for omitted condition that should have been allowed for in the 
accepted site-specific BMP Plan or a BMP that replaces an accepted site-
specific BMP that is not satisfactorily performing. 

12. Properly maintain BMP.  

13. Remove, replace or relocate any BMP that must be removed, replaced or 
relocated due to potential or actual flooding, or potential danger or damage 
to the project or public. 

14. The Contractor’s designated representative specified in Subsection 
12.4.A.2.a.4 shall address any BMP concerns brought up by the 
Construction Engineer within 24 hours of notification, including weekends 
and holidays. Should the Contractor fail to satisfactorily address these 
concerns, the Construction Engineer reserves the right to employ outside 
assistance or use the Construction Engineer’s own labor forces to provide 
necessary corrective measures. The Construction Engineer will charge the 
Contractor such incurred costs plus any associated project engineering 
costs. The Construction Engineer will make appropriate deductions from 
the Contractor’s monthly progress estimate. Failure to apply BMP shall 
result in either or both the establishment and increase in the amount of 
retainage due to unsatisfactory progress or withholding of monthly 
progress payment. Continued failure to apply BMP may result in one or 
more of the following: The Contractor being fully responsible for all 
additional costs incurred by HDOT Harbors including any fines levied by 
HDOH, suspension of the Contract, or cancellation of the Contract. 

4. Hydrotesting Activities. If work includes removing, relocation or installing 
waterlines, and the Contractor elects to flush waterline or discharge hydrotesting 
effluent into state waters or drainage systems, obtain a Notice of General Permit 
Coverage (NGPC) authorizing discharges associated with hydrotesting waters 
from the HDOH Clean Water Branch (CWB). If a permit is required, prepare and 
submit permit application (CWB-Notice of Intent (NOI) Form F) to the HDOH 
CWB. 

Do not begin hydrotesting activities until the HDOH CWB has issued a NGPC. 
Hydrotesting operations shall be in accordance with conditions in the NGPC. 
Submit a copy of the NPDES Hydrotesting Waters Application and Permit to the 
Construction Engineer. 
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5. Dewatering Activities. If excavation of backfilling operations requires 
dewatering, and the Contractor elects to discharge dewatering effluent into state 
waters or existing drainage systems, obtain an NGPC authorizing discharges 
associated with construction activity dewatering from the HDOH CWB. If a 
permit is required, prepare and submit permit application (CWB-NOI Form G) to 
the HDOH CWB. 

Do not begin dewatering activities until the HDOH-CWB has issued an NGPC. 
Conduct dewatering operations in accordance with the conditions in the NGPC. 
Submit a copy of the NPDES Dewatering Application and Permit to the 
Construction Engineer. 

12.5  MEASUREMENT 

A. Installation, maintenance, monitoring, and removal of the BMP will be paid on a 
lump sum basis. Measurement for payment will not apply. 

B. The Construction Engineer will only measure additional water pollution, dust and 
erosion control required and requested by the Construction Engineer on a force 
account basis in accordance with Subsection 109.06 - Force Account Provisions 
and Compensation of the “Hawaii Standard Specification for Road and Bridge 
Construction, 2005." 

12.6  PAYMENT – Payment for Temporary Water Pollution, Dust, and Erosion Control shall be 
made as described in Article X of these Specifications. 

No progress payment will be authorized until the Construction Engineer accepts in writing the 
site-specific BMP Plan or when the Contractor fails to maintain the project site in accordance 
with the accepted BMP Plan. 

The Contractor shall reimburse the State of Hawaii within 30-day for the full amount of all 
outstanding costs incurred by the State of Hawaii for all citations or fines received as a result of 
the Contractor’s non-compliance with regulations 
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ARTICLE XIII – CONCRETE WORK 
 
13.1  GENERAL 
 

A. Description.  Work under this Article includes furnishing all labor, materials, and 
equipment associated with the concrete work for trench drain repairs.  
 

B. All work shall be in accordance with the following sections of the Standard 
Specifications except as modified or supplemented herein: 
  
Section 503 Concrete Structures 
Section 601 Structural Concrete 
Section 602 Reinforcing Steel 
Section 711 Concrete Curing Materials and Admixtures 
  

C. Sections on Materials referenced in the above sections are hereby incorporated. 

13.2  MATERIALS 

A. Concrete 

1. Concrete shall be Class f’c = 5,000 psi conforming to Section 601 
“Structural Concrete” of the Standard Specifications. 

2. Maximum aggregate size shall be 3/8 inches and shall be coordinated with 
concrete preparation procedures for spall repairs. 

B. Admixtures – Admixtures to be used in the concrete shall be approved by the 
Construction Engineer and shall conform to Section 711 of the Standard 
Specifications.  Contractor shall strictly adhere to the manufacturer’s 
recommendations regarding the use of admixtures including storage, 
transportation and method of mixing.  
 
CORTEC MCI 2005NS migrating corrosion inhibiting admixture manufactured 
by Cortec Corporation, or approved equal, and shall be added at the following rate 
and as recommended by the manufacturer. 
 
CORTEC MCI 2005NS: 1.5 pints per cubic yard of concrete 
 
To combat climate change and reduce the concrete carbon footprint, 
supplementary cementitious material(s) shall be used to reduce the cement content 
in the concrete for this project.  The following supplementary cementitious 
material shall be substituted for cement by weight at the following rate and as 
recommended by the concrete supplier. 
 
Silica Fume: 10% of cement by weight 
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The maximum water to cementitious materials ratio shall be 0.40 and the mix 
water shall be reduced as necessary to account for the admixture. 

C. Reinforcing Steel – Reinforcing steel shall be ASTM A615 Grade 60. 

D. Reinforcing Steel Anti-Corrosion Coating – Anti-corrosion coating with a 
minimum 7 day open time for reinforcing steel shall be Sika Armatec 110 
Epocem by Sika, or approved equal. 

E. Patching Compound for seat angle repairs shall be SikaTop 122 Plus by Sika, or 
approved equal.   

F. Patching Compound for repairing vertical repairs in lifts shall be Sikaquick VOH 
with Later R by Sika, or approved equal. 

G. Curing Compound for concrete repairs shall be acceptable to the Harbors Division 
Construction Engineer. 

H. Forms shall conform to Section 503.03.C “Forms” of the Standard Specifications. 

I. Snap ties and inserts shall be plastic or stainless steel.  All loose reinforcing steel 
shall be secured with ties at all intersections with adjacent reinforcing steel. 

J. Epoxy Joint Repair Mortar – Epoxy joint repair mortar shall be One (1) part 
Sikadur 21 LO-MOD by Sika mixed with Three (3) parts 20/40 Silica Quartz 
blend, or approved equal. 

K. Sealant – Sealant shall be Sikaflex 2C NS TG by Sika, or approved equal. 

13.3  CONSTRUCTION METHODS 

A. Concrete construction shall conform to the American Concrete Institute (ACI) 
ACI 318R-14 and ACI 546R-14. 

B. Surface preparation for spall repair work shall follow the International Concrete 
Repair Institute (ICRI) Guideline No. 310.1R-2008.  The sizes, locations and 
types of repair work specified on the drawings are intended to be approximate 
only.  The actual amount and type of repair work to be done shall be determined 
after completion of the removal work.  Removal and surface preparation shall be 
performed in the order listed below. 

1. All visible loose and deteriorated concrete shall be removed with suitable 
pneumatic or hand tools until only sound concrete remains. 

2. Such chipped areas and adjoining areas shall be further sounded by 
tapping with a light hammer.  Areas emitting a hollow sound indicating 
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unsound and delaminated concrete with voids shall be further chipped to 
sound concrete and beyond the extent of the corroded reinforcing. 

3. Partially exposed reinforcing steel or steel exposed during the concrete 
chipping process shall be fully exposed throughout their length within the 
repair area.  There shall be a minimum of 3/4 inch of clear distance 
between the reinforcing steel and the chipped surface of the existing 
concrete for placing patching compound or concrete. 

4. The edges of the repair shall be saw-cut and chipped as necessary to attain 
a minimum repair material depth of 3/4 inch and to prevent featheredge 
conditions. 

5. The existing concrete in the repair areas shall be chipped to approximate 
rectangular dimensions to facilitate the repair work.   

6. The patch area shall be cleaned of all dust and debris just prior to patching 
with high pressure, oil-free compressed air with appropriate PPE’s and 
containment.   

C. Live Load Limitation 

1. Any element being repaired shall not be subjected to live loads during the 
period starting from the removal of existing concrete until the repair 
concrete has been allowed to cure for 7 days or obtained a minimum 
compressive strength of f’c=4,000 psi. 

D. Cleaning Reinforcing Steel – All exposed concrete and reinforcing steel in the 
repair area shall be needle gunned to remove all scale, loose rust, debris and other 
bond-inhibiting materials.  Any areas not patched more than 48 hours after 
cleaning shall be recleaned. 

E. Replacing Reinforcing Steel – All existing reinforcing bars with less than 80% of 
their cross-section remaining after cleaning shall be brought to the attention of the 
Harbors Division Construction Engineer. 

F. Reinforcing Steel Coating – All exposed steel shall be liberally coated with anti-
corrosion coating per manufacturer’s recommendations. 

G. Formwork – Formwork shall be installed in accordance with Section 503.03.C - 
“Forms” of the Standard Specifications.  The exact method of formwork requires 
the Construction Engineer’s approval.  Concrete repairs shall be built up to the 
original surface. 

H. Placing Concrete – Concrete shall be placed in accordance with Section 503.03 - 
“Construction” of the Standard Specifications.  All repair surfaces including 
forms shall be thoroughly washed with clean water and remain in a saturated 
surface dry condition prior to placing concrete.  Surfaces shall be clean and free 
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of loose and other bond-inhibiting materials.  The repair concrete shall be 
vibrated, rodded or tamped during placement to consolidate the pour and fill all 
corners of the patch or form and beneath the reinforcing.  As an alternate self-
consolidating concrete maybe used.  There shall be no cold joints in the field of 
the repair. 

I. Patching Compound – Patching compound shall be used only to fill minor spalls 
and voids and to fill minor depressions such as those caused by the installation of 
expansion anchors used for formwork support.  The Contractor shall follow the 
manufacturer’s recommendations for mixing and placing patching compound, 
including application of a slurry coat to prime the substrate and application of the 
repair material in lifts. 

J. Finish – Concrete finish shall be Class I - Ordinary Surface Finish as specified in 
Section 503.03.M.1 of the Standard Specifications and match the original finish.   

K. Formwork Removal – Formwork for all repairs shall not be removed for a 
minimum of 24 hours and until concrete has obtained a minimum compressive 
strength of f’c = 4,000 psi. 

L. Concrete Curing – Concrete repairs shall be with a curing compound approved by 
and acceptable to the Harbors Division Construction Engineer. 

M. Defective Work – After forms have been removed, the repaired area shall be 
tested by tapping with a hammer.  Any “hollow” sound emitted shall indicate the 
presence of voids and shall be sufficient cause for removal of repair work and 
reconstruction.  The method of repairing defects shall be subject to the approval 
of the Construction Engineer.  All defects shall be corrected by the Contractor at 
no additional cost to the State. 

N. Seat Angle Void Repair 

1. Seat angle void repair locations shall be determined by the Harbors 
Division Construction Engineer prior to the start of work.  Repair areas 
shall be the most severely damaged voids along the length of the trench 
drain. 

2. Repair area shall be clean, sound and prepared for manufacturer’s 
recommendations. Remove dust, laitance, grease, curing compounds, 
impregnations, waxes and any other contaminants. 

3. Prime prepared substrate with mixed Sikadur 22 Lo-Mod. While primer is 
still tacky, apply epoxy mortar and finish. 

13.4  PAYMENT – Payment for Concrete Work shall be made as described in Article X of these 
Specifications. 
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ARTICLE XIV – STRUCTURAL STEEL 

14.1  GENERAL 

A. Work under this Article includes furnishing all labor, materials, and equipment 
associated with the structural steel work for trench drain repairs.. 

B. In general, the work includes, but is not necessarily limited to, the following: 

1. Furnishing and installing replacement gratings.  

2. Removing and disposing of existing gratings. Based on an initial survey of 
damaged gratings, an additional 5 extra gratings are included in the 
quantity above for each grating type. Any gratings not installed shall be 
delivered to a Harbors Division Oahu Baseyard. 

3. Repairing existing damaged grating bars. 

4. Repairing grate seat angles. Related concrete work including repairing 
spalls and delaminations shall be per Article XIII.  

5. Removing all dirt and debris along the entire trench drain. 

C. All work shall be in accordance with the following sections of the “2005 Hawaii 
Standard Specifications for Road and Bridge Construction, Department of 
Transportation Highways Division, Honolulu, Hawaii" except as modified or 
supplemented herein: 

 
1. Section 713 Structural Steel and Related Materials 

D. Sections on Materials referenced in the above sections are hereby incorporated. 

14.2  MATERIALS 

A. Trench Drain Grating – Bars for trench drain gratings and seat angles shall 
conform to the requirements of ASTM A36. 

1. Fabrication and erection of structural steel shall conform to the American 
Institute of Steel Construction (AISC) Manual of Steel Construction, 15th 
Edition.  Metal work shall be fabricated in accordance with the approved 
shop drawings.  Exposed metal work shall be finished with even, close 
joints, and neat connections.  Profiles shall be true to detail, clean, straight, 
and sharply defined.  Metal shall be free from defects impairing strength, 
durability, and appearance of sufficient strength to adequately withstand 
required loads.  Weld and grind permanent connections. 
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2. Welds and welding procedures shall conform to the Structural Welding 
Code AWS D1.1 of the American Welding Society. 

3. Welding shall be performed by welders prequalified for welding 
procedures to be used. 

4. Welding electrodes shall be E70XX. 

5. The location, size, and spacing of welds shall be shown on the shop 
drawings.  Welds shall be cleaned immediately by chipping or wire 
brushing. 

6. Steel shall be hot-dipped galvanized after fabrication. 

14.3  CONSTRUCTION METHODS 

A. Existing trench drain grating designs vary along the length of the trench drains. 
The Contractor shall inspect all existing grating along the entire length of the 
trench drain. 

B. Grating with multiple damaged bars shall be brought to the attention of the 
Harbors Construction Engineer.  Based on the unit price bids, the Construction 
Engineer shall decide whether damaged grating is to be repaired and reinstalled or 
replaced with a replacement grating. 

C. Grating with minimal damage shall be repaired as shown on the drawings. Field 
welds for repairing grating and spacer bars shall be coated with a cold galvanizing 
compound. 

D. Trench drain gratings shall be installed as shown on the plans 

E. Grating not reinstalled shall be inspected by the Harbors Construction Engineer to 
determine if grating not to be reinstalled will be salvaged.  Salvaged grating shall 
be delivered by the Contractor to the DOT Harbors Baseyard at 48 Sand Island 
Access Road at the conclusion of the project.  All other grating shall be 
considered property of the Contractor and shall be removed and disposed of away 
from the project site accordingly. 

F. Title of Materials - Title to all materials to be removed, except as specified 
otherwise, is vested in the Contractor upon approval by the Construction Engineer 
of the Contractor’s demolition and removal procedures, and authorization to begin 
demolition.  The State will not be responsible for the condition or loss of, or 
damage to, such property after notice to proceed. 

1. Removed material shall be disposed of away from the project site in a 
lawful manner at no cost to the State.  The Contractor will not be allowed 
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to deposit removed material into trash dumpsters owned by the State or 
tenants.   

2. Remove and transport shall be in a manner that will prevent spillage on 
pavements, streets or adjacent areas. Comply with Federal, State, and local 
hauling and disposal regulations. 

G. Cleaning Trenches – At the completion of the project, the Contractor shall remove 
all dirt and debris on the sides and bottom of the trenches at the gratings to be 
replaced to the satisfaction of the Construction Engineer. 

14.4  PAYMENT - Payment for Structural Steel shall be made as described in Article X of these 
Specifications.
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 Requirements of Chapter 104, HRS 
 Wages and Hours of Employees on Public Works Law  
Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or 
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB). 
 
Rate of Wages for Laborers and Mechanics 
 
• Minimum prevailing wages (basic hourly rate plus fringe benefits), as determined by the Director of Labor and Industrial 

Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the 
job site.  [§104-2(a), (b), Hawaii Revised Statutes (HRS)]  

 
• If the Director of Labor determines that prevailing wages have increased during the performance of a public works contract, 

the rate of pay of laborers and mechanics shall be raised accordingly.  [§104-2(a) and (b), HRS; §12-22-3(d) Hawaii 
Administrative Rules (HAR)] 

 
Overtime 
 
• Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any 

other day shall be paid overtime compensation at not less than one and one-half times the basic hourly rate plus the cost of 
fringe benefits for all hours worked.  If the Director of Labor determines that a prevailing wage is defined by a collective 
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement 
[§§104-1, 104-2(c), HRS; §12-22-4.1, HAR]   

 
Weekly Pay 
 
• Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or 

rebate, except for legal deductions, within five working days after the cutoff date.  [§104-2(d), HRS] 
 
Posting of Wage Rate Schedules 
 
• Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a 

prominent and easily accessible place at the job site.  A copy of the entire wage rate schedule shall be given to each laborer 
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement.  
[§104-2(d), HRS] 

 
Withholding of Accrued Payments 
 
• If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics 

employed by the contractor or subcontractor on the job site any difference between the wages required by the public works 
contract or specifications and the wages received.  [§104-2(e), HRS] 

 
Certified Weekly Payrolls and Payroll Records 
 
• A certified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR] 
 
• The contractor is responsible for the submission of certified copies of the payrolls of all subcontractors.  The certification 

shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained 
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the 
laborer or mechanic performed.  [§104-3(a), HRS; §12-22-10, HAR] 

 
• Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction.  

The records shall contain:  [§104-3(b), HRS; §12-22-10, HAR] 
• the name and home address of each employee  •  daily and weekly hours worked 
• the last four digits of social security number  • weekly straight time and overtime earnings 
• a copy of the apprentice's registration with DLIR •  amount and type of deductions 
• the employee's correct classification • total net wages paid 
• rate of pay (basic hourly rate + fringe benefits) • date of payment 
• itemized list of fringe benefits paid    

 
• Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations 

(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job. 
[§§104-3(c), 104-22(a), HRS; §12-22-10, HAR] 
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Termination of Work on Failure to Pay Wages 
 
• If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor 

has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the 
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or 
overtime compensation have not been paid.  The contracting agency may complete this work by contract or otherwise, and 
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred.  [§104-4, HRS] 

 
Apprentices  
 
• Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered 

with the DLIR.  In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or 
recognized as a USDOL nationally approved apprenticeship program by the DLIR, Workforce Development Division, 
(808) 586-8877, and the apprentice must be individually registered by name with the DLIR.  [§12-22-6(1) and (2), HAR] 

 
• The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as 

the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the 
apprenticeship standards registered with or recognized by the DLIR.  A registered or recognized apprentice receiving the 
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement.  [§12-22-6(3), 
HAR] 

 
Enforcement 
 
• To ensure compliance with the law, DLIR and the contracting agency will conduct investigations of contractors and 

subcontractors.  If a contractor or subcontractor violates the law, the penalties are:  [§104-24, HRS] 
 

 First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater. 
 Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater. 
 Third Violation Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000, 

whichever is greater; and  
Suspension from doing any new work on any public work of a governmental contracting agency for 
three years. 

 
 A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and 
a third violation if it occurs within three years of the second notification of violation.  [§104-24, HRS; §12-22-25(b), HAR] 

   
 Suspension:  For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages 
or penalties until all wages and penalties are paid in full.  For a third violation, the department shall penalize and suspend the 
contractor as described above, except that if the contractor continues to violate the law, then the department shall 
immediately suspend the contractor for a mandatory three years.  The contractor shall remain suspended until all 
wages and penalties are paid in full. [§§104-24, 104-25, HRS] 

 
• Suspension:  Any contractor who fails to make payroll records accessible or provide requested information within 10 days, 

or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in 
Section 104-22(b) and 104-25(a)(3), HRS.  [§104-3(c), HRS; §12-22-26, HAR] 

 
• If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the 

delay has ceased.  Interference or delay includes failure to provide requested records or information within ten days, failure 
to allow employees to be interviewed during working hours on the job, and falsification of payroll records.  The department 
shall assess a penalty of $10,000 per project, and $1,000 per day thereafter, for interference or delay.  [§104-22(b), HRS; 
§12-22-26, HAR] 

 
• Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104, 

HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or 
subcontractor for noncompliance with the requirements of this chapter.  [§104-2(f), HRS] 

 
 
 For additional information, visit the department's website at http://labor.hawaii.gov/wsd 
 or contact any of the following DLIR offices: 
 

Oahu (Wage Standards Division) ............................. (808) 586-8777 
Hawaii Island ............................................................. (808) 974-6464 
Maui and Kauai ......................................................... (808) 243-5322 
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PROPOSAL TO THE STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

HARBORS 

PROJECT TITLE: HONOLULU HARBOR, PIERS 52-53, REPAIR 

TRENCH DRAINS, OAHU, HAWAII 

PROJECT NUMBER: S10948 

COMPLETION TIME: All work shall be completed within TWO HUNDRED 
FORTY (240) CALENDAR DAYS from the date 
indicated in the Notice to Proceed from the Department. 

LIQUIDATED DAMAGES: THREE HUNDRED DOLLARS ($300.00) for each and 
every calendar day which the Contractor has delayed the 
completion of this project. 

DESIGN PROJECT MANAGER: MR. EMMANUEL LEGASPI 

DEPARTMENT OF TRANSPORTATION 

HARBORS 

HALE AWA MOKU 

79 S. NIMITZ HIGHWAY 

HONOLULU, HAWAII 96813 

PHONE: (808) 587-1875

EMAIL:  emmanuel.b.legaspi@hawaii.gov

ELECTRONIC SUBMITTAL: Bidders shall submit and upload the complete 

proposal to HIePRO prior to the bid opening date and 

time. Any additional support documents explicitly 

designated as confidential and/or proprietary shall be 

uploaded as a  separate file to HIePRO. Bidders shall 

refer to  SPECIAL PROVISIONS 2.8 

PREPARATION AND DELIVERY OF BID for 

complete details. FAILURE TO UPLOAD THE 

COMPLETE PROPOSAL TO HIePRO SHALL BE 

GROUNDS FOR REJECTION OF THE BID. 
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Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii 96813 

Dear Sir: 

The undersigned Bidder declares the following: 
 

1. It has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
free competitive bidding in connection with this proposal. 

 
2. It has not been assisted or represented on this matter by any individual 

who has, in a State capacity, been involved in the subject matter of this 
contract within the past two years. 

 
3. It has not and will not, either directly or indirectly offered or given a gratuity 

(i.e. an entertainment or gift) to any State or County employee to obtain a 
contract or favorable treatment under a contract. 

The undersigned Bidder further agrees to the following: 

1. If this proposal is accepted, it shall execute a contract with the Department 
to provide all necessary labor, machinery, tools, equipment, apparatus and 
any other means of construction, to do all the work and to furnish all the 
materials specified in the contract in the manner and within the time therein 
prescribed in the contract, and that it shall accept in full payment therefore 
the sum of the unit and/or lump sum prices as set forth in the attached 
proposal schedule for the actual quantities of work performed and 
materials furnished and furnish satisfactory security in accordance with 
Section 103D-324, Hawaii Revised Statutes, within 10 days after the award 
of the contract or within such time as the Director of Transportation may 
allow after the undersigned has received the contract documents for 
execution, and is fully aware that non-compliance with the aforementioned 
terms will result in the forfeiture of the full amount of the bid guarantee 
required under Section 103D-323, Hawaii Revised Statutes. 

 
2. That the quantities given in the attached proposal schedule are 

approximate only and are intended principally to serve as a guide in 
determining and comparing the bids. 

 
3. That the Department does not either expressly or by implication, agree that 

the actual amount of work will correspond therewith, but reserves the right 
to increase or decrease the amount of any class or portion of the work, or 
to omit portions of the work, as may be deemed necessary or advisable by 
the Director of Transportation, and that all increased or decreased 
quantities of work shall be performed at the unit prices set forth in the 
attached proposal schedule except as provided for in the specifications. 
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4. In case of a discrepancy between unit prices and the totals in said 
Proposal Schedule, the unit prices shall prevail. 

 
5. Agrees to begin work within 10 working days after the date of notification to 

commence with the work, which date is in the notice to proceed, and shall 
finish the entire project within the time prescribed. 

 
6. The Director of Transportation reserves the right to reject any or all bids 

and to waive any defects when in the Director’s opinion such rejections or 
waiver will be for the best interest of the public.  

 
7. The undersigned Bidder further agrees to the following: Pursuant to HAR 

§3-122-13(e), any contractor (including consultants) paid for services to 
develop or prepare specifications or work statements shall be precluded 
from submitting an offer or receiving a contract for that particular 
solicitation. This includes the preparation of reports relied upon by HDOT 
in the development of the project scope. 

 
The Bidder acknowledges receipt of and certifies that it has completely examined the 
following listed items: the Hawaii Department of Transportation, Air and Water 
Transportation Facilities Division General Provisions for Construction Projects dated 
2016, the Notice to Bidders, the Special Provisions, if any, the Technical Provisions, 
the Proposal, the Contract and Bond Forms, and the Project Plans. 

 
In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the 
form checked below. (Check applicable bid security submitted with bid.) 

 
  Surety Bid Bond (Use standard form), 

 
 

  Cash, 
 
 

  Cashier’s Check, 
 
 

  Certified Check, or 
 
 

   . 
(Fill in other acceptable security.) 
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The undersigned Bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 

 
Addendum No. 1   Addendum No. 3   

 
Addendum No. 2   Addendum No. 4   

 
In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned 
as Bidder, has listed the name of each person or firm, who will be engaged by the 
Bidder on the project as a Subcontractor or Joint Contractor and the nature of work 
to be done by each. The Bidder must adequately and unambiguously disclose 
the unique nature and scope of the work to be performed by each 
Subcontractor or Joint Contractor. For each listed firm, the Bidder declares the 
respective firm is a Subcontractor or Joint Contractor and is subject to evaluation 
as a Subcontractor or Joint Contractor. It is understood that failure to comply with 
the aforementioned requirements may be cause for rejection of the bid submitted. 

 
Name of Subcontractor Nature and Scope of Work 

1. 

2. 

3. 

4. 
 
5. 
 
6. 
 
7. 
 
8. 
 

Name of Joint Contractor Nature and Scope of Work 
 
1. 
 
2. 
 
3. 
 
 

NOTES: 
"None" or if left blank indicates no Subcontractor or Joint Contractor. 
If more space is needed, attach additional sheets. 
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The undersigned hereby certifies that the bid prices contained in the attached 
proposal schedule have been carefully checked and are submitted as correct and 
final. 

 
This declaration is made with the understanding that the undersigned is 

subject to the penalty of perjury under the laws of the United States and is in violation 
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of 
the Hawaii Revised Statutes, for knowingly rendering a false declaration. 

 
 
 

Bidder (Company Name) 
 

By   
Authorized Signature 

 
 

Print Name and Title 
 
 
 
 

Business Address 
 
 

Business Telephone 
 
 

Date 
 
 

Contact Person (If different from above) 

 
Phone:  Email:  

 
NOTE: 

If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the 
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for 
the corporation. Please attach to this page current (not more than six months old) evidence of the 
authority of the officer(s) to sign for the corporation. 

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with 
the signature(s) of the general partner(s). Please attach to this page current (not more than six 
months old) evidence of the authority of the partner authorized to sign for the partnership. 

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above. 
 

If signature is by an agent, other than an officer of a corporation or a partner of a partnership, 
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with 
the bid. Otherwise, the Department may reject the bid as irregular and unauthorized. 
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PREFERENCES 

Bidders agree that preferences shall be taken into consideration to determine the low bidder 
in accordance with said Sections and the rules promulgated, however, the award of contract 
will be in the amount of the bid offered exclusive of any preferences. 

A. HAWAII PRODUCTS PREFERENCE

In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii 
Products Preference shall not apply to solicitations for public works construction. 
Therefore, the Hawaii Products Preference shall not apply to this project. 

B. APPRENTICESHIP PROGRAMS PREFERENCE

In accordance with ACT 17, SLH 2009 – Apprenticeship Program, a 5% bid 
adjustment for bidders that are parties to apprenticeship agreements pursuant to Hawaii 
Revised Statutes (HRS) Section 103-55.6 may be applied to the bidder's price for evaluation 
purposes. 

Any bidder seeking this preference must be a party to an apprenticeship agreement 
registered with the Department of Labor and Industrial Relations at the time the offer is made 
for each apprenticeable trade the bidder will employ to construct the public works projects for 
which the offer is being made. 

The bidder is responsible for complying with all submission requirements for 
registration of its apprenticeship program before requesting the preference. 

( ) Yes, I wish to be considered for the Apprenticeship Programs 
Preference. I have included Certification Form(s) 1 with my bid. 

C. RECYCLED PRODUCT PREFERENCE

Recycled product preference shall not apply to this proposal.
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HONOLULU HARBOR, PIER 52-53, REPAIR TRENCH DRAINS 
OAHU, HAWAII 

JOB S10948 

PROPOSAL SCHEDULE 

Item 
No. 

Item Description 
Approximate 
Quantity (a) 

Unit 
Unit Price 

(b) 
Amount Bid 

(a x b) 

1 
Mobilization (Not to exceed 6% 
sum of all Items, excluding this 
Item) 

L.S. L.S. L.S. $ ____________ 

2 
Installation, Maintenance, 
Monitoring, and Removal of BMP 

L.S. L.S. L.S. $ ____________ 

3 
Trench Drain #1 Replacement 
Grating (Type A) 

100 EA. $ _______ $ ____________ 

4 
Trench Drain #2 Replacement 
Grating (Type A)  

150 EA. $ _______ $ ____________ 

5 
Trench Drain #3 Replacement 
Grating (Type A) 

100 EA. $ _______ $ ____________ 

6 
Trench Drain #1 Grating Bar 
Repair (Type B) 

20 EA. $ _______ $ ____________ 

7 
Trench Drain #2 Grating Bar 
Repair (Type B) 

20 EA. $ _______ $ ____________ 

8 Seat Angle Replacement (Type C) 500 L.F. $ _______ $ ____________ 

9 Seat Angle Void Repair (Type C) 300 L.F. $ _______ $ ____________ 

10 Vertical Spall Repair (Type D) 300 S.F. $ _______ $ ____________ 

11 Reinforcing Steel Replacement 500 LBS. $ _______ $ ____________ 

TOTAL AMOUNT FOR 
 COMPARISON OF BIDS     $ __________________ 

NOTES: 

1. Bidders shall submit and upload the complete proposal to HIePRO prior to the bid

opening date and time. Proposals received after said due date and time shall not be

considered. Any additional support documents explicitly designated as confidential and/or

proprietary shall be uploaded as a separate file to HIePRO. Do not include confidential

and/or proprietary documents with the proposal. The record of each bidder and respective

bid shall be open to public inspection. Original (wet ink, hard copy) proposal documents are

S10948



S10948 
P-8

not required to be submitted. Contract award shall be based on evaluation of proposals 

submitted and uploaded to HIePRO.  

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE 

GROUNDS FOR REJECTION OF THE BID. 

If there is a conflict between the specification document and the HIePRO solicitation, the 
specifications shall govern and control, unless otherwise specified. 

2. Bid shall include all Federal, State, County and other applicable taxes and fees.

3. The TOTAL AMOUNT FOR COMPARISON OF BIDS shall be used to determine the lowest
responsible bidder.

4. Bidders shall complete all unit prices and amounts. Failure to do so shall be grounds for
rejection of bid.

5. If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall
govern.

6. If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available
for this project, the State reserves the right to negotiate with the lowest responsible bidder as
permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of
work and award a contract.

7. Submission of Proposal is a warranty that the bidder has made an examination of the project
site and is fully aware of all conditions to be encountered in performing the work and the
requirements of the plans and specifications.

8. No additional compensation will be paid by the State for losses, including overhead and profit,
resulting from reduced scope of work.

9. Contract time shall remain the same whether or not the overall scope of work is decreased.



SURETY BID BOND 
Bond No. 

KNOW TO ALL BY THESE PRESENTS: 

That we, 
!full name or legal title of offerer)

as Offeror, hereinafter called the Principal, and 

!name of bonding company)

as Surety, hereinafter called Surety, a corporation authorized to transact business as a 
Surety in the State of Hawaii, are held and firmly bound unto 

(State/county entity) 
as Owner, hereinafter called Owner, in the penal sum of 

(required amount of bid security) 
Dollars($  ),lawful money of the United States of America, 
for the payment of which sum well and truly to be made, the said Principal and the said 
Surety bind ourselves, our heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 

WHEREAS: 
The Principal has submitted an offer for 

(project by number and brief description) 

NOW, THEREFORE: 
The condition of this obligation is such that if the Owner shall reject said offer, or in 

the alternate, accept the offer of the Principal and the Principal shall enter into a contract 
with the Owner  in accordance with the terms of such offer, and give such bond or bonds 
as may be specified in the solicitation or Contract Documents with good and sufficient 
surety for the faithful performance of such Contract and for the prompt payment of labor 
and material furnished in the prosecution thereof as specified in the solicitation then this 
obligation shall be null and void, otherwise to remain in full force and effect. 

Signed this   day of  _ 

Name of Principal (Offeror) (Seal) 

Signature 

Title 

Name of Surety (Seal) 

Signature 

Title 

BB-1 rll/17/98 



STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

HONOLULU, HAWAII 

SAMPLE FORMS 

Contents: 

Sample Contract 
Performance Bond (Surety) 
Performance Bond 
Labor and Material Payment Bond (Surety) 
Labor and Material Payment Bond 
Chapter 104, HRS Compliance Certificate 
Certification of Compliance for Employment of State Residents, Act 192, SLH 2011 
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CONTRACT

THIS AGREEMENT, made this day of                                                   , by and between 

the STATE OF HAWAII, by its Director of Transportation, hereinafter referred to as “STATE”, 

and «CONTRACTOR», «STATE_OF_INCORPORATON», whose business/post office address 

is «ADDRESS», hereinafter referred to as CONTRACTOR”;

WITNESSETH:  That for and in consideration of the payments hereinafter mentioned, the

CONTRACTOR hereby covenants and agrees with the STATE to complete in place, furnish and pay 

for all labor and materials necessary for “«PROJECT_NAME_AND_NO»”, or such a part thereof as

shall be required by the STATE, the total amount of which labor, material and construction shall be

computed at the unit and/or lump sum prices set forth in the attached proposal schedule and shall be 

the sum of «BASIC»----DOLLARS ($«BASIC_NUMERIC») as follows:

TOTAL AMOUNT FOR COMPARISON OF BIDS…………………$«BASIC_NUMERIC» 
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which sum shall be provided from State funds, all in accordance with the specifications, the 

special provisions, if any, the notice to bidders, the instructions to bidders, the proposal and plans 

for «PROJECT_NO_ONLY», and any supplements thereto, on file in the office of the Director

of Transportation.  These documents, together with all alterations, amendments, and additions 

thereto and deductions therefrom, are attached hereto or incorporated herein by reference and 

made a part of this contract. 

The CONTRACTOR hereby covenants and agrees to complete such construction within

«WORKING_DAYS» from the date indicated in the Notice to Proceed from the State subject, 

however, to such extensions as may be provided for in writing under the specifications.   

For and in consideration of the covenants, undertakings and agreements of the 

CONTRACTOR herein set forth and upon the full and faithful performance thereof by the 

CONTRACTOR, the STATE hereby agrees to pay the CONTRACTOR the sum of  

«BASIC»---DOLLARS ($«BASIC_NUMERIC») in lawful money, but not more than such part 

of the same as is actually earned according to the STATE’s determination of the actual quantities 

of work performed and materials furnished by the CONTRACTOR at the unit or lump sum 

prices set forth in the attached proposal schedule.  Such payment, including any extras, shall be 

made, subject to such additions or deductions hereto or hereafter made in the manner and at the 

time prescribed in the specifications and this contract. 

An additional sum of «EXTRAS»-----DOLLARS ($«EXTRA_NUMERIC») is hereby 

provided for extra work.
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All words used herein in the singular shall extend to and include the plural.  All words 

used in the plural shall extend to and include the singular.  The use of any gender shall extend to 

and include all genders. 

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly 

executed the day and year first above written.

STATE OF HAWAII

Director of Transportation

«CONTRACTOR» 

Signature 

Print name

Print Title

Date

(Seal) 



PERFORMANCE BOND (SURETY)
(6/21/07)

KNOW TO ALL BY THESE PRESENTS:

 That _________________________________________________________________, 
(Full Legal Name and Street Address of Contractor) 

as Contractor, hereinafter called Principal, and ______________________________________ 

____________________________________________________________________________
(Name and Street Address of Bonding Company) 

as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a  

surety in the State of Hawaii, are held and firmly bound unto the ______________________, 
(State/County Entity) 

its successors and assigns, hereinafter called Obligee, in the amount of __________________ 

____________________________________________________________________________
DOLLARS ($__________________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

 WHEREAS, the above-bound Principal has signed a Contract with Obligee on  
___________________, for the following project: 

hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof.

 NOW THEREFORE, the condition of this obligation is such that: 

If the Principal shall promptly and faithfully perform, and fully complete the Contract in 
strict accordance with the terms of the Contract as said Contract may be modified or amended 
from time to time; then this obligation shall be void; otherwise to remain in full force and effect. 
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Surety to this Bond hereby stipulates and agrees that no changes, extensions of time, 
alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 

In the event of Default by the Principal, of the obligations under the Contract, then after 
written Notice of Default from the Obligee to the Surety and the Principal and subject to the 
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work 
to be performed under the Contract and complete such work, or pay moneys to the Obligee in 
satisfaction of the surety's performance obligation on this bond. 

Signed this ________ day of _______________, _______. 

(Seal) ___________________________________
Name of Principal (Contractor) 

* __________________________________
Signature

___________________________________
Title

(Seal) ___________________________________
Name of Surety 

* ___________________________________
Signature

___________________________________
Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY A NOTARY PUBLIC
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LABOR AND MATERIAL PAYMENT BOND (SURETY)
(6/21/07)

KNOW TO ALL BY THESE PRESENTS:

 That _________________________________________________________________, 
(Full Legal Name and Street Address of Contractor) 

as Contractor, hereinafter called Principal, and ______________________________________ 

___________________________________________________________________________,
(Name and Street Address of Bonding Company) 

as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety 
in the State of Hawaii, are held and firmly bound unto the ______________________, 

(State/County Entity) 

its successors and assigns, hereinafter called Obligee, in the amount of _________________ 

____________________________________________________________________________
________ Dollars ($______________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

 WHEREAS, the above-bound Principal has signed Contract with the Obligee on  
____________________ for the following project: 

hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof.

 NOW THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials 
supplied to the Principal for use in the performance of the Contract, then this obligation shall be 
void; otherwise to remain in full force and effect. 

1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of
time, alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 

2. A "Claimant" shall be defined herein as any person who has furnished labor or materials
to the Principal for the work provided in the Contract.
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Every Claimant who has not been paid amounts due for labor and materials furnished for 
work provided in the Contract may institute an action against the Principal and its Surety on this 
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes, 
and have the rights and claims adjudicated in the action, and judgment rendered thereon; 
subject to the Obligee's priority on this bond.  If the full amount of the liability of the Surety on 
this bond is insufficient to pay the full amount of the claims, then after paying the full amount 
due the Obligee, the remainder shall be distributed pro rata among the claimants. 

Signed this _______ day of ______________, _______. 

(Seal) ___________________________________
Name of Principal (Contractor) 

* ___________________________________
Signature

___________________________________
Title

(Seal) ___________________________________
Name of Surety 

* __________________________________
Signature

__________________________________
Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY A NOTARY PUBLIC
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CHAPTER 104, HRS COMPLIANCE CERTIFICATE 

The undersigned bidder does hereby certify to the following: 

1. Individuals engaged in the performance of the contract on the job site shall be

paid: 

A. Not less than the wages that the director of labor and industrial relations

shall have determined to be prevailing for corresponding classes of laborers and 

mechanics employed on public works projects; and 

B. Overtime compensation at one and one-half times the basic hourly rate

plus fringe benefits for hours worked on Saturday, Sunday, or a legal holiday of 

the State or in excess of eight hours on any other day. 

2. All applicable laws of the federal and state governments relating to workers’

compensation, unemployment compensation, payment of wages, and safety shall be fully 

complied with. 

DATED at Honolulu, Hawaii, this             day of                                                   , 20___.  

«CONTRACTOR» 
Name of Corporation, Partnership, or Individual 

Signature and Title of Signer 

Notary Seal 
NOTARY ACKNOWLEDGEMENT 

Subscribed and sworn before me this 
             day of             
Notary signature            
Notary public, State of            
My Commission Expires:   

Notary Seal 
NOTARY CERTIFICATION      

Doc. Date:  #Pages: 
Notary Name:   Circuit 
Doc. Description: 

Notary signature 
Date  
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