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NOTICE TO BIDDERS 

Hawaii Revised Statutes (HRS), 

Chapter 103D 

 

 

The receiving of bids for FENCE REPAIRS AT DEPARTMENT OF 

TRANSPORTATION, NAWILIWILI HARBOR ON THE ISLAND OF KAUAI, 

PROJECT NO. DOT-HAR-K-26-05, will begin as of the HIePRO Release Date.  Bidders shall 

register and submit complete bids through HIePRO only.  Refer to the following HIePRO link 

for important information on Vendor Registration: https://hiepro.ehawaii.gov/welcome.html. 

The solicitation, specifications, proposal, and additional documents designated or 

incorporated by reference shall be available in HIePRO. 

HIePRO OFFER DUE DATE & TIME is June 25, 2026, at 2:00 p.m., Hawaii Standard 

Time (HST).  Bidders shall submit and upload the complete proposal to HIePRO prior to 

the offer due date and time.  Proposals received after said due date and time shall not be 

considered.  Any additional support documents explicitly designated as confidential and/or 

proprietary shall be uploaded as a separate file to HIePRO.  Bidders shall not include 

confidential and/or proprietary documents as part of their proposal.  The record of each 

bidder and their respective proposal shall be open to public inspection.  FAILURE TO 

UPLOAD THE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION. 

The scope of work consists of repair fencing at Nawiliwili Harbor on an “open end,      

as-needed” basis. 

To be eligible for award, bidders shall possess a valid State of Hawaii General 

Engineering “A” or Specialty Contractors “C-32” license at the time of bidding. 
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The Hawaii Department of Transportation, Air and Water Transportation Facilities 

Division, 2016 GENERAL PROVISIONS FOR CONSTRUCTION PROJECTS, applicable to 

this project are available on the internet at: http://hidot.hawaii.gov/administration/con/. 

 

All Request for Information (RFI) questions and Substitution Requests shall be submitted 

in HIePRO no later than June 4, 2026, at 2:00 p.m., HST.  RFI questions received after the 

stated deadline shall not be addressed.  Substitution Requests received after the stated deadline 

shall not be considered.  Verbal RFI(s) shall not receive a response.  All responses to RFI 

questions shall be provided for clarification and information only and issued by formal 

addendum.  Any amendments to the solicitation shall be made by formal addendum and posted 

in HIePRO.  Substitution Requests received after the stated deadline shall not be considered.  

Verbal RFI(s) shall not receive a response.  All responses to RFI questions shall be provided for 

clarification and information only and issued by formal addendum.  Any amendments to the 

solicitation shall be made by formal addendum and posted in HIePRO. 

If there is a conflict between the solicitation and information stated in the responses to 

RFI questions, the solicitation shall govern and control, unless as amended by formal addendum. 

Apprenticeship Preference.  A five percent bid adjustment for bidders that are party to 

apprenticeship agreements pursuant to HRS § 103-55.6 is applicable to this project. 

Employment of State Residents on Construction Procurement Contracts.  Compliance 

with HRS § 103B-3 is a requirement for this project whereby a minimum of 80 percent of the 

bidder’s work force on this project shall consist of Hawaii residents. 

Campaign Contributions by State and County Contractors.  Contractors are hereby 

notified of the applicability of HRS § 11-355 which states that campaign contributions are 

prohibited from specified State or County government contractors during the term of the contract if 

the contractors are paid with funds appropriated by a legislative body. For more information, 
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contact the Campaign Spending Commission at (808) 586-0285. 

Protests.  Any protest of this solicitation shall be submitted in writing to the Director of 

Transportation, in accordance with HRS § 103D-701 and Hawaii Administrative Rules § 3-126.  

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing 

Executive Order 11246, as amended, shall be complied with on this project. 

The U.S. Department of Transportation Regulation entitled “Nondiscrimination in 

Federally Assisted Programs of the U.S. Department of Transportation”, Title 49, Code of 

Federal Regulations (CFR), Part 21, is applicable to this project.  Bidders are hereby notified that 

the Department of Transportation shall affirmatively ensure that the contract entered into 

pursuant to this advertisement shall be awarded to the lowest responsible bidder without 

discrimination on the grounds of race, color, national origin, or sex (as directed by 23 CFR,    

Part 200). 

For additional information, contact Mr. Christopher Murphy, Project Manager, by phone 

at (808) 587-1922, or by email at christopher.a.murphy@hawaii.gov. 

The State reserves the right to reject any or all proposals and to waive any defects in said 

proposals in the best interest of the public. 

 

             

                             DREANALEE K. KALILI 

               Deputy Director of Transportation for Harbors 

 

 

HIePRO RELEASE DATE: May 28, 2026 
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INSTRUCTIONS FOR CONTRACTOR’S LICENSING

"A" general engineering contractors and "B" general building contractors are 
reminded that due to the Hawaii Supreme Court’s January 28, 2002 decision in Okada 
Trucking Co., Ltd. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are 
prohibited from undertaking any work, solely or as part of a larger project, which would 
require the general contractor to act as a specialty contractor in any area where the 
general contractor has no license.  Although the "A" and "B" contractor may still bid on 
and act as the "prime" contractor on an "A" or "B" project (See, HRS § 444-7 for the 
definitions of an "A" and "B" project.), respectively, the "A" and "B" contractor may only 
perform work in the areas in which they have the appropriate contractor’s license (An "A" 
or "B" contractor obtains "C" specialty contractor’s licenses either on its own, or 
automatically under HAR § 16-77-32.).  The remaining work must be performed by 
appropriately licensed entities.  It is the sole responsibility of the contractor to review the 
requirements of this project and determine the appropriate licenses that are required to 
complete the project. 
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SPECIAL PROVISIONS 

The General Provision is amended as follows: 

A. ARTICLE I - TERMS, ABBREVIATIONS, AND DEFINITIONS

1. Section 1.3 Definitions: The definition for “Subcontractor” is amended by
deleting it and replacing it with the following:

“Subcontractor – An individual, partnership, firm, corporation, or joint venture, or
other legal entity, as licensed or required to be licensed under Chapter 444,
Hawaii Revised Statutes, as amended, which enters into an agreement with the
Contractor to perform a portion of the work.”

2. Add the following to section 1.3 Definitions.

“HAWAII ePROCUREMENT SYSTEM (HIePRO) - The State of Hawaii
eProcurement System for issuing solicitations, receiving proposals and responses,
and issuing notices of award.”

“PROPOSAL (OR BID) - The offer of a Bidder, on the prescribed HDOT form, 
to perform the work and to furnish the labor and materials at the prices quoted.” 

B. ARTICLE II – STANDARD PROVISIONS FOR COMPETITIVE SEALED BIDS AND 
AWARDS

1. 2.7 Request for Substitution of Specified Materials and Equipment Before Big 
Opening is amended as follows:

a. The last sentence in the first paragraph (line 147 to 152) shall be replaced with 
the following:
“Where a bidder intends to use a material or equipment of an unspecified 
brand, make, or model, the bidder must submit a request to the Department for 
review and approval at the earliest date possible.  As specified in the Notice to 
Bidders, all requests shall be posted as a question in HIePRO under the
“Question and Answer” tab.  Supporting documents for specific request shall 
be emailed to the Project Manager specified in the Notice to Bidders.  All 
requests must be posted in HIePRO and supporting documents received by the 
Project Manager no later than twenty-one (21) calendar days before the bid 
opening date.”
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b. The first sentence in the second paragraph (line 154 to 156) shall be replaced 
with the following: 

 
“It shall be the responsibility of the bidder to submit sufficient evidence based 
upon which a determination can be made by the Department that the alternate 
brand is a qualified equivalent.”  

   
2. 2.8  Preparation and Delivery of Bid is amended as follows:  Last paragraph 

(line 189 to 192) shall be replaced with the following: 
 

“Bidders shall submit and upload the complete proposal to HIePRO prior to 
the bid opening date and time.  Proposals received after said due date and 
time shall not be considered.  Any additional support documents explicitly 
designated as confidential and/or proprietary shall be uploaded as a separate 
file to HIePRO.  Do not include confidential and/or proprietary documents 
with the proposal.  The record of each bidder and respective bid shall be open to 
public inspection. Original (wet ink, hard copy) proposal documents are not 
required to be submitted.  Contract award shall be based on evaluation of 
proposals submitted and uploaded to HIePRO.   

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO 
SHALL BE GROUNDS FOR REJECTION OF THE BID. 

If there is a conflict between the specification document and the HIePRO 
solicitation, the specifications shall govern and control, unless otherwise 
specified.” 

 
3. 2.11 Bid Security is amended by deleting (a) and replacing it with: 

 
Delete 2.1l(a) in its entirety and replace with the following: 
 
“(a) Unless directed otherwise in the invitation for bids, each bid shall be 
accompanied by bid security which is intended to protect the Department against 
failure or refusal of a bidder to execute the contract for the work bid or to supply 
the required performance and payment bonds.  Bid security shall be in an amount 
equal to at least five percent of the base bid and additive alternates. 

 
Bid security shall be one of the following forms: 

 
1. A deposit of legal tender, 
 
2. A valid surety bid bond, underwritten by a company licensed to issue 

bonds in the State of Hawaii, in the form and composed, substantially, 
with the same language as provided herewith and signed by both parties, 
or 
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3. A certificate of deposit; credit union share certificate; or cashier’s,
treasurer’s, teller’s, or official check drawn by or a certified check
accepted by a bank, savings institution, or credit union insured by the
Federal Deposit Insurance Corporation (FDIC) or the National Credit
Union Administration (NCUA) and payable at sight or unconditionally
assigned to the Department. These instruments may be utilized only to a
maximum of one hundred thousand dollars ($100,000.00). If the required
amount totals over one hundred thousand dollars ($100,000.00), more than
one instrument not exceeding one hundred thousand dollars ($100,000.00)
each and issued by different financial institutions shall be accepted.

If bidder elects options (1) or (3) above for its bid security, said bid security 
shall be in its original form and shall be submitted before the bid deadline to 
the Contract Office, Department of Transportation, Aliiaimoku Hale, 869 
Punchbowl Street, Room 103, Honolulu, Hawaii 96813.  Original surety bid 
bonds do not need to be submitted to the Contracts Office. Bidders are 
reminded that a copy of its bid bond shall be included with its bid uploaded 
to HIePRO. 

4. 2.12 PRE-OPENING MODIFICATION OR WITHDRAWAL OF BIDS in its entirety
and replace with the following:

“2.12 PRE-OPENING MODIFICATION OF WITHDRAWAL OF BIDS. Bids may be
modified or withdrawn prior to the bid opening date and time. Withdrawal or revision of
proposal shall be completed, and submitted and uploaded to HIePRO prior to the bid
opening date and time.”

5. 2.14 Public Opening of Bids is amended by deleting 2.14 Public Opening of Bids in its
entirety. 

6. 2.24 Requirements of Contract Bonds is amended by deleting 2.24(c) in its entirety and
replacing with the following: 

“(c)  Prior to execution of the contract, the successful bidder shall file a good and 
sufficient performance bond and payment bond on the forms furnished by the 
Department. In as much as the contract to be executed is pre-term, open end, or 
requirements contract under which the contract price, or total amount to be paid the 
Contractor cannot be determined at the time the contract is executed, the performance and 
payment bond amounts required shall be as follows: 

Performance Bond…………………………$300,000.00 
Payment Bond……………………………...$300,000.00 

The Contractor shall submit the required contract bond(s) together with the signed 
contract in accordance with Section 2.25 Execution of Contract. 
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The above amounts represent the performance and payment bond amounts 
required for the initial term of the contract.  If work orders issued during the 
initial contract term exceed the original bond requirements, the procurement 
officer shall require additional performance and payment bonds to cover said 
work orders.  
 
If the contract is extended beyond the initial term, the State shall require new 
bonds for each subsequent term.  Such performance and payment bonds for each 
subsequent term, may be extensions of the original bond(s) by endorsements 
thereto, provided that, as to any claims which may have arisen or may arise while 
said bonds were in effect, said bonds shall remain in full force and effect.  
 
The performance and payment bond amounts may be reduced upon written 
determination by the head of the purchasing agency, if it is deemed to be in the 
best interest of the State.” 
 

7. 2.25 Execution of Contract is amended by deleting 2.25 Execution of Contract in 
its entirety and replacing it with the following: 
 
“2.25 Execution of Contract. The contract, contract performance and payment 
bonds, and HRS Chapter 104 Compliance Certificate, shall be executed by the 
successful bidder and returned within ten (10) days or within such further time as 
the Department may allow after the bidder has received the contract for execution. 
The contract shall not bind the State in any way unless said contract has been 
fully and properly executed by all the parties thereto, the Comptroller has 
endorsed thereon its certificate that there is available an unexpended appropriation 
over and above all outstanding contracts, sufficient to cover the amount required 
by the contract, and the fully executed contract is received by the Contractor. If 
the Contractor fails to execute the contract and file acceptable bond(s) within ten 
(10) days, or within such further time as the Department may allow, the 
Department may cancel the award and award the contract to the next lowest, 
responsive and responsible bidder. The Department may recover its damages 
against the bid security as described in Subsection 2.11(c) herein.” 

 

C. ARTICLE VII – LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
1. 7.1 Insurance Requirements is amended by deleting paragraph “(4) Builder’s Risk 

for All Work” in its entirety.   
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GENERAL PROVISIONS  

The Hawaii Department of Transportation AIR and WATER Transportation Facilities Division 
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http://hidot.hawaii.gov/administration/con/ 
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ARTICLE X – PROJECT DESCRIPTION 

10.1  GENERAL – The work to be done on this project includes furnishing all labor, materials, 
equipment, and other expenses necessary to replace existing chain link fences with new chain link 
fences at various locations at Nawiliwili Harbor on an “open-ended, as-needed” basis. 

Bidders are advised to examine the existing conditions at the project site to familiarize themselves 
with the nature and extent of work involved.  Appointments may be made with the State Harbors 
Maintenance Engineer for clarification of the work involved and the character and quality of 
materials specified. 

Contractor must have a valid State of Hawaii General Engineering “A” or Specialty Contractors 
“C-32” license at time of bid and maintain the license during the course of the contract. 

Hawaii Revised Statutes, Chapter 444-9 makes it unlawful for any person to act or advertise as a 
contractor (general engineering, general building, or specialty) without first obtaining a proper license 
in accordance with Chapter 444 (Hawaii Contractors Licensing Law.) 

10.2  SCOPE OF WORK – The requirement for chain link fence replacement at various locations to 
be furnished by the Contractor will be on an “open-ended, as-needed” basis as called for in these 
specifications at the applicable unit price bid during the contract period and in such numbers as may 
be required by the State.  

The State shall notify the Contractor as to the date work must commence on each repair work order.  
The State shall notify the Contractor only after a sufficient amount of work has been generated.  The 
Contractor shall be given fourteen (14) calendar days to commence work after the State’s notification. 

All work for each repair work order shall be completed within the working days designated by the 
approved work schedule. 

The major items of work to be done include, but are not limited to the following: 

1. Installation of appropriate BMPs.
2. Installing new concrete footings and new chain link fences.
3. Removing and disposing of existing fencing materials.
4. Removal and reinstalling existing signages.
5. Maintaining security.

Any items not specified herein but necessary for the completion of the project shall be considered 
incidental and shall be furnished and installed complete in place. 

The chain link fences to be replaced on this project provide security for surrounding areas and tenants 
at the Commercial Harbor.  Therefore, the Contractor must maintain the same level of security for 
these areas for the entire duration of this project.  The existing security perimeter shall be maintained 
with new, temporary or interim fencing at all times.  At all times the portion of the pier, or other 
secured area protected by the fence, shall be protected by either fencing or an approved security 
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guard.  Payment for temporary fencing and security personnel shall be compensated for at 
Contractor’s cost plus 10% (see Article X, 10.14). 
 
The Contractor shall comply with the Clean Water Act and the state of Hawaii Department of 
Transportation Harbors Stormwater Management Program. No pollutants are allowed to be 
discharged directly or indirectly through the Harbors Small MS4 or other potential pathways into 
adjacent harbor water. 
 
The Contractor will be responsible for regulatory fines or penalties that may be imposed by 
environmental, regulatory agencies (EPA and/or State DOH) in the event of violations. 
 
The Contractor shall submit a site-specific best management practice plan and health and safety plan 
to the Harbors Construction Engineer prior to the start of any construction work.  The site-specific 
bmp plan shall comply with Article XIII – Temporary Water Pollution, Dust, and Erosion Control in 
the Specifications and Proposal.  
 
In case of release of hazardous substance, oil, or encounter of contaminated soil, the Contractor shall 
notify appropriate facility personnel, emergency response agencies, and regulatory agencies following 
notification procedures, and shall notify harbors Construction Engineer immediately (i.e. within 24 
hours).  Contact information must be in locations that are readily accessible and available. 
 
10.3 WORK ORDERS – The chain link fences to be replaced are not shown on the contract plans.  
Quantities listed in the Proposal Schedule are approximate and are for bidding purposes only.   
 
The requesting unit will notify the Contractor when work is to be done during the contract period.  
The Construction Engineer (or other State representative), Contractor, and Tenant, when appropriate, 
will meet at various locations within the Commercial Harbor to determine the chain link fences to be 
replaced, and period of completion of each work phase. 
 
The Contractor shall provide a quote for the work based on what has been requested (Scope of Work, 
prices for items as contained in the response to this solicitation).  The State will issue Work Orders 
(approved Purchase Requisitions) to the Contractor for each work phase that will include the fence 
for replacement, quantity, and total payment amount.  Payment for work performed by the Contractor 
will be made by purchase order. The State will provide a purchase order for each work order issued.  
The purchase order will be provided to the Contractor after work order is issued and prior to the start 
of construction of each work phase. 
 
Actual payment areas will be based on actual hours worked and other costs as identified in Article X, 
10.14. 
 
It is anticipated that there will be at least one (1) work order during the 12-month contract time. There 
may be an additional unforeseen work order(s) where the Contractor will be required to repair a small 
portion of damaged fence or a gate resulting from a vehicular accident or other incident during the 
contract time. Payment for all work will be based on the unit price(s) in the Proposal Schedule.  
 
10.4  WORK SCHEDULE AND STORAGE AREA – The work schedule and assignment of storage 
area(s) shall be discussed and coordinated with the Harbors District Manager and the Construction 
Engineer and shall be subject to their written approval.  The Contractor shall submit a work schedule 
prior to actual construction for approval by the Harbors District Manager. The Contractor will be 
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responsible for maintaining the work and storage areas in a neat and orderly condition. 
 
The exact scheduling and sequencing of the work and restrictions on the Contractor’s operation while 
working at the project site will be established at the pre-construction meeting.  Work shall be 
coordinated so as to minimize interference with the pier operations.  The Contractor shall attend the 
pre-construction meeting to coordinate its work with others and shall complete all work within the 
work schedule. 
 
10.5  LIABILITY AND RESPONSIBILITY - The Contractor shall provide, erect and maintain 
warning signs, lights, barricades, fences, watchmen and/or other means as necessary to prevent 
unauthorized persons from wandering onto the job site where they may suffer injury or create a 
hazard to the construction operations or the work.  The Contractor shall also take all reasonable 
precautions for safety in its operations and to prevent injury to its employees and to others having 
lawful business at the job site. 
 
The Contractor shall be responsible for any and all damages to the pier and facilities caused by its 
operations.  The Contractor shall, at its own expense, make prompt restitution for damages to the 
facilities caused by its operations or negligence.  The Contractor shall hold the State harmless from 
all claims for loss or injury. 

 
Hawaii One Call. The Contractor shall comply with the Hawaii One Call law, HRS Section 269E-4. 
This includes, but is not limited to, coordination with the Hawaii One Call Center (HOCC) for any 
work involving excavation at least five (5) working days but not more than twenty-eight (28) calendar 
days prior to commencing excavation. The contractor shall provide to HOCC the H.C. project 
number, a description of the excavation site that may include the county, place, address and 
measurements as needed. HOCC contact information: telephone 811; website 
http://www.digsafelyhawaii.com. 
 
10.6  PERMITS – A permit will be required for all welding and burning operations on piers and 
wharves. The Contractor shall obtain the necessary permit from the Harbors District Manager. 
 
A Building Permit from the County where work is performed will not be required for this project. 
 
10.7  SUBMITTALS – The Contractor shall submit for review and acceptance the following items 
(Note: PDF digital files may be submitted to the Construction Engineer): 
 

A. Materials: 
 

1. All fencing materials – fabric, posts, rails, braces, tension wires, tension rods 
barbed wires, barbed wire arms, frames, diagonals, and associated hardware 

2. Concrete mix design.   
 

B. Worker Credentials: 
Proof of valid Transportation Worker Identification Credential (TWIC) card for all 
Contractor and Sub-contractor workers 

 

http://www.digsafelyhawaii.com/
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C. BMP Plan 
 
10.8  AS BUILT DRAWINGS – The Contractor shall keep one set of drawings at the job site and 
make all field changes thereon.  After completion of the project, a PDF/A format digital file marked 
up with all the field changes showing the locations, dimensions, areas, and the type of repair work 
completed shall be submitted to the Construction Engineer.  
 
10.9  HARBOR SECURITY – The Contractor shall submit required documentation of all Contractor 
and subcontractor’s employees, their representatives, suppliers, manufacturers, and alike, and of all 
necessary vehicles needing access to the project site to the Harbors Construction Engineer and 
District Manager before starting work on the project.  The documentation will include the following: 
 

A. Authorized personnel’s first name, middle initial(s), and last name by company name. 
B. Vehicle(s) license plate number(s) by company name. 
C. The Contractor may be directed to use a specified entrance to enter and exit the harbor.  

Upon every entry, each employee must present and possess a photo identification (ID) 
card. 

D. All Contractor’s and sub-contractor’s employees, their representatives, suppliers, 
manufacturers, and authorized personnel needing access to the project site shall wear 
their photo ID card at all times. 

E. Contractor’s vehicles must be identified with a company logo and will be subject to 
search.  Any employee’s personal belongings will also be subject to search. 

F. If the Contractor wishes to remove any fencing or open any locked gates, they shall 
coordinate with and request approval from the Harbors Construction Engineer and 
District Manager.  If approval is granted, the Contractor shall then be responsible for 
securing open fencing or gate(s) immediately after entering, or posting security 
personnel to monitor ingress and egress.  Inspections of vehicles and equipment 
moving through the access points will be done in accordance with current MARSEC 
level and directives. 

G. If security personnel are required, the Contractor shall hire the same contract security 
that provides service to the State of Hawaii, Department of Transportation, Harbors.  
In the event that the security contract for Harbors changes, the Contractor must hire 
the new security contractor. 

H. By the end of each day, the Contractor shall re-erect and restore all 
fencing/barrier/perimeter security measures to the satisfaction of the Construction 
Engineer and the District Manager.  Electricity and lighting shall also be restored and 
in satisfactory working order, to no less than pre-construction conditions, by the end of 
each day, to the satisfaction of the Construction Engineer and District Manager. 

I. Under no circumstances shall perimeter security be compromised.  If determined by 
the State, and solely by the State, that the Contractor has left the project site in a 
condition that compromises security of the harbor, the State reserves the right to make 
the necessary arrangements to provide and enhance perimeter security, including 
restoration of electrical power and lighting, at the sole expense of the Contractor. 

J. At times, the maritime security level for the State of Hawaii and/or the general color-
coded security level for State of Hawaii may be temporarily elevated.  In these events, 
the Contractor may be prohibited to access the project site and may be required to stop 
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work as directed by either the Harbors’ Construction Engineer or District Manager.  
Harbors will consider impacts to the work and schedule as a result of prolonged work 
stoppages. 

K. For Nawiliwili Harbor, Maritime Security Awareness training is mandatory for all 
personnel entering the Harbor facility.  The Contractor shall be responsible to ensure 
all of its employees, representatives, subcontractors, vendors, and all alike, requiring 
access to the harbor area for this project, have been trained and possess the required 
maritime security card before entering the Harbor’s property.  A letter attesting that all 
personnel have received this training shall be provided to the Harbors District 
Manager and Construction Engineer by the Contractor. 

L. Prior to starting work on this project, the Contractor shall provide a list of names (full 
legal name) and birth dates of all employees, representatives, subcontractors, vendors, 
and all alike, as well as their vehicles license number, year, make, color and model that 
will be entering the project site.  All employees, representatives, subcontractors, 
vendors, and all alike, shall wear their respective company’s identification card 
bearing the company’s name, the individual’s first and last name, and middle initial(s), 
and a recent photograph of the individual on the front of the identification card at all 
times while on Harbor’s property.   

 
With the possible exception of Item J above, all other requirements indicated shall be considered 
incidental to the project and shall be provided by the Contractor at no cost to the State. 
 
All Contractor’s personnel requiring access to secure areas of maritime facilities will be required to 
obtain a Transportation Worker Identification Credential (TWIC). The project area has been deemed 
to be within a secured area. TWIC was established by Congress through the Maritime Transportation 
Security Act and is administered by the Transportation Security Administration (TSA) and U.S. Coast 
Guard. To obtain a TWIC, the applicant must provide biographic and biometric information such as 
fingerprints, sit for a digital photograph and successfully pass a security threat assessment conducted 
by TSA. The Contractor will be responsible to obtain and pay for all costs associated in providing 
their appropriate employees with TWIC. Information regarding TWIC is available on the TSA 
website at http://www.tsw.dhs.gov/what_we_do/layers/twic/index/shtm. 
 
10.10  BEST MANAGEMENT PRACTICES – The Contractor must follow standard best 
management practices (BMPs) for air pollution, water pollution, noise and solid waste control, as 
required by Federal, State and County regulations, to protect the environment from the effects of 
construction activity, including prohibiting any construction debris or other deleterious materials to 
fall, flow or otherwise enter harbor waters.  
 
The Contractor shall submit a site-specific BMP plan to the Construction Engineer before work 
begins. The plan shall satisfy the requirements of ARTICLE XIII -TEMPORARY WATER 
POLLUTION, DUST, AND EROSION CONTROL.  This plan shall describe and detail the methods 
and procedures to be used to prevent air and water pollution, including preventing any materials, 
wastes and debris from entering any adjacent storm drain system harbor waters to the satisfaction of 
the Harbors Division.  The Contractor shall revise the BMP plan, at no additional cost to the State, 
should it be determined by the Construction Engineer that the plan is insufficient to prevent pollution. 
 

http://www.tsw.dhs.gov/what_we_do/layers/twic/index/shtm
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10.11 STANDARD SPECIFICATIONS  
The term “Standard Specifications” as used in these Technical Provisions of these 
Specifications, shall mean the “Hawaii Standard Specifications for Road and Bridge 
Construction, 2005, Department of Transportation Highways Division, Honolulu, Hawaii.” 

 
10.12 TERM OF CONTRACT  

The completion time of this contract shall be for a twelve (12) month period beginning from 
the date indicated in the Notice to Proceed from the State unless extended as provided for 
under Article X, 10.13. 

 
10.13 OPTION TO EXTEND TERM –  

Subject to the satisfactory performance of the Contractor and the availability of State 
appropriations, this contract may be extended for up to two (2) additional twelve (12) month 
periods at the option of the State provided: 

 
A. The option to extend, in writing, is exercised by the State, prior to the expiration of the 

term of the existing contract; 
B. The contract may be extended for up to two (2) additional twelve (12) month periods 

without the necessity for rebidding upon mutual agreement; 
C. The total term of the contract, including any and all extensions, shall not exceed thirty-six 

(36) months. 
D. Compensation to the Contractor for each renewal period shall be based on the unit prices 

as bid in the Proposal Schedule of the original contract with no adjustments. 
 

10.14 PAYMENT 
Payment shall be made through purchase orders for each work order placed with the 
Contractor during the contract period for which payment will be based on the quantities and 
unit prices in the Proposal Schedule.  The Contractor shall furnish all labor, materials, 
equipment and other expenses required to complete each item in accordance with the plans 
and specifications. 
 
Items 1-42 Replace Chain Link Fence. Payment shall be made at the applicable unit prices 

bid in the Proposal Schedule for Fence Repairs. Such payment shall include furnishing 
all labor required for removing and disposing of existing fencing materials; installing 
new concrete footings, fence posts, braces, top rails, barbed wires, barbed wire arms, 
fabric, and other appurtenances; reinstalling existing signages, maintaining security, 
installing, monitoring and removing of BMP; and other incidental work required to 
complete each item.  
Concrete work is defined as inclusive of demolition, disposal, rebar, labor and any 
other requirements to remove/replace existing concrete or to install new concrete.  
Pricing shall be by cubic yard. 

 
 
The following dollar amounts are for sample only.   
 
Awarded contract will use actual bid amounts. 
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Example:   Work order to replace 340 LF of 6’ tall fence. 
Demo- 340 LF at (Item 33-unit price) $50 = $17,000 
New fence- 340 LF at (Item 6-unit price) $50/LF = $17,000 
Work Order Deployment = 1 Each at (Item 30-unit price) $500 = $500 
Total invoice = $34,500 (taxes and all other costs are included in the item prices.) 
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ARTICLE XI – WORK ORDER DEPLOYMENT 

11.1 GENERAL – The work consists of furnishing at the job site, plant, equipment, materials, 
labor and appliances and performing all work in connection with mobilization and demobilization for 
the job in accordance with this Article of the Specifications. 
 
11.2 DESCRIPTION 
 
Work Order Deployment consists of both of the following: 
 

A. Mobilization shall include setting up, ready for use, all plant, equipment and necessary 
materials at the job site. 

 
B. Demobilization shall include the removal of all Contractors’ plant and equipment and 

surplus materials from the job site.  The cleanup of the job site, satisfactory to the 
Construction Engineer, shall also be included in this Article. 

 
11.3 PAYMENT – Payment for Work Order Deployment shall be made at time of work order 
completion in accordance with applicable unit prices bid in the Proposal Schedule for Fence Repairs.  
Such payment shall include all costs related to Work Order Deployment. 
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ARTICLE XII – REPLACE CHAIN LINK FENCE 

12.1  GENERAL – The work to be done under this Article consists of furnishing all labor, materials, 
equipment, and other expenses necessary to replace existing chain link fences with new chain link 
fences at various locations at Nawiliwili Harbor. 
 
The chain link fences to be replaced are not indicated at Nawiliwili Harbor.  The Construction 
Engineer, District Manager, Contractor, and Tenant when appropriate, will meet at the job site to 
determine which chain link fences are to be replaced and the period of completion of each work 
phase.  The Construction Engineer will notify the Contractor the limits of work and when such work 
will be done.  The existing fence materials requiring removal shall be hauled away daily from the job 
site and disposed of in a lawful manner by the contractor.  For the chain link fence layout, 
dimensions, materials, and other details, see FIGURE 1 – DETAIL – CHAIN LINK FENCE. 
 
The quantity of the Replace Chain Link Fence items shown in the Proposal Schedule are 
approximations and for bidding purposes only.  Actual measurements taken at time of work order 
scope shall determine which items are most appropriate for the intended work. 
 
12.2  MATERIALS – All materials shall be new unless otherwise specified. 
 

1. Chain Link Fence 
 

A. Chain link fabric shall be PVC coated over a Zinc coated Steel wire.  The wire shall-
be 9-gauge with a Zinc coating of 0.30 ounces per square foot minimum.  The PVC 
coating shall be applied by thermal fusion bonding and shall have a minimum 
thickness of 7 mils.  The color of the PVC coating shall be dark green.  The 
minimum breaking strength of the PVC coated wire shall be 1,200 pounds.  Mesh 
size shall be two inches and shall be woven with twisted and barbed salvage at both 
top and bottom.  Fabric shall comply with ASTM F-668 Class 2.B. 

 
B. Posts, top rails, and braces shall be fabricated from Schedule 40 Galvanized Steel 

pipe conforming to ASTM F-1083.  All Steel pipe shall be coated on the outside 
with PVC.  The PVC coating shall be applied by the thermal fusion method and 
shall be a minimum of 7 mils thick.  The color of the coating shall be dark green.  
All posts shall be of a total length of not less than the depth of the concrete footing 
plus the height above ground and as specified on the drawings. 
 

C. Posts, bottom rails, and wing fence frame close to the revetment shall be fabricated 
from Schedule 40 Stainless Steel Type 316 pipe conforming to ASTM A312.  All 
Stainless Steel posts shall be of a total length of not less than the depth of the 
concrete footing plus the height above ground and as specified on the drawings.  
Stainless Steel posts on revetment shall be mounted using both Type 316 Stainless 
Steel mounting flanges and anchor bolts. 
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D. Fittings shall be pressed Steel or Cast Iron with PVC coating or painted, if 
damaged or requiring touch-up, as described in Article XIV – Painting.  All posts 
shall be fitted with approved tops and barb arms designed to fit securely over the 
posts, and the top rail shall pass through the base of these tops.  All components of 
the fence except for the mount flanges, barbs, bolts, washers and nuts shall be 
painted as described in Article XIV – Painting.  Fittings and accessories shall 
comply with ASTM F-626.  Anchor bolts, bolts, washers and nuts shall be Type 
316 Stainless Steel gate hinges with grease fitting. 

 
E. Barbed wires shall consist of four 12 ½ gauge Galvanized wire with 14 gauge 4-point 

barbs spaced approximately 5 inches apart.  Strands (except barbs) shall be coated 
with a 7-mil minimum thickness PVC coating.  Barbed wire shall conform to the 
requirements of ASTM A-121. 

 
F. Tension wire shall be No. 9 gauge Galvanized Steel wire with a 0.30 ounces per square 

foot minimum weight of zinc coating.  The wire shall be coated with a 7-mil minimum 
thickness PVC coating. 

 
G. Tie wire shall be No. 9-gauge Galvanized Steel wire with a 0.30 ounces per square 

foot minimum weight of zinc coating.  The wire shall be coated with a 7-mil minimum 
thickness PVC coating.  The tie wires shall be spaced on line posts at intervals of 
approximately 12 inches, and on top rails, brace rails and tension wires at intervals of 
approximately 24 inches. 
 

H. Concrete for all concrete work shall be Class D (3,000 psi) minimum in accordance 
with Section 601 of the Standard Specifications. 

12.3  CONSTRUCTION 
 

A. Any sand, dirt, rocks, debris, and vegetation along the fence line shall be removed. 
The existing signages on the chain link fences shall be carefully removed and stored 
for reuse. The existing concrete footings, fence posts, braces, top rails, barbed wires, 
barbed wire arms, fabric, and associated hardware shall be removed. All removed 
materials shall be properly and lawfully disposed of daily and away from the project 
site by the Contractor and at no additional cost to the State. 

 
B. The new chain link fence posts shall be installed at the exact same locations of the 

removed posts. The new concrete footings shall be constructed in accordance with 
Section 503 of the Standard Specifications except as modified in these specifications 
and on the contract plans. No live loads shall be permitted on the new concrete 
footings until the concrete has obtained a minimum strength of 3,000 psi. The project 
area shall remain barricaded from traffic for the duration of the curing period 

 
C. The new chain link fence shall be constructed in accordance with Section 607 of the 

Standard Specifications except as modified in these specifications and on the project 
drawings. 
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D. The removed signages shall be reinstalled in their original locations with new 

hardware. 

12.4  PAYMENT 

Payment for Replace Chain Link Fence shall be made as described in Article 10 of these 
Specifications. 
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ARTICLE XIII – TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL 

13.1  DESCRIPTION – This section is required for all work, including the Contractor’s storage sites.  
It describes the following: 
 

A. A detailed site-specific Best Management Practice (BMP) Plan including diagrams 
and narratives; constructing, maintaining, and repairing temporary water pollution, 
dust, and erosion control measures at the project site including local material sources, 
work areas and access roads; removing and disposing of wastes and hazardous wastes; 
and control of fugitive dust (defined as uncontrolled emission of solid airborne 
particulate matter from any source other than combustion).  Additionally, all projects 
at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors are subject to State of 
Hawaii, Department of Transportation (HDOT) Harbors Storm Water Management 
Plan (SWMP) requirements, unless exempted, and are subject to Harbors BMP 
inspections. If any requirement conflicts with those administered by State of Hawaii, 
Department of Health (HDOH), the Contractor shall follow the more stringent 
requirement. 
 

B. Compliance with applicable federal and other state permit conditions. 
 

C. Work associated with dewatering and hydrotesting activities and compliance with 
conditions of the NPDES general permit coverage authorizing discharges associated 
with construction activity dewatering and hydrotesting. 

13.2  GENERAL REQUIREMENTS – In order to provide for the control of water pollution, dust, 
and erosion arising from the construction activities of the Contractor and his subcontractors in the 
performance of this contract, the work performed shall comply with all applicable federal, state, and 
local laws and regulations concerning water pollution control including, but not limited to, the 
following regulations: 
 

A. State of Hawaii, HDOH Hawaii Administrative Rules (HAR) Chapter 11-54 – Water 
Quality Standards and Chapter 11-55 – Water Pollution Control. 
 

B. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, HDOT 
Harbors Division, Storm Water Management Plan. 
 

C. For projects at Honolulu, Kalaeloa barbers Point, and Kahului Harbors ONLY, City 
and County of Honolulu (CCH), Rules Relating to Soil Erosion Standards and 
Guidelines. 
 

D. For projects at Honolulu, Kalaeloa barbers Point, and Kahului Harbors ONLY, CCH, 
Storm Water BMP Manual for Construction. 
 

E. 40 CFR Part 110, Environmental Protection Agency (EPA) Discharge of Oil. 



r2/23/2026 
DOT-HAR-K-26-05 

 13-2 
 

F.  40 CFR Part 117, EPA Determination of Reportable Quantities for Hazardous 
Substances. 

 
G. 40 CFR Part 261, EPA Identification and Listing of Hazardous Waste. 

 
H. 40 CFR Part 302, EPA Designation, Reportable Quantities, and Notification. 

 
I. 49 CFR Part 171, U.S. Department of Transportation Hazardous Materials 

Regulations. 

13.3  MATERIALS – Materials shall conform to the following when applicable: 
 

A. Slope Drains.  Slope drains may be constructed of pipe, fiber, mats, erosion control 
fabric, geotextiles, rubble, Portland cement concrete, bituminous concrete, plastic 
sheets, or other materials acceptable to the Construction Engineer.  
 

B. Grass.  Grass shall be quick growing species such as rye grass, Italian grass, or cereal 
grasses.  Grass shall be suitable to the area and provide a temporary cover that will not 
compete later with permanent cover.  Alternative grasses are allowable if acceptable to 
the Construction Engineer. 
 

C. Fertilizer and Soil Conditions.  Fertilizer and soil conditioners shall be a standard 
commercial grade acceptable to the Construction Engineer. 
 

D. Silt Fences.  Silt fences shall be synthetic filter fabric mounted on posts and embedded 
in compacted ground in compliance with American Society for Testing and Materials 
(ASTM) D6462, Standard Practice for Silt Fence Installation. 
 

E. Berms.  Berms shall be gravel or sand wrapped with geotextile material.  Alternate 
materials are allowable if acceptable to the Construction Engineer. 
 

F. Alternate materials or methods to control, prevent, remove, and dispose of pollution 
are allowable if acceptable to the Construction Engineer. 

 
13.4  CONSTRUCTION 
 

A. Preconstruction Requirements. 
 
1. Temporary Water Pollution, Dust, and Erosion Control Meeting.  The 

Contractor shall be required to submit a site-specific BMP Plan to the 
Construction Engineer and address all comments by the Construction Engineer.  
After the Plan is accepted in writing by the Construction Engineer, the 
Contractor shall schedule a meeting with the Construction Engineer before the 
start of construction work to discuss the sequence of work, and plans and 
proposals for water pollution, dust, and erosion control. 
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2. Temporary Water Pollution, Dust, and Erosion Control Submittals.  The 
Contractor shall submit the site-specific BMP Plan to the Construction 
Engineer prior to the start of work for review of compliance with this Article.  
A site-specific BMP Plan template is available online at 
https://hidot.hawaii.gov/harbors/malamaikeawakai/, under HDOT Harbors 
Construction and Post-Construction Programs – Documents and Forms. 
  
a. Written site-specific BMP Plan shall include the following as 

applicable: 
 
1) Identification of potential pollutants and their sources and other 

factors that may cause water pollution, dust, and erosion. 
2) A list of all material and heavy equipment to be used during 

construction.  Vehicles and equipment shall be well maintained 
and free from any type of fluid leaks. 

3) Construction schedule. 
4) Name(s) of specific individual(s) designated responsible for 

water pollution, dust and erosion controls on the project site. 
Include home, business, and cellular telephone numbers, fax 
numbers, and e-mail addresses. 

5) Descriptions of the methods and devices used to eliminate 
certain pollutants (e.g., wastewater, fuels, solvents, detergents, 
toxic or hazardous substances) from discharging into state 
waters and drainage systems and provide details of BMP to be 
installed or utilized. Indicate approximate dates when BMP will 
be installed and removed. 

6) Description of maintenance and subsequent removal of BMPs. 
7) Method(s) of removal and disposal of solid and regulated 

hazardous wastes encountered or generated during construction.  
The Contractor is advised to procure regulated hazardous 
materials on an as-needed basis, as feasible.  All excess 
regulated hazardous materials at the conclusion of this project 
shall remain the property of the Contractor and shall be 
removed from HDOT Harbors Division property upon the 
completion of the project. 

8) Method(s) of removing and disposing concrete and asphalt 
pavement cutting slurry, concrete curing water, and hydro 
demolition water. 

9) Method(s) of containing, removing and disposing of demolition 
dust and debris to minimize the discharge of these pollutants 
into state waters and drainage systems. 

10) Spill kit contents and location. 
11) Fugitive dust control, including dust from grinding, sweeping, 

or brooming off operations or combination thereof. 
12) Method(s) of storing and handling of regulated hazardous 

materials (e.g. oils, paints) and other products used for the 

https://hidot.hawaii.gov/harbors/malamaikeawakai/
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project. Safety Data Sheets (SDS) for all regulated hazardous 
materials used during construction activities shall be kept on-
site throughout the duration of the project and readily available 
upon inspection. All containers of regulated hazardous materials 
should be provided with secondary containment during storage.  
Regulated hazardous materials not specifically needed in the 
execution of this project shall not be brought or stored on site.  
As feasible, the Contractor is encouraged to use products that do 
not contain any regulated constituents.  The use of green 
products is encouraged. 

13) Method(s) of concrete washout/waste control. 
14) Method(s) of managing material stockpiles to minimize erosion 

and dust. 
15) Good housekeeping practices. 

a) Minimize tracking of sediment offsite from project 
entrances and exits. 

b) Litter management. The Contractor shall have a 
comprehensive housekeeping policy and shall actively 
enforce housekeeping requirements. Housekeeping items 
include, but are not limited to, cups, cans, bottles and 
other forms of lightweight litter, unattended containers 
of hazardous materials, concrete debris (e.g. dust, chips, 
and other sweepings), and discarded articles of 
disposable Personal Protective Equipment (e.g., 
earplugs, dust masks, and gloves). Employees who are 
specifically tasked with housekeeping duties shall be 
identified by name. 

c) The Contractor should provide and maintain covered 
waste receptacles.  No construction debris or other 
refuse that is generated as a result of project activities is 
to be disposed in HDOT Harbors Division-owned waste 
receptacles. 

16) Provide plan(s)/drawing(s) showing location of followings 
when applicable: 
a) Boundaries of the property and the locations where 

construction activities will occur, including:  
 
i. Locations where earth-disturbing activities will 

occur (noting any sequencing of construction 
activities);  

ii. Approximate slopes and drainage patterns with 
flow arrows before and after the construction;  

iii. Locations where sediment, soil, or other 
construction materials will be stockpiled;  

iv. Locations of any contaminated soil or 
contaminated soil stockpiles;  
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v. Locations of any crossings of state waters;  
vi. Designated points on the site where vehicle will 

exit onto paved roads;  
vii. Locations of structures and other impervious 

surfaces upon completion of construction; and  
viii. Locations of construction support activity areas 

covered by the permit. 
b) Locations of all state waters, including wetlands and 

indicate which water bodies are listed as impaired. 
c) The boundary lines of any natural buffers. 
d) Topography of the site, existing vegetative cover, and 

features (e.g., forest, pasture, pavement, structures), and 
drainage pattern(s) of storm water onto, over, and from 
the site property before and after major grading 
activities. 

e) Storm water discharge locations, including locations of 
any storm drain inlets on-site and in the immediate 
vicinity of the site to receive storm water runoff from the 
project; and locations where storm water will be 
discharging to state waters (including wetlands). 

f) Locations of all potential pollutant-generating activities. 
g) Locations of storm water control measures; and 
h) Locations where chemicals will be used and stored. 

17) Procedures for notification of appropriate facility personnel, 
emergency response agencies, and regulatory agencies where a 
leak, spill, or other release containing a hazardous substance or 
oil in an amount equal to or in excess of a reportable quantity 
established under either 40 CFR Parts 110, 117, or 302, occurs 
during a 24-hour period. Contact information must be in 
locations that are readily accessible and available. 

18) The Contractor shall date and sign the site-specific BMP Plan. 
 

b. The Contractor shall keep the approved Plan on-site or at an easily 
accessible location throughout the duration of the project.  Revisions to 
the Plan shall be included with the original plan.  The Contractor shall 
obtain written acceptance from the Construction Engineer before 
revising BMP. An updated Plan shall be kept on-site throughout the 
remainder duration of the project.   

 
 The Contractor shall follow guidelines in the “The City and County of 

Honolulu Storm Water Best Management Practice Manual – 
Construction,” (dated November 2011) in developing, installing, and 
maintaining BMP for the project. Additionally, the Contractor shall 
follow applicable CCH Rules Relating to Water Quality for all projects 
at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors, and use 
respective Soil Erosion Guidelines for other Maui, Kauai and Hawaii 
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County projects.  Information can be found at the respective County 
websites. 

 
B. Construction Requirements are as follows.   

  
1. No work shall be allowed to begin until submittals detailed in Subsection 

14.4.A.2 - Temporary Water Pollution, Dust, and Erosion Control Submittals 
are completed and accepted in writing by the Construction Engineer.  The 
Contractor shall prevent pollutants from entering state waters.  These efforts 
shall address areas such as those that drain to water, are over water, or drain to 
storm drains in the area of the project site.  The Contractor shall design, 
operate, implement, and maintain the Plan to ensure that storm water 
discharges associated with construction activities will not cause or contribute 
to a violation of applicable state water quality standards. 

2. All projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors are 
subject to HDOT Harbors SWMP requirements for construction at those 
harbors unless the project meets a specified exemption class.  The requirements 
include, but are not limited to, construction site BMP initial, recurring (i.e. 
every two weeks from October through March and every two months 
otherwise), and final inspections at the frequencies outlined in the SWMP. No 
grading or land disturbance activities are allowed until the initial BMP 
inspection is completed and required BMPs are found to be properly installed. 

3. Address all comments received from the Construction Engineer. 
4. Modify and resubmit plans and construction schedules to correct conditions 

that develop during construction which were unforeseen during the design and 
pre-construction stages. 

5. Coordinate temporary control provisions with permanent control features 
throughout the construction and post-construction period. 

6. BMP shall be in place and operational until the construction is completed and 
accepted by Harbors. 

7. Install and maintain either or both stabilized construction entrances and wheel 
washes to minimize tracking of dirt and mud onto roadways.  Restrict traffic to 
stabilized construction areas only.  Clean dirt, mud, or other material tracked 
onto the road immediately.  Modify stabilized construction entrances to prevent 
mud from being tracked onto roadways. 

8. Chemicals may be used as soil stabilizers for either or both erosion and dust 
control if acceptable to the Construction Engineer. 

9. Cover exposed surface of materials completely with tarpaulin or similar device 
when transporting aggregate, soil, excavated material or material that may be a 
source of fugitive dust. 

10. Cleanup and remove any pollutant that can be attributed to the Contractor.   
11. Install or modify BMP due to change in the Contractor’s means and methods, 

or for omitted condition that should have been allowed for in the accepted site-
specific BMP Plan or a BMP that replaces an accepted site-specific BMP that 
is not satisfactorily performing. 

12. Properly maintain BMP.   
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13. Remove, replace or relocate any BMP that must be removed, replaced or 
relocated due to potential or actual flooding, or potential danger or damage to 
the project or public. 

14. The Contractor’s designated representative specified in Subsection 14.A.2.a.(4) 
shall address any BMP concerns brought up by the Construction Engineer 
within 24 hours of notification, including weekends and holidays.  Should the 
Contractor fail to satisfactorily address these concerns, the Construction 
Engineer reserves the right to employ outside assistance or use the 
Construction Engineer’s own labor forces to provide necessary corrective 
measures.  The Construction Engineer will charge the Contractor such incurred 
costs plus any associated project engineering costs.  The Construction Engineer 
will make appropriate deductions from the Contractor’s monthly progress 
estimate.  Failure to apply BMP shall result in either or both the establishment 
and increase in the amount of retainage due to unsatisfactory progress or 
withholding of monthly progress payment.  Continued failure to apply BMP 
may result in one or more of the following: the Contractor being fully 
responsible for all additional costs incurred by HDOT Harbors including any 
fines levied by HDOH, suspension of the Contract, or cancellation of the 
Contract. 

 
C. Hydrotesting Activities.  If work includes removing, relocation or installing 

waterlines, and the Contractor elects to flush waterline or discharge hydrotesting 
effluent into state waters or drainage systems, obtain a Notice of General Permit 
Coverage (NGPC) authorizing discharges associated with hydrotesting waters from 
the HDOH Clean Water Branch (CWB).  If a permit is required, prepare and submit 
permit application (CWB-Notice of Intent (NOI) Form F) to the HDOH CWB. 

 
Do not begin hydrotesting activities until the HDOH CWB has issued a NGPC.  
Hydrotesting operations shall be in accordance with conditions in the NGPC.  Submit 
a copy of the NPDES Hydrotesting Waters Application and Permit to the Construction 
Engineer. 

 
D. Dewatering Activities.  If excavation of backfilling operations require dewatering, and 

the Contractor elects to discharge dewatering effluent into state waters or existing 
drainage systems, obtain an NGPC authorizing discharges associated with construction 
activity dewatering from the HDOH CWB.  If a permit is required, prepare and submit 
permit application (CWB-NOI Form G) to the HDOH CWB. 
Do not begin dewatering activities until the HDOH-CWB has issued an NGPC.  
Conduct dewatering operations in accordance with the conditions in the NGPC.  
Submit a copy of the NPDES Dewatering Application and Permit to the Construction 
Engineer. 
 

13.5  PAYMENT – Payment for Temporary Water Pollution, Dust and Erosion Control will not be 
measured and paid for separately but shall be incidental to applicable items in the Proposal Schedule,  
for Fence repairs at the completion of each Job. 
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No progress payment will be authorized until the Construction Engineer accepts in writing the site-
specific BMP Plan or when the Contractor fails to maintain the project site in accordance with the 
accepted BMP Plan. 
 
The Contractor shall reimburse the State of Hawaii within 30-days for the full amount of all 
outstanding costs incurred by the State of Hawaii for all citations or fines received as a result of the 
Contractor’s non-compliance with regulations 
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ARTICLE XIV – PAINTING 
 
14.1 GENERAL – The work to be done under this Article consists of furnishing all labor, 
materials, equipment, and other expenses necessary to prepare and paint the exterior surfaces of the 
new gate posts, gate frames and diagonals at various locations at each harbor. 
 
14.2 COLOR SELECTION -  The color of the finish coat for the new gate posts shall be OSHA 
safety yellow.  The color of the finish coat for the new gate frames and diagonals shall be aluminum 
gray. 
 
14.3 MATERIALS – All paints shall be delivered to the site in the manufacturer’s sealed 
containers.  Each container shall be labeled by the manufacturer with the label showing name, brand, 
type of paint, color of paint, and the manufacturer’s instructions for reducing consistency. 
 
The painting materials shall be the following: 
 

A. Pre-Treatment – Pre-treatment shall be a concentrated water-based surface cleaner, 
one-component, non-flammable and biodegradable, “DuraPrep 88” as manufactured 
by PPG Industries, Inc. or approved equal. 

B. Prime Coat – The prime coat shall be a high performance, two-component, rust 
inhibitive epoxy primer, capable of being applied at a dry film thickness of four (4) 
mils per coat, “Amercoat 240” as manufactured by PPG Industries, Inc. or approved 
equal. 

C. Finish Coat – The finish coat shall be a high performance, one-component, acrylic 
polysiloxane topcoat, gloss finish, capable of being applied at a dry film thickness of 
three (3) mils per coat, “PXS One” as manufactured by PPG Industries, Inc. or 
approved equal. 
 

14.4 MATERIAL SUBMITTALS – The contractor shall submit for acceptance copies of catalog 
cuts of the painting materials it proposes to furnish for this project as indicated in the Special 
Provisions 2.7 (SP-1). 
 
14.5 SURFACE PREPARATION – All new metal surfaces to be painted shall be thoroughly 
cleaned of grease, dirt, and other foreign material by the use of chemical cleaning.  Surface preparation 
shall conform to SSPC-SP-1, Chemical Cleaning.  Rinse surface thoroughly and allow to dry.  Rinse 
discharge should be properly contained. 
 
14.6 PAINTING SCHEDULE – All new metal surfaces shall be painted and treated with one (1) 
pre-treatment coat of the material specified in paragraph 14.3(A), one (1) prime coat of the material 
specified in paragraph 13.3(B) and two (2) finish coats of the material specified in paragraph 13.3(C). 
 
14.7 PAINT APPLICATION 
 

A. All surfaces to be painted shall be properly prepared prior to painting and shall be 
inspected for acceptance by the Harbors Construction Engineer before painting will be 
allowed.  All painting materials shall be mixed and applied in accordance with the 
manufacturer’s instructions. 
 

B. Prime and finish coats shall be applied by brush or roller.  No spraying at the project 
area will be allowed. 
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C. The time interval between each coat of paint shall be as recommended by the 
manufacturer.  The prime coat shall be of a lighter color than the finish coat. 

 
D. The prime coat for new metal surfaces shall be applied at a rate to produce a dry film 

thickness of at least four (4) mils.  The finish coat shall be applied at a rate to produce 
a dry film thickness of three (3) mils per coat.  The finish dry film thickness of the 
three coat system for new metal surfaces shall be at least ten (10) mils. 

 
E. Finish work shall be uniform and of approved color.  The finish coat shall completely 

cover, be smooth and be free from runs, sags, drops, waves, laps or brush marks.  
Edges of paint adjoining other surfaces or materials shall be sharp and clean without 
overlapping 
 

14.8 CLEAN-UP 
 

A. All paint, oil, etc. shall be cleaned off of pavement, colors, fixtures, walls or any 
portion of enarby structures where paint has splashed or been spilled. 
 

B. All unused rags, waste and empty containers shall be removed from the work area at 
the end of each work day and precautions shall be taken to avoid the danger of fire. 

 
C. The Contractor shall maintain the job site in a neat and orderly condition during the 

progress of the work.  Upon completion, the Contractor shall remove all surplus 
material, debris, equipment, tool, etc. belonging to it and leave the premises in a neat 
and orderly condition. 

 
14.9 PAYMENT - Payment for Painting shall not be made separately but shall be considered 
incidental to the applicable items in the Proposal Schedule.  
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 Requirements of Chapter 104, HRS 
 Wages and Hours of Employees on Public Works Law  
Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or 
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB). 
 
Rate of Wages for Laborers and Mechanics 
 
• Minimum prevailing wages (basic hourly rate plus fringe benefits), as determined by the Director of Labor and Industrial 

Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the 
job site.  [§104-2(a), (b), Hawaii Revised Statutes (HRS)]  

 
• If the Director of Labor determines that prevailing wages have increased during the performance of a public works contract, 

the rate of pay of laborers and mechanics shall be raised accordingly.  [§104-2(a) and (b), HRS; §12-22-3(d) Hawaii 
Administrative Rules (HAR)] 

 
Overtime 
 
• Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any 

other day shall be paid overtime compensation at not less than one and one-half times the basic hourly rate plus the cost of 
fringe benefits for all hours worked.  If the Director of Labor determines that a prevailing wage is defined by a collective 
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement 
[§§104-1, 104-2(c), HRS; §12-22-4.1, HAR]   

 
Weekly Pay 
 
• Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or 

rebate, except for legal deductions, within five working days after the cutoff date.  [§104-2(d), HRS] 
 
Posting of Wage Rate Schedules 
 
• Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a 

prominent and easily accessible place at the job site.  A copy of the entire wage rate schedule shall be given to each laborer 
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement.  
[§104-2(d), HRS] 

 
Withholding of Accrued Payments 
 
• If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics 

employed by the contractor or subcontractor on the job site any difference between the wages required by the public works 
contract or specifications and the wages received.  [§104-2(e), HRS] 

 
Certified Weekly Payrolls and Payroll Records 
 
• A certified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR] 
 
• The contractor is responsible for the submission of certified copies of the payrolls of all subcontractors.  The certification 

shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained 
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the 
laborer or mechanic performed.  [§104-3(a), HRS; §12-22-10, HAR] 

 
• Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction.  

The records shall contain:  [§104-3(b), HRS; §12-22-10, HAR] 
• the name and home address of each employee  •  daily and weekly hours worked 
• the last four digits of social security number  • weekly straight time and overtime earnings 
• a copy of the apprentice's registration with DLIR •  amount and type of deductions 
• the employee's correct classification • total net wages paid 
• rate of pay (basic hourly rate + fringe benefits) • date of payment 
• itemized list of fringe benefits paid    

 
• Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations 

(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job. 
[§§104-3(c), 104-22(a), HRS; §12-22-10, HAR] 



 -2- 
eH104-3  Rev. 05/24 

Termination of Work on Failure to Pay Wages 
 
• If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor 

has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the 
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or 
overtime compensation have not been paid.  The contracting agency may complete this work by contract or otherwise, and 
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred.  [§104-4, HRS] 

 
Apprentices  
 
• Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered 

with the DLIR.  In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or 
recognized as a USDOL nationally approved apprenticeship program by the DLIR, Workforce Development Division, 
(808) 586-8877, and the apprentice must be individually registered by name with the DLIR.  [§12-22-6(1) and (2), HAR] 

 
• The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as 

the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the 
apprenticeship standards registered with or recognized by the DLIR.  A registered or recognized apprentice receiving the 
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement.  [§12-22-6(3), 
HAR] 

 
Enforcement 
 
• To ensure compliance with the law, DLIR and the contracting agency will conduct investigations of contractors and 

subcontractors.  If a contractor or subcontractor violates the law, the penalties are:  [§104-24, HRS] 
 

 First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater. 
 Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater. 
 Third Violation Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000, 

whichever is greater; and  
Suspension from doing any new work on any public work of a governmental contracting agency for 
three years. 

 
 A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and 
a third violation if it occurs within three years of the second notification of violation.  [§104-24, HRS; §12-22-25(b), HAR] 

   
 Suspension:  For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages 
or penalties until all wages and penalties are paid in full.  For a third violation, the department shall penalize and suspend the 
contractor as described above, except that if the contractor continues to violate the law, then the department shall 
immediately suspend the contractor for a mandatory three years.  The contractor shall remain suspended until all 
wages and penalties are paid in full. [§§104-24, 104-25, HRS] 

 
• Suspension:  Any contractor who fails to make payroll records accessible or provide requested information within 10 days, 

or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in 
Section 104-22(b) and 104-25(a)(3), HRS.  [§104-3(c), HRS; §12-22-26, HAR] 

 
• If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the 

delay has ceased.  Interference or delay includes failure to provide requested records or information within ten days, failure 
to allow employees to be interviewed during working hours on the job, and falsification of payroll records.  The department 
shall assess a penalty of $10,000 per project, and $1,000 per day thereafter, for interference or delay.  [§104-22(b), HRS; 
§12-22-26, HAR] 

 
• Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104, 

HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or 
subcontractor for noncompliance with the requirements of this chapter.  [§104-2(f), HRS] 

 
 
 For additional information, visit the department's website at http://labor.hawaii.gov/wsd 
 or contact any of the following DLIR offices: 
 

Oahu (Wage Standards Division) ............................. (808) 586-8777 
Hawaii Island ............................................................. (808) 974-6464 
Maui and Kauai ......................................................... (808) 243-5322 
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PROPOSAL TO THE STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

HARBORS 
 
 

PROJECT TITLE: FENCE REPAIRS AT DEPARTMENT OF 
TRANSPORTATION, NAWILIWILI HARBOR ON 
THE ISLAND OF KAUAI 
 

PROJECT NUMBER: DOT-HAR-K-26-05 
 

TERM OF CONTRACT: All work shall be completed within TWELVE (12) 
MONTHS from the date indicated in the Notice to 
Proceed from the Department with an option to extend 
for two (2) additional twelve (12) month periods upon 
mutual agreement.  See 10.13 of Article X. 

LIQUIDATED DAMAGES: ONE HUNDRED FIFTY AND NO/100 DOLLARS 
($150.00) for each and every calendar day which the 
Contractor has delayed the completion of this project. 
 

ELECTRONIC SUBMITTAL: Bidders shall submit and upload the complete 
proposal to HIePRO prior to the bid opening date 
and time. Any additional support documents 
explicitly designated as confidential and/or 
proprietary shall be uploaded as a separate file to 
HIePRO.  See SPECIAL PROVISIONS 2.8 
PREPARATION AND DELIVERY OF BID for 
complete details. FAILURE TO UPLOAD THE 
COMPLETE PROPOSAL TO HIePRO SHALL BE 
GROUNDS FOR REJECTION OF THE BID. 
 

PROJECT MANAGER: Christopher Murphy 
DEPARTMENT OF TRANSPORTATION 
HARBORS  
HALE AWA MOKU 
79 S. NIMITZ HIGHWAY 
HONOLULU, HAWAII 96813 
PHONE: (808) 587-1922 
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Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii 96813 

Dear Sir: 

The undersigned Bidder declares the following: 
 

1. It has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
free competitive bidding in connection with this proposal. 

 
2. It has not been assisted or represented on this matter by any individual 

who has, in a State capacity, been involved in the subject matter of this 
contract within the past two years. 

 
3. It has not and will not, either directly or indirectly offered or given a gratuity 

(i.e. an entertainment or gift) to any State or County employee to obtain a 
contract or favorable treatment under a contract. 

The undersigned Bidder further agrees to the following: 

1. If this proposal is accepted, it shall execute a contract with the Department 
to provide all necessary labor, machinery, tools, equipment, apparatus and 
any other means of construction, to do all the work and to furnish all the 
materials specified in the contract in the manner and within the time therein 
prescribed in the contract, and that it shall accept in full payment therefore 
the sum of the unit and/or lump sum prices as set forth in the attached 
proposal schedule for the actual quantities of work performed and 
materials furnished and furnish satisfactory security in accordance with 
Section 103D-324, Hawaii Revised Statutes, within 10 days after the award 
of the contract or within such time as the Director of Transportation may 
allow after the undersigned has received the contract documents for 
execution, and is fully aware that non-compliance with the aforementioned 
terms will result in the forfeiture of the full amount of the bid guarantee 
required under Section 103D-323, Hawaii Revised Statutes. 

 
2. That the quantities given in the attached proposal schedule are 

approximate only and are intended principally to serve as a guide in 
determining and comparing the bids. 

 
3. That the Department does not either expressly or by implication, agree that 

the actual amount of work will correspond therewith, but reserves the right 
to increase or decrease the amount of any class or portion of the work, or 
to omit portions of the work, as may be deemed necessary or advisable by 
the Director of Transportation, and that all increased or decreased 
quantities of work shall be performed at the unit prices set forth in the 
attached proposal schedule except as provided for in the specifications. 
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4. In case of a discrepancy between unit prices and the totals in said
Proposal Schedule, the unit prices shall prevail.

5. Agrees to begin work within 10 working days after the date of notification to
commence with the work, which date is in the notice to proceed, and shall
finish the entire project within the time prescribed.

6. The Director of Transportation reserves the right to reject any or all bids
and to waive any defects when in the Director’s opinion such rejections or
waiver will be for the best interest of the public.

7. The undersigned Bidder further agrees to the following: Pursuant to HAR
§3-122-13(e), any contractor (including consultants) paid for services to
develop or prepare specifications or work statements shall be precluded
from submitting an offer or receiving a contract for that particular
solicitation. This includes the preparation of reports relied upon by HDOT
in the development of the project scope.

The Bidder acknowledges receipt of and certifies that it has completely examined the 
following listed items: the Hawaii Department of Transportation, Air and Water 
Transportation Facilities Division General Provisions for Construction Projects dated 
2016, the Notice to Bidders, the Special Provisions, if any, the Technical Provisions, 
the Proposal, the Contract and Bond Forms, and the Project Plans. 

In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the 
form checked below. (Check applicable bid security submitted with bid.) 

 Surety Bid Bond (Use standard form), 

 Cash, 

 Cashier’s Check, 

 Certified Check, or 

. 
(Fill in other acceptable security.) 
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The undersigned Bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 

Addendum No. 1 Addendum No. 3 

Addendum No. 2 Addendum No. 4 

In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned 
as Bidder, has listed the name of each person or firm, who will be engaged by the 
Bidder on the project as a Subcontractor or Joint Contractor and the nature of work 
to be done by each. The Bidder must adequately and unambiguously disclose 
the unique nature and scope of the work to be performed by each 
Subcontractor or Joint Contractor. For each listed firm, the Bidder declares the 
respective firm is a Subcontractor or Joint Contractor and is subject to evaluation 
as a Subcontractor or Joint Contractor. It is understood that failure to comply with 
the aforementioned requirements may be cause for rejection of the bid submitted. 

Name of Subcontractor Nature and Scope of Work 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

Name of Joint Contractor Nature and Scope of Work 

1. 

2. 

3. 

NOTES: 
"None" or if left blank indicates no Subcontractor or Joint Contractor. 
If more space is needed, attach additional sheets. 
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The undersigned hereby certifies that the bid prices contained in the attached 
proposal schedule have been carefully checked and are submitted as correct and 
final. 

This declaration is made with the understanding that the undersigned is 
subject to the penalty of perjury under the laws of the United States and is in violation 
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of 
the Hawaii Revised Statutes, for knowingly rendering a false declaration. 

Bidder (Company Name) 

By 
Authorized Signature 

Print Name and Title 

Business Address 

Business Telephone 

Date 

Contact Person (If different from above) 

Phone:  Email: 

NOTE: 
If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the 

corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for 
the corporation. Please attach to this page current (not more than six months old) evidence of the 
authority of the officer(s) to sign for the corporation. 

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with 
the signature(s) of the general partner(s). Please attach to this page current (not more than six 
months old) evidence of the authority of the partner authorized to sign for the partnership. 

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above. 

If signature is by an agent, other than an officer of a corporation or a partner of a partnership, 
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with 
the bid. Otherwise, the Department may reject the bid as irregular and unauthorized. 



r2/20/2026 
DOT-HAR-K-26-05 

 
P-6 

 

PREFERENCES 
(NAWILIWILI HARBOR) 

 
Bidders agree that preferences shall be taken into consideration to determine the low bidder in 
accordance with said Sections and the rules promulgated, however, the award of contract will be 
in the amount of the bid offered exclusive of any preferences. 
 
A. HAWAII PRODUCTS PREFERENCE   
 
 In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii Products 
Preference shall not apply to solicitations for public works construction. Therefore, the Hawaii 
Products Preference shall not apply to this project. 
 
 
B. APPRENTICESHIP PROGRAMS PREFERENCE 
 
 In accordance with ACT 17, SLH 2009 – Apprenticeship Program, a 5% bid adjustment 
for bidders that are parties to apprenticeship agreements pursuant to Hawaii Revised Statutes 
(HRS) Section 103-55.6 may be applied to the bidder's price for evaluation purposes. 
 
 Any bidder seeking this preference must be a party to an apprenticeship agreement 
registered with the Department of Labor and Industrial Relations at the time the offer is made for 
each apprenticeable trade the bidder will employ to construct the public works projects for which 
the offer is being made. 
 
 The bidder is responsible for complying with all submission requirements for registration 
of its apprenticeship program before requesting the preference. 
 
(    ) Yes, I wish to be considered for the Apprenticeship Programs Preference. I have 
included Certification Form(s) 1 with my bid. 

 
 

C.  RECYCLED PRODUCT PREFERENCE 
 

Recycled product preference shall not apply to this proposal. 
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Location:  Nawiliwili Harbor, S70182 (A) 
 

 
Item 
No. 

Item 
 
Quantity 

(a) 

 
 

Unit 

 
Unit 

Price (b) 

 
Amount  

Bid (a x b)  
 6’ Tall Fence     
A1 6’ Tall Fence – Chain Link 

(1 to 100 LF Work Area) 1 LF $_________/LF $____________ 
A2 6’ Tall Fence – Chain Link 

(101 to 300 LF Work Area) 101 LF $_________/LF $____________ 
A3 6’ Tall Fence – Chain Link 

(301 LF and Greater Work 
Area) 301 LF $_________/LF $____________ 

A4 6’ Tall Fence – Barbed 
Wire Assembly (1 LF to 
100 LF Work Area) 1 LF $_________/LF $____________ 

A5 6’ Tall Fence – Barbed 
Wire Assembly (101 LF to 
300 LF Work Area) 101 LF $_________/LF $____________ 

A6 6’ Tall Fence – Barbed 
Wire Assembly (301 LF 
and Greater Work Area) 301 LF $_________/LF $____________ 

A7 6’ Tall Fence – End, Pull, 
or Corner Post (1 to 100 LF 
Work Area) 1 Each $_______ Each $____________ 

A8 6’ Tall Fence – End, Pull, 
or Corner Post (101 to 300 
LF Work Area) 1 Each $_______ Each $____________ 

A9 6’ Tall Fence – End, Pull, 
or Corner Post (301 LF and 
Greater Work Area) 1 Each $_______ Each $____________ 

A10 6’ Tall Fence – Line Post 
(1 LF to 100 LF Work 
Area) 1 Each $_______ Each $____________ 

A11 6’ Tall Fence – Line Post 
(101 LF to 300 LF Work 
Area) 1 Each $_______ Each $____________ 
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A12 6’ Tall Fence – Line Post 
(301 LF and Greater Work 
Area) 30 Each $_______ Each $____________ 

A13 6’ Tall Fence – 4’ wide 
Personnel Gate 1 Each $_______/Each $____________ 

A14 6’ Tall Fence – 20’ Vehicle 
Gate 1 Each  $_______/Each $____________ 

 8’ Tall Fence    
A15 8’ Tall Fence – Chain Link 

(1 to 100 LF Work Area) 1 LF $_________/LF $____________ 
A16 8’ Tall Fence – Chain Link 

(101 to 300 LF Work Area) 101 LF $_________/LF $____________ 
A17 8’ Tall Fence – Chain Link 

(301 LF and Greater Work 
Area) 301 LF $_________/LF $____________ 

A18 8’ Tall Fence – Barbed 
Wire Assembly (1 LF to 
100 LF Work Area) 1 LF $_________/LF $____________ 

A19 8’ Tall Fence – Barbed 
Wire Assembly (101 LF to 
300 LF Work Area) 101 LF $_________/LF $____________ 

A20 8’ Tall Fence – Barbed 
Wire Assembly (301 LF 
and Greater Work Area) 301 LF $_________/LF $____________ 

A21 8’ Tall Fence – End, Pull, 
or Corner Post (1 to 100 LF 
Work Area) 1 Each $_______ Each $____________ 

A22 8’ Tall Fence – End, Pull, 
or Corner Post (101 to 300 
LF Work Area) 1 Each $_______ Each $____________ 

A23 8’ Tall Fence – End, Pull, 
or Corner Post (301 LF and 
Greater Work Area) 1 Each $_______ Each $____________ 

A24 8’ Tall Fence – Line Post 
(1 LF to 100 LF Work 
Area) 1 Each $_______ Each $____________ 

A25 8’ Tall Fence – Line Post 
(101 LF to 300 LF Work 
Area) 1 Each $_______ Each $____________ 
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A26 8’ Tall Fence – Line Post 

(301 LF Greater Work 
Area) 30 Each $_______ Each $____________ 

A27 8’ Tall Fence – 4’ wide 
Personnel Gate 1 Each $_______/Each $____________ 

A28 8’ Tall Fence – 20’ Vehicle 
Gate 1 Each  $_______/Each $____________ 

 Work Order Deployment    
A29 Work Order, (1 LF to 100 

LF Work Area) 1 Each $_______/Each $____________ 
A30 Work Order Deployment 

(101 LF to 300 LF Work 
Area) 1 Each $_______/Each $____________ 

A31 Work Order Deployment 
(301 LF and Greater Work 
Area) 1 Each $_______/Each $____________ 

 Fence Demolition    
A32 Demolition and Disposal (1 

LF to 100 LF Work Area) 1 LF $_________/LF $____________ 
A33 Demolition and Disposal 

(101 LF to 300 LF Work 
Area) 101 LF $_________/LF $____________ 

A34 Demolition and Disposal 
(301 LF and Greater Work 
Area) 602 LF $_________/LF $____________ 

 Revetment Posts and Materials   
A35 Revetment Post, 8 Ft 10 Each $_______/Each $____________ 
A36 Revetment Bottom Rail 10 Each $_______/Each $____________ 
A37 Revetment Wing Frame 10 Each $_______/Each $____________ 

 Posts embedded in 
concrete or rock 

  
  

A38 Line Post, in concrete 10 Each $_______/Each $____________ 
A39 End Post, in concrete 10 Each $_______/Each $____________ 
A40 Line Post, in rock 5 Each $_______/Each $____________ 
A41 End Post, in rock 5 Each $_______/Each $____________ 
A42 Concrete replacement 10 

 
Cubic 
Yard $_______/Each $____________ 

 
A.        TOTAL AMOUNT FOR COMPARISON OF BIDS               $_________________ 

NAWILIWILI HARBOR, S70182 
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Notes 
 

1. Bids shall include all Federal, State, County and other applicable taxes and fees. 
 

2. The TOTAL AMOUNT FOR COMPARISON OF BIDS shall be used to determine the 
lowest responsible bidder for each harbor. 
 

3. Bidders shall complete all unit prices and amounts. Failure to do so shall be grounds for 
rejection of bid. 
 

4. If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall 
govern. 
 

5. Bidders shall submit and upload the complete proposal to HIePRO prior to the bid 
opening date and time.  Proposals received after said due date and time shall not be 
considered.    Any additional support documents explicitly designated as 
confidential and/or proprietary shall be uploaded as a separate file to HIePRO.  
Bidders shall not include confidential and/or proprietary documents with the 
proposal.  The record of each bidder and respective bid shall be open to public 
inspection. Original (wet ink, hard copy) proposal documents are not required to be 
submitted.  Contract award shall be based on evaluation of proposals submitted and 
uploaded to HIePRO. 
 
FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE 
GROUNDS FOR REJECTION OF THE BID. 
 
If there is a conflict between the specification document and the HIePRO solicitation, the 
specifications shall govern and control, unless otherwise specified. 
 

6. Any contract which is awarded shall be an open-ended contract since the exact value of 
work to be performed during the contract period cannot be determined beforehand. The 
unit price for each item of work on any particular work order shall be that which 
corresponds to the quantity of work for that item actually performed for each work order. 

 
7. Quantities listed in the Proposal Schedule are approximate and are included for 

bidding purposes only. Payment to the Contractor will be made on the basis of actual 
work done and the unit price. 
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