

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HARBORS

ADDENDUM NO. 1
FOR
HONOLULU HARBOR, PIERS 18 AND 19,
DEMOLITION OF PIER 18 SHED AND SHERIFF'S BUILDING
OAHU, HAWAII
JOB S10924

JUNE 2, 2026

The following is provided for information only:

A. PRE-BID MEETING MINUTES

1. The attached **PRE-BID MEETING MINUTES** are provided for information.

Please acknowledge receipt of this **ADDENDUM NO. 1** by recording the date of its receipt in the space provided on **PAGE P-4** of the Proposal.



NIKO G. SALVADOR
Harbors Engineering Program Manager

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HARBORS**

PRE-BID MEETING MINUTES

DATE: May 26, 2026 **TIME:** 11:00 a.m.

LOCATION: Virtual Tele-Conference via Microsoft Teams

PROJECT: Honolulu Harbor, Piers 18 and 19, Demolition of Pier 18 Shed and Sheriff's Building, Oahu, Hawaii
Job S10924

I. INTRODUCTION

No prospective bidders were in attendance.

II. IMPORTANT ITEMS

1. This meeting is to clarify general questions only. If there is a conflict between what was stated in this meeting and the bid documents, the bid documents shall govern. Any significant changes will be made through an addendum.
2. Deadline for questions is May 27, 2026.
3. Bids are due June 12, 2026, at 2 PM HST.
4. The scope of work consists of demolish the Pier 18 Shed and the Sheriff's Building at Pier 19 at Honolulu Harbor, Oahu, Hawaii.
5. TWIC (Transportation Worker Identification Credential) cards will be required for personnel to access the project site.
6. The total project duration is 150 calendar days, including time for submittals and material procurement. Work is anticipated to start shortly after the project is awarded.
7. The estimated cost is between \$600,000 to \$900,000.