

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HARBORS**

**ADDENDUM NO. 1
FOR
HONOLULU HARBOR, PIERS 13-14, SUBSTRUCTURE REPAIRS, PHASE 2
OAHU, HAWAII
JOB S10928**

June 2, 2026

The following is provided for information.

A. PRE-BID MEETING MINUTES

1. The attached **PRE-BID MEETING MINUTES** are provided for information.

B. RESPONSE TO REQUESTS FOR INFORMATION (RFI'S/QUESTIONS)

1. The attached **RESPONSE TO REQUEST FOR INFORMATION** are provided for information.

Please acknowledge receipt of this **ADDENDUM NO. 1** by recording the date of its receipt in the space provided on **PAGE P-4** of the Proposal.



NIKO G. SALVADOR
Harbors Engineering Program Manager

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HARBORS**

PRE-BID MEETING MINUTES

DATE: May 26, 2026 **TIME:** 1:15 p.m.

LOCATION: Virtual Tele-Conference via Microsoft Teams

PROJECT: Honolulu Harbor, Piers 13-14, Substructure Repairs, Phase 2
Oahu, Hawaii
Job S10928

I. INTRODUCTION

Attendees introduce themselves (name and company).

II. IMPORTANT ITEMS

1. This meeting is to clarify general questions only. If there is a conflict between what was stated in this meeting and the bid documents, the bid documents shall govern. Any significant changes will be made through an addendum. A copy of the meeting minutes will be issued to all attendees.
2. Deadline for questions is May 27, 2026 by 2 PM HST.
3. Bids are due June 12, 2026 at 2 PM HST.
4. The scope of work consists of repairing spalls and delaminations on the underside of Piers 13 and 14 at Honolulu Harbor, Oahu, Hawaii.
5. The total project duration is 400 calendar days, including time for submittals and material procurement. Work is anticipated to start shortly after the project is awarded.
6. The estimated cost is between \$2,400,000 to \$2,700,000.

III. GENERAL DISCUSSIONS

1. The intent of this project is to complete all spall repairs on the substructure of Piers 13 and 14 so bid quantities will be larger than actual quantities shown on the drawings
2. Responses to Pre-Bid Meeting questions are provided in the Responses to Requests for Information (RFI's/Questions).

MEETING ATTENDANCE SHEET
Pre-Bid Meeting

Project Name: Honolulu Harbor, Piers 13-14, Substructure Repairs, Phase 2
Oahu, Hawaii
Project No. S10928
Meeting Location: Honolulu Harbor, Oahu, Hawaii, Tele-Conference
Date: May 26, 2026 1:15 p.m.

Name: Gregg Hirokawa Title:	Company: DOT Harbors Address:	Phone: Fax: Email: gregg.hirokawa@hawaii.gov
Name: Grant Okunaga Title:	Company: MKE Associates LLC Address:	Phone: Fax: Email: grant@mkellc.com
Name: Alex Nakasato Title:	Company: MKE Associates LLC Address:	Phone: Fax: Email: alex@mkellc.com
Name: Robert Asato Title:	Company: MKE Associates LLC Address:	Phone: Fax: Email: robert@mkellc.com
Name: Ryan Arfman Title:	Company: Sea Engineering, Inc. Address:	Phone: Fax: Email: rarfman@seaengineering.com

**Questions for solicitation: B26003025 S10928 Substructure Repairs at
Piers 13-14, Phase 2
Questions Received on 05/27/2026**

1. On sheets S-8 and S-9 Pile repair note 2 states that portions of repairs may extend underwater. Please confirm that repairs are not anticipated to extend below the MLLW datum and any repairs that do extend below MLLW will be treated as a change condition due to the need for diving work.

Assume all repairs will occur above mean lowest low water level. Diving is not anticipated, however, if repair work occurs below the MLLW, the contractor will be compensated.