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STATE OF HAWAII 
 DEPARTMENT OF TRANSPORTATION  

   AIRPORTS 

ADDENDUM NO. 2  
FOR 

EAST RAMP TAXILANE REPAIRS 
AT KAHULUI AIRPORT (OGG) 

KAHULUI, MAUI, HAWAll  
STATE PROJECT NO. CM1641-33 

June 3, 2026 

This Addendum shall make the following amendment(s) to the Solicitation. 

A. NOTICE TO BIDDERS

1. Prospective bidders are hereby notified that the HIePRO offer due date and time, 
scheduled for June 8, 2026 at 2:00 p.m., Hawaii Standard Time (HST) is 
HEREBY POSTPONED until June 10, 2026, at 2:00 p.m., HST.

The attached NOTICE TO BIDDERS dated r06/03/26, shall be incorporated and 
made a part of the NOTICE TO BIDDERS.

B. SPECIAL PROVISIONS

1. Delete SPECIAL PROVISIONS Page SP-1, dated r03/25/25 and replace with the 
attached SPECIAL PROVISIONS Page SP-1 dated r06/03/2026. This change is to 
correct an error in the last sentence of Section 2.7.1.

2. Delete SPECIAL PROVISIONS Page SP-4, dated r03/25/25 and replace with the attached 
SPECIAL PROVISIONS Page SP-4 dated r06/03/2026.

C. PROPOSAL

1. Delete PROPOSAL Page P-1 dated r07.23.25 and replace with the attached PROPOSAL 
Page P-1 dated r06/03/26.

D. PLANS

1. Delete FINAL PLANS CM1641-33, dated April 2026 in its entirety and replace it with 
FINAL PLANS, dated r05/20/26, in its entirety.



The following is provided for information. 

E. PRE-BID MEETING MINUTES

1. The attached PRE-BID MEETING MINUTES are provided for information.

F. PRE-BID SITE VISIT

1. No prospective bidders attended the pre-bid site visit.

G. RESPONSE TO REQUEST FOR INFORMATION (RFl's/QUESTIONS)

1. The attached RESPONSE TO REQUEST FOR INFORMATION is
provided for information.

Please acknowledge receipt of this ADDENDUM NO. 2 by recording the date of its 
receipt in the space provided on PAGE P-4 of the Proposal. 

CURT T. OTAGURO 
Deputy Director of Transportation for Airports 
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NOTICE TO BIDDERS 
Hawaii Revised Statutes (HRS), 

Chapter 103D 

The receiving of bids for EAST RAMP TAXILANE REPAIRS AT  

KAHULUI AIRPORT(OGG), KAHULUI, MAUI, HAWAII, STATE PROJECT NO. CM1641-33, 

will begin as of the HIePRO Release Date.  Bidders shall register and submit complete bids 

through HIePRO only.  Refer to the following HIePRO link for important information on Vendor 

Registration: https://hiepro.ehawaii.gov/welcome.html. 

The solicitation plans, specifications, proposal, and additional documents designated or 

incorporated by reference shall be available in HIePRO. 

HIePRO OFFER DUE DATE & TIME scheduled for June 8, 2026, at 2:00 p.m., Hawaii 

Standard Time (HST), is HEREBY POSTPONED until June 10, 2026, at 2:00 p.m., HST.  

Bidders shall submit and upload the complete proposal to HIePRO prior to the offer due date 

and time.  Proposals received after said due date and time shall not be considered.  Any 

additional support documents explicitly designated as confidential and/or proprietary shall 

be uploaded as a separate file to HIePRO.  Bidders shall not include confidential and/or 

proprietary documents as part of their proposal.  The record of each bidder and their 

respective proposal shall be open to public inspection.  FAILURE TO UPLOAD THE 

PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION. 

  CURT T. OTAGURO 
 Deputy Director of Transportation for Airports 

jfu
Line

https://hiepro.ehawaii.gov/welcome.html
https://stateofhawaii.na1.adobesign.com/verifier?tx=CBJCHBCAABAAssyGNTDXInWtCp1loMbpGm7qO87d21qi


SPECIAL PROVISIONS 

The following additional amendments to the General Provisions are applicable to this 
project: 

1.3 DEFINITIONS is amended as follows: 

1. The following definition shall be deleted in its entirety and replaced with the following:

"Subcontractor -An individual, partnership, firm, corporation, or joint venture, or other 
legal entity, as licensed or required to be licensed under Chapter 444, Hawaii Revised 
Statutes, as amended, which enters into an agreement with the Contractor to perform a 
portion of the work." 

2. Add the following to 1.3 DEFINITIONS:

"HAWAII ePROCUREMENT SYSTEM (HlePRO) - The State of Hawaii eProcurement 
System for issuing solicitations, receiving proposals and responses, and issuing notices 
of award." 

3. The definition for "Bid" is amended by deleting it and replacing in with the following:

"Bid -The offer of a Bidder, on the prescribed HOOT form, to perform the work required 
by the proposed contract documents, for the price quoted, and within the time allotted." 

2.7 REQUEST FOR SUBSTITUTION OF SPECIFIED MATERIALS AND EQUIPMENT 
BEFORE BID OPENING is amended as follows: 

1. The last sentence in the first paragraph (line 147 to 152) shall be replaced with the 
following:

"Where a bidder intends to use a material or equipment of an unspecified brand, make, 
or model, the bidder must submit a request to the Department for review and approval at 
the earliest date possible. As specified in the Notice to Bidders, all requests shall be 
posted as a question in HlePRO under the "Question and Answer" tab. Supporting 
documents for specific request shall be emailed to the Project Manager specified in the 
Notice to Bidders. Request must be posted in HlePRO and supporting documents 
received by the Project Manager no later than nineteen (19) calendar days before the bid 
opening date." 

2. The first sentence in the second paragraph (line 154 to 156) shall be replaced with the 
following:

"It shall be the responsibility of the bidder to submit sufficient evidence based upon 
which a determination can be made by the Department that the alternate brand is a 
qualified equivalent." 

2.8 PREPARATION AND DELIVERY OF BID is amended as follows: 
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be approved by the Director and shall be required to attend a training session conducted 
by the Airport Manager prior to gate assignment." 

8.8 LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE THE WORK OR 
PORTIONS OF THE WORK ON TIME: The General Provisions are hereby amended to 
include the following: 

� Liquidated damages shall be THREE THOUSAND DOLLARS ($3,000.00) for each 
� Calendar Day for failure to complete construction within the Completion Times shown in 

the Proposal. 

8.20 LIMITATION OF OPERATIONS is hereby added to ARTICLE VIII -
PROSECUTION AND PROGRESS of the General Provisions: 

"The following limitations shall be observed by the Contractor when operating 
within 75 feet from the edge of any taxiway. 

General - The Contractor shall schedule his operations to minimize interference 
with the movement of aircraft or passengers as may be required by the Engineer. The 
Contractor shall be responsible to alert all of his personnel to the location of power and 
signal cables installed for the operation of the airport. The Contractor shall control his 
operations in a manner to preclude any possible damage to those cables. Utility 
companies shall be notified by the Contractor one week before commencement of work. 
The Contractor shall give notice to the Engineer in writing, at least 168 hours before 
operating within 75 feet from the edge of any taxiway and the Engineer will assure 
himself that the Airport Management personnel are notified in sufficient time to publish 
the warning (NOTAM). The Contractor shall immediately repair any damages to the 
existing perimeter fence to prevent inadvertent entry to the Airport Operation Area 
(AOA). 

Work in Vicinity of Runways and Taxiways in Use - Under the terms of this 
contract, it is intended that work shall be completed without disturbing the paved surface 
of existing runways and taxiways, unless shown otherwise on the plans. Aircraft traffic 
shall not be interrupted. The Contractor shall schedule to work within 75 feet of the 
taxiway as directed by the Airport Management. No ruts, holes, or open trenches of 3 
inches or more in depth and no objects or material 3 inches or more in height shall be 
permitted within the safety area when the airfield is in operation in conformance to 
Federal Aviation Regulation Part 139. The Contractor is also informed that Airport 
Zoning Regulations dictate that a 'clear zone' be maintained 500 feet on each side of an 
active runway, to be known as a hazardous area. The Contractor shall comply with all 
regulations governing ground operations within hazardous areas. The following FAA 
Advisory Circulars or later versions and FAA Regulations specify these requirements: 

AC 150/5210-5C 

AC 150/5340-1J 

AC 150/5370-2E 

Painting, Marking, and Lighting Vehicles Used on an 
Airport, dated August 2007 

Standards for Airport Markings 

Operational Safety on Airports During Construction, dated 
1/17/03 

EAST RAMP TAXILANE REPAIRS 
KAHULUI AIRPORT (OGG) 
PROJECT NO. CM1641-33 

ADDENDUM NO. 2 
r06/03/26 

SP-4 



PROPOSAL TO THE 

STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

PROJECT: 

PROJECT NO.:

COMPLETION TIME: 

LIQUIDATED DAMAGES: 

PROJECT MANAGER: 

East Ramp Taxilane Repairs 
at Kahului Airport (OGG) 
Kahului, Maui, Hawaii 

CM1641-33 

FORTY-FIVE (45) Calendar Days for pre­
construction activities, followed by; 

TWENTY-THREE (23) Calendar Days for 
construction activities, whereby; 

All work under this contract shall be completed 
within SIXTY-EIGHT (68) Calendar Days from the 
date indicated in the Notice to Proceed from the 
Department. 

THREE THOUSAND DOLLARS ($3,000) for each 
and every Calendar Day for failure to complete 
construction within the Completion Time shown in 
the Proposal. 

Roger Ross 
Hawaii Department of Transportation - Airports 
400 Rodgers Blvd, Suite 700 
Honolulu, HI 96819 
808-895-2954
roger.r.ross@hawaii.gov

ELECTRONIC SUBMITTAL: The bidder shall submit the proposal in HlePRO. 

P-1

The proposal shall be UPLOADED to HlePRO 
prior to the bid opening date and time. Failure to 
upload the Proposal into HlePRO shall be grounds 
for rejection of the bid. See SPECIAL 
PROVISIONS - 2.8 PREPARATION AND 
DELIVERY OF BID - for additional information. 

Addendum No. 2: 
r06/03/26 



STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION

AIRPORTS

PRE-BID MEETING - MINUTES

DATE:  Wednesday, May 6, 2026 TIME: 11:00 AM

LOCATION:  Microsoft Teams Telecommunication Meeting
(Local) +1 808-829-4853,,640759177#
Phone conference ID: 640 759 177#
MS Teams Meeting ID: 228 918 533 112 993
MS Teams Passcode: Ap6rp2Y9

PROJECT:  East Ramp Taxilane Repairs
 Kahului Airport (OGG)
 State Project No. CM1641-33

PRESENT:  See attached list

SUBJECT:  Pre-Bid Meeting

MEETING SUMMARY:

I. INTRODUCTIONS

1. Introduction of participants involved with the project:

State
James Fu, HDOT-Airports, EA Section Head
Roger Ross, HDOT-Airports, State Project Manager

State Consultant

Design Team
Jacobs (Design Consultant): Chris Rivera, Aren Cleven, Kaitlyn Couture

2. The pre-bid meeting attendance sheet is attached with these meeting minutes.
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II. GENERAL DISCUSSION

1. As a reminder, anything said at this meeting is for clarification of general 
information only. The bid documents shall govern over anything said today and 
discrepancies shall be clarified by addendum.

2. Bidders are not allowed to ask questions at this meeting.  All Request for 
Information questions, including substitution requests, must be submitted in 
writing no later than May 19, 2026, by 12:00 p.m. Hawaii Standard Time.  As 
noted in Special Provisions Section 2.7, substitution requests shall be 
submitted via email to the contact person listed in HIePRO for the solicitation 
and also posted as a question in HIePRO under the question/answer tab 
referencing the email with the request.

3. Questions received after the deadline will not be addressed, and verbal RFIs 
will not receive a response.

4. Bidding Schedule:

April 29, 2026 Advertisement
May 19, 2026 @ 12:00 pm HST Last Day to submit Questions and 
Substitution Requests via HIePRO
June 8, 2026 @ 2:00 pm HST Deadline to submit Bids via HIePRO

5. A valid State of Hawaii General Engineering “A” License is required at time of 
bidding.

6. The Notice to Proceed (NTP) will be issued immediately upon execution of the 
contract. Thereafter, 30 working days have been allocated towards pre-
construction activities, followed by 17 working days for construction activities. 
As such, all work under this contract shall be completed within 47 calendar 
days from the Notice to Proceed (NTP) date.

7. Due to the need to minimize impacts on operations, working hours shall be as 
defined in the Construction Safety and Phasing Plan.

8. Liquidated damages, please see Special Provisions 8.8.

9. A complete Proposal package shall be submitted at the time of bid.  These 
forms can be found in the project specifications.  The Proposal Schedule must 
be completely filled in, even if the proposed cost is $0 for a line item.  Failure to 
fill in all forms or failure to submit all proposal pages shall result in rejection of 
the bid.

10. Any changes to the bid documents will be issued through an addendum.  
Bidders are reminded to acknowledge receipt of any addendum(s) on page P-4 
of the Proposal.
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11. Pending the availability of space on airport property, the State will issue a 
Revocable Permit to the Contractor for the use of the space, assessed at a fee 
of $25 for each Revocable Permit issued.  The space may be used for a field 
office, staging of materials and equipment, vehicle parking or other uses 
subject to the approval of the State.  All spaces shall be subject to the 
requirements of Section 01561 Construction Site Runoff Control Program.

12. Space on airport property is limited, the State is providing a staging area as 
shown in the Phasing Plan sheets. Any deviation from this plan will require 
approval from the SPM and OGG personnel.

13. Per Section 01561 Construction Site Pollution Controls, Contractor will have to 
prepare and submit a site-specific BMP plan. No construction or land disturbing 
activities will be allowed prior to receiving written acceptance by the DOT 
Airport Engineering-Environmental section. Contract documents contain a draft 
SSBMP Plan as a starting point to be updated as needed.  Note that there are 
liquidated damages associated with non-compliance of the BMP requirements.

14. Work on this project will be within the Airport Operations Area (AOA) and 
various public areas along airport property. The contractor shall ensure that all 
AOA fence lines and access gates are secured at all times.  Under no 
circumstances shall tools, equipment or materials be left in areas where the 
public can gain access to these items.  

15. Security plan shall be submitted within 14 calendar days after execution of 
contract as specified in Paragraph 1.3 of Section 01533.

16. All vehicles entering the AOA through any of the Airport Access Check Points 
may be subject to search. The Contractor shall allow extra time for these 
inspections and be able to provide personnel, as required, to assist Airport 
security personnel during the inspections. 

17. Requests for AOA badges, AOA stickers, ramp licenses, etc. shall be submitted 
within 14 calendar days after execution of contract.  In addition to the 
requirements stated in the Contract Bid Documents, all Contractors shall 
comply with the requirements and procedures of the Contractor’s Training 
Guide.

18. Construction Safety and Phasing Plan, FOD Control, and responsibility for 
providing barricades, per the Special Provisions.

The Contractor is responsible for managing and removing all FOD generated 
as part of the project works.  Work within the Airports Operations Area (AOA) 
shall be in compliance with Special Provisions, Sections 7.21, 8.20, and 8.21.  
Any specific Runway or Taxiway related closure barricades are to be 
coordinated with the OGG District personnel.



Pre-Bid Meeting Minutes
Page 4
May 6, 2026

III. PROJECT SCOPE OF WORK

1. Design Consultant, Jacobs, provided a brief description of the scope of work:

Scope of work is generally asphalt pavement mill and overlay rehabilitation, 
crack repair, and pavement marking restoration.
Construction phasing requires each of the 8 phases/work areas to be 
completed one at a time
Contractor is required to conduct weekly meetings, and as needed prior to 
starting work in each phase area, to coordinate with RPR and airport 
operations
Contractor shall anticipate that the phase sequence may need to be dictated 
by the RPR/Owner based on operational requirements and other concurrent 
projects. Contractor shall coordinate the schedule and sequence with the 
RPR during the pre-work planning and weekly meetings.
Work hours for all phases shall be from 10pm to 6am.
FAA P-401 spec will be strictly enforced, including all aggregate material 
requirements.
PG 76-22 asphalt binder required.

2. Project Phasing and Limitations. 

a. The phasing of the project shall be in accordance with construction safety 
and phasing plans (CSPP) and phasing plans included in the bid 
documents. 

b. While on the airfield the Contractor is required to have a dedicated Radio 
Monitoring Person (RMP) on site equipped with the proper equipment to 
communicate on and monitor the OGG Ground frequency or the Common 
Traffic Advisory Frequency (CTAF).

c. In the event of an emergency, airport operations shall take precedence over 
all construction activities.

Please inform us of any omissions or corrections to the minutes of the meeting.

Meeting adjourned at:  11:30 a.m.



MEETING ATTENDANCE SHEET
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Project Name: EAST RAMP TAXILANE REPAIRS
AT KAHULUI AIRPORT (OGG)

Project No. CM1641-33
Meeting Location: Microsoft Teams Date:  May 6, 2026
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Name: Roger Ross

Title: State Project Manager

Company: State of Hawaii, DOT

Address: 400 Rodgers Blvd., Suite 700

                Honolulu, HI 96819

Phone: (808) 895-2954

E-Mail: roger.r.ross@hawaii.gov

Name: James Fu

Title: AIR EA Section Head

Company: State of Hawaii, DOT

Address: 400 Rodgers Blvd., Suite 700

                Honolulu, HI 96819

Phone: (808) 838-8827

E-Mail: james.fu2@hawaii.gov

Name: Chris Rivera 

Title: Aviation Project 
Manager

Company: Jacobs

Address: 1003 Bishop Street, Suite 1340 

                Honolulu, HI 96813

-Phone: (303) 257-2485

E-Mail: Chris.Rivera@jacobs.com

Name: Aren Cleven

Title: Aviation Project 
Manager

Company: Jacobs

Address: 1003 Bishop Street, Suite 1340 

                Honolulu, HI 96813

Phone: (808) 497-7675

E-Mail: Aren.Cleven@jacobs.com

Name: Kaitlyn Couture

Title: Aviation Design 
Engineer

Company: Jacobs

Address: 1003 Bishop Street, Suite 1340 

                Honolulu, HI 96813

Phone: (207) 468-0856

E-Mail: Kaitlyn.Couture@jacobs.com



Responses to Request for Information (RFI’s/Questions) 
HIePRO Questions for Solicitation B26002577

East Ramp Taxilane Repairs  
Project No. CM1641-33 

As of May 19, 2026 

1. Are you requiring union labor for this project, or can both union and non-union contractors
participate?  The documents mention prevailing wage.  Are you also requiring union
participation specifically, or is it just standard prevailing wage?

Response: Bidders are directed to the project specifications section: “Requirements of Chapter 104, 
HRS, Wages and Hours of Employees on Public Works Law (Rev. 05/24)” 
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