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NOTICE TO BIDDERS
Hawaii Revised Statutes (HRS),
Chapter 103D

The receiving of bids for FURNISHING AND DELIVERING ASPHALTIC
CONCRETE, ISLANDS OF OAHU, HAWAII, MAUI, AND KAUAI ,
PROJECT NO. HWY-C-07-26 will begin as of the HIePRO Release Date. Bidders shall
register and submit complete bids through HIePRO only. Refer to the following HIePRO link

for important information on Vendor Registration: https://hiepro.ehawaii.gov/welcome.html.

The solicitation specifications, proposal, and additional documents designated or
incorporated by reference shall be available in HIePRO.

HIePRO OFFER DUE DATE AND TIME is June 30, 2026, at 2:00 p.m., Hawaii

Standard Time (HST). Bidders shall submit and upload the complete proposal to HIePRO

prior to the offer due date and time. Proposals received after said due date and time shall
not be considered. Any additional support documents explicitly designated as confidential

and/or proprietary shall be uploaded as a separate file to HIePRO. Bidders shall not

include confidential and/or proprietary documents as part of their proposal. The record of
each bidder and their respective proposal shall be open to public inspection. FAILURE

TO UPLOAD THE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION.

The scope of work consists of providing unit pricing for hot and cold mix asphalt
concrete material, furnish and deliver the required asphaltic concrete patching material amounts
on an as-needed basis as may be required for maintenance conducted by State Highways
Division on the islands of Oahu, Hawaii, Maui, and Kauai all in accordance with these
Specifications and the Standard Specifications.

All Request for Information (RFI) questions and Substitution Requests shall be submitted
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in HIePRO no later than June 15, 2026, at 2:00 p.m., HST. RFI questions received after the

stated deadline shall not be addressed. Substitution Requests received after the stated deadline
shall not be considered. Verbal RFI(s) shall not receive a response. All responses to RFI
questions shall be provided for clarification and information only and issued by formal
addendum. Any amendments to the solicitation shall be made by formal addendum and posted
in HIePRO.

If there is a conflict between the solicitation and information stated in the responses to
RFI questions, the solicitation shall govern and control, unless as amended by formal addendum.

Campaign contributions by State and County Contractors. Contractors are hereby

notified of the applicability of HRS § 11-355 which states that campaign contributions are
prohibited from specified State or county government contractors during the term of the contract
if the contractors are paid with funds appropriated by a legislative body. For more information,
contact the Campaign Spending Commission at (808) 586-0285.

Protests. Any protest of this solicitation shall be submitted in writing to the Director of
Transportation, in accordance with HRS § 103D-701 and Hawaii Administrative Rules § 3-126.

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing
Executive Order 11246, as amended, shall be complied with on this project.

The U.S. Department of Transportation Regulation entitled “Nondiscrimination in
Federally Assisted Programs of the U.S. Department of Transportation”, Title 49, Code of
Federal Regulations (CFR), Part 21, is applicable to this project. Bidders are hereby notified that
the Department of Transportation shall affirmatively ensure that the contract entered into
pursuant to this advertisement shall be awarded to the lowest responsible bidder without

discrimination on the grounds of race, color, national origin, or sex (as directed by
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23 CFR Part 200).
For additional information, contact Arron Pacheco, Contract Engineer, by phone at

(808) 587-2189, or by email at arron.ak.pacheco@hawaii.gov.

The State reserves the right to reject any or all proposals and to waive any defects in said

proposals in the best interest of the public.

N b=

ROBIN K. SHISHIDO
Deputy Director of Transportation for Highways

HIlePRO RELEASE DATE: June 4, 2026
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SPECIAL PROVISIONS

The Specifications contain herein are amended as follows:

(A) SECTION 1 — DEFINITIONS AND TERMS shall be amended as follows:

1.

1.33 SUBCONTRACTOR is amended by deleting it and replacing it with the following:

"1.33 SUBCONTRACTOR — An individual, partnership, firm, corporation, or joint
venture or other legal entity, as licensed or required to be licensed under Chapter 444,
Hawaii Revised Statues, as amended, which enters into agreement with the Contractor to
perform a portion of the work.”

1.38 WORKING DAY shall be amended in its entirety to read as follows:

“1.38 WORKING DAY — Every day, except Saturdays, Sundays, State holidays as
applicable and as observed.

Normal State holidays are as follows:

New Year's Day (The first day in January)

Dr. Martin Luther King, Jr. Day (The third Monday in January)
President's Day (The third Monday in February)

Prince Jonah Kuhio Kalanianaole Day (The twenty-sixth day in March)
Good Friday (The Friday preceding Easter Sunday)

Memorial Day (The last Monday in May)

King Kamehameha Day (The eleventh day in June)

Independence Day (The fourth day in July)

Statehood Day (The third Friday in August)

Labor Day (The first Monday in September)

General Election Day (The first Tuesday in November following the first Monday of
even numbered years)

Veteran’s Day (The eleventh day in November)

Thanksgiving Day (The fourth Thursday in November)

Christmas Day (The twenty-fifth day in December)

State Holiday schedules can be obtained online at:

http://dhrd.hawaii.gov/state-observed-holidays/”

Add the following new subsections:

“1.39 HAWAII ePROCUREMENT SYSTEM (HIePRO) — The State of Hawaii
eProcurement System for issuing solicitations, receiving proposals and responses, and
issuing notices of award.
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“1.40 ENGINEER — The respective District Engineer, acting directly or through his duly
authorized representatives, who are responsible for engineering supervision of
construction and other highway matters.

1.41 STANDARD SPECIFICATIONS — The Hawaii Standard Specifications for Road
and Bridge Construction, 2005, Highways Division, Department of Transportation,
including any amendments. To review the Standard Specifications, log on to:

http://hidot.hawaii.gov/highways/s2005-standard-specifications/

to review the 2005 Standard Specifications and their applicable amendments/Special
Provisions.

The Contractor shall utilize the latest revision.

1.42 STANDARD PLANS — The Hawaii Standard Plans, 2008, Highways Division,
Department of Transportation, including any amendments. Contractors may purchase this
manual by contacting Ms. Emily Hsu of the Department of Transportation Staff Services

Office at (808)587-4069. For more information, log on to:

http://hidot.bawaii.gov/highways/s2005-standard-specifications/

1.43 MUTCD — After 10/01/2024 - The Manual on Uniform Traffic Control Devices,
2023, Federal Highway Administration, U.S. Department of Transportation, including
any amendments or revisions. To review the MUTCD, log on to:

https://mutcd.thwa.dot.gov/kno_11th_Edition.htm

The Contractor shall utilize the latest revision.

1.44 HMSLM - The Hawaii Department of Transportation (HDOT) Highway Manual
for Sustainable Landscape Maintenance, 2011, Highways, Hawaii Department of
Transportation, including any amendments or revisions. To review the HMSLM, log on
to:

http://hidot.hawaii.gov/highways/landscape-architecture-program/

1.45 OSHA — Occupational Safety and Health Administration/Act, U.S. Department of
Labor, as amended, revised, or updated, applies to these Specifications. To review the
OSHA, log on to:

https://www.osha.gov/laws-regs

The Contractor shall use the latest revision.”
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(B) SECTION 2 — PROPOSAL REQUIREMENTS AND CONDITIONS shall be amended as
follows:

1. 2.3 DELIVERY OF PROPOSALS is amended by replacing the entire subsection with:

“2.3 DELIVERY OF PROPOSALS — Bidders shall submit and upload the complete
proposal to HIePRO prior to the bid opening date and time. Proposals received
after said due date and time shall not be considered. Any additional support
documents explicitly designated as confidential and/or proprietary shall be
uploaded as a separate file to HIePRO. Do not include confidential and/or
proprietary documents with the proposal. The record of each bidder and respective bid
shall be open to public inspection. Original (wet ink, hard copy) proposal documents are
not required to be submitted. Contract award shall be based on evaluation of
proposals submitted and uploaded to HIePRO.

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE
GROUNDS FOR REJECTION OF THE BID.

If there is a conflict between the specifications document and the HIePRO solicitation,
the specifications shall govern and control, unless otherwise specified.”

2. 2.4 WITHDRAWAL OF PROPOSALS is amended by replacing the entire subsection
with:

“2.4 WITHDRAWAL OF PROPOSALS — Bids may be modified or withdrawn prior to
the bid opening date and time. Withdrawal or revision of proposal shall be completed,
and submitted and uploaded to HIePRO prior to the bid opening date and time.”

3. 2.5 PUBLIC OPENING OF PROPOSALS is not applicable.

4. 2.8 OUT OF STATE BIDDERS shall be amended by adding the following to the end of
the subsection:

“Successful out-of-state bidders shall, after ten (10) days from the Notice to Proceed,
provide a name and phone number of the Contractor’s Technical Representative who will
be responsible in assisting the recipient districts throughout the duration of the contract.

(C)SECTION 3 — AWARD AND EXECUTION OF CONTRACT shall be amended as follows:

1. 3.1 AWARD OF CONTRACT shall be amended by adding the following to the end of
the subsection:

“The awarding of the contract(s) will be made by individual groups listed in the proposal
schedule and be given to the lowest responsible bidder(s) for each group whose proposal
complies with all the requirements prescribed. The State reserves the right to reject any
and all proposal and to waive any defects as may be deemed to be in the best interest of
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the public. Any bid lacking a unit price, disqualifies the bidder and may result in rejection
of bid.”

(D) _SECTION 4 — SCOPE OF WORK shall be amended as follows:

1.

4.2 PERFORMANCE OF WORK is amended by adding the following paragraphs to the
end of the subsection:

"The Contractor shall perform work satisfactorily in the judgment of the Director during
the contract period. If it appears at any time that the work contracted to be performed is
not satisfactory, the Director may require the Contractor to furnish and place in operation
such additional force and equipment as the Director shall deem necessary to bring the
work up to satisfactory status.

In case the Contractor fails to comply after ten (10) working days from the date of receipt
of such a written order from the Director, the Director may employ a working force and
equipment and charge the Contractor for the reasonable cost thereof including
depreciation for equipment and or may terminate the contract."

4.6 VARIATION IN QUANTITY shall be replaced in its entirety to read:

“By mutual agreement, the estimated quantity of goods as specified in this contract
maybe decreased or increased by the Engineer as necessary, provided there is no change
to the unit price except as allowed for by Section 10.10 Escalation Clause.”

Add the following new subsection:

"4.7 CONTRACT TO BE INDEFINITE QUANTITY — The requirement for
FURNISHING AND DELIVERING ASPHALTIC CONCRETE materials to be
furnished by the Contractor will be on an “as needed” basis as called for in the
Specifications at the applicable unit bid price during the term of this contract and in such
number as may be required the State. The quantities specified in the contract is an
estimate and does not signify a minimum or maximum amount. The unit bid price
indicated by the Contractor shall be applicable and binding under the terms of this
contract.

Payment will be made by Purchase Order.”

(E) SECTION 5 — CONTROL OF WORK shall be amended as follows:

1.

Add the following new subsection:

“5.4 COOPERATION OF CONTRACTOR AND DIRECTOR — The Contractor shall
furnish the State with a telephone number and email address where they can be reached at
all times.
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The Contractor or designated qualified personnel shall return phone calls from the
Engineer within one (1) hour of receipt of the phone call. All emails from the Engineer
shall be returned within one (1) working day of receipt of the email. Liquidated Damages
shall be charged against the Contractor for failure to respond as specified above.”

Add the following new subsection:

“5.5 INSPECTION — The Director reserves the right to have all work as specified by the
contract documents to be inspected by a State Inspector or by a State-Contractor/
Consultant-provided inspector.

The Contractor shall maintain all books, documents, papers, records, and other evidence
pertaining to payroll, employee’s name, wage rates and hours worked and to make such
materials and information available at their respective offices at all reasonable times
during the contract period and for three (3) years from the date of final payment under the
contract, for inspection by the State. Failure to comply with the conditions of this
Section during the contract period may result in cancellation of the contract.”

(F) SECTION 6 — CONTROL OF MATERIAL AND EQUIPMENT is amended as follows:

1.

DEFECTIVE MATERIALS shall be amended by adding the following paragraphs to the
end of the subsection:

“At any time during the performance of this contract, but no later than six months after
the acceptance of the services or materials incorporated in accordance with the
requirements of this contract, the State may require the Contractor to remedy by
correction or replacement, any services or materials which have failed to comply with the
requirements of this contract.”

The first paragraph of A. 6.2 TRADE NAMES AND ALTERNATES shall be replaced
with the following:

“A. QUALIFICATION BEFORE BID OPENING — When the specifications and/or plans
specify one or more manufacturer's brand names of materials or equipment to indicate a
quality, style, appearance, or performance, the bidder will be assumed to have based its
bid on one of the specified named products, except where such proprietary product are
specified, alternate brands may be qualified if found equal or better by the Department.
The bidder shall submit a request to the Department for review and approval at the
earliest date possible. As specified in the Notice to Bidders, all requests shall be posted
as a question in HIePRO under the “Question and Answer” tab. Supporting documents
for specific request shall be emailed to the Project Manager specified in the Notice to
Bidders. Request must be posted in HIePRO and supporting documents received by the
Project Manager no later than fourteen (14) calendar days before the bid opening date.”

The first sentence of the second paragraph of A. QUALIFICATION BEFORE BID
OPENING shall be replaced with the following:
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“It shall be the responsibility of the bidder to submit sufficient evidence based upon
which a determination can be made by the Department that the alternate brand is a
qualified equivalent.”

(G)SECTION 7 — LEGAL RELATIONS AND RESPONSIBILITY shall be amended as

follows:

1.

Add the following new subsection:

“7.9 PUBLIC CONVENIENCE AND SAFETY — The Contractor shall always conduct
their operations with due regard to the convenience and safety of the public. The
protection of persons and property shall be provided by the Contractor.

All work under this contract shall be in compliance with Subsection 107.11, Safety:
Accident Prevention and 107.12, Protection of Persons and Property of the Standard
Specifications.

The Contractor shall take all necessary precautions to protect all personnel from hazards
and injuries. The rules and regulations promulgated by the U.S. Department of Labor
Occupational Safety and Health Acts (OSHA), the Hawaii Department of Labor and
Industrial Relations (DLIR), the Hawaii Occupational Safety and Health Division
(HIOSH), and any other applicable federal, state, and local rules and regulations are not
included herein, but are applicable and made part of these specifications.”

(H) SECTION 8 — PROSECUTION AND PROGRESS shall be amended as follows:

1.

8.2 LIQUIDATED DAMAGES shall be amended by adding the following to the end of
the subsection:

“Liquidated Damages — Timely performance by the Contractor of all his duties every
calendar day is an essential part of this contract and in case of failure on the part of the
Contractor to perform any of his duties in a timely manner, damages will be sustained by
the State. As the amount of damages are difficult to predetermine, the amount of such
damages are fixed in advance as follows:

Add the following at the end of the first paragraph:

A. “l1/4 of 1% of the contract price of each item for each order or materials in this
contract for every calendar day for failure to deliver each item within the contract
time within the prescribed delivery period. The assessed amount, however, will be no
less than TWENTY DOLLARS ($20.00) for each item for each and every calendar
day.”

The following shall be amended by replacing the second paragraph:
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"If the Contractor finds it impossible for reasons beyond his control to deliver
material within the specified delivery time for each order, such as supply chain issues,
they shall by the following day verbally notify the Director of the forthcoming delay.
The Contractor shall then follow-up with a written request for an extension of time
setting forth therein the reason which he believes will justify the granting of his
request. The Contractor’s plea that insufficient time was specified is not a valid
reason for extension of time. If the Director finds that the work was delayed because
of conditions beyond the control and without the fault of the Contractor, the Director
may extend the time for completion in such extension as the conditions justify. The
extended time for completion shall then be in full force and effect the same as though
it were the original time for completion.”

() SECTION 9 — PAYMENT shall be amended as follows:

1. 9.2 PROGRESS PAYMENTS shall be amended by adding the following to the end of the
subsection:

“The Contractor shall bill the State once a month when a work order is in progress. All
monthly payments are approximate only and shall be subject for correction at any time
prior to or in the final estimate and payment.

To expedite processing of all payments for services rendered, the Contractor shall
forward copies of the invoice as specified, to the following address:

District Engineer — Oahu District | District Engineer — Hawaii
Highways Division-State DOT DOT Highways Division-State DOT
727 Kakoi Street, 50 Makaala Street

Honolulu, Hawaii 96819 Hilo, Hawaii 96720

District Engineer — Maui District Engineer — Kauai District
Highways Division, State DOT DOT Highways Division-State DOT
650 Palapala Drive 1720 Haleukana Street

Kahului, Hawaii 96732 Lihue, Hawaii 96766

Each invoice shall include but not limited to the following information:
a. Contractor's name, address, and phone number.
b. Project title, project number, contract number and work order number.
c. Bid item number, quantity, unit price, amount, subtotal, and total.
d. Deductions, as applicable, shall be included in the invoices as separate subtotal(s).
e. Liquidated Damages as specified in Section 8.2 of the Special Provisions.

f. Certification by the Contractor that services as requested under the Contract have
been performed as specified in Section 9.4 Progress Payments, of these
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Specifications. Pursuant to Section 7.8 Labor and Compensation Requirements,
of the Special Provisions, the Contractor shall submit certified copies of the
payrolls with the monthly invoice within seven (7) days after the end of the
month. The certification shall affirm that the payrolls are correct and complete.
The certificates shall be forwarded to the same address as specified above.”
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SECTION 1 - DEFINITION AND TERMS

Whenever the following pronouns are used in these
specifications, or in any documents or instruments where
these specifications govern, the intent and meaning shall be
interpreted as follows:

1.1 ADDENDA - A written document which may be issued by the
Director during the bidding period involving changes to the
specifications and plans, if any, which shall be considered
and made a part of the contract.

1.2 AIRPORTS DIVISION - Airports Division, Department of
Transportation, State of Hawaii.

1.3 AWARD - The written acceptance of a proposal by the
State.

1.4 BIDDER - Any individual, partnership, corporation or
other legal entity, or combination thereof, submitting a
proposal for the work contemplated, acting either directly or
through a duly authorized representative.

1.5 CALENDAR DAY - Every day shown on the calendar. If no
designation of calendar or working day is made, “day” shall
mean calendar day.

1.6 CHANGE ORDER - A written order issued by the Director to
the Contractor requiring the contract work to be performed in
accordance with a change or changes that may involve an
adjustment in contract time and price or requiring
performance of any unforeseen work essential to complete the
contract.

1.7 CONTRACT - The written agreement between the State and
the Contractor setting forth the obligations of the parties
thereunder, including, but not limited to, the performance of
the work, the furnishing of labor and materials, and the
basis of payment.

The contract includes the (1) notice to bidders, (2)
proposal, (3) contract form and contract bond, (4)
specifications, (5) special provisions and plans, if any, (6)
addenda, (7) notice to proceed, and (8) change orders and
agreements that are required to complete the work, all of
which constitute one instrument.

1.8 CONTRACT BOND - The approved form of security, executed
by the Contractor and its Surety or Sureties, guaranteeing
the completion of the work in accordance with the terms of
the contract, and guaranteeing full payment of all claims for
labor, materials, and supplies used or incorporated in the
work.
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1.9 CONTRACT TIME - The number of working days or calendar
days allowed for completion of the contract, including
authorized time extensions.

If a calendar date is specified as the date of
completion in lieu of the number of working days or calendar
days, the contract shall be completed by that date.

In case the contract is for a specified period of time,
the contract time shall be for said specified period of time.

1.10 CONTRACTOR - The individual, partnership, corporation
or other legal entity, or combination thereof, contracting
with the State for performance of the prescribed work.

1.11 DEPARTMENT -~ The State Department of Transportation.

1.12 DIRECTOR - The Director of Transportation, acting
either directly or through the Director's duly authorized
representative.

1.13 EQUAL OR APPROVED EQUAL - Whenever thig term is used in
the specifications and plans, if any, it means a brand or
article pre-qualified in accordance with Section 6.2 Trade
Names and Alternates and which may be used in place of the
one specified.

1.14 H.A.R. or HAR - Hawall Administrative Rules.

1.15 H.R.S. or HRS - Hawailil Revised Statutes.

1.16 HARBORS DIVISION - Harbors Division, Department of
Transportation, State of Hawaii.

1.17 HIGHWAYS DIVISION - Highways Division, Department of
Transportation, State of Hawailil.

1.18 HOLIDAYS - The days which are set apart and established
as State holidays pursuant to Section 8-1, H.R.S.

1.19 INSPECTOR - The Director's authorized representative
assigned to make detailed inspections of contract performance
and materials supplied.

1.20 NOTICE TO BIDDERS - The public announcement, as
required by law, inviting proposals for the work to be
performed or materials to be furnished.

Mtls. & Serv.
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1.21 NOTICE OF FINAL ACCEPTANCE - Written notice from the
Director to the Contractor that the entire contract has been
completed in all respects in accordance with the
specifications and plans, if any, and any changes thereof
previously approved by the Director.

1.22 NOTICE TO PROCEED - Written notice from the Director to
the Contractor advising the Contractor of the date on which
he is to begin the prosecution of the work.

1.23 PLANS - The contract drawings approved by the Director
which show the location, character, dimensions and details of
the work to be done and shall be a part of the contract.

1.24 PROCUREMENT OFFICER - The Director's duly authorized
representative including project managers, project engineers
and contract administrators assigned to prepare, evaluate and
administer contracts for the purchasing of goods and
services. '

1.25 PROPOSAL (OR BID) - The offer of a bidder, on the
prescribed form, to perform the work and to furnish the labor
and materials at the prices guoted.

1.26 PROPOSAL FORM - The approved format prepared by the
Department or a facsimile thereof on which bids for the work
must be prepared and submitted. (Reasonable facsimile
acceptable for bidding.)

1.27 PROPOSAL GUARANTY - The security furnished with a
proposal to guarantee that the bidder will enter into the
contract and furnish all other requirements if the bidder's
proposal is accepted.

1.28 OQUALTFICATION QUESTIONNAIRE - The specified forms on
which the bidder shall furnish required information as to the
bidder's ability to perform and finance the work.

1.29 S.L.H. or SLH - Session Laws of Hawaii.

1.30 SPECIAL PROVISIONS - Revisions to the specifications.
The specific clauses setting forth conditions or requirements
peculiar to the project under consideration which are not
thoroughly or satisfactorily stipulated in these
specifications.

1.31 SPECIFICATIONS - The directiong, provisions, and
requirements pertaining to the method and manner of
performing the work and to the quantities and qualities of
materials to be furnished under the contract.

1.32 8STATE - The State of Hawail.
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1.33 SUBCONTRACTOR - An individual, partnership,
corporation, other legal entity, or any combination thereof,
that enters into an agreement with the Contractor to perform
a portion of the work for the Contractor.

1.34 SUPERINTENDENT - The Contractor's representative who is
responsible for and in charge of the work.

1.35 SURETY - The corporation, partnership or individual,
other than the Contractor, executing a bond furnished by the
Contractor and guaranteeing performance by the Contractor.

1.36  TITLES (OR HEADINGS) - The titles or headings of the
Sections herein are intended for convenience of reference and
shall not be considered as having any bearing on their
interpretation. Unless otherwise indicated, whenever the
word "Section" is used, reference is being made to a Section
in these specifications.

1.37 WORK - The furnishing of all labor, materials,
equipment, and other incidentals necessary or convenient for
the successful completion of the project and the execution of
all the duties and obligations imposed by the contract.

1.38 WORKING DAY - Any day, except Saturdays, Sundays and
State holidays.

Mtls. & Serv.
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SECTION 2 - PROPOSAL REQUIREMENTS AND CONDITIONS

2.1 PROPOSAL FORMS - All proposals shall be made on forms
furnished by the Department. All proposals shall give the
prices proposed in the spaces provided and shall be signed by
the bidder, who shall fill out all blanks in the proposal
form as therein required.

2.2 REJECTION OF PROPOSALS CONTAINING ALTERATIONS, ERASURES,
OR IRREGULARITIES - Proposals may be rejected if they show
any alterations of form, additions not called for,
conditional bids, incomplete bids, erasures, or
irregularities of any kind.

When proposals are signed by any agent, other than the
officer or officers of a corporation authorized to sign
contract on its behalf or a member of copartnership, a Power
of Attorney must be on file with the Department prior to
opening bids or shall be submitted with the proposal;
otherwise, the proposal may be rejected as irregular and
unauthorized.

Members of a joint venture may be requested to supply
the Department with a copy of their joint venture agreement
or each member of the joint venture may be required to sign
the proposal.

2.3 DELIVERY OF PROPOSALS - Each proposal shall be placed,
together with the proposal guaranty, when required, in an
envelope and sealed and so marked as to indicate the identity
of the project, the name and address of the bidder, and other
required information and then delivered as indicated in the
Notice to Bidders. Proposals will be received up to the time
fixed in the Notice to Bidders for the opening of bids.

2.4 WITHDRAWAL OF PROPOSALS - Any proposal may be withdrawn
at any time prior to the time fixed in the Notice to Bidders
for the opening of proposals upon the filing of a written
request therefor with the Department, executed by the bidder
or his duly authorized representative. The withdrawal of a
proposal shall not preclude a bidder from submitting a new
proposal.

2.5 PUBLIC OPENING OF PROPOSALS - Proposals will be opened
and read publicly at the time and place indicated in the
Notice to Bidders. Bidders or their authorized agents are
invited to be present.

2.6 DISQUALIFICATION OF BIDDERS - Any of the following
reasons may be considered as being sufficient grounds for the
disqualification of a bidder and the rejection of his
proposal or proposals.
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A. More than one proposal for the same work from an
individual, firm, or corporation under the same or
different name.

B. Evidence of collusion among bidders. Participants
in such collusion will receive no recognition as bidders
for any future work of the Department until such
participant shall have been reinstated as a qualified
bidder.

C. Evidence of assistance from a person who has been
an employee of the agency within the preceding two years
and who participated while in State office or employment
in the matter with which the contract is directly
concerned, pursuant to Section 84-15, HRS.

D. Lack of proposal guaranty.

E. Unsigned proposal or proposal not signed in ink by
person or persons legally authorized to submit a
proposal on behalf of the bidder.

2.7 MATERIAL GUARANTY - The bidder may be required to
furnish a complete statement of the origin, composition and
manufacture of any or all materials to be used in the
prosecution of the work, together with samples. Such samples
may be subjected to tests to determine their quality and
fitness for the work.

2.8 OUT-OF-STATE BIDDERS - Pursuant to Section 103D-1008,
Hawaii Revised Statutes, on out-of-state purchases where the
bidder or vendor is an out-of-state vendor, not doing
business in the State, the bid price of such out-of-state
vendor, for the purpose of determining the lowest price bid,
shall be increased by the applicable retail rate of general
excise tax and the applicable use tax. The lowest
responsible bidder, taking into consideration the above
increases, shall be awarded the contract, but the contract
amount of any contract awarded shall be the amount of the bid
offered and shall not include the amount of said increases.

Such increases will not be applied in case an out-of-
state vendor specifies in its bid that its bid price includes
said general excise tax; the bidder will be required to pay
said general excise tax and use tax in case the bidder is
awarded the contract.
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2.9 TAX REQUIREMENTS - Work to be done under this contract
is a taxable transaction and the bidder receiving the award
for this work will be required to pay the State of Hawaii
General Excise Tax (GET) and the State of Hawaii use Tax.

Additional information regarding the tax rates may be
obtained from the Department of Taxation (DOTAX) website at
http://tax.hawaii.gov/geninfo/countysurcharge/

If awardee is an out-of-state bidder not holding a
Hawaii GET License, the awardee will have to obtain a Hawaii
GET License and pay all taxes due to obtain a tax clearance
required before final contract payment is made by the State.

To obtain the tax clearance applications, see subsection
3.1.A. Tax Clearance of these Specifications.

Vendors may apply for either a regular or a one-time GET
License. Information on applying for a GET License may be
found at http://tax.hawaii.gov/geninfo/get/
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SECTION 3 - AWARD AND EXECUTION OF CONTRACT

3.1 AWARD OF CONTRACT - The State reserves the right to reject
any and all proposals and to waive any defects as may be deemed
to be in the best interest of the public.

The award of contract, if it be awarded, shall be made
within sixty (60) calendar days after the opening of bids to the
lowest responsive and responsible bidder whose proposal complies
with all the prescribed requirements. The Department may request
the bidders to allow the Department to consider the bids for the
issuance of an award beyond the sixty (60) calendar day period.
Agreement to such an extension shall be made by a bidder in
writing. Only bidders who have agreed to such an extension shall
be eligible for the award.

Requirement for award. The Bidder, as proof of compliance with
the requirements of section 103D-310(c), HRS, upon award of a
contract made pursuant to section 103D-302, HRS, shall provide
the documents listed below. The documents shall be submitted
promptly to the Department. If a valid certificate/clearance
is not submitted on a timely basis upon award, the Bidder may
be deemed non-responsible.

A. Tax Clearance.

Pursuant to section 103D-310(c), 103-53 and

103D-328, HRS, the bidder shall submit a tax clearance
certificate from the State of Hawaii Department of
Taxation (DOTAX) and the Internal Revenue

Service (IRS), subject to section 103D-328, HRS,
current within six months of issuance date.

FORM A6, TAX CLEARANCE CERTIFICATE, is available at
the following website:

https://tax.hawaii.gov/

To receive DOTAX Forms by fax or mail, phone
(808)587-4242 or 1-800-222-3229.

The application for the Tax Clearance Certificate
is the responsibility of the bidder. Bidder shall
submit directly to the DOTAX or IRS. The approved
certificate may then be submitted to the Department.
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Certificate of Compliance.

Pursuant to section 103D-310(c), HRS, the bidder
shall submit a certificate of compliance for
Hawaii Employment Security Law (Chapter 383, HRS),
Workers’ Compensation Law (Chapter 386, HRS),
Temporary Disability Insurance (Chapter 392, HRS),
and Prepaid Health Care Act (Chapter 393, HRS),
from the State of Hawaii Department of Labor and
Industrial Relations (DLIR), current within six
months of issuance date.

Form LIR#27, Application for Certificate of Compliance

with section 3-122-112, HAR, 1is available at the
following website:

https://labor.hawaii.gov/

Contact the DLIR Unemployment Insurance
Division at (808) 586-8926 for additional
information.

Inquiries regarding the status of a LIR#27 Form
are available from the DLIR Disability
Compensation Division at (808)586-9200.

The application for the Certificate of
Compliance is the responsibility of the bidder.
Bidder shall submit directly to the DLIR. The
approved certificate may then be submitted to
the Department.

Certificate of Good Standing.

Pursuant to section 103D-310(c), HRS, the bidder
shall submit a certificate of good standing from
the business registration division (BREG) of the
State of Hawaii Department of Commerce and
Consumer Affairs (DCCA), current within six
months of issuance date, to demonstrate it is
either:

(1) dincorporated or organized under the
laws of the State; or
(2) registered to do business in the

State as a separate branch or
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division that is capable of fully
performing under the contract.

A Hawaii business that is a sole proprietorship,
is not required to register with the BREG, and
therefore not required to submit a certificate of
good standing. Bidders are advised of costs
associated with registering and obtaining a
Certificate of Good Standing from the DCCA.

To purchase a Certificate of Good Standing,
go to On-Line Services at the following
website:

https://cca.hawaii.gov/

The application for the Certificate of Good
Standing is the responsibility of the bidder.
Bidder shall submit directly to the DCCA. The
approved certificate may then be submitted to
the Department.

|©

IN LIEU OF the certificates referenced in
subsection A, B, and C, bidder may make available
proof of compliance through a state procurement
office designated certification process.

3.2 CANCELLATION OF AWARD - The State reserves the right to
cancel the award of any contract any time before the
execution of said contract by all parties without any
liability to the successful bidder or any other bidder.

3.3 EXECUTION OF CONTRACT - The contract shall be executed
by the successful bidder and returned, together with the
contract bonds, when required, within ten (10) days after
the award of the contract or within such further time as the
Director may allow after the bidder has received the
contract for execution.

Pursuant to Section 103D-309, H.R.S., the contract
shall not bind the State in any way unless said contract has
been fully and properly executed by all the parties thereto
and the Comptroller has endorsed thereon a certificate that
there is available an unexpended appropriation over and
above all outstanding contracts, sufficient to cover the
amount required by the contract.

3.4 FAILURE TO EXECUTE CONTRACT - Failure to execute the
contract and file acceptable bonds, when required, within
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ten (10) days after the award of the contract, or within
such further time as the Director may allow, shall be cause
for the cancellation of the award and the forfeiture of the
proposal guaranty. Award of the contract may then be made
to the next lowest responsible bidder.
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SECTION 4 - SCOPE OF WORK

4.1 WORK TO BE DONE - The work to be done ig described in
the Section(s) following Section 9 of these specifications.

4.2 PERFORMANCE OF WORK - The Contractor shall employ, so
far as possible, such methods and means in carrying out his
work so as not to cause any interruption, disturbance, or
interference with the public.

In case the Contractor is performing work in a building,
the Contractor shall conduct the work in such a manner so as
not to cause any interruption, disturbance, or interference
with the business activities of the tenants in the building.

4.3 EXTRA WORK - New and unforeseen items of work will be
classed as extra work when they cannot be covered by any of
the various items for which there is a bid price.

4.4 CHANGES AND CLAIMS FOR ADJUSTMENT

A. Change order. By a written order, at any time, and
without notice to any surety, the procurement officer
may, subject to all appropriate adjustments, make
changes within the general scope of this contract in any
one or more of the following:

1. Drawings, designs, or specifications, if the
goods to be furnished are to be specially
manufactured for the State in accordance
therewith;

2. Method of shipment or packing;
3. Place of delivery;
4. Changes in the work within the scope of the
contract; or
5. Changes in the time of performance of the
contract that do not alter the scope of work.
B. Adjustments of price or time for performance. If

any change order increases or decreases the contractor's
cost of, or the time required for, performance of any
part of the work under this contract, whether or not
changed by the order, an adjustment shall be made and
the contract modified in writing accordingly. Any
adjustment in contract price made pursuant to this
clause shall be determined in accordance with the price
adjustment clause of this contract. Failure of the
parties to agree to an adjustment shall not excuse the
contractor from proceeding with the contract as changed,
provided that the procurement officer promptly and duly
make the provisional adjustments in payment or time for
performance as may be reasonable. By proceeding with
the work, the contractor shall not be deemed to have
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prejudiced any claim for additional compensation, or an
extension of time for completion.

C. Time period for claim. Within thirty (30) days
after receipt of a written change order under subsection
(a) unless the period is extended by the procurement
officer in writing, the contractor shall file notice of
intent to assert a claim for an adjustment. Later
notification shall not bar the contractor's claim unless
the State or county is prejudiced by the delay in
notification.

D. Claim barred after final payment. No claim by the
contractor for an adjustment hereunder shall be allowed
if notice is not given prior to final payment under this
contract.

E. Other claims not barred. 1In the absence of a
change order, nothing in this clause shall be deemed to
restrict the contractor's right to pursue a claim as
under the contract or for breach of contract.

4.5 PRICE ADJUSTMENT

Any adjustment in contract price pursuant to a clause in this
contract shall be made in one or more of the following ways:

A. By agreement on a fixed price adjustment before
commencement of the pertinent performance or as soon
thereafter as practicable;

B. By unit prices specified in the contract or
subsequently agreed upon;

C. By the costs attributable to the event or situation
covered by the clause, plus appropriate profit or fee,
all as specified in the contract or subsequently agreed
upon;

D. In such other manner as the parties may mutually
agree; or

E. In the absence of agreement between the parties, by
a unilateral determination by the procurement officer of
the costs attributable to the event or situation covered
by the clause, plus appropriate profit or fee, all as
computed by the procurement officer in accordance with
generally accepted accounting principles and applicable
sections of chapters 3-123 and 3-126 of the Hawaii
Administrative Rules.
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4.6 VARIATION IN QUANTITY

Upon agreement of the parties, the quantity of goods or
services or both specified in this contract may be increased
by a maximum of ten (10) percent provided (1) the unit prices
will remain the same except for any price adjustments
otherwise applicable and (2) the procurement officer makes a
written determination that such an increase will either be
more economical than awarding another contract or that it
would not be practical to award another contract.
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SECTION 5 - CONTROL OF WORK

5.1 AUTHORITY OF DIRECTOR - The Director shall decide all
guestions which may arise as to the gquality or acceptability
of materials furnished and work performed, the manner of
performance and rate of progress of the work, and
compensation for work performed, interpretation of the
contract and fulfillment of the contract on the part of the
Contractor. The Director shall have authority to enforce and
make effective such decisions and orders which the Contractor
fails to carry out properly and diligently. The decision of
the Director shall be final.

5.2 COORDINATION OF PLANS, SPECTFICATIONS AND SPECTAL
PROVISIONS - These specifications, plans, special provisions,
and all supplementary documents are essential parts of the
contract, and a requirement occurring in one is as binding as
though occurring in all. They are intended to be
complementary and to describe and provide for a complete
work.

5.3 CLAIMS AND DISPUTES - The Contractor may give notice in
writing to the procurement officer for claims that extra
compensation, damages, or an extension of time for completion
is due the Contractor for one or more of the following
reasons:

A. Requirements not clearly covered in the contract,
or not ordered by the procurement officer as an extra
work;

B. Failure between the State and the Contractor to
agree to an adjustment in price for a contract change
order issued by the State; or

C. An action or omission on the part of the
procurement officer requiring performance changes within
the scope of the contract.

The Contractor shall continue with performance of the
contract in compliance with the directions or orders of the
procurement officer, but by so doing, the Contractor shall
not be deemed to have prejudiced any claim for additional
compensation, damages, or an extension of time for
completion; provided:

A. The notice in writing be given:
1. Before the commencement of the work involved,
if at that time the Contractor knows of such
requirements or the occurrence of such actions or
omissions; or

2. Within thirty (30) calendar days after the
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Contractor knows of such requirements or the
occurrence of such action or omission if the
Contractor did not have such knowledge before the
commencement of the work; or

3. Within thirty (30) calendar days after receipt
of the written contract change order that was not
agreed upon by both parties; or

4. Within such further time as may be allowed by
the procurement officer in writing.

B. The notice shall clearly state the Contractor's
intention to make claim and the reasons why the
Contractor believes that additional compensation,
changes or an extension of time may be remedies to which
the Contractor is entitled; and afford the procurement
officer every facility for keeping records of the actual
cost of work. Failure on the part of the Contractor to
give such notification or to afford the procurement
officer proper facilities for keeping strict account of
actual cost shall constitute waiver of the claim for
such extra compensation. The filing of such notice by
the Contractor and the keeping of costs by the
procurement officer shall not in any way be construed to
prove the validity of the claim.

The procurement officer will review the notice and
render a decision. The procurement officer's decision shall
be final and conclusive unless, within thirty (30) calendar
days from the date of the decision, the Contractor mails or
otherwise furnishes a written appeal to the Director. The
decision of the Director shall be final. Later notification
of such claims shall not bar the Contractor's claim unless
the State is prejudiced by the delay in notification. No
claim by the Contractor for an adjustment hereunder shall be
allowed if notice is not given before final payment under
this contract. Any adjustment in the contract price made
pursuant to this clause shall be determined according to
Section 4.5 - Price Adjustment.

The provisions of this Section shall not be construed as
establishing any claims contrary to the terms of Section 4.4
- Changes and Claims for Adjustment.

Nothing herein contained, however, shall excuse the
Contractor from compliance with any rules of law precluding
any state officers and any Contractors from acting in
collusion or bad faith in issuing or performing contract
change orders which are clearly not within the scope of the
contract.
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SECTION 6 - CONTROL OF MATERIAL AND EQUIPMENT

6.1 DEFECTIVE MATERIALS - All materials not conforming to
the requirements of these specifications or the special
provisions shall be considered defective and all such
materials, whether in place or not, shall be rejected. They
shall be removed immediately from the site of the work,
unless otherwise permitted by the Director. No rejected
materials, the defects of which have been subsequently
corrected, shall be used until approval in writing has been
given by the Director. Upon failure on the part of the
Contractor to comply promptly with any order to remove and
replace defective materials, the Director may remove and
replace defective material and to deduct the cost of removal
and replacement from any monies due or to become due the
Contractor. '

6.2 TRADE NAMES AND ALTERNATES - For convenience in
designation on the plans or in the specifications, certain
equipment or articles or materials may be designated under a
trade name or the name of a manufacturer and its information
catalogue. The use of alternate equipment or an article or
material which is of equal quality and of the required
characteristics for the purposes intended will be permitted,
subject to the written approval of the Director, in
accordance with the following requirements:

A. QUALIFICATION BEFORE BID OPENING - When the
specifications and/or plans specify one or more
manufacturer's brand names of materials or equipment to
indicate a quality, style, appearance, or performance,
the bidder will be assumed to have based its bid on one
of the specified named products, except where such
proprietary product are specified, alternate brands may
be qualified if found equal or better by the Director.
Bidders requesting qualification of alternate
proprietary products must submit a request to the
Director for review and approval at the earliest date
possible, but in any event, such request must be
received at the Contracts office not later than ten (10)
days before the bid opening date, not including the bid
opening date.

It shall be the responsibility of the bidder to
submit sufficient evidence based upon which a
determination can be made by the Director that the
alternate brand is qualified. The evidence shall be
transmitted with a covering letter which shall list the
evidence submitted and the items for which the
substitution is requested.

If the evidence accompanying a request for

substitution is insufficient to qualify a particular
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model, the request shall be denied provided that further
evidence may be submitted to qualify the item five (5)
days prior to the bid opening date if the initial
request was made prior to the deadline set above.

B. SUBSTITUTION AFTER BID QOPENING - Substitution of
material or equipment will not be allowed after the bid
opening date except under the following unforeseen
circumstances:

1. If a specified or pre qualified item 1is
delayed by a lengthy strike in the factory or other
unforeseeable contingency beyond the control of the
Contractor which would cause an abnormal delay in
the project completion.

2. If a specified or pre qualified item is found
to be unusable due to change or other
circumstances.

3. If the Contractor is willing to provide a more
recently developed or manufactured item of material
or equipment of the same manufacturer which the
Director determines to be equal or better than the
one specified or pre-qualified.

A substitution request, regardless of reason, shall
be fully explained in writing by the Contractor and
shall include its justification for said request, the
gquantities and unit prices involved, quotations and such
other documents as are deemed necessary to support the
request. Any savings in cost will accrue to the State
and any additional cost for the substituted items will
be paid by the Contractor.

The burden of proof as to the comparative quality
and suitability of alternate equipment, articles, or
materials shall be upon the bidder or Contractor and
bidder or Contractor shall furnish, at its own expense,
all information necessary or related thereto as required
by the Director. The Director shall be the sole judge
as to the comparative quality and suitability of
alternate equipment, articles or materials and the
Director's decisions shall be final.

The above shall not be construed to mean that
substitution for brand name specified materials and
equipment will be allowed; the Director reserves the
right to deny any request he deems irregular or not in
the best interest of the State.
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6.3 ASSIGNMENT OF ANTITRUST CLATIMS FOR OVERCHARGES FOR GOODS
AND MATERIALS PURCHASED

A. Vendor and purchaser recognize that in actual
economic practice, overcharges resulting from antitrust
violations are in fact usually borne by the purchaser.
Therefore, vendor hereby assigns to purchaser any and
all claims for such overcharges as to goods and
materials purchased in connection with this order or
contract, except as to overcharges which result from
antitrust violations commencing after the price is
established under this order or contract and which are
not passed on to the purchaser under an escalation
clause.

B. Contractor and owner recognize that in actual
economic practice, overcharges resulting from antitrust
violations are in fact usually borne by the owner.
Therefore, contractor hereby assigns to owner any and
all claims for such overcharges as to goods and
materials purchased in connection with this order or
contract, except as to overcharges which result from
antitrust violations commencing after the price is
established under this order or contract and any change
order. In addition, contractor warrants and represents
that each of its first tier suppliers and subcontractors
shall assign any and all such claims to owner, subject
to the aforementioned exceptiomn.
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SECTION 7 - LEGAL RELATIONS AND RESPONSIBILITY

7.1 LAWS TO BE OBSERVED - The Contractor shall comply with
all federal, state, city and county laws, ordinances, rules
and regulations which in any manner affect those engaged or
employed in the work, the materials used in the work, and the
conduct of the work. Any reference to such laws, ordinances,
rules and regulations shall include any amendments thereto
effective as of the date of the call for sealed proposals.

The Contractor shall hold harmless, indemnify, defend
and where appropriate, insure the State, its officers, agents
and employees against any claim or liability arising from or
based on the violation of any such laws, ordinances, rules or
regulations. If any discrepancy or inconsistency is
discovered in the contract for the work in relation to any
law, ordinance, rule, regulation, order or decree, the
Contractor shall forthwith report the same to the Director in
writing.

7.2 PERMITS AND LICENSES - The Contractor shall procure all
permits and licenses, pay all charges and fees, and give all
notices necessary and incident to the due and lawful
prosecution of the work.

7.3 PATENTS - The Contractor shall assume all costs arising
from the use of patented materials, equipment, devices, or
processes used on or incorporated in the work, and shall hold
harmless, indemnify, defend and where appropriate, insure the
State, its officers, agents and employees from all suits at
law or actions of every nature, for or on account of the use
of any patented materials, equipment, devices or processes.

7.4 RESPONSIBILITY FOR INJURY AND DAMAGE - The State, its
officers, agents and employees shall not be held accountable
in any manner for any loss or damage to the work or any part
thereof, or for any of the materials and egquipment used or
employed in performing the work, or for any injury to any
person or persons either workers or the public, or for any
damage to property caused by the Contractor or its workers or
any one employed by the Contractor. The Contractor shall be
responsible for any liability imposed by law for any injury
to any person or any damage to property resulting from
defects or obstructions or from any cause whatsocever during
the progress of the work or at any time before its completion
and final acceptance. The acceptance of the completed work
of the Contractor by the Director shall not relieve the
Contractor from any liability which may have accrued or may
accrue as a result of the performance of the work by the
Contractor. The Contractor shall hold harmless, indemnify,
defend and where appropriate, insure the State, its officers,
agents and employees, from all suits or actions of every
name, kind and description, brought for or on account of
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any 1njuries or damages sustained by any persons or
property caused by the Contractor, its servants or agents, or
by or on account of any act or omission of the Contractor or
its servants or agents, regardless of whether such actions or
any claim is brought against them or any one of them before
or after the final acceptance of the work. In addition to
any remedy authorized by law, the State may withhold payment
of any money due to Contractor as shall be reasonable until
disposition has been made of any suits or claims for injuries
or damages.

It is not the intention of the parties to this contract
to make the public or any member thereof a third party
beneficiary hereunder, or to authorize anyone not a party
hereto to maintain a suit for personal injuries or property
damage based on a contract theory of liability. In any
event, the Contractor shall hold harmless, indemnify, defend
and where appropriate, insure the State from suits and claims
for personal injuries or property damage where such injuries
or damage are caused by the negligent acts or omissions of
the Contractor, its agents or employees.

7.5 COOPERATION BETWEEN CONTRACTORS - Where two or more
Contractors are employed on related or adjacent work, each
shall conduct its operations in such a manner as not to cause
any unnecessary delay or hindrance to the other.

7.6 CONTRACTOR'S RESPONSIBILITY FOR WORK - Until the
acceptance of the contract, the Contractor shall have the
charge and care thereof and shall bear the risk of injury or
damage to any part thereof by the action of the elements or
from any other cause, whether arising from the execution or
from the non-execution of the work. The Contractor shall
rebuild, repair, restore, and make good all damages to any
portion of the work occasioned by any of the above causes
before its completion and acceptance and shall bear the
expenses thereof.

7.7 NO PERSONAL LIABILITY - Neither the Director nor any
other officer or authorized employee of the Department shall
be personally responsible for any liability arising under the
contract.

7.8 INSURANCE - Prior to commencing with the work, the
Contractor shall, at its own expense, obtain and submit to
the Department, Certificate of Insurance from an insurance
company authorized by the laws of the State to issue such
insurance in the State of Hawaii showing full policy coverage
of the Contractor.

Mtls. only
7-2 r3/03/14



TYPES OF INSURANCE:

A. Workers’ Compensation:

The Contractor shall obtain worker’s compensation
insurance for all persons whom they employ in
carrying out the work under this contract. This
insurance shall be in strict conformity with the
requirements of the most current and applicable
State of Hawaii Worker’s Compensation Insurance
laws in effect on the date of the execution of this
contract and as modified during the duration of the

contract. The minimum limit of liability for
workers compensation is the HRS 386 statutory
limit.

B. Comprehensive Automobile Liability:

The Contractor shall obtain Auto Liability Insurance
covering all owned, non-owned and hired autos with a
combined single Limit of not less than $1,000,000 per
accident for bodily injury and property damage with the
State of Hawaii named as additional insured. The
required limit of insurance may be provided by a single
policy or with a combination of primary and excess
policies.

C. Commercial General Liability:

The Contractor shall obtain General Liability insurance
with a limit of not less than $1,000,000 per occurrence

and in the aggregates. The General liability insurance
shall include the State of Hawaii as an additional
insured. The required limit of insurance may be

provided by a single policy or with a combination of
primary and excess policies.

All policies must provide that 30 days prior written
notice of cancellation or material change in coverage be
given to certificate holders stated above.

Such insurance when accepted by the Director in writing
shall become applicable and shall remain unmodified
throughout the entire term of the contract and in no event
shall be terminated or otherwise allowed to lapse prior to
written certification of final acceptance of the work by the
State. Such insurance aforementioned shall cover the State
for all work performed under the contract, all work performed
incidental thereto or directly or indirectly connected
therewith, including other work performed outside of the work
area, and all change orders.
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Any delay in the submission and approval of insurance
certificates shall not be justification of or grounds for a
request by the Contractor postponing the issuance of a notice
to proceed notwithstanding the fact that the Contractor shall
not be allowed to proceed with the work until said
certificates are submitted and approved.

Failure to obtain insurance in accordance with the
Section, on the part of the Contractor, shall be considered a
major breach of the contract; and should the State be forced
to expend funds which would have been covered under the
insurance, the Contractor agrees to assume the liability for
such funds and to indemnify and hold the State harmless.
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SECTION 8 - PROSECUTION AND PROGRESS

8.1 PROGRESS OF WORK - The Contractor shall diligently
prosecute the work to completion within the time limit
specified in the proposal. The Contractor shall give its
personal attention to the fulfillment of the contract and
shall keep the work under its control. Work shall commence
on the date indicated in the "Notice to Proceed" letter from
the State.

8.2 LIQUIDATED DAMAGES - Time is of the essence in this
contract and in case the Contractor fails to complete the
work within the time specified in the proposal, damages will
be sustained by the State. Since the amount of damages is
difficult and not possible of definite ascertainment and
proof, the amount of such damages are fixed in advance at the
sum shown in the proposal for each and every calendar (or
working) day which the Contractor has delayed in the
completion of this contract; and the Contractor shall pay
such amount as liquidated damages, and not by way of penalty,
and in case the same are not paid, the State may deduct such
amount thereof from any monies due or that may become due the
Contractor under this contract.

If the Contractor finds it impossible for reasons beyond
its control to complete the work within the contract time as
specified, the Contractor shall, within 10 days from the
first day of notification from the manufacturer or supplier
of any delay and prior to the expiration of the contract
time, make a written request to the Director for an extension
of time setting forth therein the reasons which the
Contractor believes will justify the granting of its request.

The Contractor's plea that insufficient time was specified
is not a valid reason for extension of time. If the Director
finds that the work was delayed because of conditions beyond
the control and without the fault of the Contractor, the
Director may extend the time for completion in such extension
as the conditions justify. The extended time for completion
shall then be in full force and effect the same as though it
were the original time for completion.

8.3 TEMPORARY SUSPENSION OF WORK

A. Order to stop work. The Director, may, by written
order to the contractor, at any time, and without notice
to any surety, require the contractor to stop all or any
part of the work called for by this contract. This
order shall be for a specified period not exceeding
sixty (60) days after the order is delivered to the
contractor, unless the parties agree to any further
period. Any such order shall be identified specifically
as a stop work order issued pursuant to this section.
Upon receipt of such an order, the contractor shall
forthwith comply with its terms and take all reasonable
steps to minimize the occurrence of costs allocable to
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the work covered by the order during the period of work
stoppage. Before the stop work order expires, or within
any further period to which the parties shall have
agreed, the Director shall either:

1. Cancel the stop work order; or

2. Terminate the work covered by such order as
provided in the "termination for default clause" or
the "termination for convenience clause" of this
contract.

B. Cancellation or expiration of the order. If a stop
work order issued under this section is canceled or if
the period of the order or any extension thereof
expires, the contractor shall have the right to resume
work. An appropriate adjustment shall be made in the
delivery schedule or contract price, or both, and the
contract shall be modified in writing accordingly; if:

1. The stop work order results in an increase in
the time required for, or in the contractor's cost
properly allocable to, the performance of any part
of this contract; and

2. The contractor asserts a claim for such an
adjustment within thirty (30) days after the end of
the period of work stoppage; provided that, if the
Director decides that the facts justify such
action, any such claim asserted may be received and
acted upon at any time prior to final payment under
this contract.

C. Termination of stopped work. If a stop work order
is not canceled and the work covered by such order is
terminated for default or convenience, the reasonable
costs resulting from the stop work order shall be
allowable by adjustment or otherwise.

D. Adjustment of price. Any adjustment in contract
price made pursuant to this clause shall be determined
in accordance with the price adjustment clause of this
contract.

DEFAULT AND TERMINATION OF CONTRACT

A. Termination by Default. TIf the contractor refuses
or fails to perform any of the provisions of this
contract with such diligence as will ensure its
completion within the time specified in this contract,
or any extension thereof, otherwise fails to timely
satisfy the contract provisions, or commits any other
substantial breach of this contract, the Director may
notify the contractor in writing of the delay or non-
performance and if not cured in ten (10) days or any
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longer time specified in writing by the Director, such
officer may terminate the contractor's right to proceed
with the contract or such part of the contract as to
which there has been delay or a failure to properly
perform. In the event of termination in whole or in
part the Director may procure similar goods or services
in the manner and upon terms deemed appropriate by the
Director. The contractor shall continue performance of
the contract to the extent it is not terminated and
shall be liable for excess costs incurred in procuring
similar goods or services.

1. Contractor's duties. Notwithstanding
termination of the contract and subject to any
directions from the Director, the contractor shall
take timely, reasonable, and necessary action to
protect and preserve property in the possession

of the contractor in which the State or county
has an interest.

2. Compensation. Payment for completed goods
delivered and accepted by the State shall be at the
contract price. Payment for the protection and
preservation of property shall be in an amount
agreed upon by the contractor and Director; if the
parties fail to agree, the Director shall set an
amount subject to the contractor's rights under
chapter 3-126, HAR. The State may withhold from
amounts due the contractor such sums as the
Director deems to be necessary to protect the State
against loss because of outstanding liens or claims
of former lien holders and to reimburse the State
for the excess costs incurred in procuring similar
goods and services.

3. Excuse for nonperformance or delayed
performance. Except with respect to defaults of
subcontractors, the contractor shall not be in
default by reason of any failure in performance of
this contract in accordance with its terms,
including any failure by the contractor to make
progress in the prosecution of the work hereunder
which endangers such performance, if the contractor
has notified the Director within fifteen (15) days
after the cause of the delay and the failure arises
out of causes such as: acts of God; acts of the
public enemy; acts of the State and any other
governmental body in its sovereign or contractual
capacity; fires; floods; epidemics; quarantine
restrictions; strikes or other labor disputes;
freight embargoes; or unusually severe weather. If
the failure to perform is caused by the failure of
a subcontractor to perform or to make progress, and
if such failure arises out of causes similar to
those set forth above, the contractor shall not be
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B.

deemed to be in default, unless the goods or
services to be furnished by the subcontractor were
unreasonably obtained from other sources in
sufficient time to permit the contractor to meet
the contract requirements. Upon request of the
contractor, the Director shall ascertain the facts
and extent of such failure, and if such officer
determines that any failure to perform was
occasioned by any one or more of the excusable
causes, and that, but for the excusable cause, the
contractor's progress and performance would have
met the terms of the contract, the delivery
schedule shall be revised accordingly, subject to
the rights of the State under the clause entitled
"Termination for Convenience". As used in this
paragraph of this clause, the term "subcontractor"
means subcontractor at any tier.

4., Erroneous termination for default. TIf, after
notice of termination of the contractor's right to
proceed under the provisions of this clause, it is
determined for any reason that the contractor was
not in default under the provisions of the clause,
or that the delay was excusable under the
provisions of paragraph (3), Excuse for
nonperformance or delayed performance of this
clause, the rights and obligations of the parties
shall, if the contract contains a clause providing
for termination for convenience of the State, be
the same as if the notice of termination had been
issued pursuant to such clause.

5. Additional rights and remedies. The rights
and remedies provided in this clause are in
addition to any other rights and remedies provided
by law or under this contract.

Termination for convenience. The Director may,

when the interests of the State so require, terminate
this contract in whole or in part, for the convenience
of the State. The Director shall give written notice of
the termination to the contractor specifying the part of
the contract terminated and when termination becomes
effective.

1. Contractor's obligation. The contractor shall
incur no further obligations in connection with the
terminated work and on the dates set in the notice
of termination the contractor will stop work to the
extent specified. The contractor shall also
terminate outstanding orders and subcontracts as
they relate to the terminated work. The contractor
shall settle the liabilities and claims arising out
of the termination of subcontracts and orders
connected with the terminated work. The Director
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may direct the contractor to assign the
contractor's right, title, and interest under
terminated orders or subcontracts to the State.
The contractor must still complete the work not
terminated by the notice of termination and may
incur obligations as are necessary to do so.

2. Right to goods. The Director may require the
contractor to transfer title and deliver to the
State in the manner and to the extent directed by
the procurement officer:

a. Any completed goods; and

b. The partially completed goods and
materials, parts, tools, dies, jigs, fixtures,
plans, drawings, information, and contract
rights hereinafter called "manufacturing
material," as the contractor has specifically
produced or specially acquired for the
performance of the terminated part of this
contract.

The contractor shall, upon direction of the
Director, protect and preserve property in the
possession of the contractor in which the State has
an interest. If the Director does not exercise
this right, the contractor shall use the
contractor's best efforts to sell such goods and
manufacturing materials. Use of this section in no
way implies that the State has breached the
contract by exercise of the termination for
convenience clause.

3. Compensation:

a. The contractor shall submit a termination
claim specifying the amounts due because of
the termination for convenience together with
cost or pricing data to the extent required by
subchapter 15, chapter 3-122, HAR, bearing on
such claim. If the contractor fails to file a
termination claim within one (1) year from the
effective date of termination, the Director
may pay the contractor, if at all, an amount
set in accordance with subparagraph c. below.

b. The Director and the contractor may agree
to settlement provided the contractor has
filed a termination claim supported by cost or
pricing data to the extent required by
subchapter 15, chapter 3-122, HAR, and that
the settlement does not exceed the total
contract price plus settlement costs reduced
by payments previously made by the State, the

Matls. only
8-5 1/22/04



proceeds of any sales of goods and
manufacturing materials under paragraph (2) of
this clause, and the contract price of the
work not terminated.

C. Absent complete agreement under
subparagraph b above, the Director shall pay
the contractor the following amounts, provided
payments agreed to under subparagraph b. shall
not duplicate payments under this subparagraph
for the following:

(1) Contract prices for goods or
services accepted under the contract;

(ii) Costs incurred in preparing to
perform and performing the terminated
portion of the work plus a fair and
reasonable profit on such portion of the
work, such profit shall not include
anticipatory profit or consequential
damages, less amounts paid or to be paid
for accepted goods or services; provided
that if it appears that the contractor
would have sustained a loss if the entire
contract would have been completed, no
profit shall be allowed or included and
the amount of compensation shall be
reduced to reflect the anticipated rate
of loss;

(iii) Costs of settling and paying claims
arising out of the termination of
subcontracts or orders pursuant to
paragraph (1) of this clause. These
costs must not include costs paid in
accordance with subparagraph (ii) above.

(iv) The reasonable settlement costs of
the contractor including accounting,
legal, clerical, and other expenses
reasonably necessary for the preparation
of settlement claims and supporting data
with respect to the terminated portion of
the contract and for the termination of
subcontracts thereunder, together with
reasonable storage, transportation, and
other costs incurred in connection with
the protection or disposition of property
allocable to the terminated portion of
this contract. The total sum to be paid
the contractor under this subparagraph
shall not exceed the total contract price
plus the reasonable settlement cost of
the contractor reduced by the amount of
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payments otherwise made, the proceeds of
any sales of supplies and manufacturing
materials under subparagraph b. of this
paragraph, and the contract price of work
not terminated.

d. Cost claimed, agreed to, or established
under subparagraphs b. and c. shall be in
accordance with chapter 3-123, H.A.R. bearing
on such claim.

8.5 TERMINATION OF CONTRACTOR'S RESPONSIBILITY - The
contract will be considered complete when all work has been
completed, the work accepted by the Director, and the final
estimate paid. The Contractor will then be released from
further obligation except as set forth in the contract and
bond, when applicable.
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SECTION 9 - PAYMENT

9.1 PAYMENT - The Contractor's bid price shall be inclusive
of all costs, direct or indirect, including all taxes,
required for the fulfillment of this contract.

Contract payments to the Contractor by the State shall
be full payment, for furnishing all labor, and for furnishing
and delivering all equipment, materials, supplies and other
incidentals to the location(s) designated in these
specifications.

9.2 PROGRESS PAYMENTS - If more than one shipment is
required under these specifications, progress payments may be
made to the Contractor after each shipment, provided the
equipment materials, supplies, etc., furnished and delivered
have satisfactorily met the requirements of these
specifications. Five per cent (5%) of the amount of each
progress payment shall be retained by the Department until
the final acceptance of the work.

To expedite processing of all payments, for item(s)
furnished and delivered to the Department, the Contractor
shall forward an original and one copy of invoice with each
shipment made to the recipient office.

Each invoice shall contain the following:

A. Vendor's name, address and phone number.
B. Contract or Purchase Order No.
C. Description of item, the quantity, unit or lump sum

price, sub-total and total.

9.3 FINAL ACCEPTANCE AND FINAL PAYMENT - Final acceptance
means the acceptance in writing by the Director of the
satisfactory completion of the work as provided under Section
8.5 followed by final payment in accordance with the
Director's final estimate. The Department shall make final
acceptance and payment promptly after the contract has been
satisfactorily completed and final inspection made.

No payment will be made for any work which was not
authorized by the Director in writing.

Final payment shall be made only after the issuance of
the notice of final acceptance and after the Contractor has
filed with the Director the following:

A. Consent of the Contractor's surety, when
applicable, of the final payment;
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B. Satisfactory evidence by affidavit that all debts
resulting from the contract have been fully paid or
satisfactorily secured;

C. A current “Certificate of Vendor Compliance” issued
by the Hawaii Compliance Express (HCE). The Certificate
of Vendor Compliance is used to certify the Contractor’s
compliance with (a) Section 103D-328, HRS (for all
contracts $25,000 or more) which requires a current tax
clearance certificate issued by the Hawaii State
Department of Taxation and the Internal Revenue Service;
(b) Chapters 383, 386, 392, and 393, HRS; and (c)
Subsection 103D-310(c), HRS. The State reserves the
right to verify that compliance is current prior to the
issuance of final payment. Contractors are advised that
non-compliance status will result in final payment being
withheld until compliance is attained.

The filing of willfully false affidavits will disqualify
the Contractor from bidding on future work of the Department.
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SECTION 10 - GENERAL REQUIREMENTS

10.1 DESCRIPTION OF WORK

The Contractor shall provide unit pricing for hot and cold mix asphalt concrete material, furnish
and deliver the required asphaltic concrete patching material, and furnish and deliver fiberglass
reinforced road patch material amounts on an as-needed basis as may be required for
maintenance conducted by State Highways Division on the islands of Oahu, Hawaii, Maui, and
Kauai all in accordance with these Specifications and the Standard Specifications.

10.2 ASPHALT CONCRETE MIX MATERIALS:

A. Hot Mix Asphalt, No. IV and No. V, shall conform to the requirements of Section 401,
Hot Mix Asphalt Pavement, for Road and Bridge Construction. Prior to producing the
Hot Mix, the Contractor shall submit in writing a job-mix formula to the Engineer for
approval.

B. Cold Mix Asphalt. No. IV and No. V, shall meet the following requirements:

1. Composition of Cold Mix Asphalt. The cold mix asphalt shall be composed of a
mixture of aggregate and bituminous material. The bituminous percentage range
based on dry weight of aggregate shall be 5 to 9 percent.

Prior to producing cold mix asphalt, the Contractor shall submit, in writing a job-mix
formula to the Engineer for his approval. The job-mix formula submitted shall
propose definite single values for:

a. The percentage of aggregate passing each specified sieve, based on the dry weight
of aggregate.

b. The percentage of bituminous material to be added shall be based on the dry
weight of aggregate. Should a change in source of material be proposed or should

a job-mix formula prove unsatisfactory, a new job-mix formula shall be
established.

The Engineer may request samples of the individual material for laboratory
testing.

The job-mix formula will be approved by the Engineer prior to production.
2. Bituminous Materials. Bituminous materials shall be a cutback asphalt MC 250 in

accordance with Section 702 of the Hawaii Standard Specification for Road and
Bridge Construction, or as approved by the Engineer.
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3. Aggregate. Aggregate shall meet the quantity requirements of Section 703.09,
Aggregate for Hot Mix Asphalt Pavement of the 2005 Hawaii Standard Specifications
for Road and Bridge Construction, as amended.

4. Control of Bituminous Mixture. After the job-mix formula is established, all mixtures
furnished to the Department shall fall within the following ranges of tolerances in
Table 413-1I:

TABLE 413-II
RANGE OF TOLERANCES FOR JOB-MIX FORMULA

Passing No. 4 and larger sieves +7 percent
Passing No. 8 sieve +4 percent
Passing No. 200 sieve +2 percent
Bitumen +0.4 percent

5. Preparation of Mixture. The mixture may be prepared without heating approved
aggregates, and the asphalt shall be heated to a temperature of between 170 and 270
degrees F (77 and 132 degree C). The mixed temperature shall not exceed 230
degrees F (110 degree C). The mixture shall be mixed until all of the aggregates are
uniformly coated.

6. Plant and Equipment. Storage facilities and all equipment used in the preparation of
the mixture shall conform to Subsection 401.03(B), Equipment, as applicable, of the
2005 Hawaii Standard Specifications for Road and Bridge Construction, as amended,
and shall be approved by the Department. The materials for individual batches shall
be measured accurately either by volume or weight using approved methods and
equipment.

C. Emulsified Asphalts shall conform to the requirements of Section 702.04, Emulsified
Asphalt, of the 2005 Hawaii Standard Specifications for Road and Bridge Construction,
as amended.

D. Bidders for Group 1 (see Proposal Schedule) shall have a plant located in the urban
Honolulu area covered by zip codes 96813 through 96819, 96822, and 96826. Bidders for
Group 2 (see Proposal Schedule) shall have a plant located in the rural Honolulu areas
outside the areas covered by Group 1.
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E. Bidders for Group 3 (see Proposal Schedule) shall have a plant located in the Kailua-
Kona area.

F. Bidders for Group 4 (see Proposal Schedule) shall have a plant located in the Hilo area.

10.3 MINIMUM QUANTITY OF STORED MATERIALS

A. Due to limited spaces in storage facilities in State baseyards, the Contractor shall
coordinate with each District regarding their requirements for on-hand store/stock of each
bid item in the Proposal Schedule. The stored items shall be readily available for
furnishing and delivering to the Engineer upon request and upon the issuance of a
Purchase Order. Storing shall be incidental to the cost of furnishing and delivering the
specified materials.

B. The Engineer reserves the right to request the Contractor to furnish and deliver all
estimated maximum yearly quantity of each bid item in the Proposal Schedule upon the
issuance of the Notice to Proceed or anytime during the term of the contract. The
Contractor shall have ninety (90) calendar days to deliver as specified in Section 10.6(D)
1.c of the Specifications.

C. To prolong the life of the specified materials, the Contractor shall protect the materials
from the degradation effects of the weather and other elements or as prescribed by the
manufacturer.

10.4 DELIVERY

A. DELIVERY shall mean transporting of the specified materials to the respective
addresses below and unloading and stacking, as applicable, to a location as directed by
the recipient Engineer. The Contractor shall transport, unload and stack the specified
material utilizing his or her own equipment and personnel or his or her subcontractor's
equipment and personnel. Cost of "delivery" as defined above shall be incidental to the
cost of furnishing and delivering the specified materials.

B. Coordination and Location of Delivery

All deliveries under this contract shall be coordinated with the Engineer or a duly
authorized representative. Location of delivery and contact information is as follows:
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District | DE Contact Information DE Point of Contact
Oahu | Mr. Ryan Nakata Mr. Bruce Kawakami
District | District Engineer (DE) - Oahu District | Maintenance Engineer - Oahu District
Phone: (808) 831-6700 x 134 (Authorized Representative of the DE)
Email: ryan.a.nakata@hawaii.gov Phone: (808) 831-6700 x 138
Email: bruce.kawakami@hawaii.gov
Hawaii | Ms. Annette Matsuda Mr. Kason Pacheco
District | District Engineer (DE) - Hawaii District | Maintenance Engineer - Hawaii District
Phone: (808) 933-8866 (Authorized Representative of the DE)
Email: annette.dh.matsuda@hawaii.gov | Phone: (808) 933-8866
Email: kason.h.pacheco@hawaii.gov
Maui | Mr. Ty Fukuroku Mr. Derek Takahashi
District | District Engineer (DE) - Maui District | Maintenance Engineer - Maui District
Phone: (808) 873-3538 (Authorized Representative of the DE)
Email: ty.h.fukuroku@hawaii.gov Phone: (808) 873-3540
Email: derek.t.takahashi@hawaii.gov
Kauai | Mr. Eric Fujikawa Mr. Lyle Tabata
District | District Engineer (DE) - Kauai District | Maintenance Engineer - Kauai District

Phone: (808) 241-3000
Email: eric.i.fujikawa@hawaii.gov

(Authorized Representative of the DE)
Phone: (808) 241-3032

Email: lyle.tabata@hawaii.gov

C. Packaging and Marking

1.

Materials ordered shall be marked for shipment in accordance to the respective

district's address in the Specifications.

All deliveries shall be labeled to allow quick identification of the contents.

a. Labeling shall contain the following information:

1. Contractor's and manufacturer's name and address,
ii. Description,

1ii. Contract number,

iv. Project number and

V. Quantity.

b. This information may be included in the Sale Order or similar documents. One
copy of the Sale Order or similar document shall be secured on the pallet(s) and
one copy to be provided to the recipient district's contact person or their

representative.

c. The batch/lot number and date of manufacture shall be on each bucket and bag.

The bid price shall include the cost of the containers which shall become the property

of the Department.

HWY-C-07-26

10-4

05/11/2026




D. Delivery Period and Capability
1. Sustained Delivery Capability.

a. Upon the request of materials and upon the issuance of Purchase Order from the
Engineer, the Contractor shall have a maximum of ten (10) calendar days to
furnish and deliver any material that is in storage at the Contractor's local storage
facility.

b. The Contractor shall maintain this sustained delivery capability through continued
replenishment of inventory throughout the term of the contract including to
respond to on call maintenance needs.

c. When the Engineer's order of materials exceeds the quantity of materials that is
available in the Contractor's inventory in their local storage facility, the
Contractor shall have a maximum of ninety (90) calendar days to deliver the
remaining quantity.

d. Refer to Section 8.2 Liquidated Damages, of the Special Provisions for the
amount that shall be assessed from the Contractor for failure to deliver in
accordance to this Section.

E. Notification of Delivery

The Contractor shall have the shipper notify the respective recipient district by calling or
emailing the point of contact as listed in the Specifications at least five (5) working days
in advance as to the day and time of delivery. The day and time of delivery shall be
subject to approval of the recipient Engineer.

F. Inspection of Material
The Contractor and the Engineer shall make a visual and physical check of the materials
delivered for damage, shortages, etc. Payment will NOT be processed until the
Contractor and the Engineer have both concluded that the materials delivered meet the

contract requirements.

10.5 BIDDER/CONTRACTOR SUBMITTAL

The contractors shall provide documentation of certificates and other requirements listed in the
subsection below before the time of delivery.

A. PRODUCT DATA: Submit manufacturer’s literature, catalog or brochure describing the
product.

B. MATERIAL CERTIFICATE OF COMPLIANCE:
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1. The Contractor shall certify that the materials delivered conform to the requirements
of the Standard Specifications, the Standard Plans, and these Specifications.

a. The notarized certificate shall include, as a minimum, the following data:

1. Name of manufacturer

ii. Material being certified

iil. Signature

iv. Applicable specifications

V. Date

Vi. Statement of compliance by a responsible official (employee) of the

Manufacturer or by his representative. The Manufacturer’s statement of
compliance shall be notarized.
vii.  Project identification

. SAFETY DATA SHEET (SDS): A copy of the SDS furnishing all the necessary data for
the safe handling of each specified item(s), as applicable.

. INSTALLATION/APPLICATION AND MAINTENANCE: Upon request by the
Engineer, the Contractor, through the manufacturer, shall provide installation/application
and maintenance training to each recipient District’s personnel. Cost of training (i.e.
materials and equipment used during the training, etc.) shall be incidental to furnishing
and delivering all materials.

. MANUFACTURER’S WARRANTY STATEMENT: The applicable warranty shall be
submitted upon the request of the Engineer to the office as specified in Section 10.7
Bidder/Contractor Submittal of this Section.

. SCHEDULE OF SUBMITTING REQUIRED DOCUMENTS:

1. Prior to award: The Product Data, notarized Material Certificate of Compliance, SDS,
and a copy of the Manufacturer’s Warranty Statement as specified in Sections 10.5.A,
B, C, D, and E of this section shall be received by the Project Manager no later than
seven (7) working days from the date of request (date of receipt of the written
request) from the State.

Failure by the bidder to submit: The bidder may be considered non- compliant with
the requirements of the Specifications if the bidder fails to submit the specified
documents no later than seven (7) working days from the date of request (date of
receipt of the written request) from the State. This failure may result in bid rejection.

2. When there are changes to the composition or manufacturing process of any material
as specified in this contract: Throughout the life of the contract including any contract
extension(s), report any changes, in writing, in the composition or manufacturing
process of any material as specified in this contract to Construction and Maintenance
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Branch at the address as specified in this section. Any changes require a resubmission
of Material Certificate of Compliance.

3. Upon each order of materials by the Engineer, the Contractor shall require the
manufacturer to furnish a material Certificate of Compliance. The Contractor shall
furnish the certificate to the Construction and Maintenance Branch as indicated in
Section 10.5 Bidder/Contractor Submittal, of the Specifications, upon delivery of the
required material. The Contractor shall certify the manufacturer’s statement of
compliance as specified in Section 10.5.B.1.a.vi of the Specifications.

a. The materials in the Certificate of Compliance may be reviewed by the Materials
Testing Branch for acceptance. The review process shall be completed within five
(5) to ten (10) working days from the time of receipt of the document(s). The
Construction and Maintenance Branch will notify the Contractor and the recipient
District of the result.

10.6 MINIMUM SINGLE ORDER:

The Engineer shall place a minimum initial order of materials per year, at a minimum dollar
amount of thirty (30%) percent of the respective District's total estimated maximum yearly
contract cost in the Proposal Schedule.

10.7 MEASUREMENT AND PAYMENT:

A. ASPHALT CONCRETE MIX MATERIALS: Hot mix asphalt and cold mix asphalt will
be paid for at the contract unit price per ton furnished at the plant. Emulsified asphalt will
be paid for at the contract unit price per gallon furnished at the plant. No payment will be
made for rejected loads or defective materials.

Payment for purchases made will be made by Purchase Order. Refer to Section 9.2
Progress Payments, of the Special Provisions for additional information on Purchase
Orders and processing of invoices.

10.8 TERM OF CONTRACT

The term of this contract shall be for twelve (12) months from the date indicated in the Notice to
Proceed from the Department.

10.9 OPTION TO EXTEND

Subject to the satisfactory performance of the Contractor and the availability of State
appropriations, this contract may be extended for FOUR (4) ADDITIONAL twelve (12) month
periods, at the option of the State provided:

A. The option to extend is exercised by the State, prior to the expiration of the term of the
existing contract.
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B. The contract may be extended for FOUR (4) additional twelve (12) month periods
without the necessity for rebidding, upon mutual agreement in writing to extend by the
State and Contractor.

C. The total term of the contract, including any and all extensions, shall not exceed SIXTY
(60) MONTHS.

10.10 ESCALATION CLAUSE

If the State and Contractor mutually agree to extend the contract, in accordance with Section

10.9 Option to Extend Term, the Contractor shall be given a price escalation, effective at the start
of each extension term of TWO (2) percent over the previous term’s applicable unit price(s). The
agreement to extend shall be a formal written approval by the State and Contractor.
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PROPOSAL TO THE STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION

PROJECT:

PROJECT NO:

CONTRACT TIME:

LIQUIDATED DAMAGES:

PROJECT MANAGER
CONTACT INFORMATION

ELECTRONIC SUBMITTAL:

NOTE:

HIGHWAYS DIVISION

FURNISHING AND DELIVERING ASPHALTIC
CONCRETE, ISLANDS OF OAHU, HAWAII, MAUI
AND KAUAI

HWY-C-07-26

Twelve (12) months from the date indicated in the Notice to
Proceed from the Department with options to extend as
provided for in Specifications Section 10.9, Option to Extend
Term.

Refer to Section 8.6, Liquidated Damages, of the Special
Provisions and Section 10.7 Measurement and Payment, of the
Specifications for applicable deductions.

Maaza C. Mekuria

869 Punchbowl Street, Room 404, Honolulu, HI 96813
(808) 587-2332

maaza.c.mekuria@hawaii.gov

Bidders shall submit and upload the complete proposal to
HIePRO prior to the bid opening date and time. Any
additional support documents explicitly designated as
confidential and/or proprietary shall be uploaded as a
separate file to HIePRO. See SPECIAL PROVISIONS 2.3
DELIVERY OF PROPSALS for the complete details.
FAILURE TO UPLOAD THE COMPLETE PROPOSAL
TO HIePRO SHALL BE GROUNDS FOR REJECTION
OF THE BID.

BID, PERFORMANCE AND PAYMENT BONDS ARE
NOT REQUIRED FOR THIS PROJECT.

HWY-C-07-26 03/13/2026
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Director of Transportation
Aliiaimoku Hale

869 Punchbowl Street
Honolulu, Hawaii 96813

Dear Sir:

The undersigned bidder declares the following:

1.

It has not, either directly or indirectly, entered into
any agreement, participated in any collusion, or
otherwise taken any action in restraint of free
competitive bidding in connection with this proposal.

. It has not been assisted or represented on this matter

by any individual who has, in a State capacity, been
involved in the subject matter of this contract within
the past two years.

. It has not and will not, either directly or indirectly

offered or given a gratuity (i.e. an entertainment or
gift) to any State or County employee to obtain a
contract or favorable treatment under a contract.

The undersigned bidder further agrees to the following:

1.

If this proposal is accepted, it shall execute a
contract with the Department to provide all necessary
labor, machinery, tools, equipment, apparatus and any
other means of construction, to do all the work and to
furnish all the materials specified in the contract in
the manner and within the time therein prescribed in
the contract, and that it shall accept in full payment
therefore the sum of the unit and/or lump sum prices as
set forth in the attached proposal schedule for the
actual quantities of work performed and materials
furnished and furnish satisfactory security in
accordance with Section 103D-324, Hawaii Revised
Statutes, within 10 days after the award of the
contract or within such time as the Director of
Transportation may allow after the undersigned has
received the contract documents for execution, and is
fully aware that non-compliance with the aforementioned
terms will result in the forfeiture of the full amount
of the bid guarantee required under Section 103D-323,
Hawaii Revised Statutes.

Matls. & Serv.
PF-2 rl2/2020



2. That the guantities given in the attached proposal
schedule are approximate only and are intended
principally to serve as a guide in determining and
comparing the bids.

3. That the Department does not either expressly or by
implication, agree that the actual amount of work will
correspond therewith, but reserves the right to
increase or decrease the amount of any class or portion
of the work, or to omit portions of the work, as may be
deemed necessary or advisable by the Director of
Transportation, and that all increased or decreased
quantities of work shall be performed at the unit
prices set forth in the attached proposal schedule
except as provided for in the specifications.

4. In case of a discrepancy between unit prices and the
totals in said Proposal Schedule, the unit prices shall
prevail.

5. Agrees to begin work within 10 working days after the
date of notification to commence with the work, which
date i1s in the notice to proceed, and shall finish the
entire project within the time prescribed.

6. The Director of Transportation reserves the right to
reject any or all bids and to waive any defects when in
the Director’s opinion such rejections or waiver will
be for the best interest of the public.

Receipt is hereby acknowledged and complete examination is
hereby expressly guaranteed of the following listed items: the
specifications, the notice to bidders, the special provisions,
if any, the proposal, the plans, if any, and the contract form.

Matls. & Serv.
PF-3 rl2/2020



The undersigned acknowledges receipt of any addendum, issued
by recording in the space below the date of receipt.

Addendum No. 1 Addendum No. 3

Addendum No. 2 Addendum No. 4

The undersigned hereby certifies that the bid prices
contained in the attached proposal schedule have been carefully
checked and are submitted as correct, final and are net prices.

Bidder (Company Name)

By
Authorized Signature

Print Name and Title

Business Address

Business Telephone

Date

Contact Person (If different from above)

Phone: Email:

Serv.

PF-4 r12/2020



NOTE:

If bidder is a CORPORATION, the legal name of the
corporation shall be set forth above, the corporate seal affixed,
together with the signature(s) of the officer(s) authorized to
sign contracts on behalf of the corporation. Please attach to
this page current (not more than six months old) evidence of the
authority of the officer(s) to sign on behalf of the corporation.

If bidder is a PARTNERSHIP, the true name of the partnership
shall be set forth above with the signature(s) of the general
partner (s) authorized to sign contracts on behalf of the
partnership. Please attach to this page current (not more than
six months old) evidence of the authority of the partner(s) to
sign on behalf of the partnership.

If bidder is an INDIVIDUAL, the bidder's signature shall be
placed in the space provided therefore on page PF-4.

If signature is by an agent, other than an officer of a
corporation or a partner of a partnership, a POWER OF ATTORNEY
must be on file with the Department prior to the opening of bids
or submitted with the bid; otherwise, the bid may be rejected as
irregular and unauthorized.

Serv.
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FURNISHING AND DELIVERING ASPHALTIC CONCRETE

PROPOSAL SCHEDULE

FOR

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI
PROJECT NO. HWY-C-07-26

GROUP 1 — OAHU DISTRICT (URBAN)

ESTIMATED
BID MAXIMUM
ITEM | DESCRIPTION YEARLY U(I;I)T UNIT( g RICE Al\iOUgT
NO. QUANTITY ) (AxC)
(A)
1 Asphalt Cold Mix 500 TONS TON
No. V
5 | Asphalt Hot Mix 2500 TONS JTON
No. V
3 | Emulsified SS-1h 4000 GALLONS /GALLON
GROUP 1 - TOTAL
PRODUCT NAME
HWY-C-07-26 05/11/2026
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FURNISHING AND DELIVERING ASPHALTIC CONCRETE

PROPOSAL SCHEDULE

FOR

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI
PROJECT NO. HWY-C-07-26

GROUP 2 — OAHU DISTRICT (RURAL)

ESTIMATED
BID MAXIMUM
ITEM | DESCRIPTION YEARLY U(I;I)T UNIT( g RICE Al\iOUgT
NO. QUANTITY ) (AxC)
(A)
1 Asphalt Cold Mix 400 TONS TON
No. V
5 | Asphalt Hot Mix 2500 TONS JTON
No. V
3 | Emulsified SS-1h 2000 GALLONS /GALLON
GROUP 2 - TOTAL
PRODUCT NAME
HWY-C-07-26 05/11/2026
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FURNISHING AND DELIVERING ASPHALTIC CONCRETE

PROPOSAL SCHEDULE

FOR

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI
PROJECT NO. HWY-C-07-26

GROUP 3 — HAWAII DISTRICT (KAILUA-KONA)

ESTIMATED
BID MAXIMUM
ITEM | DESCRIPTION YEARLY U(I;I)T UNIT( é))RICE Al\iOUé\IT
NO. QUANTITY (AxC)
A)
1 Asphalt Cold Mix 2000 TONS TON
No. V
Asphalt Hot Mix
2 | No TV 1000 TONS /TON
3 | Asphalt Hot Mix 1000 TONS /TON
No. V
4 | Emulsified SS-1h 400 GALLONS /GALLON
GROUP 3 - TOTAL
PRODUCT NAME
HWY-C-07-26 05/11/2026
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FURNISHING AND DELIVERING ASPHALTIC CONCRETE

PROPOSAL SCHEDULE

FOR

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI
PROJECT NO. HWY-C-07-26

GROUP 4 — HAWAII DISTRICT (HILO)

ESTIMATED
BID MAXIMUM
ITEM | DESCRIPTION YEARLY U(I;I)T UNIT( é))RICE Al\iOUé\IT
NO. QUANTITY (AxC)
A)
1 Asphalt Cold Mix 2000 TONS TON
No. V
Asphalt Hot Mix
2 | No TV 1000 TONS /TON
3 | Asphalt Hot Mix 1000 TONS /TON
No. V
4 | Emulsified SS-1h 400 GALLONS /GALLON
GROUP 4 - TOTAL
PRODUCT NAME
HWY-C-07-26 05/11/2026
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FURNISHING AND DELIVERING ASPHALTIC CONCRETE

PROPOSAL SCHEDULE

FOR

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI
PROJECT NO. HWY-C-07-26

GROUP 5 — MAUI DISTRICT

ESTIMATED
BID MAXIMUM
ITEM DESCRIPTION YEARLY U(I]\;I)T UNH; é) RICE Al\iOUé\IT
NO. QUANTITY ) (AxC)
(A)
1 Asphalt Cold Mix 500 TONS TON
No.V
5 Asphalt Hot Mix 100 TONS TON
No.V
3 Emulsified SS-1h 200 GALLONS /GALLON
GROUPS - TOTAL
PRODUCT NAME
HWY-C-07-26 05/11/2026

PF-10



FURNISHING AND DELIVERING ASPHALTIC CONCRETE

PROPOSAL SCHEDULE

FOR

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI

PROJECT NO. HWY-C-07-26

GROUP 6 — KAUAI DISTRICT

ESTIMATED
BID MAXIMUM
ITEM | DESCRIPTION YEARLY U(I;I)T UNIT( g RICE Al\iOUgT
NO. QUANTITY ) (AxC)
(A)
1 Asphalt Cold Mix 300 TONS TON
No. V
» | Asphalt Hot Mix 500 TONS /TON
No. V
3 | Emulsified SS-1h 2000 GALLONS /GALLON
GROUP 6 - TOTAL
PRODUCT NAME
HWY-C-07-26 05/11/2026
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PROPOSAL SCHEDULE
FOR
FURNISHING AND DELIVERING ASPHALTIC CONCRETE
ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI
PROJECT NO. HWY-C-07-26

ASPHALT CONCRETE MIX PROPOSAL SCHEDULE (CONT.)

BID SUMMARY
TOTAL GROUP 1 $
TOTAL GROUP 2 $
TOTAL GROUP 3 $
TOTAL GROUP 4 $
TOTAL GROUP 5 $
TOTAL GROUP 6 $
HWY-C-07-26 05/11/2026
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PROPOSAL SCHEDULE
FOR
FURNISHING AND DELIVERING ASPHALTIC CONCRETE
ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI
PROJECT NO. HWY-C-07-26

ASPHALT CONCRETE MIX PROPOSAL SCHEDULE (CONT.)

“The attention of out-of-state bidders is directed to Section 2.8 of the Specifications. An
out-of-state bidder is required to answer the following statement:

State of Hawaii General Excise and Use Taxes are included in all bid prices.

Write “Yes” or “No”

If the above statement is left unanswered, it will be considered a “No” answer by the State.”

GENERAL NOTES:

1. Bids shall include all Federal, State, County and other applicable taxes and fees.

2. The TOTAL AMOUNT FOR COMPARISON OF BIDS shall be used to
determine the lowest responsible bidder per group.

3. Bidders shall complete all unit prices and amounts. Failure to do so shall be
grounds for rejection of bid.

4. TIfadiscrepancy occurs between unit bid price and the bid price, the unit bid price
shall govern.

5. Do not add or remove anything on the proposal schedule. Altered proposal schedules
will be rejected. Only provide bid prices and totals where space is provided.

6. Bidder may bid on any or all groups. To be considered, bidder must submit a bid
for all items within a group. Separate contracts will be awarded for each area. Ifa
bidder is determined the lowest bidder for multiple areas, one combined contract
will be awarded.

7. Bidders for Group 1 shall have a plant located in the urban Honolulu area covered by
zip codes 96813 through 96819, 96822, and 96826. Bidders for Group 2 shall have
a plant located in the rural Honolulu areas outside the areas covered by Group 1.

8. Bidders for Group 3 shall have a plant located in the Kailua-Kona area.

HWY-C-07-26 05/11/2026
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9.

10.

11.

12.

PROPOSAL SCHEDULE
FOR
FURNISHING AND DELIVERING ASPHALTIC CONCRETE
ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI
PROJECT NO. HWY-C-07-26

ASPHALT CONCRETE MIX PROPOSAL SCHEDULE (CONT.)

Bidders for Group 4 shall have a plant located in the Hilo area.

The materials for this contract shall be furnished on an “as-needed” basis as required by
the State. The estimated quantities specified do not signify a maximum or minimum
quantity

If product is unavailable due to plant closure the State may obtain product by other means.

Bidders shall submit and upload the complete proposal to HIePRO prior to the bid
opening date and time. Proposals received after said due date and time shall not be
considered. Any additional support documents explicitly designated as confidential
and/or proprietary shall be uploaded as a separate file to HIePRO. Bidders shall
not include confidential and/or proprietary documents with the proposal. The
record of each bidder and respective bid shall be open to public inspection. Original
(wet ink, hard copy) proposal documents are not required to be submitted. Contract
award shall be based on evaluation of proposals submitted and uploaded to
HIePRO.

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE
GROUNDS FOR REJECTION OF THE BID.

If there is a conflict between the specification document and the HIePRO solicitation, the
specifications shall govern and control, unless otherwise specified.

HWY-C-07-26 05/11/2026
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PROPOSAL SCHEDULE
FOR
FURNISHING AND DELIVERING ASPHALTIC CONCRETE
ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI
PROJECT NO. HWY-C-07-26

ASPHALT CONCRETE MIX PROPOSAL SCHEDULE (CONT.)

The Department recognizes that certain items of material to be incorporated into the project
and/or consumed in the prosecution of the project are temporarily in short supply and effect of
such shortages has, among other things, resulted in periodic fluctuations in the posted prices of
such short supply materials, thereby making it difficult for the Contractor to bid with confidence.

For this project, the only materials considered to be in short supply and Sections involved
herewith are tabulated below (See proposal Schedule in regards to the Contract items involved):

Description Short Supply Material
Asphalt Concrete Mix V Asphalt Cement
Asphalt Concrete Fine Mix Asphalt Cement
Cold-Laid Plant Mix or Cold Mix No. V Asphalt Cement

Each bidder shall submit with the proposal a written statement from the supplier of each
short supply material indicating the supplier’s current posted price, effective date of that
price and the location of the material at that posted price (by island).

If the price of such short supply material is increased or decreased by more than five (5%)
percent by the supplier prior to the completion of that contract item requiring the short
supply material, the Contractor shall submit to the Department a written statement from the
supplier indicating the effective date and changed price the Contractor will thereafter be
charged for such short supply material. The Contractor shall also obtain whenever possible,
quotations for furnishing the material from other available local suppliers. The quotations
shall be obtained sufficiently in advance of the need for the material to allow review by the
Department so as not to delay the work.

The Contractor’s request to the Department for adjusted compensation due to such changed
prices will be computed only with prices in effect at the time of delivery. Only the lowest
quotation obtained will be accepted by the Department.

Transportation, handling, loading, processing and other similar costs will not be subject to
adjusted compensation.

No adjustment to the unit bid prices will be made when the increase or decrease in the price of the
short material is less than five (5%) percent of the original posted price.

HWY-C-07-26 05/11/2026
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PROPOSAL SCHEDULE
FOR
FURNISHING AND DELIVERING ASPHALTIC CONCRETE
ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI
PROJECT NO. HWY-C-07-26

ASPHALT CONCRETE MIX PROPOSAL SCHEDULE (CONT.)

If the adjustment to the unit bid price is decreased in the price of the short supply material by
more than five (5%) percent of the original posted price, the State will be credited. If an increase
in the price of any short supply material exceeds or is scheduled to exceed thirty-five (35%)
percent of the original posted price, the Contractor must notify the state within five (5) working
days before using the short supply material. Upon receipt of such notification from the
Contractor, the State will direct the Contractor to either (1) authorize work to proceed as usual
with the assurance that the indicated incremental price increase above the thirty-five (35%)
percent will be compensable, (2) issue such change orders as the State may deem necessary to
reduce further requirements of the short supply material which is to be paid at the increased
price, or (3) if the material is considered to have priced itself beyond reason or beyond what the
State can pay, the state may order cessation of further use of such short supply material on the
project. Such notification by the Contractor will be required at each instance of incremental
price increase above thirty-five (35%) percent limit. If the Contractor fails to notify the state of
any such incremental price increase within five (5) working days before using the short supply
material and continues to utilize the short supply material on the project the State will not be
responsible for payment for the incremental cost increase of which the State was not forewarned.

Computation for the adjusted compensation will be as follows:
Asphalt Cement
If X = adjustment per ton of mix,
P = asphalt cement content, expressed in percent of dry weight

of the aggregates, as determined and accepted by the
Department for each of the design plant mixes,

Q = increase or decrease in the price of asphalt cement, in dollars
per ton,

Then X Q(P) for A.C. Hot Mix and Cold Mix

100+P

HWY-C-07-26 05/11/2026
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PROPOSAL SCHEDULE
FOR
FURNISHING AND DELIVERING ASPHALTIC CONCRETE
ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI
PROJECT NO. HWY-C-07-26

ASPHALT CONCRETE MIX PROPOSAL SCHEDULE (CONT.)

Example: Posted price of asphalt cement increases from $70 to $80 per ton and the asphalt
content of the A.C. mix was accepted at 6.0%, then the adjustment shall be:

$80.00 - $70.00 =$10.00
($70.00)(5%)  =$3.50
$10.00 - $3.50  =$6.50

For the purpose of determining the adjustment per ton, “x”, the Contractor shall follow above
example. Current State of Hawaii General Excise Tax maybe added to the result of “x” if
supplier of the materials has not added above said taxes.

The Contractor shall submit to the Department original receipted bills covering the short supply
material used on the project as soon as practicable after shipments are completed. The bills shall
be accompanied by a tabulation on which the bills are listed in chronological order showing for
each bill the quantity, the date shipped from the supplier’s terminal and the price per unit at the
place indicated in the posted price (reflecting any deduction for quantity shipments). These bills
shall be subject to audit verification.

HWY-C-07-26 05/11/2026
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STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HONOLULU, HAWAII

FORMS

Contents:

Sample Contract



CONTRACT

THIS AGREEMENT, made this day , by and between

the STATE OF HAWALII, by its Director of Transportation, hereinafter referred to as “STATE”,
and «CONTRACTOR», «STATE_OF INCORPORATON», whose business/post office address

1s «KADDRESS» hereinafter referred to as “CONTRACTOR”;

WITNESSETH: That for and in consideration of the payments hereinafter mentioned,
the CONTRACTOR hereby covenants and agrees with the STATE to furnish, perform and/or
deliver and pay for all labor, supplies, materials, equipment and services called for in such
quantities as requested by the STATE, and the STATE agrees to pay for same at the unit prices
set forth in the attached proposal schedule for the project entitled:

“«PROJECT_NAME_AND_ NO»”

in lawful money, but not more than such sum as is‘actually earned according to STATE’s
determination of the actual quantities of work performed and materials furnished by
CONTRACTOR at the unit prices set forth in said attached proposal schedule, for which
payment shall be made by the STATE in accordance with Section 9.4 of the Special Provisions
during the term of this contract since Section 103D-309, Hawaii Revised Statutes, as amended,
does not require the State of Hawaii Comptroller’s certificate for price-term, open-end, or
requirements contracts under which the total'amount to be paid CONTRACTOR cannot be
accurately estimated at the time the contract is awarded.

All'work to be performed and materials to be furnished shall be in accordance with the
specifications, the special provisions and plans, if any, the notice to bidders, the instructions to
bidders and proposal for «<PROJECT NO ONLY», on file in the office of the Director of
Transportation. These documents, together with all alterations, amendments, additions thereto
and deductions therefrom, are attached hereto or incorporated herein by reference and made a
part of this contract.

The CONTRACTOR hereby covenants and agrees to furnish, perform and/or deliver all

labor, supplies, materials, equipment and services as provided herein for a period of

KF-1



«WORKING DAYS» from the date indicated in the notice to proceed from the STATE, with an
option to extend for FOUR (4) additional TWELVE (12) MONTH periods, subject to the terms
specified in Section «SECTION REFERENCING OPTION_ YEARY of the specifications. The
total term of this contract shall not exceed SIXTY (60) MONTHS.

All words used herein in the singular number shall extend to and include the plural. All
words used in the plural number shall extend to and include the singular. The use of any gender
shall extend to and include all genders.

IN WITNESS WHEREOF, the parties hereto have caused this.instrument to-be duly

executed the day and year first above written.

STATE OF HAWAII

Director of Transportation

(Seal)

«CONTRACTOR»

Signature

Print name

Title

Date
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