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NOTICE TO BIDDERS
Hawaii Revised Statutes (HRS),
Chapter 103D

The receiving of bids for FURNISHING AND MAINTAINING TRAFFIC
CONTROL, KAMEHAMEHA HIGHWAY TO PALI HIGHWAY, HONOLULU BOUND
AND VINEYARD BOULEVARD TO PUNCHBOWL STREET, EAST BOUND, RIGHT
TURN LANE, DISTRICTS OF HONOLULU AND KOOLAUPOKO, ISLAND OF OAHU,
PROJECT NO. HWY-C-33-26, will begin as of the HIePRO Release Date. Bidders shall
register and submit complete bids through HIePRO only. Refer to the following HIePRO link
for important information on Vendor Registration: https://hiepro.ehawaii.gov/welcome.html.

The solicitation specifications, proposal, and additional documents designated or
incorporated by reference shall be available in HIePRO.

HlePRO OFFER DUE DATE AND TIME is July 23, 2026, at 2:00 p.m., Hawaii

Standard Time (HST). Bidders shall submit and upload the complete proposal to HIePRO

prior to the offer due date and time. Proposals received after said due date and time shall
not be considered. Any additional support documents explicitly designated as confidential

and/or proprietary shall be uploaded as a separate file to HIePRO. Bidders shall not

include confidential and/or proprietary documents as part of their proposal. The record of
each bidder and their respective proposal shall be open to public inspection. FAILURE

TO UPLOAD THE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION.

The scope of work consists of furnishing and maintaining traffic control devices at
specified locations within the highway right-of-way.
All Request for Information (RFI) questions and Substitution Requests shall be submitted

in HIePRO no later than July 8, 2026, at 2:00 p.m., HST. RFI questions received after the
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stated deadline shall not be addressed. Substitution Requests received after the stated deadline
shall not be considered. Verbal RFI(s) shall not receive a response. All responses to RFI
questions shall be provided for clarification and information only and issued by formal
addendum. Any amendments to the solicitation shall be made by formal addendum and posted
in HIePRO.

If there is a conflict between the solicitation and information stated in the responses to
RFI questions, the solicitation shall govern and control, unless as amended by formal addendum.

Campaign contributions by State and County Contractors. Contractors are hereby

notified of the applicability of HRS § 11-355 which states that campaign contributions are
prohibited from specified State or County government contractors during the term of the contract
if the contractors are paid with funds appropriated by a legislative body. For more information,
contact the Campaign Spending Commission at (808) 586-0285.

Protests. Any protest of this solicitation shall be submitted in writing to the Director of
Transportation, in accordance with HRS § 103D-701 and Hawaii Administrative Rules § 3-126.

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing
Executive Order 11246, as amended, shall be complied with on this project.

The U.S. Department of Transportation Regulation entitled “Nondiscrimination in
Federally Assisted Programs of the U.S. Department of Transportation”, Title 49, Code of
Federal Regulations (CFR), Part 21, is applicable to this project. Bidders are hereby notified that
the Department of Transportation shall affirmatively ensure that the contract entered into
pursuant to this advertisement shall be awarded to the lowest responsible bidder without
discrimination on the grounds of race, color, national origin, or sex (as directed by

23 CFR Part 200).
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For additional information, contact Arron Pacheco, Contract Engineer, by phone at

(808) 587-2189, or by email at arron.ak.pacheco@hawaii.gov.

The State reserves the right to reject any or all proposals and to waive any defects in said
proposals in the best interest of the public.

N— Y=

ROBIN K. SHISHIDO
Deputy Director of Transportation for Highways

HlePRO RELEASE DATE: June 19, 2026
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SPECIAL PROVISIONS

The Specifications contained herein are amended as follows:

(A) SECTION 1 — DEFINITIONS AND TERMS shall be amended by adding the following:

1. 1.33 SUBCONTRACTOR is amended by deleting it and replacing it with the
following:

"1.33 SUBCONTRACTOR — An individual, partnership, firm, corporation, or joint
venture or other legal entity, as licensed or required to be licensed under Chapter
444, Hawaii Revised Statues, as amended, which enters into an agreement with the
Contractor to perform a portion of the work.”

2. 1.38 WORKING DAY shall be amended in its entirety to read as follows:

"1.38 WORKING DAY - Every day, except Saturdays, Sundays, and State holidays,
as applicable and as observed.

Normal State holidays are as follows:

New Year's Day (The first day in January)

Dr. Martin Luther King, Jr. Day (The third Monday in January)
President's Day (The third Monday in February)

Prince Jonah Kuhio Kalanianaole Day (The twenty-sixth day in March)
Good Friday (The Friday preceding Easter Sunday)

Memorial Day (The last Monday in May)

King Kamehameha Day (The eleventh day in June)

Independence Day (The fourth day in July)

Statehood Day (The third Friday in August)

Labor Day (The first Monday in September)

General Election Day (The first Tuesday in November following the first Monday of
even-numbered years)

Veterans Day (The eleventh day in November)

Thanksgiving Day (The fourth Thursday in November)

Christmas Day (The twenty-fifth day in December)

State Holiday schedules can be obtained online at:

http://dhrd.hawaii.gov/state-observed-holidays/”

3. Add the following new definitions:

“1.39 HAWAII ePROCUREMENT SYSTEM (HIePRO) — The State of Hawaii
eProcurement System for issuing solicitations, receiving proposals and responses,
and issuing notices of award.

HWY-C-33-26 04/27/26
SP-1


http://dhrd.hawaii.gov/state-observed-holidays/

1.40 ENGINEER — The respective District Engineer, acting directly or through his
duly authorized representatives, who are responsible for engineering supervision of
construction and other highway matters.

1.41 STANDARD SPECIFICATIONS — The Hawaii Standard Specifications for
Road and Bridge Construction, 2005, Highways, Department of Transportation,
including any amendments. To review the Standard Specifications, log on to:

http://hidot.hawaii.gov/higchways/s2005-standard-specifications/

to review the 2005 Standard Specifications and their applicable amendments/Special
Provisions.

The Contractor shall utilize the latest revision.

1.42 STANDARD PLANS — The Standard Plans, 2008, issued by the State of
Hawaii Department of Transportation Highways’ Design Branch as amended,
revised, or updated.

The Standard Plans are available from the Department of Transportation, Highways.
For more information, log on to:

https://hidot.hawaii.gov/highways/s2005-standard-specifications/

The Contractor shall utilize the latest revision.

1.43 MUTCD — The Manual on Uniform Traffic Control Devices, 2023, Federal
Highway Administration, U.S. Department of Transportation, including any
amendments or revisions. To review the MUTCD, log on to:

https://mutcd.thwa.dot.gov/kno_11th_Edition.htm

The Contractor shall utilize the latest revision.

1.44 OSHA — Occupational Safety and Health Administration/Act, U.S. Department
of Labor, as amended, revised, or updated, applies to these Specifications. To review
the OSHA, log on to:

https://www.osha.gov/

The Contractor shall use the latest revision.”

(B) SECTION 2 — PROPOSAL REQUIREMENTS AND CONDITIONS

1. 2.3 PROPOSAL GUARANTY is deleted in its entirety.

2. 2.4 DELIVERY OF PROPOSALS is amended by replacing the entire subsection
with:
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“2.4 DELIVERY OF PROPOSALS — Bidders shall submit and upload the
complete proposal to HIePRO prior to the bid opening date and time. Proposals
received after said due date and time shall not be considered. Any additional
support documents explicitly designated as confidential and/or proprietary shall
be uploaded as a separate file to HIePRO. Do not include confidential and/or
proprietary documents with the proposal. The record of each bidder and
respective bid shall be open to public inspection. Original (wet ink, hard copy)
proposal documents are not required to be submitted. Contract award shall be
based on evaluation of proposals submitted and uploaded to HIePRO.

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL
BE GROUNDS FOR REJECTION OF THE BID.

If there is a conflict between the specifications document and the HIlePRO
solicitation, the specifications shall govern and control, unless otherwise specified.”

2.5 WITHDRAWAL OF PROPOSALS is amended by replacing the entire
subsection with:

“2.5 WITHDRAWAL OF PROPOSALS — Bids may be modified or withdrawn prior
to the bid opening date and time. Withdrawal or revision of proposal shall be
completed, and submitted and uploaded to HIePRO prior to the bid opening date and
time.”

2.6 PUBLIC OPENING OF PROPOSALS is not applicable.

Add the following new subsection:

“2.9 CERTIFICATE FOR PERFORMANCE OF SERVICES - Pursuant to Section
103-55, Hawaii Revised Statutes, and unless indicated otherwise, each bidder should
submit the “Certificate for Performance of Services” in the event bids are more than
$25,000. The notarized certificate must be submitted to the Contracts Office,
Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813,
before entering a contract to perform services. This form is available in the Forms
section.

As of July 1, 2026 salaries of State employees performing work similar to the work
called for under this contract are as follows:

HWY-C-33-26 04/27/26
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Class Title Bargaining Unit | Grade Minimum
Salary Schedule Hourly Pay Rate
General Laborer [ BU-01 BC-02 $26.16
General Laborer 11 BU-01 BC-03 $26.90
General Laborer 111 BU-01 WS-03 $28.79
Light Truck Driver BU-01 BC-04 $27.98
Truck Driver BU-01 BC-06 $30.27

The above information is provided to the bidder for guidance only and is subject to
change in accordance with existing collective bargaining contracts or shall change as
contracts are renegotiated.

It is the bidder’s responsibility to verify the accuracy of the wage rates contained
herein and to provide for changes in the minimum wages, which must be paid to
personnel when work is done on this project. Information on the status of Bargaining
Unit (BU) contracts can be obtained from the State Department of Transportation,
Highways, Personnel Management office (808-587-2229) or online at

http://dhrd.hawaii.gov/state-hr-professionals/class-and-comp/

Bidders are further advised that they are not restricted to hiring only those
classifications of employees as listed but are free to employ such other classifications
of workers as the bidder deems proper and proposes to use on the project, as may be
according to the bidder’s common hiring practice.

However, the principal duties of employees other than those listed herein above
working on the project will be matched against those of State workers to determine
the closest equivalent State employee classification, and the bidder must compensate
such employee(s) at a rate that is no less than that of the equivalent State employee.”

(C)  SECTION 3 — AWARD AND EXECUTION OF CONTRACT —is amended as follows:

1. 3.4 REQUIREMENT OF CONTRACT BOND is deleted in its entirety.

(D)  SECTION 4 — SCOPE OF WORK is amended as follows:

1. 4.2 PERFORMANCE OF WORK is amended by adding the following paragraphs to
the end of the subsection:

"The Contractor shall perform work satisfactorily in the judgment of the Engineer
during the contract period. If it appears at any time that the work contracted to be
performed is not satisfactory, the Engineer may require the Contractor to furnish and

HWY-C-33-26 04/27/26
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place in operation such additional force and equipment as the Director shall deem
necessary to bring the work up to satisfactory status.

In case the Contractor fails to comply after ten (10) working days from the date of
receipt of such a written order from the Engineer, the Engineer may employ a
working force and equipment and charge the Contractor for the reasonable cost
thereof, including depreciation for equipment and or may terminate the contract."

(E) SECTION 5 — CONTROL OF WORK is amended as follows:

1. 5.3 COOPERATION OF CONTRACTOR AND DIRECTOR is replaced with the
following:

“5.3 COOPERATION OF CONTRACTOR AND ENGINEER -The Contractor shall
have a copy of the specifications, special provisions, and plans available at the work
site at all times. The Contractor shall give constant attention to the work to facilitate
its progress and shall cooperate with the Engineer in every way possible.

Before starting work on the project, the Contractor shall designate in writing an
Authorized Representative who shall have complete authority to represent and act for
the Contractor. The Contractor shall furnish the State with a telephone number and
email address where they can be reached by voice or text.

The Contractor or Authorized Representative shall return phone calls or texts from
the Engineer within one (1) hour of receipt. All email from the Engineer shall be
returned within three (3) hours of receipt of the electronic mail.”

2. 5.4 INSPECTION is amended by adding the following paragraphs to the end of the
subsection:

“The Director reserves the right to have all work as specified by the contract
documents to be inspected by a State Inspector or by a State-Contractor/Consultant-
provided inspector.

The Contractor shall maintain all books, documents, papers, records, and other
evidence pertaining to payroll: employee’s name, employee’s correct classification,
wage rates, daily and weekly hours worked, deductions made, and actual wages paid.
The Contractor shall make such materials and information available at their
respective offices at all reasonable times during the contract period and for three (3)
years from the date of final payment under the contract for inspection by the State.
Failure to comply with the conditions of this Section during the contract period may
result in cancellation of the contract.”

(F) SECTION 6 — CONTROL OF MATERIAL AND EQUIPMENT is amended as follows:

1. The first paragraph of A. QUALIFICATION BEFORE BID OPENING shall be
replaced with the following:

HWY-C-33-26 04/27/26
SP-5



“A. QUALIFICATION BEFORE BID OPENING - When the specifications and/or
plans specify one or more manufacturer's brand names of materials or equipment to
indicate a quality, style, appearance, or performance, the bidder will be assumed to
have based its bid on one of the specified named products, except where such
proprietary product are specified, alternate brands may be qualified if found equal or
better by the Department. The bidder shall submit a request to the Department for
review and approval at the earliest date possible. As specified in the Notice to
Bidders, all requests shall be posted as a question in HIePRO under the “Question
and Answer” tab. Supporting documents for specific request shall be emailed to the
Project Manager specified in the Notice to Bidders. Request must be posted in
HIePRO and supporting documents received by the Project Manager no later than
fourteen (14) calendar days before the bid opening date.”

2. The first sentence of the second paragraph of A. QUALIFICATION BEFORE BID
OPENING shall be replaced with the following:

“It shall be the responsibility of the bidder to submit sufficient evidence based upon

which a determination can be made by the Department that the alternate brand is a
qualified equivalent.”

(G) SECTION 7 — LEGAL RELATIONS AND RESPONSIBILITY is amended as follows:

1. 7.8 LABOR AND COMPENSATION REQUIREMENTS is amended by replacing
the first two paragraphs with the following:

“7.8 LABOR AND COMPENSATION REQUIREMENTS — Pursuant to Section
103-55, Hawaii Revised Statutes, Wages, Hours, Working Conditions of Employees
of Contractor’s Supplying Services, services to be rendered shall be performed by
employees paid at wages or salaries not less than the wages paid to public officers
and employees for similar work.

Additional information on the requirements of Section 103.55, Hawaii Revised
Statutes, may be obtained at:

https://www.capitol.hawaii.gov/hrscurrent/Vol02_Ch0046-
0115/HRS0103/HRS_0103-0055.htm.

The Contractor shall be required to comply with the laws of the U.S. Citizenship and
Immigration Services (USCIS). The Department reserves the right to periodically
check the employable status of persons listed on the certified payroll certificates.
Any person who is found to be an illegal alien (undocumented alien) under the laws
of the USCIS shall be immediately dismissed from the project and not be rehired
until they are properly cleared.”

HWY-C-33-26 04/27/26
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2. Add the following new subsection:

“7.10 PUBLIC CONVENIENCE AND SAFETY

The Contractor shall always conduct their operations with due regard to the
convenience and safety of the public. The protection of persons and property shall
be provided by the Contractor.

All work under this contract shall be in compliance with Subsection 107.11, Safety:
Accident Prevention and 107.12, Protection of Persons and Property of the Standard
Specifications.

The Contractor shall take all necessary precautions to protect all personnel from
hazards and injuries. The rules and regulations promulgated by the U.S. Department
of Labor Occupational Safety and Health Acts (OSHA), the Hawaii Department of
Labor and Industrial Relations (DLIR), the Hawaii Occupational Safety and Health
Division (HIOSH), and any other applicable federal, state, and local rules and
regulations are not included herein, but are applicable and made part of these
specifications.”

(H)  SECTION 8 — PROSECUTION AND PROGRESS is amended as follows:

1. 8.2 SUBCONTRACTING “is amended by replacing the first paragraph with the
following paragraph:

“The Contractor shall give their personal attention to the fulfillment of the contract
and shall keep the work under their control at all times.

Any work, which falls outside of the authorized work requiring PACP certification,
may be subcontracted only upon approval of the Director. His decision shall be final.
Payment of all costs for such subcontractor work shall be according to prices or
arrangements agreed upon prior to authorization of such work in writing.”

2. 8.6 LIQUIDATED DAMAGES is amended by adding the following paragraphs to
the end of the subsection:

“The Contractor shall be charged the following liquidated damages:

A. The Contractor shall work in a manner to have all traffic control devices in
place during the hours as specified and removed promptly as indicated.
Failure to comply with the requirement shall result in damages sustained by
the State. As reasoned above, liquidated damages of $250.00 for every one-
to-fifteen-minute increment that a lane(s) is not open to the public, as
required by the Specifications or plans. The maximum amount per day shall
be $2,500.00. Delay in placing or removal of the devices on time, cause by a
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problem beyond the Contractor’s control, may be considered for not charging
liquidated damages. Equipment breakdown is not a cause to waive liquidated
damages.

B. If the equipment breaks down more than three (3) times in the first six (6)
months, the liquidated damages will be doubled to $500.00 for every one-to-
fifteen-minute increment that a lane(s) is not open to the public, as required
by the Specifications or plans. The maximum amount per day shall be
$5,000.00.

SECTION 9 — PAYMENT is amended as follows:

1.

9.2 RETAINAGE/DEDUCTION FROM PAYMENT - is amended by
replacing the third paragraph:

"Retainage is deducted monthly starting on the first invoice of the applicable
term and if contract performance is satisfactory, deduction will end after six
months. The Contractor has two options to be paid the retainage amount:

1. Submit the total retainage invoice at the end of the first term. Repeat
the whole process of deducting retainage and submitting total
retainage for payment for each contract term, or

il. Submit the total retainage invoice held during the first term at the end
of the final term, as applicable (when contract is not renewed, etc.).

9.4 PROGRESS PAYMENTS is amended by replacing the entire subsection
with:

"The Contractor shall bill the State monthly. All monthly payments are
approximate only and shall be subject to correction at any time before or in
the final estimate and payment.

To expedite the processing of all payments for services rendered, the
Contractor shall forward copies of the invoice electronically or hardcopy, as
specified, to the following address:

Department of Transportation — Highways
c/o District Engineer — Oahu District

727 Kakoi Street

Honolulu, Hawaii 96819

Each invoice shall include but not be limited to the following information:

a. Contractor's name, address, phone number, and email address

HWY-C-33-26 04/27/26
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b. Project title, project number, contract number, and work order
number.

C. Bid item number, description of services, periods of service
performed, quantity, unit price, amount, subtotal, and total

d. Deductions, as applicable, such as retainage withheld, and
liquidated damages incurred

e. Certification by the Contractor that services requested under
the contract have been performed

Refer to the sample invoice in Appendix G— Sample Monthly Invoice of the
Appendices.

The Engineer shall issue a Purchase Order for payments to pay for all
services rendered.

HWY-C-33-26
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SECTION 1 - DEFINITION AND TERMS

Whenever the following pronouns are used in these
specifications, or in any documents or instruments where
these specifications govern, the intent and meaning shall be
interpreted as follows:

1.1 ADDENDA - A written document which may be issued by the
Director during the bidding period involving changes to the
specifications and plans, if any, which shall be considered
and made a part of the contract.

1.2 AIRPORTS DIVISION - Airports Division, Department of
Transportation, State of Hawaii.

1.3 AWARD - The written acceptance of a proposal by the
State.

1.4 BIDDER - Any individual, partnership, corporation or
other legal entity, or combination thereof, submitting a
proposal for the work contemplated, acting either directly or
through a duly authorized representative.

1.5 CALENDAR DAY - Every day shown on the calendar. If no
designation of calendar or working day is made, “day” shall
mean calendar day.

1.6 CHANGE ORDER - A written order issued by the Director to
the Contractor requiring the contract work to be performed in
accordance with a change or changes that may involve an
adjustment in contract time and price or requiring
performance of any unforeseen work essential to complete the
contract.

1.7 CONTRACT - The written agreement between the State and
the Contractor setting forth the obligations of the parties
thereunder, including, but not limited to, the performance of
the work, the furnishing of labor and materials, and the
basis of payment.

The contract includes the (1) notice to bidders, (2)
proposal, (3) contract form and contract bond, (4)
specifications, (5) special provisions and plans, if any, (6)
addenda, (7) notice to proceed, and (8) change orders and
agreements that are required to complete the work, all of
which constitute one instrument.

1.8 CONTRACT BOND - The approved form of security, executed
by the Contractor and its Surety or Sureties, guaranteeing
the completion of the work in accordance with the terms of
the contract, and guaranteeing full payment of all claims for
labor, materials, and supplies used or incorporated in the
work.
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1.9 CONTRACT TIME - The number of working days or calendar
days allowed for completion of the contract, including
authorized time extensions.

If a calendar date is specified as the date of
completion in lieu of the number of working days or calendar
days, the contract shall be completed by that date.

In case the contract is for a specified period of time,
the contract time shall be for said specified period of time.

1.10 CONTRACTOR - The individual, partnership, corporation
or other legal entity, or combination thereof, contracting
with the State for performance of the prescribed work.

1.11 DEPARTMENT -~ The State Department of Transportation.

1.12 DIRECTOR - The Director of Transportation, acting
either directly or through the Director's duly authorized
representative.

1.13 EQUAL OR APPROVED EQUAL - Whenever thig term is used in
the specifications and plans, if any, it means a brand or
article pre-qualified in accordance with Section 6.2 Trade
Names and Alternates and which may be used in place of the
one specified.

1.14 H.A.R. or HAR - Hawall Administrative Rules.

1.15 H.R.S. or HRS - Hawailil Revised Statutes.

1.16 HARBORS DIVISION - Harbors Division, Department of
Transportation, State of Hawaii.

1.17 HIGHWAYS DIVISION - Highways Division, Department of
Transportation, State of Hawailil.

1.18 HOLIDAYS - The days which are set apart and established
as State holidays pursuant to Section 8-1, H.R.S.

1.19 INSPECTOR - The Director's authorized representative
assigned to make detailed inspections of contract performance
and materials supplied.

1.20 NOTICE TO BIDDERS - The public announcement, as
required by law, inviting proposals for the work to be
performed or materials to be furnished.

Mtls. & Serv.
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1.21 NOTICE OF FINAL ACCEPTANCE - Written notice from the
Director to the Contractor that the entire contract has been
completed in all respects in accordance with the
specifications and plans, if any, and any changes thereof
previously approved by the Director.

1.22 NOTICE TO PROCEED - Written notice from the Director to
the Contractor advising the Contractor of the date on which
he is to begin the prosecution of the work.

1.23 PLANS - The contract drawings approved by the Director
which show the location, character, dimensions and details of
the work to be done and shall be a part of the contract.

1.24 PROCUREMENT OFFICER - The Director's duly authorized
representative including project managers, project engineers
and contract administrators assigned to prepare, evaluate and
administer contracts for the purchasing of goods and
services. '

1.25 PROPOSAL (OR BID) - The offer of a bidder, on the
prescribed form, to perform the work and to furnish the labor
and materials at the prices guoted.

1.26 PROPOSAL FORM - The approved format prepared by the
Department or a facsimile thereof on which bids for the work
must be prepared and submitted. (Reasonable facsimile
acceptable for bidding.)

1.27 PROPOSAL GUARANTY - The security furnished with a
proposal to guarantee that the bidder will enter into the
contract and furnish all other requirements if the bidder's
proposal is accepted.

1.28 OQUALTFICATION QUESTIONNAIRE - The specified forms on
which the bidder shall furnish required information as to the
bidder's ability to perform and finance the work.

1.29 S.L.H. or SLH - Session Laws of Hawaii.

1.30 SPECIAL PROVISIONS - Revisions to the specifications.
The specific clauses setting forth conditions or requirements
peculiar to the project under consideration which are not
thoroughly or satisfactorily stipulated in these
specifications.

1.31 SPECIFICATIONS - The directiong, provisions, and
requirements pertaining to the method and manner of
performing the work and to the quantities and qualities of
materials to be furnished under the contract.

1.32 8STATE - The State of Hawail.
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1.33 SUBCONTRACTOR - An individual, partnership,
corporation, other legal entity, or any combination thereof,
that enters into an agreement with the Contractor to perform
a portion of the work for the Contractor.

1.34 SUPERINTENDENT - The Contractor's representative who is
responsible for and in charge of the work.

1.35 SURETY - The corporation, partnership or individual,
other than the Contractor, executing a bond furnished by the
Contractor and guaranteeing performance by the Contractor.

1.36  TITLES (OR HEADINGS) - The titles or headings of the
Sections herein are intended for convenience of reference and
shall not be considered as having any bearing on their
interpretation. Unless otherwise indicated, whenever the
word "Section" is used, reference is being made to a Section
in these specifications.

1.37 WORK - The furnishing of all labor, materials,
equipment, and other incidentals necessary or convenient for
the successful completion of the project and the execution of
all the duties and obligations imposed by the contract.

1.38 WORKING DAY - Any day, except Saturdays, Sundays and
State holidays.
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SECTION 2 - PRQOPOSAL REQUIREMENTS AND CONDITIbNS

2.1 OQUALIFTICATION OF BIDDERS - Prospective bidders must be
capable of performing the work for which bids are called.

In accordance with Section 103D-310, HRS, the Department
may require any prospective bidder to submit answers to
questions contained in the “Standard Qualification
Questionnaire for Prospective Bidders on Public Works
Contracts” on the form furnished by the Department, properly
executed and notarized, setting forth a complete statement of
the experience of such prospective bidder and its
organization in performing similar work and a statement of
the equipment proposed to be used, together with adeguate
proof of the availability of such equipment. Whenever it
appears to the Department, from answers to the questionnaire
or otherwise, that the prospective bidder is not fully
qualified and able to perform the intended work, the
Department will, after affording the prospective bidder an
opportunity to be heard and if still of the opinion that the
bidder is not fully qualified to perform the work, refuse to
receive or consider any bid offered by the prospective
bidder. All information contained in the answers to the
questionnaire shall be kept confidential. Questionnaire so
submitted shall be returned to the bidders after serving
their purpose.

Failure to complete the qualification gquestionnaire will
be sufficient cause for the Department to disqualify a
prospective bidder.

No person, firm or corporation may bid where (1) the
person, firm, or corporation, or (2) a corporation owned
substantially by the person, firm, or corporation, or (3) a
substantial stockholder or an officer of the corporation, or
(4) a partner or substantial investor in the firm is in
arrears in payments owed to the State of Hawaii or its
political subdivisions or is in default as a surety or
failure to do faithfully and diligently previous contracts
with the State.

2.2 REJECTION OF PROPOSALS CONTAINING ALTERATIONS, ERASURES,
OR_TRREGULARITIES - Proposals may be rejected if they show
any alterations of form, additions not called for,
conditional bids, incomplete bids, erasures, or
irregularities of any kind.

When proposals are signed by any agent, other than the
officer or officers of a corporation authorized to sign
contract on its behalf or a member of copartnership, a Power
of Attorney must be on file with the Department prior to
opening bids or shall be submitted with the proposal;
otherwise, the proposal may be rejected as irregular and
unauthorized.
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Members of a joint venture may be requested to supply
the Department with a copy of their joint venture agreement
or each member of the joint venture may be required to sign
the proposal.

2.3 PROPOSAL GUARANTY - A proposal guaranty (bid bond) is
not required except when specifically noted in the proposal
section of the bid document.

When a proposal guaranty is required with a bid, it will
be specifically stated in the proposal; and no proposal
totaling $25,000 or more will be considered unless
accompanied by one of the following formg of bidder's
security:

A. a deposit of legal tender; or

B. a surety bid bond underwritten by a company
licensed to issue bonds in the State of Hawaii and
submitted on the standard form provided herewith; or

C. a certificate of deposit, share certificate,
cashier's check, treasurer's check, teller's check, or
official check drawn by, or a certified check accepted
by and payable on demand to the State by a bank, savings
institution, or credit union insured by the Federal
Deposit Insurance Corporation (FDIC) or the National
Credit Union Administration (NCUA).

1. The bidder may use these instruments only to a
maximum of one hundred thousand dollars
($100,000.00) .

2. If the required security or bond amount totals
over one hundred thousand dollars ($100,000.00),
more than one instrument not exceeding one hundred
thousand dollars ($100,000.00) each and issued by
different financial institutions shall be

acceptable.

3. The instrument shall be made payable at sight
to the Department of Transportation, State of
Hawaii.

According to Section 103D-323, HRS, the above shall be

in a sum not less than five percent (5%) of the amount
bid. ‘

2.4 DELIVERY OF PROPOSALS - Each proposal shall be placed,
together with the proposal guaranty when required, in an
envelope and sealed and so marked as to indicate the identity
of the project, the name and address of the bidder, and other
required information and then delivered as indicated in the
Notice to Bidders. Proposals will be received up to the time
fixed in the Notice to Bidders for the opening of bids.
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2.5

WITHDRAWAL OF PROPOSALS - Any proposal may be withdrawn

at any time prior to the time fixed in the Notice to Bidders
for the opening of proposals upon the filing of a written
request therefore with the Department, executed by the bidder
or a duly authorized representative. The withdrawal of a
proposal shall not preclude a bidder from submitting a new
proposal.

2.6

PUBLIC OPENING OF PROPOSALS - Proposals will be opened

and read publicly at the time and place indicated in the
Notice to Bidders. Bidders or their authorized agents are
invited to be present.

2.7

DISQUALIFICATION OF BIDDERS - Any of the following

reasons may be considered as being sufficient grounds for the
disqualification of a bidder and the rejection of his
proposal or proposals.

2.8

A. More than one proposal for the same work from an
individual, firm, or corporation under the same or
different name.

B. Evidence of collusion among bidders. Participants
in such collusion will receive no recognition as bidders
for any future work of the Department until such
participant shall have been reinstated as a qualified
bidder.

C. Evidence of assistance from a person who has been
an employee of the agency within the preceding two years
and who participated while in State office or employment
in the matter with which the contract is directly
concerned, pursuant to Section 84-15, H.R.S.

D. Lack of proposal guaranty.
E. Unsigned proposal or proposal not signed in ink by
person or persons legally authorized to submit a

proposal on behalf of the bidder.

MATERIAL GUARANTY - The bidder may be required to

furnish a complete statement of the origin, composition and
manufacture of any or all materials to be used in the
prosecution of the work, together with samples. Such samples
may be subjected to tests to determine their quality and
fitness for the work.
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SECTION 3 - AWARD AND EXECUTION OF CONTRACT

3.1 AWARD OF CONTRACT - The State reserves the right to reject
any and all proposals and to waive any defects as may be deemed
to be in the best interest of the public.

The award of contract, if it be awarded, shall be made
within sixty (60) calendar days after the opening of bids to
the lowest responsive and responsible bidder whose proposal
complies with all the prescribed requirements. The Department
may request the bidders to allow the Department to consider
the bids for the issuance of an award beyond the sixty (60)
calendar day period. Agreement to such an extension shall be
made by a bidder in writing. Only bidders who have agreed to
such an extension shall be eligible for the award. No response
to request shall mean bidder shall no longer be eligible for
award.

Requirement for award. The Bidder, as proof of compliance with
the requirements of section 103D-310(c), HRS, upon award of a
contract made pursuant to section 103D-302, HRS, shall provide
the documents listed below. The documents shall be submitted
promptly to the Department. If a valid certificate/clearance is
not submitted on a timely basis upon award, the Bidder may be
deemed non-responsible.

A. Tax Clearance.

Pursuant to section 103D-310(c), 103-53 and 103D-
328, HRS, the bidder shall submit a tax clearance
certificate from the State of Hawaii Department of
Taxation (DOTAX) and the Internal Revenue

Service (IRS), subject to section 103D-328, HRS,
current within six months of issuance date.

FORM A6, TAX CLEARANCE CERTIFICATE, is available at
the following website:

https://tax.hawaii.gov/

To receive DOTAX Forms by fax or mail, phone
(808)587-4242 or 1-800-222-3229.

The application for the Tax Clearance Certificate is
the responsibility of the bidder. Bidder shall
submit directly to the DOTAX or IRS. The approved
certificate may then be submitted to the Department.
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Certificate of Compliance.

Pursuant to section 103D-310(c), HRS, the bidder

shall submit a certificate of compliance for Hawaii
Employment Security Law (Chapter 383, HRS),

Workers’ Compensation Law (Chapter 386, HRS),
Temporary Disability Insurance (Chapter 392, HRS), and
Prepaid Health Care Act (Chapter 393, HRS), from the
State of Hawaii Department of Labor and Industrial
Relations (DLIR), current within six months of
issuance date.

Form LIR#27, Application for Certificate of Compliance with
section 3-122-112, HAR, is available at the following
website:

https://labor.hawaii.gov/

Contact the DLIR Unemployment Insurance Division at
(808) 586-8926 for additional information.

Inquiries regarding the status of a LIR#27 Form are
available from the DLIR Disability Compensation
Division at (808)586-9200.

The application for the Certificate of Compliance
is the responsibility of the bidder. Bidder shall
submit directly to the DLIR. The approved
certificate may then be submitted to the Department.

Certificate of Good Standing.

Pursuant to section 103D-310(c), HRS, the bidder
shall submit a certificate of good standing from the
business registration division (BREG) of the State of
Hawaii Department of Commerce and Consumer

Affairs (DCCA), current within six months of issuance
date, to demonstrate it is either:

(1) incorporated or organized under the laws
of the State; or
(2) registered to do business in the State

as a separate branch or division that
is capable of fully performing under
the contract.

A Hawaii business that is a sole proprietorship, is
not required to register with the BREG, and therefore
not required to submit a certificate of good
standing. Bidders are advised of costs associated
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with registering and obtaining a Certificate of Good
Standing from the DCCA.

To purchase a Certificate of Good Standing, go to
On-Line Services at the following website:

https://cca.hawaii.gov/

The application for the Certificate of Good
Standing is the responsibility of the bidder.
Bidder shall submit directly to the DCCA. The
approved certificate may then be submitted to the
Department.

IN LIEU OF the certificates referenced in subsection
A, B, and C, bidder may make available proof of
compliance through a state procurement office
designated certification process.

|©

3.2 CANCELLATION OF AWARD - The State reserves the right to
cancel the award of any contract any time before the execution
of said contract by all parties without any liability to the
successful bidder or any other bidder.

3.3 RETURN OF PROPOSAL GUARANTY - All proposal guaranties,
except those of the lowest two (2) bidders, will be returned
immediately following the opening and checking of the proposals.
The retained proposal guaranty of the second lowest bidder, if
not a bid bond, will be returned within ten (10) calendar days
following execution of contract by the successful bidder. The
successful bidder's proposal guaranty, if not a bid bond, will
be returned after a satisfactory contract bond has been
furnished and the contract has been executed.

3.4 REQUIREMENT OF CONTRACT BOND - Only when required by
the proposal, the successful bidder at the time of the
execution of the contract shall file good and sufficient
performance and payment bonds on the forms furnished by the
Department, or a facsimile thereof, conditioned for the full
and faithful performance of the contract in accordance with
the terms and intent thereof and also for the prompt payment
to all others for all labor and materials furnished by them
to it and use in the prosecution of the work provided for in
such contract, in the manner, form and amount required by
Section 3-122-224(b) (2), H.A.R., which bonds shall be in an
amount equal to fifty per cent (50%) of the contract price,
including amounts estimated to be required for extra work,
or in the case of price-term, open-end, or requirements
contract under which the total amount to be paid to the
Contractor cannot be accurately estimated at the time the
contract is to be awarded, the bond amounts shall be as
designated in the bid documents. Such bonds shall also by
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their terms inure to the benefit of any and all persons
entitled to file claims for labor performed or materials
furnished in the work so as to give them a right of action
as contemplated by Section 103D-324, H.R.S.

The bidder shall limit the acceptable performance and
payment bonds to the following:

(a) Legal tender; or

(b) Surety bond underwritten by a company licensed to
issue bonds in the State of Hawaii; or

(c) A certificate of deposit; share certificate,;
cashier's check; treasurer's check; teller's check
drawn by or a certified check accepted by and payable
on demand to the State by a bank, savings institution
or credit union insured by the Federal Deposit
Insurance Corporation (FDIC) or the National Credit
Union Administration (NCUA).

1. The bidder may use these instruments only to a
maximum of one hundred thousand dollars
($100,000.00) .

2. If the required security or bond amount totals
over one hundred thousand dollars ($100,000.00)
more than one instrument not exceeding one hundred
thousand dollars ($100,000.00) each and issued by
different financial institutions shall be
acceptable.

3.5 EXECUTION OF CONTRACT - The contract and the
“Certificate for Performance of Services”, similar to a copy
of the same annexed hereto, shall be executed by the
successful bidder and returned, together with the contract
bonds, when required, within ten (10) days after the award
of the contract or within such further time as the Director
may allow after the bidder has received the contract for
execution.

Pursuant to Section 103D-309, H.R.S., the contract
shall not bind the State in any way unless said contract has
been fully and properly executed by all the parties thereto
and the Comptroller has endorsed thereon a certificate that
there is available an unexpended appropriation over and
above all outstanding contracts, sufficient to cover the
amount required by the contract.

3.6 FAILURE TO EXECUTE CONTRACT - Failure to execute the
contract, Certificate for Performance of Services and file
acceptable bonds, when required, within ten (10) days after
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the award of the contract, or within such further time as
the Director may allow, shall be cause for the cancellation
of the award and the forfeiture of the proposal guaranty.
Award of the contract may then be made to the next lowest
responsible bidder.
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SECTION 4 - SCOPE OF WORK

4.1 WORK TO BE DONE - The work to be done ig described in
the Section(s) following Section 9 of these specifications.

4.2 PERFORMANCE OF WORK - The Contractor shall employ, so
far as possible, such methods and means in carrying out his
work so as not to cause any interruption, disturbance, or
interference with the public.

In case the Contractor is performing work in a building,
the Contractor shall conduct the work in such a manner so as
not to cause any interruption, disturbance, or interference
with the business activities of the tenants in the building.

4.3 EXTRA WORK - New and unforeseen items of work will be
classed as extra work when they cannot be covered by any of
the various items for which there is a bid price.

4.4 CHANGES AND CLAIMS FOR ADJUSTMENT

A. Change order. By a written order, at any time, and
without notice to any surety, the procurement officer
may, subject to all appropriate adjustments, make
changes within the general scope of this contract in any
one or more of the following:

1. Drawings, designs, or specifications, if the
goods to be furnished are to be specially
manufactured for the State in accordance
therewith;

2. Method of shipment or packing;
3. Place of delivery;
4. Changes in the work within the scope of the
contract; or
5. Changes in the time of performance of the
contract that do not alter the scope of work.
B. Adjustments of price or time for performance. If

any change order increases or decreases the contractor's
cost of, or the time required for, performance of any
part of the work under this contract, whether or not
changed by the order, an adjustment shall be made and
the contract modified in writing accordingly. Any
adjustment in contract price made pursuant to this
clause shall be determined in accordance with the price
adjustment clause of this contract. Failure of the
parties to agree to an adjustment shall not excuse the
contractor from proceeding with the contract as changed,
provided that the procurement officer promptly and duly
make the provisional adjustments in payment or time for
performance as may be reasonable. By proceeding with
the work, the contractor shall not be deemed to have
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prejudiced any claim for additional compensation, or an
extension of time for completion.

C. Time period for claim. Within thirty (30) days
after receipt of a written change order under subsection
(a) unless the period is extended by the procurement
officer in writing, the contractor shall file notice of
intent to assert a claim for an adjustment. Later
notification shall not bar the contractor's claim unless
the State or county is prejudiced by the delay in
notification.

D. Claim barred after final payment. No claim by the
contractor for an adjustment hereunder shall be allowed
if notice is not given prior to final payment under this
contract.

E. Other claims not barred. 1In the absence of a
change order, nothing in this clause shall be deemed to
restrict the contractor's right to pursue a claim as
under the contract or for breach of contract.

4.5 PRICE ADJUSTMENT

Any adjustment in contract price pursuant to a clause in this
contract shall be made in one or more of the following ways:

A. By agreement on a fixed price adjustment before
commencement of the pertinent performance or as soon
thereafter as practicable;

B. By unit prices specified in the contract or
subsequently agreed upon;

C. By the costs attributable to the event or situation
covered by the clause, plus appropriate profit or fee,
all as specified in the contract or subsequently agreed
upon;

D. In such other manner as the parties may mutually
agree; or

E. In the absence of agreement between the parties, by
a unilateral determination by the procurement officer of
the costs attributable to the event or situation covered
by the clause, plus appropriate profit or fee, all as
computed by the procurement officer in accordance with
generally accepted accounting principles and applicable
sections of chapters 3-123 and 3-126 of the Hawaii
Administrative Rules.
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4.6 VARIATION IN QUANTITY

Upon agreement of the parties, the quantity of goods or
services or both specified in this contract may be increased
by a maximum of ten (10) percent provided (1) the unit prices
will remain the same except for any price adjustments
otherwise applicable and (2) the procurement officer makes a
written determination that such an increase will either be
more economical than awarding another contract or that it
would not be practical to award another contract.
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SECTION 5 - CONTROL OF WORK

5.1 AUTHORITY QOF DIRECTOR - The Director shall decide all
questions which may arise as to the quality or acceptability
of materials furnished and work performed; the manner of
performance and rate of progress of the work; the
compensation for work performed; the interpretation of the
contract and the fulfillment of the contract on the part of
the Contractor. The Director's decision shall be final and
the Director shall have the authority to enforce any such
decision and order which the Contractor fails to carry out
promptly and diligently. The Director shall have the
following powers in the way of enforcement:

A. The right to suspend the work.
B. The right to withhold payment due the Contractor.

5.2 COORDINATION OF PLANS, SPECIFICATIONS AND SPECIAL
PROVISIONS - These specifications, the plans, special
provisions, and all supplementary documents are essential
parts of the contract, and a requirement occurring in one is
as binding as though occurring in all. They are intended to
describe and provide for the complete work.

5.3 COOPERATION OF CONTRACTOR AND DIRECTOR - The Contractor
shall have available at the work site at all times, a copy of
the specifications, special provisions and plans. The
Contractor shall give the work constant attention to
facilitate the progress thereof and shall cooperate with the
Director in every way possible.

Before starting work on the project, the Contractor
shall designate in writing a superintendent who shall have
complete authority to represent and to act for the
Contractor.

5.4 INSPECTION - The Director at all times shall have access
to the work during its prosecution and shall be furnished
with every reasonable facility for ascertaining that the
materials and the workmanship are in accordance with the
requirements and intentions of these specifications and
special provisions. All work done and all materials
furnished shall be subject to the Director's inspection and
approval.

The inspection of the work shall not relieve the
Contractor of any of its obligations to fulfill its contract
as prescribed, and defective work shall be made good and
unsuitable materials may be rejected, notwithstanding that
such defective work and materials may have been previously
overlooked by the Director and accepted or included in an
estimate for payment.
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Projects financed in whole or in part with Federal funds
shall be subject to inspection at all times by
representatives of the Federal agency involved.

5.5 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK - All work
which has been rejected shall be corrected or removed and
replaced by the Contractor in an acceptable manner and no
compensation will be allowed the Contractor for such
correction or removal and replacement. Upon failure on the
part of the Contractor to comply promptly with any order of
the Director, the Director may cause any rejected work to be
corrected or removed and replaced and to deduct the costs
thereof from any monies due or to become due the Contractor.

5.6 CLAIMS AND DISPUTES - The Contractor may give notice in
writing to the Director for claims that extra compensation,
damages, or an extension of time for completion is due the
Contractor for one or more of the following reasons:

A. Requirements not clearly covered in the contract,
or not ordered by the Director as extra work;

B. Failure between the State and the Contractor to
agree to an adjustment in price for a contract change
order issued by the State; or

C. An action or omission on the part of the Director
requiring performance changes within the scope of the
contract.

The Contractor shall continue with performance of the
contract in compliance with the directions or orders of the
procurement officer, but by so doing, the Contractor shall
not be deemed to have prejudiced any claim for additional
compensation, damages, or an extension of time for
completion; provided:

A. The notice in writing be given:

1. Before the commencement of the work involved,
if at that time the Contractor knows of such
requirements or the occurrence of such actions or
omissions; or

2. Within thirty (30) calendar days after the
Contractor knows of such reguirements or the
occurrence of such action or omisgsion if the
Contractor did not have such knowledge before the
commencement of the work; or

3. Within thirty (30) calendar days after receipt

of the written contract change order that was not
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agreed upon by both parties; or

4. Within such further time as may be allowed by
the Director in writing.

B. The notice shall clearly state the Contractor's
intention to make claim and the reasons why the
Contractor believes that additional compensation,
changes or an extension of time may be remedies to which
the Contractor is entitled; and afford the Director
every facility for keeping records of the actual cost of
work. Failure on the part of the Contractor to give
such notification or to afford the procurement officer
proper facilities for keeping strict account of actual
cost shall constitute waiver of the claim for such extra
compensation. The filing of such notice by the
Contractor and the keeping of costs by the procurement
officer shall not in any way be construed to prove the
validity of the claim.

The Director will review the notice and render a
decision. The Director's decision shall be final and
conclusive unless, within thirty (30) calendar days from the
date of the decision, the Contractor mails or otherwise
furnishes a written appeal to the Director. The decision of
the Director shall be final. Later notification of such
claims shall not bar the Contractor's claim unless the State
is prejudiced by the delay in notification. ©No claim by the
Contractor for an adjustment hereunder shall be allowed if
notice is not given before final payment under this contract.

Any adjustment in the contract price made pursuant to this
clause shall be determined according to Section 4.5 - Price
Adjustment.

The provisions of this Section shall not be construed as
establishing any claims contrary to the terms of Section 4.4
- Changes and Claims for Adjustment.

Nothing herein contained, however, shall excuse the
Contractor from compliance with any rules of law precluding
any state officers and any Contractors from acting in
collusion or bad faith in issuing or performing contract
change orders which are clearly not within the scope of the
contract.
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SECTION 6 - CONTROL OF MATERIAL AND EQUIPMENT

6.1 DEFECTIVE MATERIALS - All materials not conforming to
the requirements of these specifications or the special
provisions shall be considered defective and all such
materials, whether in place or not, shall be rejected. They
shall be removed immediately from the site of the work,
unless otherwise permitted by the Director. No rejected
materials, the defects of which have been subsequently
corrected, shall be used until approval in writing has been
given by the Director. Upon failure on the part of the
Contractor to comply promptly with any order to remove and
replace defective materials, the Director may remove and
replace defective material and to deduct the cost of removal
and replacement from any monies due or to become due the
Contractor. '

6.2 TRADE NAMES AND ALTERNATES - For convenience in
designation on the plans or in the specifications, certain
equipment or articles or materials may be designated under a
trade name or the name of a manufacturer and its information
catalogue. The use of alternate equipment or an article or
material which is of equal quality and of the required
characteristics for the purposes intended will be permitted,
subject to the written approval of the Director, in
accordance with the following requirements:

A. QUALIFICATION BEFORE BID OPENING - When the
specifications and/or plans specify one or more
manufacturer's brand names of materials or equipment to
indicate a quality, style, appearance, or performance,
the bidder will be assumed to have based its bid on one
of the specified named products, except where such
proprietary product are specified, alternate brands may
be qualified if found equal or better by the Director.
Bidders requesting qualification of alternate
proprietary products must submit a request to the
Director for review and approval at the earliest date
possible, but in any event, such request must be
received at the Contracts office not later than ten (10)
days before the bid opening date, not including the bid
opening date.

It shall be the responsibility of the bidder to
submit sufficient evidence based upon which a
determination can be made by the Director that the
alternate brand is qualified. The evidence shall be
transmitted with a covering letter which shall list the
evidence submitted and the items for which the
substitution is requested.

If the evidence accompanying a request for

substitution is insufficient to qualify a particular
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model, the request shall be denied provided that further
evidence may be submitted to qualify the item five (5)
days prior to the bid opening date if the initial
request was made prior to the deadline set above.

B. SUBSTITUTION AFTER BID QOPENING - Substitution of
material or equipment will not be allowed after the bid
opening date except under the following unforeseen
circumstances:

1. If a specified or pre qualified item 1is
delayed by a lengthy strike in the factory or other
unforeseeable contingency beyond the control of the
Contractor which would cause an abnormal delay in
the project completion.

2. If a specified or pre qualified item is found
to be unusable due to change or other
circumstances.

3. If the Contractor is willing to provide a more
recently developed or manufactured item of material
or equipment of the same manufacturer which the
Director determines to be equal or better than the
one specified or pre-qualified.

A substitution request, regardless of reason, shall
be fully explained in writing by the Contractor and
shall include its justification for said request, the
gquantities and unit prices involved, quotations and such
other documents as are deemed necessary to support the
request. Any savings in cost will accrue to the State
and any additional cost for the substituted items will
be paid by the Contractor.

The burden of proof as to the comparative quality
and suitability of alternate equipment, articles, or
materials shall be upon the bidder or Contractor and
bidder or Contractor shall furnish, at its own expense,
all information necessary or related thereto as required
by the Director. The Director shall be the sole judge
as to the comparative quality and suitability of
alternate equipment, articles or materials and the
Director's decisions shall be final.

The above shall not be construed to mean that
substitution for brand name specified materials and
equipment will be allowed; the Director reserves the
right to deny any request he deems irregular or not in
the best interest of the State.
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6.3 ASSIGNMENT OF ANTITRUST CLATIMS FOR OVERCHARGES FOR GOODS
AND MATERIALS PURCHASED

A. Vendor and purchaser recognize that in actual
economic practice, overcharges resulting from antitrust
violations are in fact usually borne by the purchaser.
Therefore, vendor hereby assigns to purchaser any and
all claims for such overcharges as to goods and
materials purchased in connection with this order or
contract, except as to overcharges which result from
antitrust violations commencing after the price is
established under this order or contract and which are
not passed on to the purchaser under an escalation
clause.

B. Contractor and owner recognize that in actual
economic practice, overcharges resulting from antitrust
violations are in fact usually borne by the owner.
Therefore, contractor hereby assigns to owner any and
all claims for such overcharges as to goods and
materials purchased in connection with this order or
contract, except as to overcharges which result from
antitrust violations commencing after the price is
established under this order or contract and any change
order. In addition, contractor warrants and represents
that each of its first tier suppliers and subcontractors
shall assign any and all such claims to owner, subject
to the aforementioned exceptiomn.
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SECTION 7 - LEGAL RELATIONS AND RESPONSIBILITY

7.1 LAWS TO BE OBSERVED - The Contractor shall comply with
all federal, state, city and county laws, ordinances, rules
and regulations which in any manner affect those engaged or
employed in the work, the materials used in the work, and the
conduct of the work. Any reference to such laws, ordinances,
rules and regulations shall include any amendments thereto
effective as of the date of the call for sealed proposals.

The Contractor shall hold harmless, indemnify, defend
and where appropriate, insure the State, its officers, agents
and employees against any claim or liability arising from or
based on the violation of any such laws, ordinances, rules or
regulations. If any discrepancy or inconsistency is
discovered in the contract for the work in relation to any
law, ordinance, rule, regulation, order or decree, the
Contractor shall forthwith report the same to the Director in
writing.

7.2 PERMITS AND LICENSES - The Contractor shall procure all
permits and licenses, pay all charges and fees, and give all
notices necessary and incident to the due and lawful
prosecution of the work.

7.3 PATENTS - The Contractor shall assume all costs arising
from the use of patented materials, equipment, devices, or
processes used on or incorporated in the work, and shall hold
harmless, indemnify, defend and where appropriate, insure the
State, its officers, agents and employees from all suits at
law or actions of every nature, for or on account of the use
of any patented materials, equipment, devices or processes.

7.4 RESPONSIBILITY FOR INJURY AND DAMAGE - The State, its
officers, agents and employees shall not be held accountable
in any manner for any loss or damage to the work or any part
thereof, or for any of the materials and egquipment used or
employed in performing the work, or for any injury to any
person or persons either workers or the public, or for any
damage to property caused by the Contractor or its workers or
any one employed by the Contractor. The Contractor shall be
responsible for any liability imposed by law for any injury
to any person or any damage to property resulting from
defects or obstructions or from any cause whatsocever during
the progress of the work or at any time before its completion
and final acceptance. The acceptance of the completed work
of the Contractor by the Director shall not relieve the
Contractor from any liability which may have accrued or may
accrue as a result of the performance of the work by the
Contractor. The Contractor shall hold harmless, indemnify,
defend and where appropriate, insure the State, its officers,
agents and employees, from all suits or actions of every
name, kind and description, brought for or on account of
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any 1njuries or damages sustained by any persons or
property caused by the Contractor, its servants or agents, or
by or on account of any act or omission of the Contractor or
its servants or agents, regardless of whether such actions or
any claim is brought against them or any one of them before
or after the final acceptance of the work. In addition to
any remedy authorized by law, the State may withhold payment
of any money due to Contractor as shall be reasonable until
disposition has been made of any suits or claims for injuries
or damages.

It is not the intention of the parties to this contract
to make the public or any member thereof a third party
beneficiary hereunder, or to authorize anyone not a party
hereto to maintain a suit for personal injuries or property
damage based on a contract theory of liability. In any
event, the Contractor shall hold harmless, indemnify, defend
and where appropriate, insure the State from suits and claims
for personal injuries or property damage where such injuries
or damage are caused by the negligent acts or omissions of
the Contractor, its agents or employees.

7.5 COOPERATION BETWEEN CONTRACTORS - Where two or more
Contractors are employed on related or adjacent work, each
shall conduct its operations in such a manner as not to cause
any unnecessary delay or hindrance to the other.

7.6 CONTRACTOR'S RESPONSIBILITY FOR WORK - Until the
acceptance of the contract, the Contractor shall have the
charge and care thereof and shall bear the risk of injury or
damage to any part thereof by the action of the elements or
from any other cause, whether arising from the execution or
from the non-execution of the work. The Contractor shall
rebuild, repair, restore, and make good all damages to any
portion of the work occasioned by any of the above causes
before its completion and acceptance and shall bear the
expenses thereof.

7.7 NO PERSONAL LIABILITY - Neither the Director nor any
other officer or authorized employee of the Department shall
be personally responsible for any liability arising under the
contract.
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7.8 LABOR AND COMPENSATION REQUIREMENTS - Wages paid each
laborer employed by the Contractor or any subcontractor shall
not be less than the prevailing minimum wage rate prescribed
by law.

Every laborer employed by the Contractor or any
subcontractor whose rate of compensation is Five Dollars
($5.00) or less per day shall be paid his wages weekly
pursuant to Section 103-54, H.R.S.

The Contractor's attention is directed to Chapter 377,
H.R.S., Hawaii Employment Relations Act; Chapter 378, H.R.S.,
Employment Practices; Chapter 383, H.R.S., Hawaii Employment
Security Law; Chapter 386, H.R.S., Workers’ Compensation Law;
Chapter 387, H.R.S., Wage and Hour Law; Chapter 392, H.R.S.,
Temporary Disability Insurance; Chapter 393, H.R.S., Prepared
Health Care Act; Chapter 396, H.R.S., Occupational Safety and
Health; and Section 103-55, H.R.S., Wages, Hours, Working
Conditions of Employees of Contractor's Supplying Services.

7.9 INSURANCE - Prior to commencing with the work, the
Contractor shall, at its own expense, obtain and submit to
the Department, Certificate of Insurance from an insurance
company authorized by the laws of the State to issue such
insurance in the State of Hawaii showing full policy coverage
of the Contractor.

TYPES OF INSURANCE:

A. Workers’ Compensation:

The Contractor shall obtain worker’s compensation
insurance for all persons whom they employ in
carrying out the work under this contract. This
insurance shall be in strict conformity with the
requirements of the most current and applicable
State of Hawaii Worker’s Compensation Insurance
laws in effect on the date of the execution of this
contract and as modified during the duration of the

contract. The minimum limit of liability for
workers compensation is the HRS 386 statutory
limit.

B. Comprehensive Automobile Liability:

The Contractor shall obtain Auto Liability Insurance
covering all owned, non-owned and hired autos with a
combined single Limit of not less than $1,000,000 per
accident for bodily injury and property damage with the
State of Hawaii named as additional insured. The
required limit of insurance may be provided by a single
policy or with a combination of primary and excess
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policies.

C. Commercial General Liability:

The Contractor shall obtain General Liability insurance
with a limit of not less than $1,000,000 per occurrence

and in the aggregates. The General liability insurance
shall include the State of Hawaii as an additional
insured. The required limit of insurance may be

provided by a single policy or with a combination of
primary and excess policies.

All policies must provide that 30 days prior written
notice of cancellation or material change in coverage be
given to certificate holders stated above.

Such insurance when accepted by the Director in writing
shall become applicable and shall remain unmodified
throughout the entire term of the contract and in no event
shall be terminated or otherwise allowed to lapse prior to
written certification of final acceptance of the work by the
State. Such insurance aforementioned shall cover the State
for all work performed under the contract, all work performed
incidental thereto or directly or indirectly connected
therewith, including other work performed outside of the work
area, and all change orders.

Any delay in the submission and approval of insurance
certificates shall not be justification of or grounds for a
request by the Contractor postponing the issuance of a notice
to proceed notwithstanding the fact that the Contractor shall
not be allowed to proceed with the work until said
certificates are submitted and approved.

Failure to obtain insurance in accordance with the
Section, on the part of the Contractor, shall be considered a
major breach of the contract; and should the State be forced
to expend funds which would have been covered under the
insurance, the Contractor agrees to assume the liability for
such funds and to indemnify and hold the State harmless.

Serv. only
7-4 r3/03/14



SECTION 8 - PROSECUTION AND PROGRESS

8.1 NOTICE TO PROCEED - A "Notice to Proceed" letter will be
written to the Contractor by the Director. Such letter will
indicate the date the Contractor is to begin work and from
which date the contract time will commence to run.

The Contractor shall diligently perform the required
duties during the term of the contract, or if the work is to
be completed within a specified time limit, the Contractor
shall diligently prosecute the work to completion within the
specified time limit.

8.2 SUBCONTRACTING - The Contractor shall give its personal
attention to the fulfillment of the contract and shall keep
the work under its control.

Subject to Section 103D-302, H.R.S., the Contractor may
subcontract a portion of the work pursuant to the provisions
of this section, but the Contractor shall be primarily
responsible for the work so subcontracted. The Contractor
shall not subcontract any work to any subcontractor who has
been suspended by the State.

Before any work is started under a subcontract, the
Contractor shall have the written approval of the Director on
a written statement on forms furnished by the Department,
indicating the work to be subcontracted, the names of the
subcontractors and the description of each portion of the
work to be so subcontracted and showing that the
subcontractors are particularly experienced and equipped to
do the work subcontracted. The Contractor shall give
assurance that the minimum wage rate schedule as stated in
the contract shall apply to labor performed on the work so
subcontracted. Consent of the Director to the subcontracting
of work shall not be construed to relieve the Contractor of
any responsibility for the fulfillment of the contract.

When any portion of the work which has been
subcontracted by the Contractor is not prosecuted in a manner
satisfactory to the Director, the Contractor, upon receipt of
a notice thereof in writing from the Director, shall remove
the subcontractor immediately from the project and the
subcontractor shall not again be employed on the work.

8.3 ASSIGNMENT OF CONTRACT - The performance of the contract
may be assigned only with the prior written consent of the
Director and when applicable, the Contractor's surety.
Consent to any assignment shall not relieve the Contractor or
the Contractor's surety of any obligations of the contract.
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8.4 INSUBORDINATION - If any subcontractor or person
employed by the Contractor shall fail or refuse to carry out
the directions of the Director or shall appear to the
Director to be incompetent or to act in a disorderly or
improper manner, the subcontractor or person shall be removed
immediately upon request by the Director and shall not again
be employed on the work, nor shall it be employed upon any
other Department project currently under contract to the same
Contractor or subcontractor.

8.5 TEMPORARY SUSPENSION OF WORK

A. Order to stop work. The Director, may, by written
order to the contractor, at any time, and without notice
to any surety, require the contractor to stop all or any
part of the work called for by this contract. This
order shall be for a specified period not exceeding
sixty (60) days after the order is delivered to the
contractor, unless the parties agree to any further
period. Any such order shall be identified specifically
as a stop work order issued pursuant to this section.
Upon receipt of such an order, the contractor shall
forthwith comply with its terms and take all reasonable
steps to minimize the occurrence of costs allocable to
the work covered by the order during the period of work
stoppage. Before the stop work order expires, or within
any further period to which the parties shall have
agreed, the Director shall either:

1. Cancel the stop work order; or

2. Terminate the work covered by such order as
provided in the "termination for default clause" or
the "termination for convenience clause" of this
contract.

B. Cancellation or expiration of the order. If a stop
work order issued under this section is canceled or if
the period of the order or any extension thereof
expires, the contractor shall have the right to resume
work. An appropriate adjustment shall be made in the
delivery schedule or contract price, or both, and the
contract shall be modified in writing accordingly; if:

1. The stop work order results in an increase in
the time required for, or in the contractor's cost
properly allocable to, the performance of any part
of this contract; and

2. The contractor asserts a claim for such an
adjustment within thirty (30) days after the end of
the period of work stoppage; provided that, if the
Director decides that the facts justify such
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action, any such claim asserted may be received and
acted upon at any time prior to final payment under
this contract.

C. Termination of stopped work. If a stop work order
is not canceled and the work covered by such order is
terminated for default or convenience, the reasonable
costs resulting from the stop work order shall be
allowable by adjustment or otherwise.

D. Adjustment of price. Any adjustment in contract
price made pursuant to this clause shall be determined
in accordance with the price adjustment clause of this
contract.

8.6 LIQUIDATED DAMAGES - It is mutually understood and
agreed by and between the parties to the contract that the
performance by the Contractor of its duties every
calendar/working day is an essential part of the contract and
in case of failure on the part of the Contractor to perform
its duties for the time specified in the contract, the State
will be damaged thereby and the amounts of said damages being
difficult, if not impossible of definite ascertainment and
proof, shall be estimated, agreed upon and fixed at the sum
shown in the proposal for each and every calendar/working day
that the Contractor fails to perform its duties during the
period the contract is in effect; and the Contractor shall
pay the liquidated damages as provided for in the proposal
and, in case the same are not paid, the Department may deduct
the amount thereof from any monies due or that may become due
the Contractor under the contract.

8.7 DEFAULT AND TERMINATION OF CONTRACT

A. Termination by Default. If the contractor refuses
or fails to perform any of the provisions of this
contract with such diligence as will ensure its
completion within the time specified in this contract,
or any extension thereof, otherwise fails to timely
satisfy the contract provisions, or commits any other
substantial breach of this contract, the Director may
notify the contractor in writing of the delay or non-
performance and if not cured in ten (10) days or any
longer time specified in writing by the Director, such
officer may terminate the contractor's right to proceed
with the contract or such part of the contract as to
which there has been delay or a failure to properly
perform. In the event of termination in whole or in
part the Director may procure similar goods or services
in the manner and upon terms deemed appropriate by the
Director. The contractor shall continue performance of
the contract to the extent it is not terminated and
shall be liable for excess costs incurred in procuring
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similar goods or services.

1. Contractor's duties. Notwithstanding
termination of the contract and subject to any
directions from the Director, the contractor shall
take timely, reasonable, and necessary action to
protect and preserve property in the possession of
the contractor in which the State or county has an
interest.

2. Compensation. Payment for completed goods
delivered and accepted by the State shall be at the
contract price. Payment for the protection and
preservation of property shall be in an amount
agreed upon by the contractor and Director; if the
parties fail to agree, the Director shall set an
amount subject to the contractor's rights under
chapter 3-126, HAR. The State may withhold from
amounts due the contractor such sums as the
Director deems to be necessary to protect the State
against loss because of outstanding liens or claims
of former lien holders and to reimburse the State
for the excess costs incurred in procuring similar
goods and services.

3. Excuse for nonperformance or delayed
performance. Except with respect to defaults of
subcontractors, the contractor shall not be in
default by reason of any failure in performance of
this contract in accordance with its terms,
including any failure by the contractor to make
progress in the prosecution of the work hereunder
which endangers such performance, if the contractor
has notified the Director within fifteen (15) days
after the cause of the delay and the failure arises
out of causes such as: acts of God; acts of the
public enemy; acts of the State and any other
governmental body in its sovereign or contractual
capacity; fires; floods; epidemics; guarantine
restrictions; strikes or other labor disputes;
freight embargoes; or unusually severe weather. If
the failure to perform is caused by the failure of
a subcontractor to perform or to make progress, and
if such failure arises out of causes similar to
those set forth above, the contractor shall not be
deemed to be in default, unless the goods or
services to be furnished by the subcontractor were
unreasonably obtained from other sources in
sufficient time to permit the contractor to meet
the contract requirements. Upon request of the
contractor, the Director shall ascertain the facts
and extent of such failure, and if such officer
determines that any failure to perform was
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B.

occasioned by any one or more of the excusable
causes, and that, but for the excusable cause, the
contractor's progress and performance would have
met the terms of the contract, the delivery
schedule shall be revised accordingly, subject to
the rights of the State under the clause entitled
"Termination for Convenience". As used in this
paragraph of this clause, the term "subcontractor"
means subcontractor at any tier.

4. Exrroneous termination for default. If, after
notice of termination of the contractor's right to
proceed under the provisions of this clause, it is
determined for any reason that the contractor was
not in default under the provisions of the clause,
or that the delay was excusable under the
provisions of paragraph 3 above, Excuse for
nonperformance or delayed performance of this
clause, the rights and obligations of the parties
shall, 1f the contract contains a clause providing
for termination for convenience of the State, be
the same as if the notice of termination had been
issued pursuant to such clause.

5. Additional rights and remedies. The rights
and remedies provided in this clause are in
addition to any other rights and remedies provided
by law or under this contract.

Termination for convenience. The Director may,

when the interests of the State so require, terminate
this contract in whole or in part, for the convenience

of the State.

The Director shall give written notice of

the termination to the contractor specifying the part of
the contract terminated and when termination becomes
effective.

1. Contractor's obligation. The contractor shall
incur no further obligations in connection with the
terminated work and on the dates set in the notice
of termination the contractor will stop work to the
extent specified. The contractor shall also
terminate outstanding orders and subcontracts as
they relate to the terminated work. The contractor
shall settle the liabilities and claims arising out
of the termination of subcontracts and orders
connected with the terminated work. The Director
may direct the contractor to assign the
contractor's right, title, and interest under
terminated orders or subcontracts to the State.
The contractor must still complete the work not
terminated by the notice of termination and may
incur obligations as are necessary to do so.
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2. Right to goods. The Director may require the
contractor to transfer title and deliver to the
State in the manner and to the extent directed by
the Director:

a. Any completed goods; and

b. The partially completed goods and
materials, parts, tools, dies, jigs, fixtures,
plans, drawings, information, and contract
rights hereinafter called "manufacturing
material," as the contractor has specifically
produced or specially acquired for the
performance of the terminated part of this
contract.

The Contractor shall, upon direction of the
Director, protect and preserve property in the
possession of the contractor in which the State has
an interest. If the Director does not exercise
this right, the contractor shall use the
Contractor's best efforts to sell such goods and
manufacturing materials. Use of this section in no
way implies that the State has breached the
contract by exercise of the termination for
convenience clause.

3. Compensation:

a. The Contractor shall submit a termination
claim specifying the amounts due because of
the termination for convenience together with
cost or pricing data to the extent required by
subchapter 15, chapter 3-122, HAR, bearing on
such claim. If the Contractor fails to file a
termination claim within one (1) year from the
effective date of termination, the Director
may pay the Contractor, if at all, an amount
set in accordance with subparagraph c. below.

b. The Director and the Contractor may agree
to settlement provided the Contractor has
filed a termination claim supported by cost or
pricing data to the extent required by
subchapter 15, chapter 3-122, HAR, and that
the settlement does not exceed the total
contract price plus settlement costs reduced
by payments previously made by the State, the
proceeds of any sales of goods and
manufacturing materials under paragraph (2) of
this clause, and the contract price of the
work not terminated.
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c. Absent complete agreement under subparagraph b
above, the Director shall pay the Contractor the
following amounts, provided payments agreed to
under subparagraph b shall not duplicate payments
under this subparagraph for the following:

(i) Contract prices for goocds or services
accepted under the contract;

(11) Costs incurred in preparing to perform
and performing the terminated portion of the
work plus a fair and reasonable profit on such
portion of the work, such profit shall not
include anticipatory profit or consequential
damages, less amounts paid or to be paid for
accepted goods or services; provided that if
it appears that the Contractor would have
sustained a loss if the entire contract would
have been completed, no profit shall be
allowed or included and the amount of
compensation shall be reduced to reflect the
anticipated rate of loss;

(iii) Costs of settling and paying claims
arising out of the termination of subcontracts
or orders pursuant to paragraph 1 of this
clause. These costs must not include costs
paid in accordance with subparagraph (ii)
above.

(iv) The reasonable settlement costs of the
Contractor including accounting, legal,
clerical, and other expenses reasonably
necessary for the preparation of settlement
claims and supporting data with respect to the
terminated portion of the contract and for the
termination of subcontracts thereunder,
together with reasonable storage,
transportation, and other costs incurred in
connection with the protection or disposition
of property allocable to the terminated
portion of this contract. The total sum to be
paid the Contractor under this subparagraph
shall not exceed the total contract price plus
the reasonable settlement cost of the
Contractor reduced by the amount of payments
otherwise made, the proceeds of any sales of
supplies and manufacturing materials under
subparagraph b of this paragraph, and the
contract price of work not terminated.
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d. Cost claimed, agreed to, or established under
subparagraphs b and ¢ shall be in accordance with
chapter 3-123, HAR. bearing on such claim.

8.8 FINAL INSPECTION - Upon notice from the Contractor of
the completion of the work or contract, the Director shall
make an inspection. If the contract is found completed to
the Director's satisfaction, such inspection shall constitute
the final inspection and acceptance of the work.

If the work is unsatisfactory in whole or in part, the
Director shall notify the Contractor of the work necessary
for final completion and acceptance and the Contractor shall
forthwith perform the work required by the Director. Upon
performance of such required work by the Contractor, another
inspection shall be made which shall constitute the final
inspection if the work is completed satisfactorily.

Within ten (10) days after final inspection and
acceptance of the work, or as soon thereafter as 1is
practicable, the Contractor shall be notified by the Director
in writing of such acceptance.

8.9 TERMINATION OF CONTRACTOR’S RESPONSIBILITY - The
contract will be considered complete when all work has been
completed, the final inspection made, the work accepted by
the Director, and the final estimate paid. The Contractor
will then be released from further obligation except as set
forth in the contract and bond, when applicable.
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SECTION 9 - PAYMENT

9.1 SCOPE OF PAYMENT - The Contractor's bid price shall be
inclusive of all costs, direct or indirect, including all taxes,
required for the fulfillment of the contract.

Contract payments to the Contractor by the State shall be full
payment for the furnishing of all labor, tools, equipment, and
other incidentals, including all taxes, necessary for performing
all work and services contemplated and embraced under the contract.

9.2 RETAINAGE/DEDUCTION FROM PAYMENT - The Director may at any time
retain or deduct out of any sums due the Contractor to cover claims
of the State against the Contractor, or such sums sufficient to
cover any unpaid claims of others supported by sworn statements
filed in the office of the Director, without any liability for
damages, interest or otherwise to the Contractor for such retention
or deduction.

Provided the work of the Contractor is progressing
satisfactorily in the judgment of the Director and in accordance
with the provisions of this contract, monthly payments, less five
percent (5%), will be made to the Contractor. The amount of such
monthly payments shall be determined by the Director based on the
Director's estimate of the items of work performed and materials
incorporated in the work and the value therefor at the unit prices
or lump sum prices set forth in the contract. All monthly payments
shall be subject to correction at any time prior to or in the final
payment.

At any time after fifty per cent (50%) of the work has been
completed, if the State determines that the work contracted to be
performed is progressing satisfactorily, the State may make any of
the remaining monthly payments in full.

If the Director finds that unsatisfactory progress is being
made, the State may, from the beginning of such unsatisfactory
progress, withhold any amount up to five percent (5%) of any
subsequent monthly payment.

9.3 ASSIGNMENT OF PAYMENTS - All monies payable under the contract,
or any part thereof, shall be paid to the Contractor in accordance
with the provisions of this Section and no assignment or order
executed by the Contractor directing payment of any portion or all
of such funds to any other person or persons shall be recognized by
the State unless such assignment or order specifies the amounts to
be so paid and the purposes for which the assignment or order is
given. Such assignment or order shall have attached thereto, by
endorsement or otherwise, the consent of the surety, when
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applicable. No such assignment or order shall be binding on the
State.

Any assignment of money shall, however, be subject to all
proper set-offs in favor of the State, to all deductions provided
for in the contract and to all liens and rights conferred by law on
the State. All money withheld, whether assigned or not, shall be
subject to being used by the State for the completion of the work
in the event of the Contractor's default.

9.4 PROGRESS PAYMENTS - Payments under this contract shall be made
only upon submission by the Contractor of an original invoice and 2
copies. The invoice shall specify the amount due less retainage and
shall also certify that services requested under the contract have
been performed by the Contractor according to the contract.

9.5 FINAL PAYMENT - Final payment will only be made after the
Contractor receives final acceptance by the Director as provided in
Section 8.8, and until the Contractor has filed with the Department
the following:

A. Consent of the surety, when applicable, to payment of the
final estimate;

B. Satisfactory evidence by affidavit that all debts resulting
from the contract have been fully paid or satisfactorily
secured;

C. A current “Certificate of Vendor Compliance” issued by the
Hawaii Compliance Express (HCE). The Certificate of Vendor
Compliance is used to certify the Contractor’s compliance with
(a) Section 103D-328, HRS (for all contracts $25,000 or more)
which requires a current tax clearance certificate issued by
the Hawaii State Department of Taxation and the Internal
Revenue Service; (b) Chapters 383, 386, 392, and 393, HRS; and
(c) Subsection 103D-310(c), HRS. The State reserves the right
to verify that compliance is current prior to the issuance of
final payment. Contractors are advised that non-compliance
status will result in final payment being withheld until
compliance is attained.

The filing of willfully false affidavits will disqualify the
Contractor from bidding on future work of the Department.
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SECTION 10 — FURNISHING AND MAINTAINING TRAFFIC CONTROL

10.1 DESCRIPTION

Area 1

Kamehameha Highway to Pali
Highway, Honolulu Bound

The traffic control shall be performed on the
additional right-tun lane for Honolulu bound,
Kamehameha Highway to Pali Highway in the
morning peak period only. Refer to Appendix,
Vicinity Map, Location Map, Delineator Layout
& Signage Plan for the Appendices.

Area 2

Vineyard Boulevard to
Punchbowl Street, Eastbound,
Right Turn Lane

The traffic control shall. be performed on the
right-turn lane, eastbound from Vineyard
Boulevard to Punchbowl Street in the morning
peak period only. Refer to Appendix D,
Delineator & Traffic Cone Layout/Signage Plan
of the Appendices.

The Contractor shall ensure that the services are performed in a manner that provides outstanding
customer service and presents a comfortable, healthy, and safe environment.

The Contractor is responsible for providing the specified services, 24-hours a day, 7-days a week
when and as directed by the respective District Engineer, Maintenance Engineer, Maintenance
Superintendent, or their designated representatives.

All traffic control shall be done in conformance with the latest revisions of the following:

e Manual on Uniform Traffic Control Devices (MUTCD) standards;

e Hawaii Standard Specifications for Road and Bridge Construction;

e Standard Plans;

e Hawaii Administrative Rules, Title 19, Subtitle 5, Chapter 128 (HAR §19-128), Design,
Placement, and Maintenance of Traffic Control Devices, HAR §19-129, Use of Traffic
Control Devices at Work Sites on or Adjacent to Public Streets and Highways; and any
other applicable Federal, State and local rules and regulations, as amended, revised or
updated.

10.2 BIDDER REQUIREMENTS

(A)  Ifrequested by the State the bidder shall submit the following documents as scheduled

below:

1.

The State may request documentation to show bidder meets the qualifications
under Section 10.4 Qualification of Bidders.
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2. Copy of the respective certificate of training completion as Flagger, Traffic
Control Technician and/or Traffic Control Supervisor, as applicable.

3. Copy of valid State of Hawaii motor vehicle operator's license.

(C)  Failure by the bidder to submit. The bidder maybe considered non-compliant with the
requirements of the Special Provisions and the Specifications if the bidder fails to submit
the documents to the Project Manager no later than seven (7) working days from the
date of request (date of receipt of the written request) from the State. This failure may
result in a rejection of bid by the Department of Transportation.

10.3 COORDINATION OF WORK

A. All work under this contract shall be coordinated with the State. Contact information is as

follows:
Mr. Ryan Nakata Mr. Bruce Kawakami
District Engineer (DE) — Oahu District | Maintenance Engineer -Oahu District
Phone: (808) 831-6700 ext. 128 (Authorized Representative of the DE)

Email: ryan.a.nakata@hawaii.gov Phone: (808) 831-6700 ext. 138
Email: bruce.kawakami@hawaii.gov

B.  The Contractor shall furnish the State with a telephone number and email address where
the State can call for service every calendar day of the year to perform work under this
contract.

1. The Contractor or designated qualified personnel shall return phone calls from the
State within one (1) hour of receipt of the phone call. All electronic mails from
the State shall be returned within three (3) hours of receipt of the electronic mail.

2. The Contractor is required to provide on-site service within one (1) hour of the
verbal request from the State during normal work hours, and one and one-half (1-
1/2) hours during other periods.

3. Removal of required signs and traffic control devices and or equipment. The
Contractor is required to remove all traffic control signs and devices, including
variable message boards, and/ or equipment within two (2) hours of verbal
notification by the State.

10.4 QUALIFICATION OF BIDDERS

If requested by the State contractors may be asked to provide documentation of licenses,
certificates and other requirements listed in the subsections below. Requested qualification
documents shall be submitted to the State within seven (7) working days from the date of receipt
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of the written request. Failure to submit requested documents may result in bid rejection or
termination of contract by the Department of Transportation.

Attention is directed to the provisions of Chapter 444, Contractors, of the Hawaii Revised
Statutes, regarding the licensing of contractors in the State.

(A) Contractor Qualification

1.

Work Experience. The Contractor shall have a minimum of two (2) consecutive
years of furnishing traffic control experience. The State may require the
successful bidder to submit the list of projects for verification prior to the contract
award. The list shall contain a minimum of three (3) different projects which
includes the name of the company that the project was for previously or currently,
the company address, point of contact, phone number and description of work
performed. The minimum of three (3) different projects’ experience shall be
positive on the performance evaluation by the respective agency. The State
reserves the right to contact the listed companies to verify the quality of the
Contractor’s work experience.

The Contractor shall have an administrative resource to facilitate monthly
estimates and payment request.

The Contractor shall possess the required business and tax license to conduct
business in the State of Hawaii during any period of the contract.

Have all required traffic control signs, devices, and equipment as specified in the
Proposal Schedule including supporting vehicles (e.g., coning trucks, etc.)
necessary to perform the specified services in this contract and in sufficient
quantity to meet the estimated quantities in the Proposal Schedule.

a. Required equipment may be owned or leased. To show availability of
equipment, the bidder shall provide a list of equipment owned and leased.
Lease agreements for each leased equipment shall be submitted to the
State no later than seven (7) days from the date of receipt of the written
request. This list shall be verified and approved by the Engineer prior to
the Notice to Proceed date and throughout the term of the contract. The
Contractor shall bear the cost of the lease.

b. The following is required on all equipment/vehicle, as applicable:

1. Contractor’s vehicles shall have the Contractor’s company name
and/or logo displayed on doors or side panels and shall be in letters
large enough to be easily legible from a distance of one hundred
(100) feet. Magnetic signs with the Contractor’s company name
and/or logo are acceptable. Cost of the logo/contractor’s company
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name shall be considered as incidental cost of traffic control

services.

ii. All vehicles and equipment shall be kept in good condition and
appearance.

1il. All vehicles shall meet State and County licensing and registration

and safety requirements and shall be equipped properly in
accordance with City, State, Federal and OSHA requirements.

v. The Contractor shall obtain insurance coverages as specified by
Section 7.9 Insurance of this specification.

v. Operation of all equipment shall be in accordance with all
applicable OSHA, other Federal, State, and local regulations and
laws and the equipment operator's manual.

5. Be familiar with working on State Highways preferably on the Island of Oahu.

6. The Contractor’s office, maintenance crew, and equipment shall be located and
available for use on the Island of Oahu.

7. Be experience on establishing required traffic control per the current U.S. Federal

Highway Administration’s Manual of Uniform Traffic Control Devices
(MUTCD).

(B) Contractor or Contractor’s Personnel Qualification.

The Contractor shall determine the number of trained/certified staff personnel needed to
satisfactorily perform all the tasks within this contract and to fulfill all the safety
requirements of this contract. The Contractor shall employ the minimum number of
personnel as specified below who is trained/certified/licensed/experienced on the

following:
I. Traffic Control Personnel:
a. Certification — At the time of bidding, the Contractor or personnel shall

possess a valid certificate of training completion respectively. Ata
minimum, the Contractor or their personnel shall be trained and certified
on the following American Traffic Safety Services Association (ATSSA)
courses (or approved equivalent):

1. Flagger

il. Traffic Control Technician (TCT)

1ii. Traffic Control Supervisor (TCS)
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b. The Traffic Control Staff who will be furnishing the traffic control
services, including preparation of the Traffic Control Plans, shall have a
minimum of one (1) year of furnishing traffic control services experience.
The State may require the successful bidder to submit a list of traffic
control personnel, certifications, and experience for verification prior to
the contract award or at any time during the contract.

2. Equipment Operator Requirements. Contractor’s personnel who operate
motorized equipment (trucks, etc.) shall have required experience, training, valid
State of Hawaii motor vehicle operator’s license. The personnel shall meet all
physical and medical requirements and be able to operate the motorized
equipment that is representative of the class.

3. Supplementary Contractor Personnel Requirement.

a. Uniforms. Contractor employees on the job site shall be easily identified
as Contractor’s employees by wearing a shirt, T-shirt or coverall with the
company name or logo.

b. For security and safety reasons, the Contractor shall prohibit personal
vehicles from parking within the State highway right-of-way area.

C. The State reserves the right to disqualify the Contractors personnel from
this contract and the Contractor shall replace the disqualified personnel
within (10) working days. Qualifications of the replacement shall be
reviewed and approved by the Engineer.

(C) Availability

The Contractor shall provide the local location and address of business on the island of
Oahu and personnel contact information to respond to all service calls in accordance with
this specification.

(D) Falsification of personnel qualifications, inability to successfully perform the work, or
excessively high turnover of personnel assigned to this work, shall constitute a major
breach of this contract and the contract shall be subject to termination.

(E) Submitting Required and Requested Documentations.
1. All requested documents as applicable shall be received by the project manager or
engineer no later than seven (7) days from the date of receipt of the written

request from the State.

2. Failure to submit required or requested documentation may result in rejection of
bid or termination of contract by the State.
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10.5 SCOPE OF WORK

(A)

(B)

©)

Furnishing and Maintaining Traffic Control. The Contractor shall place, and remove
traffic cones, delineators, etc. for the morning peak traffic period, maintain the traffic
control devices during hours of the lane closure operation, replace any traffic control
devices dislodged from their proper positions and remove any debris and/or hazardous
materials that might hinder safe operation of the lane. Refer to Section 10.10.B,
Hazardous Materials/Environmental Protection, of the Specifications and Appendix B,
paragraph 3, Debris on Highway, Incident Management, of the Appendices for more
information on debris and hazardous materials in the project area. The Engineer
reserves the right to change the guidelines.

1. The traffic control devices will be in place and removed promptly as indicated in
Section 10.9 Hours of Operation, of the Specifications.

2. All closing of lanes and traffic control and safety measures shall be performed in
conformance with the current edition of the Manual on Uniform Traffic Control
Devices (MUTCD). Refer to Section 1.42 of the Special Provisions for the
definition of the MUTCD.

Develop an operations plan/procedure for the traffic-controlled lane. The Contractor
shall develop an operations plan/procedure for the traffic-controlled lane utilizing the
information in the contract documents and submit to the State, prior to commencing with
work as indicated in the Notice to Proceed from the Department. Include sequence of
actions with timeline for deploying and removing the traffic control devices.

1. All work by the Contractor shall be subject to inspection by the State.
Submit Daily Traffic Control Log and Monthly Report.

1. The Contractor shall submit a monthly report with the monthly invoice to the
Engineer- Oahu District's representative (Point of Contact) as specified in Item
No.5, Section 10.11 Submittal /Report Summary, of the Specifications, along with
the monthly invoice.

2. The report will consist of a daily log which includes, but not limited to the
following information:

Equipment Damage Report.

Motor vehicle incidents in the traffic-controlled lane.
Motor vehicles which needed to be towed.

Debris or foreign objects in traffic-controlled lane.
Other observations and remarks.

opo o
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Refer to Appendix H Sample- Daily Traffic Control Log and Monthly Report, of
the Appendices.

(D)  Extra Work or Miscellaneous Work.

1.

Extra Work or Miscellaneous Work is defined in Section 4.3 of the Specification
and will be used only at the discretion of the Engineer. The amount shall be
negotiated in a manner similar to Section 4.5, Price Adjustment, of the
Specifications.

Extra Work or Miscellaneous Work may include the following:

If the contractor is required by the Engineer to work additional hours
within the project limits, hourly payments will be computed as established
by the following formula;

Area 1 Hourly rate = Unit bid amount in Bid Item No. 1 of the

Proposal Schedule + 30 days + 2.40 hours.

Area 2 Hourly rate = Unit bid amount in Bid Item No. 2 of the

Proposal Schedule + 30 days + 3.00 hours.

If the Contractor is required by the Honolulu Police Department,
Emergency Response Personnel, or the Engineer to provide services
beyond the project limits due to emergencies as specified in the Appendix
B Incident Management, of the Appendices, payments shall be negotiated
as prescribed by Section 10.15(A)2 of the Specifications.

The Engineer may request the Contractor to furnish and/or install
additional traffic control devices that are necessary on this project as
specified in Section 10.6 Materials, Supplies and Facilities, of the
Specifications.

Miscellaneous Work will be paid by Bid Item No. 3 Miscellaneous Work,
of the Proposal Schedule.

For the Contractor to commence performance of all miscellaneous work, a
Notice to Proceed letter for Miscellaneous Work shall be issues by the
Engineer. Refer to Appendix F Sample — Notice to Proceed Letter for
Miscellaneous Work, of the Appendices.

10.6 MATERIALS, SUPPLIES AND FACILITIES

(A) Contractor-Furnished Supplies and Facilities.
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Area 1

The Contractor shall furnish and maintain its own removable delineators
(orange, 42 inches high with 3"x12" white reflective sheeting on top) with
base and other traffic control devices necessary. The Contractor shall maintain
its own storage facilities between the hours of operation and all necessary
equipment and labor to perform the work.

Area 2 | the top supplemented with an additional 4-inch band spaced a minimum of 2-

The Contractor shall furnish and maintain its own 28-inch-high orange
traffic cones, (reflectorized with 6-inch-wide white band placed 3-inches, from

inches below the 6-inch band), removable delineators (orange, 42 inches high
with 3"x12" white reflective sheeting on top) with base and other traffic control
devices necessary.

Cost for the Contractor-furnished supplies, material, and maintenance of facilities as mentioned
above shall be considered as incidental cost for furnishing and maintaining traffic control services,
Bid Item Nos. 1 or 2, as applicable, of the Proposal Schedule.

(B)

State-Furnished Supplies and Materials

The State will furnish the Contractor, at no cost to the Contractor, all
traffic signs currently in place and being used. These will be always
maintained in good condition, or replace, if necessary, at the
Contractor's expense. They will be made available for future
contracts.

Area 1/Area 2

©

The Engineer may request the Contractor to furnish and/or install additional traffic
control devices that are necessary on this project. Payments shall be negotiated as
prescribed in Section 4.5 Price Adjustment, of the Specifications and be paid in
accordance with Section 10.5(D)2 of the Specifications.

All materials shall meet the requirements of the MUTCD; Hawaii Standard
Specifications for Road, Bridge and Public Works Construction, 2005, Highways,
Department of Transportation. Refer to Sections 1.42 and 1.41 of the Special Provisions
for the definition of MUTCD and Standard Specifications.

10.7 ORDER TO STOP WORK

(A)

(B)

©)

Order to stop work shall be in accordance with Section 8.5.A Order to Stop Work, of the
Specifications.

The Engineer or his authorized representative reserves the right to stop work at any time,
to include but not limited to hazardous condition or unsafe acts as a result of the
Contractor’s palm pruning/removal operation or failure to follow a contractual
requirement e.g., failure to have an Arborist on site during pruning/removal operations.

Upon receipt of either a written or verbal notification from the Engineer or his authorized
representative, the Contractor shall immediately stop any practice or work as determined
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(D)

(E)

(F)

by the Engineer or his authorized representative as an obvious hazard or for failing to
follow a contractual requirement. The Engineer shall document the safety or hazardous
incidents and/or contractual violation.

Work may continue when the hazard has been rectified, removed and/or the contractual
deficiency have been resolved. And the Contractor must obtain the approval from the
Engineer prior to resuming work.

The Contractor may not be given additional time past the completion date of the Work
Order for time that is lost during the “stop work.”

Refer to Section 8.6 Liquidated Damages, of the Special Provisions, for liquidated
damages that are charged against the Contractor for failure to comply with contractual
requirements.

10.8 SAFETY AND ACCIDENT PREVENTION

The Contractor shall conduct his maintenance operations with due regard to the convenience and
safety of the public. The protection of persons and property shall be provided by the Contractor.

(A)

The Contractor shall coordinate with the Point of Contact to ensure the latest direction for
operational control of the traffic-controlled lane has been obtained before scheduling
equipment and labor to perform the work

10.9 HOURS OF OPERATION

(A)  The service shell be provided during the day as specified in Section 1.38 Working Day,
of the special Provisions.
(B)  The hours of operation may be changed by the State.
(C)  The device will be installed, and remain in place for the peak traffic period during the
following hours of operation and removed promptly as indicated below:
Area Installation will start at: *Installed by: | **Removal will | *Removed by:
start at:
Area 1 4:45 AM. 5:30 AM. 7:00 A.M. 7:10 AM.
Area 2 6:00 A.M. 6:05 A.M. 8:55 AM 9:00 A.M.

*Liquidated damages will commence at this time.
** Removal will begin as close to this time as possible.

(D)

Refer to Section 8. 6 Liquidated Damages, of the Special Provisions, for the penalties
that the State will assess against the Contractor for failing to install or remove the
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devices on time. If the hours of operation are changed, an hourly rate shall be established
as specified in Section 10.5(D)2. of the Specifications.

(E) INCLEMENT WEATHER. When requested by the Engineer, the Contractor shall
provide services in all weather conditions unless there is a warning during hurricane,
tsunami, or flash flood condition. Maintenance operations shall resume to normal within
twenty-four (24) hours after the threat has terminated and roads have been cleared.

(F) HURRICANE CONDITION/TSUNAMI/FLASH FLOOD WARNING. Hurricane season
occurs during the period of June 1st through November 30th of each year. Should the
State Civil Defense issues Hurricane, Tsunami or Flash Flood Warning, the Engineer
shall immediately notify the Contractor.

10.10 SAFETY

The Contractor shall conduct operations with due regard to the convenience and safety of the
public. The protection of persons and property shall be provided by the Contractor.

(A) SAFETY CONCERNS.

1.

The Contractor shall observe safety concerns that are mentioned in Section 7.10
Public Convenience and Safety, or the Special Provisions, to the fullest during the
performance of the work.

The Contractor and his/her employees shall exercise due care in performing any
work. The Contractor and his/her employees may by subject to slip, trip, fall,
vehicular hazards, noise hazards and other workplace hazards. The Contractor
shall maintain an aggressive safety program.

All Contractor’s methods and practices shall be in accordance with the
manufacturer’s Operations and Maintenance Manual, the U.S. Department of
Labor (DOL) Occupational Safety and Health Acts (OSHA), air and storm water
regulations from the Environmental Protection Agency (EPA), health standards
and health programs required by the Hawaii Administrative Rules §12-110 and
Hawaii Revised Statutes §396, and any other applicable federal, state, and local
rules and regulations specified in Section 7.10 Public Convenience and Safety.

All closing of lanes and traffic control and safety measures shall be performed in
conformance with the current edition of the Manual on Uniform Traffic Control
Devices (MUTCD) for Streets and Highways.

The Contractor is responsible for the work site and the work practices of all
employees on the project site and is the controlling, exposing, correcting as well
as the creating employer for purposes of this scope of work. The State of Hawaii,
Department of Transportation, monitoring the work in progress is not a
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representative or responsible to control the employer workplace and work practice
and health compliance.

Contractor shall at all times conduct work to assure the least possible obstruction
to public traffic. The Safety and convenience of the general public and the
protection of persons and property is of utmost importance, and the Contractor
shall provide appropriate traffic control and safety measures. The Contractor and
its employees shall treat members of the public in a fair and polite manner. All
Contractor’s personnel shall present a professional appearance and always
conduct themselves in a professional manner.

While working in the right-of-way areas, all employees under control of the
Contractor shall wear OSHA-compliant personal protective equipment (PPE)
appropriate to the hazards, including, but not limited to head protection, safety
hard hats, hearing protection, safety vest, safety belts, googles, gloves, safety
shoes, clothing and footwear appropriate to the known hazard and other
equipment as required. As a minimum, vest shall be the appropriate safety
apparel that meets the current ANSI/ISEA 107 Standard Performance for Class 2 r
3 risk exposure and the U.S. Department of Transportation’s MUTCD High-
visibility Safety Apparel Standards. The cost of employee’s PPE shall be
incidental to the cost of furnishing traffic control and safety measures.

(B) HAZARDOUS MATERIALS / ENVIRONMENTAL PROTECTION.

1.

The Contractor shall comply with all Federal, State, and local environmental laws
and regulations when handling hazardous materials.

All work shall be performed in strict compliance with the manufacturer’s label
and or Safety Data Sheet (SDS) as applicable and in accordance with State,
Federal and local regulations, and laws. At the jobsite, the Contractor shall
maintain a copy of the SDS. The Contractor is responsible for notifying everyone
the existence of hazardous chemicals within the project area.

The Contractor shall immediately contain and clean up the release or spill of
hazardous material and shall report the incident to the State.

The Contractor shall not allow debris from the traffic control operation to get into
irrigation canals, rivers, or any stream.

Work shall not cause air or storm water pollution. The Contractor shall be
responsible for all hauling and lawful disposal of debris. Any unauthorized or
illegal disposal is grounds for termination of the contract.

HWY-C-33-26 4/27/26
10-11



(C) SAFETY PLAN.

1. As a minimum and as applicable, the Safety Plan shall contain the following

information: Project Number, Project Title, Contract Number, Activity
description, hazard, action required to mitigate the hazard, special training
requirements, engineering controls (i.e., guardrails, barricades, etc.),

administrative controls (Standard Operating Procedures, signs, etc.), emergency

information, safety equipment checklist, and required PPE.

2. The safety plan shall be prepared/developed by a qualified individual who

i

trained and knowledgeable on the fundamental principles of occupational safety

and health and work activities to be performed.

During the Pre-start Meeting, the Contractor shall submit a copy of the certificate

of training of the person who prepared the Safety Plan.

The following certificates from the following training sources are acceptable:

a. Construction Health and Safety Technician from the Board of Safety
Professionals.

b. Specialist in Safety and Health from the OSHA Training Institute.

C. Equivalent certificates.

Lawson and Associates, Inc., RTS Consulting, Inc. and other safety consul
can provide services in the preparation, development and certification of a
Plan.

tants
Safety

3. Cost involved in the development of the Safety Plan shall be incidental to the cost

of Furnishing and Maintaining Traffic Control services.

10.11 SUBMITTALS/REPORT SUMMARY

The Contractor shall submit the following reports within seven (7) days after the date of receipt
of the written request from the State and before the award of the contract and/or notice proceed
date to the State. The State shall verify and approval of all submittals.

Equipment List including lease agreement and equipment availability.
Contractor’s qualification questionary as applicable

Contractor’s list of personnel working on this contract including names, telephone
numbers, and applicable licenses and certification.

Safety Plan

Traffic Control Plan

Safety Data Sheets

Certified Payroll Affidavit (submitted monthly when service is performed)
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Item [Submittal/Reports |[Reference Required Frequency [Submit to

1 [Equipment Section 10.4 of the Three (3) As revised [The Engineer — Oahu
List/Lease Specifications and working days District’s
Agreement, as Section 10.3 prior to the representative (Point of]
applicable Coordination of Work of[Notice to Contact)

the Specifications Proceed

la |Qualification of  [Section 10.4(A) & Upon request |As revised [Project Manager,

Bidders 10.4(B) of the and prior to Construction and
Specifications award Maintenance Branch,
Highways

2 |Names, Telephone [Section 10.2 Bidder Prior to award. |As revised [Project Manager,
Number(s) and Requirements, Section [and three (3) Construction and
IAddressee(s) of 10.3 Coordination of  [working days Maintenance Branch,
Contact for Work and Section 10.12 prior to the Highways and the
Contractual issues |[Pre-start Meeting, of the [Notice to Engineer — Oahu

Specifications Proceed District’s
representative (Point of]
Contact)

3 [List of personnel  [Section 10.2 Bidder Prior to award |As revised |Project Manager,
employed under the Requirements, Section |and three (3) Construction and
contract along with |10.3 Coordination of  working days Maintenance Branch,
individual Work and Section 10.12 prior to Notice and the Engineer —
qualifications Pre-start Meeting, of the fto Proceed Oahu District’s

Specifications date representative (Point of]
Contact)

3a |Operations Section 10.5(B) of the  |Prior to As revised [The Engineer — Oahu
plan/procedure for |Specifications commencing District’s
the traffic- with work representative (Point of]
controlled lane Contact)

4 |Safety Plan Section 10.10(C) Safety [During the pre-|As Project Manager,

Plan, of the start meeting mneeded/as  (Construction &
Specifications and revised Maintenance Branch,

discuss in accordance
Section 10.12 Pre-start
meeting, of the
Specifications

and the Engineer —
Oahu District’s (Point
of Contact)
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SUBMITTALS/REPORTS SUMMARY (continuation)

Item Submittal/Reports |[Reference Required Frequency [Submit to
5 |Daily Traffic Section 10.5(C) of the [Submitted with Monthly The Engineer — Oahu
Control Log and  [Specifications and the monthly District’s
Monthly Report  |[Appendix H Daily invoice representative (Point of]
Traffic Control Log and Contact)
Monthly Report, of the
Appendices
6 [Safety Data Sheet [Section 10.10(B)2 of the|As Required |As Needed [The Engineer — Oahu
Specifications District’s
representative (Point of]
Contact)
7 |Certified Payroll  [Section 7.8 Labor and  [Within seven |Monthly The Engineer — Oahu
Affidavit Compensation (7) days after District’s
Requirements, of the the end of each representative (Point of]
Special Provisions month. Contact)
Submitted with
the monthly
invoice

10.12 PRE-START MEETING

Three (3) working days prior to the Notice to Proceed date, or earlier, the Contractor shall

schedule a pre-start meeting by contacting the State. The Contractor shall include and introduce
the main contact person or Crew Supervisor for this project. The Contractor shall be prepared to
discuss/submit, as a minimum, the following:

(A)

numbers/email address).

(B)

List of personnel employed under the contract and points of contact (phone

Proof or copy of all applicable licenses required by the local, state government including

all applicable certificate of training or training completion to all personnel employed
under the contract, including certification of Traffic Control Plan and Safety Plan

preparers.

©)

and email.

(D)

Contractor’s Oahu Office Working Crew Location information including phone number

List for all traffic control signs, devices and equipment/vehicles that are available for use

on this project including lease agreement for leased equipment, as applicable.

(E)

Copy of certified Safety Plan.
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(F) Verification of quantities in the Proposal Schedule and boundaries of right of way areas
as applicable.

10.13 TERM OF CONTRACT

The term of this contract shall be for twelve (12) months from the date indicated in the Notice to
Proceed from the Department than succeeding contract extension amendments.

10.14 OPTION TO EXTEND TERM

Subject to the satisfactory performance of the Contractor and the availability of State
appropriations, this contract may be extended for FOUR (4) ADDITIONAL twelve (12) month
periods, at the option of the State provided:

A. The option to extend is exercised by the State, prior to the expiration of the term of the
existing contract.

B. The contract may be extended for FOUR (4) additional twelve (12) month periods without the
necessity for rebidding, upon mutual agreement in writing to extend by the State and Contractor.

C. The total term of the contract, including any and all extensions, shall not exceed SIXTY (60)
MONTHS.

10.15 ESCALATION CLAUSE

If the State and Contractor mutually agree to extend the contract, in accordance with Section
10.14 Option to Extend Term, the Contractor shall be given a price escalation, effective at the
start of each extension term of two (2) percent over the previous term’s applicable unit price(s).
The agreement to extend shall be a formal written approval by the State and Contractor.

10.16 BASIS FOR PAYMENT

The Contractor’s bid price shall be full compensation for furnishing all labor, materials, tools,
equipment, vehicles, communication cost, taxes, insurance, overhead, travel, and incidental costs
necessary for this project.

Incidental cost includes, but not limited to vehicle logos, employee uniforms, disposal of rubbish
and litter, closing of lane/traffic control, traffic control plan, personnel protective equipment,
mandatory training, certification of safety plan, and notifications to property owners or utility
companies.
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Item Reference Item Reference
Vehicle logo Section 10.4(A) of the Personal Protective Section 10.10(A)7 of the
Specifications Equipment (PPE) Specifications
Employee uniform or | Section 10.4(B) of the Development and Section 10.10(C) of the
T-shirt Specifications certification of safety Specifications
plan

Development of traffic | Section 10.5(B) Traffic

control plans

Control Plan of the
Specifications

(A)  Monthly Earnings are computed as follows:

1.

Furnishing and Maintaining Traffic Control (Bid Item Number 1 or 2) Monthly
earnings shall be the applicable unit bid price in the Proposal Schedule to include
applicable unit price increases in accordance with Section 10.15 Escalation
Clause, of the Specifications.

Miscellaneous Work — Miscellaneous Work (Bid Item No. 3) The amount shall be
negotiated in a matter similar to Section 4.5 — Price Adjustment, of the
Specification. Refer to Section 10.5(D) Extra Work or Miscellaneous Work, of
the Specification for additional miscellaneous work that the Engineer may task
the Contractor.

(B)  Call-Off Charges. “Call-off” shall mean cancellation by the State to a request for
services. The State will provide the Contractor the notification as early as possible as
time and State resources permit. When the State cancels the request, the Contractor will
be compensated as follows:

1.

Charges when the cancellation notice (verbal or written) was received by the
Contractor prior to the grouping of applicable traffic control signs, devices,
equipment, and traffic control personnel including truck driver leaving the
Contractor’s baseyard - the State shall not be charged the daily rate of the
applicable traffic control signs, devices and equipment and labor for traffic
control personnel.

Charges when cancellation notice (verbal or written) was received by the
Contractor after the grouping of applicable traffic control signs, devices,
equipment, traffic control personnel including truck driver have left the
Contractor’s baseyard or have arrived at the jobsite — the Contractor may charge
the State the man-hours expended for the mobilization/load up of specified traffic
control signs, devices, equipment including travel time to the jobsite, as
applicable.
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Charges when cancellation notice (verbal or written) was received by the
Contractor when the applicable traffic control signs, devices, equipment and
traffic control personnel including truck driver have left the Contractor’s
baseyard, have arrived at the jobsite, and have already installed the applicable
traffic control signs, devices and equipment - the Contractor may additionally
charge the State the man-hours expended for installing, programming and or
removing the traffic control signs, devices, equipment as applicable plus the daily
rate of the traffic control signs, devices and equipment.

However, this amount shall not be paid to the Contractor if cancellation is due to
the fault of the Contractor.

Charges for Special duty Police Officers - the minimum charges for Special Duty
Police Officers will be based on HPD’s current job cancellation policy.

(C) Deductions (as applicable).

1.

Liquidated Damages — Computed as specified in Section 8.6 of the Special
Provisions. This amount if any, shall be retained by the State and shall not be
paid to the Contractor.

Retainage — computed as specified in Section 9.2 Retainage of the Specifications.
Refer to Section 9.2 Retainage /Deduction from Payment, of the Special
Provisions for retainage invoicing procedures.

(D) Monthly Payments. The total monthly payments payable to the Contractor shall be the
applicable Monthly Earnings in Section 10.16(A) and 10.16(B) above minus applicable
Deductions in Section 10.16(C) above.

(E)

Monthly payments will be made by Purchase Order as specified in Section 4.7 Contract
to be “As-needed” Contract, of the Special Provisions. Refer to Section 9.4 Progress
Payments, of the Special Provisions for the required information on monthly invoices.

10.17 LOCATION PLANS AND DETAILS

The detailed plans are available for inspection from the first day of advertising for bids up to and
including the day of bid opening at the Waimalu Field Office, Oahu District, Highways,
Department of Transportation. Bidders are advised to make an appointment by calling the Point
of Contact as listed in Section 10.3(A) Coordination of Work, of the Specifications. The plans
will be furnished to the successful bidder. Refer to Appendix C Vicinity Map, Location Map,
Delineator Layout & Signage Plan, Area 1 and Appendix D Delineator & Traffic Cone
Layout/Signage Plan, Area 2, of the Appendices

HWY-C-33-26 4/27/26
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Appendix A

OPERATION PERSONNEL TITLES, DUTIES, AND RESPONSIBILITIES

The implementation and removal of the contraflow lane shall be done utilizing a three-man work
crew. The titles, duties, and responsibilities of these personnel include:

a)

b)

CONTRAFLOW LANE SUPERVISOR

1.

3.

Keeps the installation and removal of the contraflow lane on schedule

Gives direction to the contraflow support personnel

Maintains proper placement of traffic control devices during hours of operation.
Relocate any dislodged devices.

Maintain all traffic control devices including signs, cones, Windmaster sign
stands and 2” yellow rounded drop-in delineator posts, etc., as applicable, in
proper working order. Replaces any damaged or otherwise unusable devices.
Reports to immediate supervisor any unsafe or unusual condition that may
compromise the safety and welfare of the work crew, motorist, or the public at
large.

Maintains a daily log which shall be submitted to the Engineer on a monthly
basis.

CONTRAFLOW LANE SUPPORT CREW (2 personnel)

1.

Drives the coning/signing truck

Performs daily pre-trip inspections to ensure proper safe operation of the
coning/signing truck. Special emphasis to be placed on all Safety warning
devices.

Places, from the back of the coning/signing truck, traffic control cones and signs
to create the contraflow lane as per the designed traffic control plan.

Removes, from the back of the coning/signing truck, traffic control cones and
signs used to create the contraflow lane.

Cleans and/or repairs dirty/damaged traffic control devices during non-operation
hours.

Reports to the Contraflow Lane Supervisor any problems or concerns regarding
the installation, maintenance, or removal of the contraflow lane that may hinder
the ability of the entire crew to perform its work safely and efficiently and /or that
may be an unsafe condition for the contraflow lane users or the public at large.
Keeps the drop-in sign post sleeves (embedded in the ground) free and clear of
dirt and debris that may restrict the drop-in sign break away anchor from being
fully inserted into the post sleeve.

STAND BY OPERATOR shall be available and qualified in the safe and proper
operation of the secondary truck that can immediately bring the stand-by truck to the
breakdown location. Refer to Appendix B Installation and Removal Schedule and
Timetable, of the Appendices for more information

HWY-C-33-26 04/27/26
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Appendix B
INCIDENT MANAGEMENT

The primary responsibility of the coning/signing crew during the contraflow lane hours of
operation is the maintenance of the traffic control devices. The provisions to follow are to act as
a guide for the coning/signing crew to distinguish the degree of involvement they are responsible
for.

Although limited in active capacity, it must be understood by all coning/signing personnel that
their ultimate objective is to ensure safe and smooth operation of the contraflow lane. At times,
to achieve this objective, help clear the way of any incident that may compromise the flow of
traffic in the contraflow or adjacent lanes.

The coning/signing crew does not have the authority to decide to cone off additional lanes or
direct traffic. These types of decisions, or actions, would have to be made with the approval of
the Engineer or emergency response personnel (H.P.D, H.F.D, E.MS.).

Any incident that effects the flow of traffic in the contraflow lane shall be reported immediately
to the Engineer by contacting the H-3 Tunnel Operations Center (TOC) at 808-485-6200 and the
Engineer — Oahu District (Point of Contact). Refer to Section 10.3 Coordination of Work, of the
Specifications for contact information. Only the Engineer or his duly appointed representatives
are authorized to closed the operation of the contraflow lane. The coning/signing crew, if
requested by emergency response personnel (H.P.D, H.F.D, E.MS.) may assist in traffic control.

A secondary consideration in dealing with emergencies it the contraflow lane is to allow
immediate access to the emergency scene by emergency response vehicles. This requirement is
two-fold:

e To insure timely response to any injured persons,
e To insure quickest possible response time in hopes of getting the contraflow back in
operation as quickly and efficiently as possible.

1. MOTOR VEHICLE ACCIDENT

e The contraflow crew — approach the scene, when safe to do so, making sure to
park coning/signing truck such that it will not impede traffic or emergency
vehicles.

e Approach involved parties and identify themselves. Inquire if emergency services
have been called.

e [femergency services have not been called, call 911 to report the incident and
notify the Engineer through the TOC, at 808-485-6200 and the Engineer — Oahu
District (Point of Contact) immediately. Refer to Section 10.7 Coordination of
Work, of the Specifications for contact information.

HWY-C-33-26 04/27/26
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Appendix B
INCIDENT MANAGEMENT
(continuation)

If emergency services have been called and the damage to the vehicles prohibits
their movement, notify the Engineer through the TOC, at 808-485-6200 and the
Engineer — Oahu District (Point of Contact) immediately and wait for emergency
services arrival. Refer to Section 10.3 Coordination of Work, of the
Specifications for contact information. Coning/signing crew may, at the direction
of the emergency response personnel, be needed to set up additional coning to
help facilitate the movement of traffic around the accident scene.

If emergency services are already at the scene the coning/signing crew should
notify the TOC, at 808-485-6200 and the Engineer — Oahu District (Point of
Contact) immediately and contact the Engineer to find out if there are some way
emergency service personnel would like to the coning/signing crew to assist.
Refer to Section 10.3 Coordination of Work, of the Specifications for contact
information.

Once the accident has been cleared, remove any additional coning that may have
been placed at the direction of the emergency response personnel. Notify the
Engineer who shall determine if the contraflow lane shall be reopened.

2. STALLED VEHICLE - single vehicle

The coning/sign crew will approach vehicle operator and identify themselves.
Inquire if emergency, repair or towing services have been notified.

If stalled vehicle is of the type or is positioned in such a manner that would allow
coning/signing crew to do so, push the stalled vehicle by hand to a safe location
out of the flow of traffic. This activity should only be undertaken if it is deemed
by the contraflow lane supervisor as a safe alternative

3. DEBRIS ON HIGHWAY

The travel way of the highway should remain free and clear of debris and/or
foreign objects always. Any type of debris or spillage (solid or liquid) that would
cause an unpredictable action, or otherwise unexpected reaction, by the roadway
users should be removed as it could pose a safety hazard for motorist and
pedestrians alike. Also, any type of debris or spillage outside of the travel way
that may cause a slowdown in the flow of traffic because of “rubber necking”
should be remove.

HWY-C-33-26 04/27/26
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Appendix B
INCIDENT MANAGEMENT
(continuation)

e The coning/signing crew will remove from the travel way and dispose of any
debris or foreign objects prior to the opening of the contraflow lane. If there are
any debris, foreign objects, spills or any other such condition that may present
itself as an unsafe or hazardous condition for the safe operation of the contraflow
lane, the contraflow lane supervisor shall notify the Engineer immediately. It will
be the sole discretion of the Engineer whether the contraflow lane shall be closed
or opened in the event of debris or foreign objects being present in the contraflow
lane.

4. TRAFFIC SIGNAL FAILURE — one or more traffic signals are out

e Ifrequested by the Honolulu Police Department (H.P.D.) personnel, the
coning/signing crew shall assist in directing traffic.

¢ In the event of a single or multiple traffic signal failure the coning/signing crew
shall assist in directing traffic.

a. Honolulu Police Department — 911

b. Traffic Signal Section, Department of Transportation Services, City and
County of Honolulu — 808-768-8387

HWY-C-33-26 04/27/26
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Appendix E

DOT 4-689
(HWY-CM 6/15)

APPLICATION & PERMIT FOR THE OCCUPANCY & USE OF STATE HIGHWAY RIGHT-OF-WAY
Application date ,20

POLICE CHECKLIST: ITEMS 1 THRU 5.

Pursuant to the provisions of Chapter 264, Hawaii Revised Statues as amended, application is hereby made to perform the follow-
ing work, activity, or event, upon the state highway described below and at the location(s) specified below and at no other place.

1. Name of Highway Route # /Section

2. Locations or limits on said highway

3. Description of work, activity, or event to be performed
[ Engineering Survey [ Maintenance [] Inspection [ Landscaping [ Other

4. Dates between which work, activity, or event will be performed:

5. General Conditions

a. No digging or disturbing of the highway will be permitted under this permit.

b. The work, activity, or event may be performed only during off-peak hours unless otherwise approved in writing. Peak hours are
from 6:00 AM to 8:30 AM and from 3:00 PM to 6:00 PM, Monday through Friday excluding State Holidays.

c. All lanes shall be open to traffic during the hours from 6:00 AM to 8:30 AM, during the hours of 3:00 PM to 6:00 PM, and when no
work is being done under this permit. Only one lane of traffic may be closed at any other time unless otherwise approved in writ-
ing.

d. Parking permitted only in designated areas for vehicles actively engaged in, or loading or unloading materials for, the specified
work, activity, or event. Unattended vehicles will not be permitted.

6. Special Conditions and/or Restrictions

7. Submittals Required

a. [ Traffic Control Plan (whenever there are lane closures)

b. [] Approved Landscaping Plan: It is agreed that upon final acceptance of the approved landscape work by the State, all im-
provements placed on said premises shall be and remain the property of the State and may be removed or otherwise disposed of
by the State at any time.

c. Proof of State Indemnity

Certificate of Insurance naming State of Hawaii as an additional insured, having minimum coverages for Bodily Injury or
Death Per Person; Bodily Injury or Death Per Accident: and Property Damages Per Accident of:
[]$100.000, $300,000, and $500,000 respectively; or
[ combined single limit of $500,000
[ Certificate attached or with Permit No.
[] Federal Non-Liability Clause (See Item 11 on the back of this permit)
[ Waived
d. [JPermit Fee $ (make check payable to Dept. of Transportation, State of Hawaii)

The applicant hereby agrees that any agreement heretofore made or hereafter to be made, and the covenanis and conditions stated on
the reverse side hereof shall be binding upon him, his heirs, personal representatives, successors, contractors, and assigns.

APPLICANT:

(Name or owner, whether individual firm, partnership, corporation, governmental agency, etc)

ADDRESS:

TELEPHONE NUMBER:

(Print Name & Title of Applicant or Authorized Rep.)

(Signature)

PERMIT NO. DATE . 20

Permission to perform the above described work, activity, or event at the location(s) stated and between the dates set forth in said ap-
plication is hereby granted. The applicant shall notify the issuing office in writing at least 24 hours before commencing work.

Director of Transportation or Authorized Representative

OAHU 831-6712 HAWAII 933-8866 MAUI 873-3535 KAUAI 274-3111

HWY-C-33-26 04/27/26
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Appendix F
Notice to Proceed Letter for Miscellaneous Work (Sample)

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS
OAHU DISTRICT
727 KAKAI STREET
HONOLULU, HAWAII 96819

Traffic Control Services
1234 Any Street
Honolulu, Hawaii 12345

Dear Colleagues:

Subject: Furnishing and Maintaining Traffic Control, Kamehameha Highway to Pali Highway,
Honolulu Bound and Vineyard Boulevard to Punchbowl Street, Eastbound, Right
Tum Lane, Districts of Honolulu and Koolaupoko, Island of Oahu,
Project No. HWY-C-33-26, Contract No.

In accordance to Section 10.5(D) Extra Work or Miscellaneous Work, of the Specifications, you
are hereby given notice to proceed with miscellaneous work at the agreed upon price of
$2,400.00, including State tax, to work and additional 3 hours per day for one month to maintain
and operate the traffic control as specified for Area 1.

The funds will be paid from the "Allowance" for "Miscellaneous Work", Bid Item No.3, of the
Proposal Schedule.

Sincerely,

Ryan Nakata
Oahu District Engineer

Enclosure (attach price quotation, etc.)

HWY-C-33-26 04/27/26
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Appendix G
MONTHLY INVOICE (Sample)

Traffic Control Services
1234 Any Street, Honolulu, Hawaii 12345 Phone (808) 123-1234 Fax (808)-123-1234 Email: name@email.com

Bill To: District Engineer — Oahu District
Highways

Department of Transportation
727 Kakoi Street Purchase Order No.:
Honolulu, Hawaii 96819

Date:

Invoice No.:

Contract No.:

Project No.: HWY-C-33-26

Project Title: Furnishing and Maintaining Traffic Control, Kamehameha Highway to Pali Highway,
Honolulu Bound and Vineyard Boulevard to Punchbowl Street, Eastbound, Right
Tum Lane, Districts of Honolulu and Koolaupoko, Island of Oahu.

Periods Covered: (full pay period, head-to-tail format, first pay period from the NTP date to following month
similar to this sample): December 1, 2026, through December 31, 2026.

Bid
Item Description Qty Unit Unit Price Amount
No.
Furnishing and Maintaining Traffic
Control, Area 1 only (Kamehameha
! Highway to Pali Higyhgvay, Honolulu ! Month $ §
Bound)
Furnishing and Maintaining Traffic
Control, Area 2 only (Vineyard
2 Boulevard to PunchZo(wl St)iieet, ! Month $ §
Eastbound, Right Turn Lane)
Miscellaneous Work (i.e. work for
3 additional 3 hours per day for one 1 Month $ $
month, etc.)
Subtotal $
Less charge if the Contractor is required to work less hours. $
Less charges if the Director may employ a working force and equipment as specified in $
Section 4.2 Performance of Work, of the Special Provisions
Less Liquidated Damages per Section 8.6 of the Special Provisions $
Subtotal $
Less 5% Retainage Per Section 9.2 of the Specifications. Refer to Section 9.2
Retainage/Deductions from Payments, of the Special Provisions for information on how $
to obtain payment for the total retainage amount.
Total Amount Due $

I certify that services requested under the contract have been performed by Traffic Control Services in accordance
with the contract.

Signature

First J. Name
President
Traffic Control Services

HWY-C-33-26
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Appendix H
Sample — Daily Traffic Control Log and Monthly Report

Project No.:. HWY-C-33-26 Contract No.: Area:

Project Title: Furnishing and Maintaining Traffic Control, Kamehameha Highway to Pali Highway, Honolulu Bound and Vineyard
Boulevard to Punchbowl Street, Eastbound, Right Turn Lane, Districts of Honolulu and Koolaupoko, Island of Oahu.
Contractor:

Date of Service | Equipment Motor vehicle Motor vehicles | Debris or foreign Other observations and
(mm/dd/yy) Damage incidents in the needed to be objects in the remarks
contraflow lane towed contraflow lane
Submitted by: Printed Name of Signer: Date submitted:
Signature
HWY-C-33-26 04/27/26

H-1



STATE OF HAWAI

DEFARTMENT OF ACCOUNTING AMD GEMERAL SERVICES

Fublic works Division

Appendix I

CERTIFIED PAYROLL REPORT (SAMPLE)
CERTIFIED PAYROLL REPORT

DAaGS ECP w1.0_ 0610

Jumper

F0.000

$240.000

HWY-C-33-26
I-1

$218.000

50.000

REPORT SUBMISSION DATE: 26-Aug-05
Mame is of Contractor[ ] Subcontractar[ ] THIS IS AN AMENDED FORM
PAYMENTS MADE ON SAME DAY TO ALL EMPLOYEES
MAME: |
FAYROLL MO, FOF WwEEK ENDING FROJECT AMD LOCATION FROJECT MO, YENDOR CODE
34 June 29, 2005 CHERRY COURTHOUSE, FIX ROTTEN TREES 99-39-9999 000003-98
D&Y AMNDDATE @
S il T wl TH F S g TOTAL DEDUCTIONS
MAME, NO ADDRESS, T
AND LAST 4 DIGITS OF in Ed GROSE
SOCIAL SECURITY WORK 5 5 RATECF | AMOUMT FED.WITH- | STATEWITH roraL |METWAGESPAID| DATE FAIDTO
NUMBER OF EMFPLOYEE CLASSIFICATION =] HOURS wORKED EACH DAY — FAY EnRMED FICA HOLDING Téx| HOLDIMG TA%| MEDIGARE DEDUCT FOF WEEK EMFLOYEE
b - A | A | b
Jack Sprat S T.00 7.00 .00 7.00 a.00 4.00 4.00 53.00 $30.00 $1590.000 $10.00 $4.100.000 17-lur5
HOO-HH-5555 Runner [u] 500 4.00 &.00 4.00 a.00 4.00 a.00 56.00 $45.00 2,520,000
T | 500 | 1500 | 1500 | 1500 | 1600 | 600 | 1700 | w0800
Leap Frog 200 a0 son | v | so000] eesmow | woo| ssoo| seoo| seeo| soo| seson
oo-xe-S8TE

27-lan-05
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Appendix J

Sample — Satisfactory Evidence by Affidavit for Final Payment

Traffic Control Services
1234 Any Street, Honolulu, Hawaii 12345 Phone: (808) 123-1235 Email: name@email.com

Date:

State of Hawaii

Department of Transportation
869 Punchbowl Street
Honolulu, Hawaii 96813-5097

Dear Colleagues:

Pursuant to Section 9.5.B, of the Specifications, I hereby certify that all debts resulting from
Contract No , Project No. HWY -C-33-26, Project Title: Furnishing and
Maintaining Traffic Control, Kamehameha Highway to Pali Highway, Honolulu Bound and
Vineyard Boulevard to Punchbowl Street, Eastbound, Right Turn Lane, Districts of Honolulu
and Koolaupoko, Island of Oahu, have been fully paid or satisfactorily secured.

Cordially,

First J. Name
President
Traffic Control Services

Subscribed and sworn to me
This day of ,2026.

Notary Public, First Judicial Circuit,
State of Hawaii

My Commission Expires:

HWY-C-33-26 04/27/26
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PROPOSAL TO THE STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION

PROJECT:

PROJECT NO:

TERM OF CONTRACT:

LIQUIDATED DAMAGES:

PROJECT MANAGER
CONTACT INFORMATION

ELECTRONIC SUBMITTAL:

NOTE:

HIGHWAYS DIVISION

FURNISHING AND MAINTAINING TRAFFIC
CONTROL, KAMEHAMEHA HIGHWAY TO PALI
HIGHWAY, HONOLULU BOUND AND VINEYARD
BOULEVARD TO PUNCHBOWL STREET, EAST
BOUND, RIGHT TURN LANE, DISTRICTS OF
HONOLULU AND KOOLAUPOKO, ISLAND OF OAHU

HWY-C-33-26

Twelve (12) months from the date indicated in the Notice to
Proceed from the Department with options to extend as
provided for in Specifications Section 10.14, Option to Extend
Term.

Refer to Section 8.6, Liquidated Damages, of the Special
Provisions and Section 10.16 Basis of Payment, of the
Specifications for applicable deductions.

Maaza C. Mekuria

869 Punchbowl Street, Room 404, Honolulu, HI 96813
(808) 587-2332

maaza.c.mekuria@hawaii.gov

Bidders shall submit and upload the complete proposal to
HIePRO prior to the bid opening date and time. Any
additional support documents explicitly designated as
confidential and/or proprietary shall be uploaded as a
separate file to HIePRO. See SPECIAL PROVISIONS 2.4
DELIVERY OF PROPSALS for the complete details.
FAILURE TO UPLOAD THE COMPLETE PROPOSAL
TO HIePRO SHALL BE GROUNDS FOR REJECTION
OF THE BID.

BID, PERFORMANCE AND PAYMENT BONDS ARE
NOT REQUIRED FOR THIS PROJECT.

HWY-C-33-26 03/24/2026
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Director of Transportation
Aliiaimoku Hale

869 Punchbowl Street
Honolulu, Hawaii 96813

Dear Sir:

The undersigned bidder declares the following:

1. It has not, either directly or indirectly, entered into
any agreement, participated in any collusion, or
otherwise taken any action in restraint of free
competitive bidding in connection with this proposal.

2. It has not been assisted or represented on this matter
by any individual who has, in a State capacity, been
involved in the subject matter of this contract within
the past two years.

3. It has not and will not, either directly or indirectly
offered or given a gratuity (i.e. an entertainment or
gift) to any State or County employee to obtain a
contract or favorable treatment under a contract.

The undersigned bidder further agrees to the following:

1. If this proposal is accepted, it shall execute a
contract with the Department to provide all necessary
labor, machinery, tools, equipment, apparatus and any
other means of construction, to do all the work and to
furnish all the materials specified in the contract in
the manner and within the time therein prescribed in
the contract, and that it shall accept in full payment
therefore the sum of the unit and/or lump sum prices as
set forth in the attached proposal schedule for the
actual quantities of work performed and materials
furnished and furnish satisfactory security in
accordance with Section 103D-324, Hawaii Revised
Statutes, within 10 days after the award of the
contract or within such time as the Director of
Transportation may allow after the undersigned has
received the contract documents for execution, and is
fully aware that non-compliance with the aforementioned
terms will result in the forfeiture of the full amount
of the bid guarantee required under Section 103D-323,
Hawaii Revised Statutes.

Matls. & Serv.
rl2/2020
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2. That the gquantities given in the attached proposal
schedule are approximate only and are intended
principally to serve as a guide in determining and
comparing the bids.

3. That the Department does not either expressly or by
implication, agree that the actual amount of work will
correspond therewith, but reserves the right to
increase or decrease the amount of any class or portion
of the work, or to omit portions of the work, as may be
deemed necessary or advisable by the Director of
Transportation, and that all increased or decreased
quantities of work shall be performed at the unit
prices set forth in the attached proposal schedule
except as provided for in the specifications.

4. In case of a discrepancy between unit prices and the
totals in said Proposal Schedule, the unit prices shall
prevail.

5. Agrees to begin work within 10 working days after the
date of notification to commence with the work, which
date i1s in the notice to proceed, and shall finish the
entire project within the time prescribed.

6. The Director of Transportation reserves the right to
reject any or all bids and to waive any defects when in
the Director’s opinion such rejections or waiver will
be for the best interest of the public.

Receipt is hereby acknowledged and complete examination
is hereby expressly guaranteed of the following listed items:
the specifications, the notice to bidders, the special
provisions, 1if any, the proposal, the plans, if any, and the
contract form.

Matls. & Serv.
rl2/2020
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The undersigned acknowledges receipt of any addendum,
issued by recording in the space below the date of receipt.

Addendum No. 1 Addendum No. 3

Addendum No. 2 Addendum No. 4

The undersigned hereby certifies that the bid prices
contained in the attached proposal schedule have been carefully
checked and are submitted as correct, final and are net prices.

Bidder (Company Name)

By
Authorized Signature

Print Name and Title

Business Address

Business Telephone Email

Date

Contact Person (If different from above)

Phone: Email:

*Hawall General Excise Tax License No.

Matls. & Serv.
rl2/2020
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NOTE:

If bidder is a CORPORATION, the legal name of the
corporation shall be set forth above, the corporate seal
affixed, together with the signature(s) of the officer(s)
authorized to sign contracts on behalf of the corporation.
Please attach to this page current (not more than six months
0ld) evidence of the authority of the officer(s) to sign on
behalf of the corporation.

If bidder is a PARTNERSHIP, the true name of the
partnership shall be set forth above with the signature(s) of
the general partner (s) authorized to sign contracts on behalf of
the partnership. Please attach to this page current (not more
than six months old) evidence of the authority of the partner(s)
to sign on behalf of the partnership.

If bidder is an INDIVIDUAL, the bidder's signature shall be
placed in the space provided therefore on page PF-4.

If signature is by an agent, other than an officer of a
corporation or a partner of a partnership, a POWER OF ATTORNEY
must be on file with the Department prior to the opening of bids
or submitted with the bid; otherwise, the bid may be rejected as
irregular and unauthorized.

*Bidder will be considered an out-of-state vendor if Hawaii
General Excise Tax License No. 1s not indicated. See Section
2.8 Out-of-State Bidders of the Specifications.

Matls. & Serv.
rl2/2020
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PROPOSAL SCHEDULE
FOR
FURNISHING AND MAINTAINING TRAFFIC CONTROL
KAMEHAMEHA HIGHWAY TO PALI HIGHWAY, HONOLULU BOUND
AND
VINEYARD BOULEVARD TO PUNCHBOWL STREET,
EAST BOUND, RIGHT TURN LANE
PROJECT NO. HWY-C-33-26
DISTRICTS OF HONOLULU AND KOOLAUPOKO,
ISLAND OF OAHU

Bid
Item
No.

Qty (Months) Unit Price Amount
(a) (b) (axb)

Item Description

Furnishing and Maintaining Traffic
Control, Area 1 only
(refer to section 10.5(A), (B), (C), and 12 $ $

10.16 Basis of Payment of the
Specifications)

Furnishing and Maintaining Traffic
Control, Area 2 only
(refer to section 10.5(A), (B), (C), and 12 $ $

10.16 Basis of Payment of the
Specifications)

Miscellaneous Work
(refer to section 10.5(D)2 of the

. : Allowance Allowance $5,000.00
Specifications)

TOTAL AMOUNT FOR COMPARISON OF BIDS..................... $

(Sum of Bid Item Nos. 1 through 3)

HWY-C-33-26 04/27/26
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PROPOSAL SCHEDULE
FOR
FURNISHING AND MAINTAINING TRAFFIC CONTROL
KAMEHAMEHA HIGHWAY TO PALI HIGHWAY, HONOLULU BOUND
AND
VINEYARD BOULEVARD TO PUNCHBOWL STREET,
EAST BOUND, RIGHT TURN LANE
PROJECT NO. HWY-C-33-26
DISTRICTS OF HONOLULU AND KOOLAUPOKO,
ISLAND OF OAHU

Bids shall include all Federal, State, County and other applicable taxes and fees.

The TOTAL AMOUNT FOR COMPARISON OF BIDS shall be used to determine the
lowest responsible bidder.

Bidder shall complete all unit price and amounts. Failure to do so shall be grounds for
rejection of bid.

In case of a discrepancy occurs between unit bid price and the bid price, the unit bid price
shall govern.

The Bidder shall make no changes to the items. Bid submitted with changes to the
item(s) are considered rejectable bids.

By submitting a proposal, the bidder acknowledges he has read and understands all
the provisions of the Special Provisions, Specifications and is fully aware of all the
conditions to be encountered in performing the work.

Bidders shall submit and upload the complete proposal to HIePRO prior to the bid
opening date and time. Proposals received after said due date and time shall not be
considered. Any additional support documents explicitly designated as
confidential and/or proprietary shall be uploaded as a separate file to HIePRO.
Bidders shall not include confidential and/or proprietary documents with the
proposal. The record of each bidder and respective bid shall be open to public
inspection. Original (wet ink, hard copy) proposal documents are not required to be
submitted. Contract award shall be based on evaluation of proposals submitted and
uploaded to HIePRO.

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE
GROUNDS FOR REJECTION OF THE BID.

If there is a conflict between the specification document and the HIePRO solicitation, the
specifications shall govern and control, unless otherwise specified.

HWY-C-33-26 04/27/26
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STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HONOLULU, HAWAII

FORMS

Contents:
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CONTRACT

THIS AGREEMENT, made this day , by and between

the STATE OF HAWALII, by its Director of Transportation, hereinafter referred to as “STATE”,
and «CONTRACTOR», «STATE_OF INCORPORATON», whose business/post office address

1S «KADDRESS» hereinafter referred to as “CONTRACTOR”;

WITNESSETH: That for and in consideration of the payments hereinafter mentioned,
the CONTRACTOR hereby covenants and agrees with the STATE to furnish, perform and/or
deliver and pay for all labor, supplies, materials, equipment and services called for in such
quantities as requested by the STATE, and the STATE agrees to pay for same at the unit prices
set forth in the attached proposal schedule for the project entitled:

“«PROJECT_NAME_AND_ NO»”

in lawful money, but not more than such sum as is‘actually earned according to STATE’s
determination of the actual quantities of work performed and materials furnished by
CONTRACTOR at the unit prices set forth in said attached proposal schedule, for which
payment shall be made by the STATE in accordance with Section 9.4 of the Special Provisions
during the term of this contract since Section 103D-309, Hawaii Revised Statutes, as amended,
does not require the State of Hawaii Comptroller’s certificate for price-term, open-end, or
requirements contracts under which the total'amount to be paid CONTRACTOR cannot be
accurately estimated at the time the contract is awarded.

All'work to be performed and materials to be furnished shall be in accordance with the
specifications, the special provisions and plans, if any, the notice to bidders, the instructions to
bidders and proposal for «<PROJECT NO ONLY», on file in the office of the Director of
Transportation. These documents, together with all alterations, amendments, additions thereto
and deductions therefrom, are attached hereto or incorporated herein by reference and made a
part of this contract.

The CONTRACTOR hereby covenants and agrees to furnish, perform and/or deliver all

labor, supplies, materials, equipment and services as provided herein for a period of

KF-1



«WORKING DAYS» from the date indicated in the notice to proceed from the STATE, with an
option to extend for FOUR (4) additional TWELVE (12) MONTH periods, subject to the terms
specified in Section «SECTION REFERENCING OPTION_ YEAR» of the specifications. The
total term of this contract shall not exceed SIXTY (60) MONTHS.

All words used herein in the singular number shall extend to and include the plural. All
words used in the plural number shall extend to and include the singular. The use of any gender
shall extend to and include all genders.

IN WITNESS WHEREOF, the parties hereto have caused this.instrument to-be duly

executed the day and year first above written.

STATE OF HAWAII

Director of Transportation

(Seal)

«CONTRACTOR»

Signature

Print name

Title

Date

KF-2



CERTIFICATE FOR PERFORMANCE OF SERVICES

The undersigned bidder does hereby certify that in performing the services required for

FURNISHING AND MAINTING TRAFFIC CONTROL, KAMEHAMEHA HIGHWAY TO PALI
HIGHWAY, HONOLULU BOUND AND VINEYARD BOULEVARD TO PUNCHBOWL STREET,
EAST BOUND, RIGHT TURN LANE, DISTRICTS OF HONOLULU AND KOOLAUPOKO,
ISLAND OF OAHU, PROJECT NO. HWY-C-33-26, it will fulfill the following conditions:

1. All applicable laws of the Federal and State governments relating to workers’ compensation,
unemployment compensation, payment of wages, and safety will be fully complied with; and

2. The services to be rendered shall be performed by employees paid at wages or salaries not less
than the wages paid to public officers and employees for similar work, with the exception of professional,
managerial, supervisory, and clerical personnel who are not covered by Section 103-55, HRS.

I understand that failure to comply with the above conditions during the period of the contract
shall result in cancellation of the contract, unless such noncompliance is corrected within a reasonable
period as determined by the Director of Transportation. Payment in the final settlement of the contract or
the release of bonds, if applicable, or both shall not be made unless the Director of Transportation has
determined that the noncompliance has been corrected; and

I further understand that all payments required by Federal and State laws to be made by
employers for the benefit of their employees are to be paid in addition to the base wage required by
Section 103-55, HRS.

SIGNED and DATED at this day of , 2026.
(Honolulu, HI)

NOTARY ACKNOWLEDGEMENT

Subscribed and sworn before me this Name of Corporation, Partnership, or Individual

day of , 20

Notary signature

) Authorized Signature
Notary public, State of

My Commission Expires:
(Affix Notary Seal) Print Name and Title of Signer

NOTARY CERTIFICATION (Required)

Document Date: Pages:

Notary Print Name: Circuit

Document Description:

Notary Signature Date
(Affix Notary Seal)
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	(A) SECTION 1 – DEFINITIONS AND TERMS shall be amended by adding the following:
	"1.33 SUBCONTRACTOR – An individual, partnership, firm, corporation, or joint venture or other legal entity, as licensed or required to be licensed under Chapter 444, Hawaii Revised Statues, as amended, which enters into an agreement with the Contract...
	"1.38 WORKING DAY – Every day, except Saturdays, Sundays, and State holidays, as applicable and as observed.
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	1.40 ENGINEER – The respective District Engineer, acting directly or through his duly authorized representatives, who are responsible for engineering supervision of construction and other highway matters.
	1.41 STANDARD SPECIFICATIONS – The Hawaii Standard Specifications for Road and Bridge Construction, 2005, Highways, Department of Transportation, including any amendments. To review the Standard Specifications, log on to:
	1.42 STANDARD PLANS – The Standard Plans, 2008, issued by the State of Hawaii Department of Transportation Highways’ Design Branch as amended, revised, or updated.
	1.43 MUTCD – The Manual on Uniform Traffic Control Devices, 2023, Federal Highway Administration, U.S. Department of Transportation, including any amendments or revisions. To review the MUTCD, log on to:
	1.44 OSHA – Occupational Safety and Health Administration/Act, U.S. Department of Labor, as amended, revised, or updated, applies to these Specifications. To review the OSHA, log on to:

	(B) SECTION 2 – PROPOSAL REQUIREMENTS AND CONDITIONS
	1. 2.3 PROPOSAL GUARANTY is deleted in its entirety.
	“2.4 DELIVERY OF PROPOSALS – Bidders shall submit and upload the complete proposal to HIePRO prior to the bid opening date and time. Proposals received after said due date and time shall not be considered. Any additional support documents explicitly d...
	4. 2.6 PUBLIC OPENING OF PROPOSALS is not applicable.
	“2.9 CERTIFICATE FOR PERFORMANCE OF SERVICES - Pursuant to Section 103-55, Hawaii Revised Statutes, and unless indicated otherwise, each bidder should submit the “Certificate for Performance of Services” in the event bids are more than $25,000. The no...

	(C) SECTION 3 – AWARD AND EXECUTION OF CONTRACT – is amended as follows:
	1. 3.4 REQUIREMENT OF CONTRACT BOND is deleted in its entirety.

	(D) SECTION 4 – SCOPE OF WORK is amended as follows:
	1. 4.2 PERFORMANCE OF WORK is amended by adding the following paragraphs to the end of the subsection:

	(E) SECTION 5 – CONTROL OF WORK is amended as follows:
	1. 5.3 COOPERATION OF CONTRACTOR AND DIRECTOR is replaced with the following:
	2. 5.4 INSPECTION is amended by adding the following paragraphs to the end of the subsection:

	(F) SECTION 6 – CONTROL OF MATERIAL AND EQUIPMENT is amended as follows:
	1. The first paragraph of  A. QUALIFICATION BEFORE BID OPENING shall be replaced with the following:
	2. The first sentence of the second paragraph of  A. QUALIFICATION BEFORE BID OPENING shall be replaced with the following:

	(G) SECTION 7 – LEGAL RELATIONS AND RESPONSIBILITY is amended as follows:
	1. 7.8 LABOR AND COMPENSATION REQUIREMENTS is amended by replacing the first two paragraphs with the following:
	“7.10 PUBLIC CONVENIENCE AND SAFETY

	(H) SECTION 8 – PROSECUTION AND PROGRESS is amended as follows:
	1. 8.2 SUBCONTRACTING “is amended by replacing the first paragraph with the following paragraph:
	“The Contractor shall give their personal attention to the fulfillment of the contract and shall keep the work under their control at all times.
	Any work, which falls outside of the authorized work requiring PACP certification, may be subcontracted only upon approval of the Director. His decision shall be final. Payment of all costs for such subcontractor work shall be according to prices or a...
	2. 8.6 LIQUIDATED DAMAGES is amended by adding the following paragraphs to the end of the subsection:
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