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This Addendum is hereby made a part of the RFP and is issued for the following:  

 

1. PERMIT STATUS AND CONTRACTOR RESPONSIBILITIES  

2. REVISIONS TO SECTIONS 2.3.5 PERMITS 

3. REVISIONS TO ATTACHMENT 1 OFFER AND BID FORM 

 

All other requirements of the RFP remain unchanged.  

 

 

1. PERMIT STATUS AND CONTRACTOR RESPONSIBILITIES  

 

After issuance of this IFB, the Hawaii Community Development Authority (HCDA) received notification 

that the Project’s building permit has been approved for issuance by the City and County of Honolulu 

Department of Planning and Permitting (DPP).  

 

The successful Contractor shall be responsible for the following: 

 

• Payment of all permit issuance fees; 

• Completion of any documents required by DPP to obtain the permit; 

• Obtaining (picking up) the issued building permit; and  

• Complying with all permit conditions, including required inspections and permit closeout. 

 

The current building permit issuance fee is $982.00.  

 

 

2. REVISIONS TO SECTION 2.3.5 - PERMITS 

 

Section 2.3.5. PERMITS is hereby deleted in its entirety and replaced with the following:  

 

2.3.5 PERMITS 

 

The Project's building permit has been approved for issuance by the City and County of Honolulu 

Department of Planning and Permitting (DPP). 

 

The successful Contractor shall be responsible for paying the permit issuance fee, completing any 

documents required by DPP, and obtaining the issued building permit prior to commencement of 

construction.  

 



ADDENDUM NO. 1  2 

IFB HCDA-CIP-2026-03 

Construction activities shall not commence until the Contractor has obtained the issued building 

permit and the HCDA has issued a written Notice to Proceed. 

 

The Contractor shall comply with all permit conditions and shall coordinate with the HCDA and 

its engineering design consultant regarding inspections, permit revisions (if required), permit 

closeout, and any supplemental information reasonably required by DPP. 

 

The Contractor shall provide all product data, shop drawings, certifications, and other information 

necessary to support permit compliance and permit closeout. 

 

The HCDA reserves the right to revise the scope of Work prior to issuance of the Notice to 

Proceed if required by permit conditions, agency requirements, field conditions, or design 

revisions. 

 

 

3. REVISIONS TO ATTACHMENT 1: OFFER AND BID FORM  

 

Attachment 1, Part A: Base Bid (page 4), is hereby revised to include the Building Permit Fee as a fixed-

fee line item.  

 

The revised Attachment 1 Offer and Bid Form Revised has been uploaded as a separate file on 

HIePRO. 

 

Offerors shall submit their Bid using the revised “Attachment 1 Offer and Bid Form Revised” 

uploaded to HIePRO.  
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