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This Addendum shall make the following amendment(s) to the Solicitation:  

 

A. NOTICE TO BIDDERS 

 

1. Prospective bidders are hereby notified that receiving of bids, scheduled for         

September 15, 2026, at 2:00 p.m., Hawaii Standard Time (HST), is HEREBY 

POSTPONED until October 15, 2026, at 2:00 p.m., HST. 

 

The attached NOTICE TO BIDDERS dated r9/9/2026, shall be incorporated and 

made a part of the NOTICE TO BIDDERS. 

 

The following is provided for information. 

 

B. PRE-BID MEETING NOTES 

 

1. The attached PRE-BID MEETING NOTES are provided for information. 

 

Please acknowledge receipt of this ADDENDUM NO.  1 by recording the date of its receipt in 

the space provided on the PAGE P-4 of the Proposal. 

        

 

               

ROBIN K. SHISHIDO 

                                                                            Deputy Director of Transportation for Highways 
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NOTICE TO BIDDERS 

Hawaii Revised Statutes (HRS),  

Chapter 103D 

 

 

The receiving of bids for KALANIANAOLE HIGHWAY RESURFACING, 

VICINITY OF MAKAI PIER TO VICINITY OF HANAUMA BAY ROAD,  

DISTRICT OF KOOLAUPOKO, HONOLULU, ISLAND OF OAHU,  

FEDERAL-AID PROJECT NO. NH-072-1(057), will begin as of the HIePRO Release Date.  

Bidders shall register and submit complete bids through HIePRO only.  Refer to the following 

HIePRO link for important information on Vendor Registration: 

https://hiepro.ehawaii.gov/welcome.html. 

 The solicitation plans, specifications, proposal, and additional documents designated or 

incorporated by reference shall be available in HIePRO. 

HIePRO OFFER DUE DATE & TIME scheduled for September 15, 2026, at 2:00 p.m., 

Hawaii Standard Time (HST), is HEREBY POSTPONED until October 15, 2026, at              

2:00 p.m., HST.  Bidders shall submit and upload the complete proposal to HIePRO prior to 

the offer due date and time.  Proposals received after said due date and time shall not be 

considered.  Any additional support documents explicitly designated as confidential and/or 

proprietary shall be uploaded as a separate file to HIePRO.  Bidders shall not include 

confidential and/or proprietary documents as part of their proposal.  The record of each 

bidder and their respective proposal shall be open to public inspection.  FAILURE TO 

UPLOAD THE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION. 

 

 

 

                                                                              ROBIN K. SHISHIDO 

 Deputy Director of Transportation for Highways 
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PRE-BID MEETING NOTES 

KALANIANAOLE HIGHWAY RESURFACING 

VICINITY OF MAKAI PIER TO VICINITY OF HANAUMA BAY ROAD 

DISTRICT OF KOOLAUPOKO, HONOLULU 

ISLAND OF OAHU 

                                 FEDERAL-AID PROJECT NO. NH-072-1(057) 

 

Date, Time & Place: August 25, 2026; 9:00 a.m., Pre-bid meeting was held virtually via Microsoft 

TEAMS 

Attendees: 

Name Company/Office Email 

Robert Sun HDOT HWY-DD robert.sun@hawaii.gov 

Yishan Li HDOT HWY-DD yishan.li@hawaii.gov 

Taiyo Watt HDOT HWY-DD taiyo.watt@hawaii.gov 

Daniel Williams HDOT Office of Civil Rights daniel.k.williams@hawaii.gov 

Robert Hopper HDOT Office of Civil Rights robert.m.hopper@hawaii.gov 

Tyler Sato Drayko Constrution TylerS@DraykoHawaii.com 

Alfred Cheng Drayko Constrution AlfredC@DraykoHawaii.com 

Rochelle Pagaduan Hiilawe Construction rochelle@Hiilawe.com 

Jason Gasilos  Grace Pacific jgasilos@gracepacific.com 

Jason Ames Grace Pacific james@gracepacific.com 

Kaipolani Mochizuki Grace Pacific KMochizuki@gracepacific.com 

 

Items of Discussion: 

Rob Sun opened the meeting.  The following was announced: 

• Provide project title and project number:  Kalanianaole Highway Resurfacing, Vicinity of 

Makai Pier to Vicinity of Hanauma Bay Road; Federal-Aid Project No. NH-072-1(057) 

• Advise participants that meeting is being recorded 

• Request that participants identify themselves 

• Inform participants:  Participants may ask questions at the end of HDOT’s presentation, 

but only written questions submitted via HIEPRO shall receive an official 

response.  Anything said at this meeting is for clarification only.  The bid documents 

shall govern over anything said today and discrepancies shall be clarified by addendum.  

• Provide brief description of scope of work: The scope of work consists of cold planing, 

resurfacing, reconstruction of the weakened pavement areas, widening paved shoulders, 

upgrading grated inlets, upgrading and repairing existing culverts and headwalls, 

upgrading existing guardrails and end treatments, installation of new crosswalk, 

centerline and reference survey monuments, milled centerline and rumble strips, 

pavement markings and signage, and adjusting utility manholes. 
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Robert Hopper provided the following DBE information: 

 

• All bidders shall fully inform themselves with respect to the requirements of the DBE 

Regulations. The HDOT DBE program will operate in a nondiscriminatory manner and 

without regard to race or sex, while maximizing efficiency of service. 

• HDOT’s Disadvantaged Business Enterprise (DBE) Program remains in effect pursuant 

to 49 CFR Parts 23 and 26.  However, consistent with the U.S. Department of 

Transportation Interim Final Rule effective October 3, 2025, HDOT has suspended race-

conscious measures including DBE contract goals, counting of DBE participation, and 

associated special provisions, pending the completion of HDOT’s DBE certification 

reevaluation.  Where indicated, HDOT reserves the right to reinstate or amend DBE 

special provisions at a later date, subject to approval by the appropriate USDOT 

operating administration. 

• The DBE goal for this project is non-specified.   

• Please continue to consider using small business subcontractors, suppliers, 

manufacturers, trucking companies, distributors, service providers, etc., when qualified. 

The following two links are provided: 

Small Business Directory: https://hands.ehawaii.gov/hands/smallbusiness/search 

 

HDOT SBE Directory: https://hdot.gob2g.com/ 

 

• After the solicitation is closed, HDOT’s Office of Civil Rights will be reaching out to all 

bidders individually, requesting that they fill out a bidder registration form. Registered 

bidders/offerors are posted at: https://hidot.hawaii.gov/administration/ocr/dbe/ 

 

Rob Sun reiterated key dates: 

 

• List important dates: 

o Advertisement Date on HIePRO - 8/18/2026 

o Pre-Bid Meeting date and time - 8/25/2026 at 900am via MS Teams 

o RFI Deadline date - 9/04/2026 at 200pm 

o Bids Due date - 9/15/2026 at 200pm 

• Ask if participants have any questions.  

 

The meeting adjourned when the prospective bidders had no additional comments at 9:11 a.m. 
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