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STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

AIRPORTS  

ADDENDUM NO. 1 
FOR 

REPAIR OF ASPHALT CONCRETE PAVEMENT 
AT VARIOUS OAHU DISTRICT AIRPORTS 

ISLAND OF OAHU 
STATE PROJECT NO. BO1740-73, BO2721-73, BO4722-73 

SEPTEMBER 16, 2026 

The following is provided for information: 

A. PRE-BID MEETING MINUTES

1. The attached PRE-BID MEETING MINUTES and ATTENDANCE 
SHEET are provided for information.

B. RESPONSES TO REQUESTS FOR INFORMATION (RFIs/QUESTIONS)

1. The attached RESPONSES TO REQUESTS FOR INFORMATION are 
provided for information.

Please acknowledge receipt of this ADDENDUM NO. 1 by recording the date of its receipt in 
the space provided on PAGE PF-4 of the Proposal. 

________________________________ 
     MALCOM SMITH 

   Oahu District Manager 

https://stateofhawaii.na1.adobesign.com/verifier?tx=CBJCHBCAABAAd_NZrIvT9Dprac_Qxjs6Tb44lhSfkY-M


PRE-BID MEETING MINUTES 

STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

AIRPORTS DIVISION 

Project: Repair of Asphalt Concrete Pavement 
at Various Oahu District Airports 

Project No. BO1740-73, BO2721-73, BO4722-73 
Date: September 3, 2026 - 9:00 AM 
Location: Terminal No. 2 Tower, 5th Floor 

BID DATE: October 5, 2026 
Online - HIePRO 

1. Project Locations
• Daniel K. Inouye International Airport (HNL)
• Kalaeloa Airport (JRF)
• Kawaihapai (Dillingham) Airfield (HDH)

2. General Requirements
• Contract Period is 1096 days (3 years).
• General engineering “A” license or Specialty C-3 or C-3a license.
• Bid Bond: $175,000.00
• Performance/Payment Bond: $3,500,000.00
• Work will be on an open end, “as needed” basis.
• Contractor shall be familiar with FAA requirements.
• $5,000,000.00 Vehicle Liability Insurance
• $1,000,000.00 General Liability Insurance

3. Section 01000 - Description of Work
• All employees shall be properly badged.
• AOA Driver requirements (Ramp and Movement Area License).
• Communication devices.
• Construction lighting
• AOA traffic control

4. New Work items
• Survey and Stakeout
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• Asphalt Underlayer Geogrid
• Asphalt Interlayer Grid (GG8511TF and GG8512TF)
• Rapid Repair Asphalt Interlayer Grid.
• Rapid Repair Asphalt Interlayer Paving Mat
• Rapid Cure Seal Cost

Questions / Comments: 
Question period will end on September 10th on HIePRO. 

• Specifications have been updated to be consistent with other Districts pavement
repair contracts to include additional work items.

• Contractors were reminded of submittal requirements for apprenticeship
program preference.

• Contractors were reminded to submit any detailed questions via HIePRO for a
written response.

Meeting adjourned at 9:20 am. 
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Questions for solicitation: B27000232 BO1740-73, BO2721-73, BO4722-73 
REPAIR ASPHALT CONCRETE PAVEMENT 

09/10/2026 

1. The Proposal Schedule establishes multiple quantity ranges for the principal work
items, while the quantities shown are stated to be for bidding purposes only and are
not guaranteed. To assist bidders in developing unit prices that reasonably account for
the anticipated scale of the work, please identify the Department’s anticipated typical
size and frequency of individual work orders. In particular, should bidders anticipate
primarily small isolated repair assignments, larger planned paving operations, or a
combination of both?

Work for this contract is on an “as-needed” basis and may vary in size from small to large 
areas depending upon the repair needed. The proposal schedule establishes quantity 
ranges to allow varying sizes/quantity of work for each work order. 

2. Should bidders anticipate that individual work orders will generally combine
multiple related bid items and repair locations into a single mobilization and work
operation, or may HDOT issue work orders consisting of a single bid item, a single
repair location, or a relatively small quantity of work?

Work for this contract is on an “as-needed” basis and may vary in size from small to large 
areas depending upon the repair needed. The proposal schedule establishes quantity 
ranges to allow varying sizes/quantity of work for each work order. A work order may consist 
of an individual work item of the lowest bid quantity. 

3. Will HDOT establish a minimum dollar value, minimum quantity, or other minimum
level of work for an individual work order? If not, should bidders assume that any
individual bid item may be ordered independently in quantities falling within the
lowest applicable quantity range?

Work for this contract is on an “as-needed” basis and may vary in size from small to large 
areas depending upon the repair needed. The proposal schedule establishes quantity 
ranges to allow varying sizes/quantity of work for each work order. A work order may consist 
of an individual work item of the lowest bid quantity. 
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4. The Solicitation requires bidders to establish unit prices for individual work items
across various quantity ranges, while the size, location, and combination of work
included in future work orders are not known at the time of bid. As currently
structured, bidders must account within the unit prices for work-order-specific fixed
costs such as mobilization, supervision, traffic control setup, quality control/testing,
airport access requirements, and other startup costs.  Would HDOT consider
establishing a separate Mobilization/Work Order bid item, payable for each
independently issued work order or mobilization, or alternatively an allowance item
for these fixed costs? Separating work-order-specific fixed costs from quantity-
dependent production costs would reduce the need to embed fixed-cost
contingencies throughout the unit-price schedule and may result in more competitive
unit pricing and lower overall cost to the State.

This project has been developed to remain consistent with other Airport pavement repair 
projects. All costs shall be considered incidental to the various work items. 

5. If a single work order includes the same bid item at multiple noncontiguous repair
locations, will the applicable quantity range be determined using the aggregate
quantity of that bid item included in the work order, or separately for each
noncontiguous repair location?

Work orders are typically processed for work in one general area. 

6. Please identify the anticipated advance notice between authorization of a routine
work order and the required commencement of field work. Please also identify any
different response-time requirement applicable to emergency or urgent pavement
repairs.

All asphalt repairs will be considered as “urgent” repair. Advance notice will be dependent 
urgency of the repairs needed and coordination for the necessary work. Typically, response 
times for work will be several days to a week.  

7. For purposes of establishing bid unit prices, please identify the work window
bidders should assume for typical planned pavement repair work at each airport,
including whether such work is generally expected to be performed during daytime,
nighttime, or limited airfield closure periods.

Work windows may vary between day and night work dependent upon Airport Operations. 
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8. We are submitting TuffTex Materials products as available products to the Project
Manager as specified in the solicitation

Materials submittal will be reviewed at a later date. All products shall meet the 
requirements established in the specifications. 


		2026-09-12T01:14:05+0000
	Certified by Adobe Acrobat Sign




