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SECTION ONE — INTRODUCTION AND SIGNIFICANT DATES

11 DEFINITIONS

Addenda

AG

AG Conditions

Bid

Bidder

COGS

Contractor

DCCA

HAR

HCE

HlePRO

HRS

IFB

NTP

SPO
STATE

Work

A written document issued by the HCDA during the solicitation period
establishing changes to the IFB

State of Hawalii, Department of the Attorney General

State of Hawaii, Department of the Attorney General, AG-008 103D
General Conditions

The Bidder’s offer to provide the requested goods and/or services as
specified under this IFB

Any individual, partnership, firm, corporation, joint venture, or
other entity submitting directly or through a duly authorized
representative or agent, a bid for the goods, services, or
construction contemplated

Certificate of Good Standing

The Bidder awarded a contract under this electronic IFB

State of Hawaii, Department Commerce and Consumer Affairs
Hawaii Administrative Rules

Hawaii Compliance Express

State of Hawaii Electronic Procurement System

Hawaii Revised Statutes

Invitation for Bids, referring to all documents, whether attached or
incorporated by reference, utilized for soliciting bids

Notice to Proceed

State of Hawaii Procurement Office

State of Hawaii, including its departments, agencies, and political
subdivisions

All tasks and related goods and services relating to completion of the
project set forth in this IFB

Honuakaha Hot Water Return System Modification
IFB HCDA-CIP-2026-04



1.2 INTRODUCTION

The Hawai‘i Community Development Authority (“HCDA”), a body corporate and public
instrumentality of the State of Hawai‘i, administratively attached to the State of Hawai‘i’s
Department of Business, Economic Development & Tourism, is the owner of one hundred fifty-
one (151) residential apartment units within the Honuakaha Affordable Housing Complex
(“Honuakaha”).

Honuakaha is located at 545 Queen Street, Honolulu Hawai‘i 96813, identified as O‘ahu Tax
Map Key (1) 2-1-031:021. The Work required under this IFB is limited to modifications to the
domestic tankless hot water return system servicing the 151 HCDA-owned residential units;
however, portions of the Work may occur within or affect certain common elements and
common areas of the broader Honuakaha complex. For the purposes of this IFB, the term
“Premises” refers to the HCDA-owned residential units and the common elements and common
areas of Honuakaha affected by the Work.

The HCDA requires the services of a licensed C-37 Plumbing Contractor (hereinafter
“Contractor”) to provide all necessary services to complete the Honuakaha Hot Water Return
System Modifications (the “Project”).

1.3 PROCUREMENT SCHEDULE

HIePRO Posting/Procurement Notice System: Monday, October 26, 2026
Pre-Bid Conference and Site Visit
HCDA Office — 1% Floor Community Room
Wednesday, October 28, 2026
547 Queen Street, Honolulu, HI 96813 10:30 am. HST
No on-site parking; street parking available
Deadline to Submit Written Inquiries: Friday, October 30, 2026
3:00 p.m. HST
Response to Written Inquiries: Wednesday, November 4, 2026
3:00 p.m. HST
Deadline for Solicitation: Friday, November 13, 2026
3:00 p.m. HST
Anticipated Award Date: Friday, November 20, 2026

The HCDA reserves the right to amend or revise the timetable without prior written notice when
itis in the best interest of the HCDA. The schedule represents the HCDA’s best estimate of the
schedule that will be followed.

Honuakaha Hot Water Return System Modification
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1.4  POINT OF CONTACT

The HCDA is the issuing office for this Invitation for Bids (hereinafter “IFB”’) and all subsequent
addenda relating to it. HCDA Capital Improvement Program (“CIP”) staff is responsible for the
procurement and award process for this IFB as well as administering and monitoring the contract
post-award.

The HCDA Point of Contact for this IFB is Charlyn Ontai, Program Specialist, or her designated
representative, either of whom may be contacted at:

Phone: (808) 594-0300

Fax: (808) 594-0299
Email: dbedt.hcda.contact@hawaii.gov

END OF SECTION
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SECTION TWO - SPECIFICATIONS

21 PROJECT SUMMARY

Project: Honuakaha Hot Water Return System Modification
Purpose: Modify and improve the domestic tankless hot water return system and

associated components to improve system performance and reliability.

Location: 545 Queen Street, Honolulu, Hawai‘i

Contract Type: Lump Sum Construction Contract

Contract Term: Six (6) months from Notice to Proceed

Building Status: Occupied residential building. The building will remain occupied

throughout construction.

Contractor License: State of Hawaii C-37 Plumbing Contractor

Major Work Items:  The Work generally includes, but is not limited to, modifications to the
domestic hot water return piping and associated components, including
valves, supports, insulation, wall and shaft access openings, fire rated
access panels, firestopping, restoration of disturbed surfaces and finishes,
testing, startup, and commissioning.

Notice to Proceed:  The Notice to Proceed will be issued following contract execution and
issuance of the required permit.

2.2 BACKGROUND

The tankless domestic hot water system serving the 151 HCDA-owned rental units was installed
in 2021. Since installation, recurring issues have been reported, including inconsistent hot water
delivery, delayed hot water circulation, and system malfunctions. Despite interim adjustments
and repair efforts, the system continues to underperform, requiring additional modifications to
improve system performance and reliability.

2.3 SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment, supervision, tools, transportation,
protection, and incidentals necessary to complete the Project (hereinafter referred to as the
“Work™) in accordance with the plans, specifications, exhibits, attachments, and requirements
stated in this IFB.

The Work generally consists of modifications to the tankless domestic hot water return (“HWR”)

system serving the HCDA-owned rental units, including piping modifications associated with

Honuakaha Hot Water Return System Modification
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twenty-five (25) second-floor residential units and a third-floor residential unit located above the
second-floor Recreation Room, as identified in the drawings.

The Work includes, but is not limited to, installation and modification of hot water return piping
and associated valves, fittings, supports, insulation, and related components; wall and shaft
access openings; installation of fire-rated access panels; firestopping; restoration of disturbed
surfaces and finishes; and testing, startup, and commissioning.

The Work shall also include modifications within the P2 parking garage level, vertical utility
pathways, trash chute/mechanical access rooms, and rooftop mechanical equipment areas, as
applicable, all in accordance with the drawings and specifications attached hereto as Exhibits A,

B, and C.

2.3.1 PROJECT REQUIREMENTS

The Work shall include, but not be limited to, the following:

a.

Modification of the domestic HWR piping system and associated components
in accordance with the plans and specifications referenced herein and attached
hereto.

At third floor unit above the second-floor Recreation Room, install a new '4”
hot water return line at the bottom of the existing hot water stack and connect
to adjacent unit’s hot water stack. Patch and repair all affected wall openings
to match existing finish.

Coordination with HCDA and its designated representatives regarding access
to residential units and common areas, shutdowns, outages, and construction
activities.

Temporary shutdowns and restoration of domestic hot water service as
necessary to complete the Work. The Contractor shall minimize service
interruptions to occupied residential units to the greatest extent practicable.

Protection of existing building finishes, common areas, utilities, equipment,
and occupied areas during construction.

Provide and install new fire-rated access panels as indicated in the plans and
specifications.

Restoration or repair of any existing finishes, walls, ceilings, flooring, piping
insulation, or other building components damaged or removed during
construction activities. All restored finishes shall match adjacent existing
surfaces and finishes to the greatest extent practicable.

Testing, startup, and commissioning of the modified domestic hot water return
system.

Pressure testing, flushing, balancing, and verification of proper circulation and
operation of the modified domestic hot water return system.

Honuakaha Hot Water Return System Modification
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Disinfection or chlorination of piping systems where required by applicable
code, regulation, or permitting authority.

Removal of demolished materials, construction debris, excess materials,
equipment, packaging, and other waste generated by the Work. All such
materials shall be lawfully disposed of off-site by the Contractor. Use of
Honuakaha refuse containers, dumpsters, recycling bins, or other waste
disposal facilities is prohibited unless expressly authorized in writing by the
HCDA.

Coordination with the HCDA’s construction administrator and engineering
design consultants, as applicable.

. Compliance with all applicable federal, state, and county laws, regulations,

codes, permit requirements, and safety requirements.

Additional detail regarding the Work is provided in the plans, specifications, exhibits and
attachments attached hereto and incorporated herein.

2.3.2 OCCUPIED FACILITY REQUIREMENTS

Honuakaha is an occupied residential building with residents of varying ages. The HCDA-
owned residential units served by the domestic hot water system include a substantial
elderly tenant population. Portions of the Work will require access to occupied residential
units, including opening and restoring walls, and may involve temporary interruptions to
domestic hot water service. The Contractor shall perform the Work in a manner that
minimizes disruption to residents and building operations.

a. The Contractor shall provide HCDA with a minimum of seventy-two (72)

hours' prior notice before activities affecting resident access or involving other
significant disruptions, except for utility interruptions addressed under Section
2.3.3, Utility Shutdowns. HCDA will coordinate any required notifications to
affected residents.

. The Contractor shall coordinate all Work with HCDA. Except as otherwise

approved in writing by HCDA, Work resulting in noise or disruption shall not
commence before 8:00 a.m. or continue after 10:00 p.m. Work involving
excessive noise, restricted access, vibration, odors, or other significant
disruptions shall be coordinated with HCDA in accordance with subsection (a)
above. HCDA may impose additional restrictions on work hours or activities as
reasonably necessary to minimize disruption to residents.

The Contractor shall maintain safe vehicle and pedestrian access at all times.

Contractor vehicles shall park only in areas designated or approved by HCDA
or the Association of Apartment Owners of Honuakaha ("AOAQ"). Contractor
vehicles shall not occupy resident, accessible, loading, or other restricted
parking spaces unless specifically authorized. Each Contractor vehicle shall
prominently display a valid vendor parking permit issued by the AOAO or, if a
permit is not required, clearly display the Contractor's company name and

Honuakaha Hot Water Return System Modification
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contact information on the vehicle or on a placard placed on the dashboard.
The Contractor shall comply with all parking restrictions and traffic control
requirements established for the Premises.

e. The Contractor shall comply with all HCDA and Honuakaha building access
and security procedures.

f.  The Contractor shall maintain all Work areas in a clean, safe, and orderly
condition, including implementing appropriate measures to control dust, debris,
noise, vibration, and odors and to protect residents and their personal property.

2.3.3 UTILITY SHUTDOWNS

All planned domestic hot water shutdowns and other utility interruptions shall be
coordinated in advance with HCDA. Except in emergencies, the Contractor shall provide
HCDA with a minimum of seventy-two (72) hours' prior notice before any planned
shutdown or interruption. HCDA may require additional advance notice when reasonably
necessary to facilitate resident notification or building operations. HCDA will coordinate
any required notifications to residents and other affected parties.

The Contractor shall identify the anticipated date, time, duration, and areas affected by
each planned utility interruption and obtain HCDA's approval prior to proceeding with
the shutdown.

The Contractor shall plan and sequence the Work to minimize the frequency and duration
of utility interruptions, particularly domestic hot water outages affecting occupied
residential units. All interrupted services shall be restored as promptly as practicable.
Shutdowns shall not exceed the duration reasonably necessary to complete the affected
Work, unless otherwise approved by HCDA.

2.3.4 SAFETY AND ENVIRONMENTAL

a. The Contractor shall be solely responsible for maintaining a safe work site and
complying with all applicable OSHA requirements and safety regulations.

b. The Contractor shall maintain appropriate dust, noise, odor, vibration, and
debris control measures throughout the Project.

c. The Contractor shall comply with all applicable federal, state, and county
environmental laws and regulations.

d. The Contractor shall be responsible for securing all work areas, materials, and
equipment against theft, vandalism, or unauthorized access.

e. The Contractor shall immediately report any hazardous condition, water
intrusion, utility interruption, or property damage to HCDA in writing.

Honuakaha Hot Water Return System Modification
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2.3.5 PERMITS

The Project's building permit application (BP-2026-4568) has been approved for issuance
by the City and County of Honolulu Department of Planning and Permitting (DPP). The
building permit issuance fee is currently $982.00.

The successful Contractor shall be responsible for:

e Payment of the building permit issuance fee, which shall be included in the
Contractor’s Lump Sum Bid Price and separately identified on the Bid Form;

e Completion and submission of all required contractor documentation,
including the Contractor’s Statement Form and Specialty Contractor Form

(DPP-35), as applicable;
e Establishing or maintaining the necessary HNL Build account(s);
e Obtaining the issued building permit no later than January 23, 2027,

e Compliance with all permit conditions, including required inspections and
permit closeout; and

e Coordination with HCDA and its engineering design consultant regarding
permit revisions (if required), supplemental information, and other matters
necessary for permit compliance and closeout.

HCDA shall be responsible for providing any required owner or owner's representative
signatures.

Construction activities shall not commence until the Contractor has obtained the issued
building permit and HCDA has issued a written Notice to Proceed.

The Contractor shall provide all product data, shop drawings, certifications, and other
information necessary to support permit compliance and closeout.

Any changes to the Work required by permit conditions, agency requirements, or
unforeseen field conditions shall be addressed in accordance with the applicable
provisions of the Contract.

2.3.6 AREA OF WORK

The Work will occur within an occupied residential building and associated common
areas. Construction activities will occur within the P2 parking level, common area trash
chute/mechanical access rooms located on each residential floor, vertical utility
pathways, rooftop mechanical equipment areas, and designated residential units on the
second and third floors, including occupied and vacant units.

Honuakaha Hot Water Return System Modification
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The Contractor shall coordinate access to all work areas, including individual residential
units, with HCDA and property management and shall minimize disruption to residents,
building operations, and common area usage.

The Contractor shall implement appropriate dust and debris containment measures when
performing work within residential units, including the use of protective coverings,
temporary barriers, or other suitable methods to prevent dust, debris, and construction
materials from spreading beyond the immediate work area. The Contractor shall protect
existing finishes, furnishings, and personal property from damage or contamination
during construction.

At the end of each working day, the Contractor shall clean all affected work areas,
including residential units, and remove construction dust, debris, and waste materials. All
openings and disturbed areas within occupied residential units shall be properly secured
and protected whenever work is not actively being performed. Tools and materials shall
not be left within occupied units without prior authorization from HCDA and property
management.

All costs associated with protection, dust and debris containment, daily cleanup, and
securing work areas shall be included in the Contractor's Lump Sum Bid Price.

2.3.7 STAGING AREA

HCDA anticipates making up to two (2) adjacent vacant parking stalls on the P2 parking
level available to the Contractor for temporary construction staging and storage, subject
to availability and prior approval by HCDA. The specific location of the stalls shall be
determined by HCDA.

The Contractor shall be responsible for securing any approved staging area, including
providing temporary fencing, barricades, or other appropriate security measures to
prevent unauthorized access to construction materials, tools, and equipment. All items
left on the Premises are at the sole risk of the Contractor. All costs associated with
establishing, securing, maintaining, and removing the temporary staging area shall be
included in the Contractor's Lump Sum Bid Price. The Contractor shall maintain the
staging area in a safe, orderly, and secure condition throughout construction.

Any additional staging or storage requirements shall be the responsibility of the
Contractor.

The Contractor shall coordinate all material storage, equipment placement, deliveries,
and staging activities with HCDA and property management. Storage of materials, tools,
or equipment within residential units or other unauthorized areas shall not be permitted
without prior approval by HCDA.

The Contractor shall not obstruct building access, parking circulation, walkways, exits,
fire lanes, or required paths of travel.

Honuakaha Hot Water Return System Modification

IFB HCDA-CIP-2026-04



24

Upon completion of the Work, the Contractor shall remove all temporary staging
facilities and restore the staging area to its preconstruction condition, reasonable wear
and tear excepted.

All costs associated with establishing, securing, maintaining, removing, and restoring the
temporary staging area shall be included in the Contractor's Lump Sum Bid Price.

2.3.8 POST CONSTRUCTION
Upon completion of the Work, the Contractor shall provide:

a. As-built drawings reflecting field changes made during construction;

b. Product data, warranties, and maintenance information for installed equipment
and materials;

Final testing and commissioning documentation; and

d. Any required closeout documentation identified in the attached plans,
specifications, exhibits, attachments, and addenda incorporated herein.

Electronic copies shall be provided in formats acceptable to HCDA.

PRE-CONSTRUCTION REQUIREMENTS

Prior to commencing the Work, the Contractor shall comply with the following requirements.

241 PRE-CONSTRUCTION SUBMITTALS

Prior to commencing Work, the Contractor shall submit the following, unless otherwise
approved by HCDA:

1. Construction Schedule identifying the anticipated sequence and duration of
construction activities.

2. Schedule of Values allocating the contract price among the major components of
the Work. The Schedule of Values shall total the contract price and shall be in
sufficient detail to support review of progress payment requests. HCDA may
require revisions if the Schedule of Values does not reasonably represent the Work
as determined by HCDA in its sole discretion.

3. Utility Shutdown Plan identifying the anticipated domestic hot water shutdowns,
estimated duration, and proposed sequencing of the Work. Actual shutdowns shall
be coordinated with and approved by HCDA in accordance with the contract
documents.

4. Product Data and Shop Drawings as required by Exhibits B and C.

Honuakaha Hot Water Return System Modification
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5. Any additional information reasonably requested by HCDA for administration of
the Contract.

Review of the Contractor's submittals by HCDA shall not relieve the Contractor of
responsibility for the accuracy, completeness, or compliance of the submitted information
with the contract documents.

2.4.2 CONSTRUCTION SCHEDULE UPDATES

The Contractor shall provide an updated Construction Schedule whenever requested by
HCDA or whenever the approved schedule no longer accurately reflects the progress of
the Work.

The Contractor shall promptly notify HCDA of any anticipated delays that may affect the
Project completion time.

2.5 SUBCONTRACTORS

The Contractor is allowed to hire subcontractors as needed to perform any specialized service(s)
that the Contractor cannot perform for themselves either because the Contractor does not directly
offer the service, or the service requires a skill that the Contractor and its personnel do not
possess. The Contractor is solely responsible for ensuring that the subcontractor(s) have all
necessary licenses, tax certifications, permits and/or certificates to perform the Work.

The HCDA reserves the right to pre-approve all subcontractors in writing and shall require the
Contractor to replace any subcontractors found to be unacceptable. The HCDA also reserves the
right to condition its approval of any subcontractor on the subcontractor’s compliance with the
terms and conditions contained herein. The Contractor shall be the subcontractor’s sole point of
contact and shall oversee all services performed by the subcontractor, including supervision of
subcontractor’s work and payment of any and all charges resulting from the work. The
Contractor shall be responsible for all Work set forth in Section 2.3 Scope of Work, regardless of
if the primary Contractor or a subcontractor performs them.

The Contractor must request written permission from the HCDA prior to hiring or delegating any
services to a subcontractor and shall not delegate any services to any subcontractor without prior
written approval from the HCDA. The Contractor shall be responsible for all expenses incurred
if written approval is not obtained from the HCDA prior to work commencing.

For work performed by subcontractors, the Contractor’s allowance on the subcontract costs shall
not exceed ten percent (10%), consistent with Section SP 5 of the Special Provisions
(Attachment 5). The Contractor shall substantiate subcontract costs by submitting a copy of the
subcontractor’s proposal or invoice to the HCDA.

Honuakaha Hot Water Return System Modification
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26 WORKBY OTHERS

The HCDA has retained Mechanical Enterprises, Inc. (MEI) to provide engineering design
services for the Project and Bowers + Kubota to provide construction administration services.

Either the HCDA or Honuakaha may retain other contractors, consultants, vendors or service
providers to perform work at the property outside of the Contractor’s Work identified in this IFB
at any time during the Project. The Contractor shall neither obstruct nor interfere with the work
performed by others.

2.7 CONTRACT TERM

The contract shall be for a period of six (6) consecutive months from the date of the Notice to
Proceed (“NTP”) issued by HCDA, unless earlier terminated or extended as provided herein.

END OF SECTION
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SECTION THREE - REQUIREMENTS
3.1 GENERAL REQUIREMENTS

1. Performance of Work

A. The Contractor shall perform all Work in accordance with the contract documents and
all applicable federal, state, and county laws, rules, regulations, and industry best
practice.

B. The Contractor shall provide sufficient qualified personnel, supervision, equipment,
and resources necessary to complete the Work within the Contract term.

C. The Contractor shall obtain and maintain all licenses, permits, certifications, and
approvals required to perform the Work.

D. All personnel employed by the Contractor and its subcontractors shall be properly
trained and wear company uniforms as supplied by the Contractor. The Contractor
shall be responsible for all safety training of its employees or subcontractors.

E. All Work performed by the Contractor and its subcontractors shall be performed in a
manner safe to the public and its employees and in accordance with the State of
Hawaii Occupational Safety and Health Division (HIOSH) standards. All equipment
shall be in good working condition and operated in accordance with manufacturer’s
instructions and in a safe manner with all appropriate safety devices in place.

2. Safety Requirements

A. The Contractor shall be solely responsible for the safety of its employees,
subcontractors, residents, the public, Honuakaha personnel, and the Work during
construction.

B. The Contractor shall comply with all applicable HIOSH requirements and shall
ensure that personnel are properly trained and equipped to safely perform the Work.

3. Contractor Responsibility

A. The Contractor shall be responsible for all acts and omissions of its employees,
subcontractors, suppliers, and other persons performing Work under the Contract.

B. The Contractor shall provide and maintain sufficient qualified personnel and
equipment to ensure the timely and continuous performance of the Work. The
Contractor shall be solely responsible for maintaining adequate staffing and
continuity of operations in the event of employee illness, emergencies, vacancies, or
other staffing shortages. The Contractor shall not rely upon HCDA personnel to
supplement its workforce or perform any portion of the Work.

C. The Contractor shall provide HCDA with current contact information for its Project
Manager or Superintendent and designated emergency contacts. The Contractor shall

Honuakaha Hot Water Return System Modification
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respond to HCDA emergency calls or requests within one (1) hour of the initial
notification.

D. The Contractor shall maintain order among its employees and subcontractors and
ensure compliance with all applicable rules and regulations. The Contractor and its
employees and subcontractors shall conduct themselves in a courteous and
professional manner when interacting with HCDA personnel, residents, visitors, and
the general public.

E. The Contractor shall be responsible for repairing or replacing, at no additional cost to
HCDA, any damage to the Premises or to the personal property of residents, tenants,
visitors, or others resulting from the actions or operations of the Contractor or its
subcontractor(s). This includes, but is not limited to, damage to vehicles, equipment,
building finishes, hallways, exterior walls, common areas, and other property. If the
Contractor fails to complete the required repairs or replacements to HCDA's
satisfaction, HCDA reserves the right to arrange for such repairs or replacements, and
all associated costs shall be solely the responsibility of the Contractor.

3.2 DUE CARE AND DILIGENCE

1. The Contractor shall exercise due care and diligence while entering, occupying, and
performing Work on the Premises and shall conduct all operations in a manner that protects
residents, visitors, HCDA personnel, the public, and property. Neither the Contractor nor
persons hired by the Contractor, shall make or cause any waste, nuisance, or any other
unlawful, improper, or offensive use of the Premises.

2. The Contractor shall provide and maintain appropriate safety measures, including signage,
barricades, cones, barriers, or other protective devices, whenever Work may affect pedestrian
or vehicular traffic or create potentially hazardous conditions.

3. The Contractor's access to the Premises shall be limited to those areas reasonably necessary
to perform the Work. The Contractor shall conduct all operations in a lawful, safe, and
professional manner and in accordance with all applicable federal, state, and local laws and
regulations. The Contractor shall not permit the Premises to be used for any illegal purpose,
immoral or indecent activity, or lodging or sleeping purpose, nor shall the Contractor’s use of
the Premises be in support of any policy which discriminates against anyone based upon
race, creed, sex, color, national origin, religion, marital status, familial status, ancestry,
physical handicap, disability, or age.

3.3 ELECTRONIC PROCUREMENT

The State has established the HIePRO System to promote an open and transparent system for
vendors to compete for state contracts electronically. Bidders interested in responding to this IFB
must be registered on HIePRO. Registration information is available at the State Procurement
Office (“SPO”) website: https://hiepro.ehawaii.gov/welcome.html; select HIePRO Vendor
Registration and then VVendor Registration Guide.
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The HCDA is using HIePRO to issue this IFB, receive Bids, and issue Addenda to the IFB.
Addenda and the other information and materials shall be provided by the HCDA through
HIePRO.

As part of this procurement process, Bidders are informed that awards made for this solicitation,
if any, shall be done through HIePRO and shall, therefore, be subject to a mandatory .75%
(.0075) transaction fee, not to exceed $5,000 for the total contract term. The mandatory fee
(.75%) is applicable for awards to Hawaii government agencies only, calculated on a quarterly
basis for the first year only. This transaction fee shall be based on the total sales made against
this contract, payable to Hawaii Information Consortium, LLC (“HIC”), the vendor
administering HIePRO.

3.4 CAMPAIGN CONTRIBUTIONS BY STATE AND COUNTY CONTRACTORS

Bidders should be aware that if awarded the contract, Section 11-355, HRS, prohibits campaign
contributions from State or County government contractors during the contract term and any
extension terms if the contractors are paid with funds appropriated by a legislative body.

3.5 STATUTORY REQUIREMENTS OF SECTION 103-55.5, HRS

The Bidder is advised that Section 103-55.5, Hawaii Revised Statutes (HRS), requires bidders
entering into contracts for the construction of public works projects exceeding $2,000, which are
subject to HRS Chapter 104, to certify their intent to comply with the requirements of Chapter
104.

Pursuant to Section 103-55.5, HRS, the Contractor shall ensure that individuals engaged in the
performance of the Contract at the job site are paid:

1. Not less than the prevailing wages determined by the Director of Labor and Industrial
Relations for the corresponding classifications of laborers and mechanics employed on
public works projects; and

2. Overtime compensation at one and one-half times the basic hourly rate plus fringe
benefits for hours worked on Saturdays, Sundays, or legal holidays of the State, or in
excess of eight hours on any other day.

The Contractor shall also comply with all applicable federal and State laws relating to workers'
compensation, unemployment compensation, payment of wages, and safety.

The Bidder shall be responsible for determining the applicable prevailing wage rates established
by the State of Hawaii Department of Labor and Industrial Relations pursuant to HRS Chapter
104 and shall include all applicable wage and fringe benefit costs in its Bid.

The Bidder shall submit a signed Wage Certificate pursuant to Section 103-55.5, HRS, as
provided in Attachment 1 — Offer and Bid Form.
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The Contractor shall comply with the applicable requirements of HRS Chapter 104 throughout
the performance of the Contract.

3.6 STATUTORY REQUIREMENTS OF CHAPTER 103B, HRS

Chapter 103B, HRS, is amended by Act 192, Session Laws of Hawaii 2011, and is applicable to
this Project.

Pursuant to Chapter 103B, HRS, a minimum of eighty percent (80%) of the workforce employed
on the Project by the Contractor and its subcontractors shall be Hawaii residents.

The Contractor shall comply with all applicable requirements of Chapter 103B, HRS, including
any reporting or certification requirements imposed by law.

3.7 COMPLIANCE WITH SECTION 103D-310(c), HRS

As a condition of award, the successful Bidder shall comply with Section 103D-310(c), HRS,
requiring that an entity doing business in the State be registered to do business in the State of
Hawalii, as applicable.

The Contractor shall submit a Certificate of Good Standing (“COGS”) issued by the State of
Hawaii Department of Commerce and Consumer Affairs (“DCCA”), Business Registration
Division (“BREG”). The certificate shall be current and valid at the time it is submitted to the
HCDA. A photocopy or electronic copy of the certificate is acceptable.

A sole proprietorship is not required to register with BREG and therefore is not required to
submit a COGS.

3.8  WAGE AND PAYROLL RECORDS

The Contractor shall maintain accurate wage and payroll records for all employees performing
Work under the Contract and shall submit certified payroll records in accordance with the
requirements of Chapter 104, Hawaii Revised Statutes (HRS), and applicable administrative
rules.

The Contractor shall make such records available to HCDA upon request for purposes of
verifying compliance with HRS Chapter 104 and shall be responsible for ensuring that all
subcontractors comply with the applicable prevailing wage and certified payroll requirements.

3.9 LIABILITY INSURANCE

The Contractor shall maintain in full force and effect during the life of the contract, liability and
property damage insurance on an occurrence basis to protect the Contractor and its
subcontractors, if any, from claims for damages for personal injury, accidental death and
property damage which may arise from operations under the contract, whether such operations
be by the Contractor or by a subcontractor or anyone directly or indirectly employed by either of
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them. If any subcontractor is involved in the performance of the contract, the insurance policy or
policies shall name the subcontractor as an additional insured.

If any subcontractor is involved in the performance of the Contract, the Contractor shall ensure
that subcontractor operations are covered either under the Contractor’s required insurance
policies or under separate subcontractor insurance policies meeting the requirements herein. It is
understood that a subcontractor's insurance policy or policies are in addition to the Contractor's
own policy or policies.

The Contractor, where appropriate, shall provide the following minimum insurance coverage(s)
and limit(s):

Commercial General Liability:
$1,000,000 per occurrence and $2,000,000 in the aggregate
$1,000,000 Completed Operations Aggregate Limit
$1,000,000 Each Occurrence Limit
$1,000,000 Personal & Advertising Limit

Umbrella Liability:
$2,000,000 Aggregate (optional if other limits cannot be met)

Worker’s Compensation:
Coverage A: As required by Hawaii Laws
Coverage B: Employer’s Liability
$1,000,000 Bodily Injury by Accident Each Accident
$1,000,000 Bodily Injury by Disease
$1,000,000 Policy Limit and $1,000,000 Each Employee

Automobile:
$2,000,000 combined single limit OR $1,000,000 bodily injury per person,
$1,000,000 bodily injury per accident, and $1,000,000 property damage per
accident.

Each insurance policy required by the contract shall contain the following clauses:

1. “This insurance shall not be canceled, limited in scope of coverage or non-
renewed until after thirty (30) days written notice has been given to the
Hawaii Community Development Authority, 547 Queen Street, Honolulu,
Hawaii 96813.”

2. “The State of Hawaii and Hawaii Community Development Authority, their
respective elected officials, officers, directors, members, employees, agents,
and volunteers are added as additional insureds with respect to operations
performed for the Hawaii Community Development Authority/State of
Hawaii."
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3. “Itis agreed that any insurance maintained by the State of Hawaii will apply
in excess of and shall not contribute toward insurance provided by this
policy.”

The minimum insurance required shall be in full compliance with the Hawaii Insurance Code
throughout the entire contract term and any extension term.

Upon the Contractor's execution of the contract, the Contractor agrees to deposit with the HCDA
certificate(s) of insurance to evidence compliance with the insurance provisions of the contract
and to keep such insurance in effect during the entire term of the contract. The Contractor shall
provide certificates of insurance and endorsements evidencing the required coverage. The
Contractor shall also provide a copy of the policy or policies.

Failure of the Contractor to provide its policy(ies) and to keep in force such insurance shall be
regarded as a material default under the contract, entitling the State to exercise any or all of the
remedies provided in the contract for a default of the Contractor.

The procuring of such required insurance shall not be construed to limit the Contractor's liability
hereunder nor to fulfill the indemnification provisions and requirements of the contract.
Notwithstanding said policy or policies of insurance, the Contractor shall be obliged for the full
and total amount of any damage, injury, or loss arising out of or connected with Contractor’s
performance of the contract.

END OF SECTION
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SECTION FOUR - BID FORMAT AND INSTRUCTION
41  BIDDER QUALIFICATIONS

To assure the HCDA that the Bidder is capable of performing the Work specified herein, the
Bidder shall meet the following requirements at the time of bidding:

1. Experience: At the time of bid submittal, the Bidder shall have a minimum of five (5) years
of experience in the performance of Work similar to this project size, scope and complexity.
The Bidder shall demonstrate the ability and responsibility to meet the specifications herein.
The Bidder shall indicate its number of years of experience on the appropriate bid form page.

2. Evidence of Applicable Licenses and Certifications: At the time of bid submittal, the Bidder
shall possess a valid State of Hawaii contractor license appropriate for the Work required
under this IFB, as well as all required business and tax licenses to conduct business in the
State of Hawaii. Licenses shall be maintained in full force and effect throughout the duration
of the Contract and any approved extension period.

The Bidder or its subcontractor shall possess a valid State of Hawaii C-37 Plumbing
Contractor license.

The Work includes associated wall openings, penetrations, firestopping, and restoration of
affected surfaces. The Bidder shall be responsible for ensuring that all Work is performed by
appropriately licensed contractors or subcontractors, as required by applicable State licensing
laws and regulations.

The Bidder shall provide all applicable license numbers on the Bid Form and submit proof of
such licenses with its bid.

Failure to possess the required contractor license(s) at the time of bid submittal may result in
a determination of nonresponsibility and disqualification of the bid. Failure to submit
required licensing documentation shall be addressed in accordance with applicable
procurement requirements.

3. Office/Service Facility Location: The Bidder shall maintain an office or service presence on
the island of Oahu at the time of bidding and during the contract period from where the
Bidder conducts business during normal working hours and from where the Bidder is
accessible for requests and/or complaints.

An award will not be made to any Bidder failing to meet all of the above qualifications.
Following an award, satisfaction of these requirements shall be maintained by the Contractor
throughout the entire contract term and any extension term (if applicable).

The HCDA reserves the right to disqualify any potential Bidder if, in the HCDA’s sole
discretion, the HCDA determines that the Bidder does not have the requisite experience or
expertise to provide the Work required.
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4.2 PRE-BID CONFERENCE AND SITE INSPECTION

Prospective Bidders are encouraged to attend a pre-bid conference and site inspection on the date
and time as specified in Section 1.3 Procurement Schedule. The purpose of the pre-bid
conference and site inspection is to discuss and explain the Work as specified in Section 2 of this
IFB, explain the basis for contract award, and to allow prospective Bidders to become familiar
with existing equipment, site conditions, and the Work to be performed. The scheduled site
inspection is anticipated to be the only scheduled opportunity for prospective Bidders to view the
Project site prior to the Bid due date.

Questions will be permitted during the pre-bid conference and site inspection; however, all
verbal responses are provided for discussion purposes only and do not represent the official
position of the HCDA. The HCDA'’s official position shall be communicated only through
written addenda issued via the Hawaii State eProcurement System ("HIePRO"). Prospective
Bidders shall not rely on oral statements or other informal communications.

Because the Project is located within a secured, occupied residential facility, access to the Project
site is restricted. Site access outside the scheduled pre-bid site inspection will generally not be
available.

Prospective Bidders are strongly encouraged to attend the scheduled site inspection. A Bidder
that elects not to attend assumes full responsibility for obtaining sufficient information to prepare
its Bid and shall not be entitled to additional compensation or an adjustment of contract time
based on conditions that would have been reasonably observable during the scheduled site
inspection.

4.3  ADDENDA AND CLARIFICATIONS

The HCDA reserves the right to amend this IFB at any time prior to the solicitation closing
deadline. Any amendment to this IFB will be in the form of written addenda, and prospective
Bidders will be notified of such amendments via online posting on HIePRO. Bidders are
responsible for reviewing the information communicated via addenda prior to the submission of
their bid.

The HCDA accepts no responsibility for a prospective Bidder not receiving solicitation
documents and/or revisions to the solicitation. It is the responsibility of the prospective Bidder to
monitor HIePRO to obtain IFB addenda or other information relating to the IFB.

44  SUBMISSION OF QUESTIONS

Bidders discovering an ambiguity, inconsistency, or error when examining the bid documents or
Premises, or Bidders with questions or clarification requests, shall submit their questions in
writing via HIePRO. Verbal questions received via telephone, email or other means will not be
accepted.
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Bidders shall submit questions before the deadline for doing so as identified in Section 1.3
Procurement Schedule.

The HCDA will respond to questions via HIePRO by the date specified in Section 1.3
Procurement Schedule. The HCDA may also issue addenda in response to questions received.

4.5

1.

BID PREPARATION

Bid Form. The Bidder shall submit its respective bid under the Bidder’s legal name as
registered with DCCA. Failure to do so may delay HCDA’s review of the bid.

The Bidder’s execution of Bid Form page 1 shall constitute the Bidder’s intent to be bound
by its bid. See Attachment 1.

Tax Liability. Work to be performed under this solicitation is a business activity taxable
under Chapter 237, HRS, and Chapter 238, HRS, where applicable. Bidders are advised
that the gross receipts derived from this solicitation are subject to the 4.712% Hawaii
general excise tax (GET) imposed by Chapter 237, HRS, and, where applicable, to tangible
property imported into the State of Hawaii for resale, subject to the use tax (currently 1/2 %)
imposed by Chapter 238, HRS.

Hawaii General Excise Tax License. The Bidder shall submit its current Hawaii GET 1.D.
number in the space provided on its Bid Form where indicated, thereby attesting that the
Bidder is doing business in the State and will pay such taxes on all sales made to the State of
Hawaii.

Bid Price. The total bid price shall be inclusive of all labor, tools, equipment, supplies,
material, transportation, fees, all applicable taxes and any other costs incurred to provide the
Work as specified herein.

Bid Security. A bid security is required. A bid security shall be submitted with the Bid when
the price of a construction contract is estimated to exceed $25,000 pursuant to Section 103D-
323, HRS. The bid security shall be in the form of a bond provided by a surety company
authorized to do business in the State, or the equivalent in cash, or another form authorized
by applicable law or administrative rules. The amount of the bid security shall be not less
than five percent (5%) of the total bid amount.

The Bidder shall submit a copy of the required bid security with its bid as an attachment on
HIePRO.

Insurance. The Bidder shall maintain, or demonstrate the ability to maintain, in full force
and effect throughout the term of the Contract the insurance coverage required under
Section 3.9 Liability Insurance. Such insurance shall protect the Contractor from claims for
bodily injury, death, personal injury, and property damage arising out of operations under
the Contract, whether performed by the Contractor or by any subcontractor or person
directly or indirectly employed by the Contractor.
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The Bidder shall provide the requested insurance information on the Bid Form where
indicated and submit a current certificate of insurance (COI) and a copy of the policies with
its bid as an attachment on HIePRO. The HCDA reserves the right to request additional
insurance documentation or endorsements prior to contract execution.

7. References. The Bidder shall list on its Bid Form where indicated, a list of companies or
government agencies for which the Bidder has provided or is currently providing services
similar in nature to the Work specified herein. The HCDA reserves the right to contact the
references provided. The HCDA also reserves the right to reject any Bidder who has
performed unsatisfactorily on other jobs of a nature similar to those required by this IFB.

8. Wage Certificate. The Bidder shall complete and submit a Wage Certificate, Offer and Bid
Form page 6, with its bid, as an attachment on HIePRO, certifying its intent to comply with
the requirements of Section 103-55.5 and Chapter 104, HRS.

46  BID SUBMISSION

Bids shall be submitted and received electronically through HIePRO by the solicitation closing
deadline as specified in Section 1.3 Procurement Schedule. Bids received outside of the specified
deadline and/or by any means other than via HIePRO (i.e. hand delivery, regular postal mail,
electronic mail, etc.) shall be rejected and will not be considered for award. There shall be no
exception to this requirement.

1. Bidders are required to complete and submit all Offer and Bid Form pages provided in
Attachment 1, along with copies of applicable license(s) and proof of insurance. Bidders
are responsible for ensuring that all necessary files are attached to their bid prior to the
solicitation deadline including all required documentation relating to applicable Hawaii
procurement preference or any other applicable preferences.

2. Bidders are responsible for ensuring that all required forms and documents are attached
when submitting its bid, otherwise a responsive bid from a responsible Bidder may not
receive the award.

3. Bidders are advised that they should not wait until the last minute to submit their bid on
H1ePRO. The HCDA is not responsible for a bid that could not be submitted either in
whole or in part by the solicitation deadline due to issues with HIePRO.

Submission of a bid shall be evidence that the Bidder understands the existing conditions of the
Premises, and the Work specified herein and agrees to comply with all contract requirements,
including the terms of this IFB, AG 008-103D General Conditions, HCDA General Provisions
for Construction Contracts, and Special Provisions (Attachments 2, 3, and 5 respectively). No
additional compensation will be made for any misunderstanding or error regarding conditions at
the Premises or the amount and/or type of work to be performed.
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47  CERTIFICATION OF INDEPENDENT COST DETERMINATION
By submission of a bid in response to this IFB, the Bidder certifies as follows:

1. The costs in its bid have been arrived at independently, without consultation,
communication, or agreement with any other Bidder, as to any matter relating to such
costs for the purpose of restricting competition.

2. Unless otherwise required by law, the costs in its bid have not been knowingly disclosed
by the Bidder prior to award, directly or indirectly, to any other Bidder or competitor
prior to the award of the contract.

3. No other attempt has been made or will be made by the Bidder to induce any other person
or firm to submit or not to submit for the purpose of restricting competition.

4.8  DISQUALIFICATION OF BIDS

The HCDA reserves the right to disqualify any Bidder if, in HCDA’s sole discretion, the HCDA
determines that the Bidder does not have the requisite experience or expertise to provide the
required services.

The HCDA reserves the right to consider as acceptable only those bids submitted in accordance
with all requirements set forth in this IFB and which demonstrate an understanding of the
specifications listed herein. Any bid offering any other set of terms and conditions contradictory
to those included in this IFB may be disqualified without further notice.

The Bidder shall be disqualified if, for any prior solicitations by HCDA, the Bidder has ever:
1. Withdrawn its bid after HCDA has opened the bids; or,

2. Demonstrated a documented history of unsatisfactory performance, default, failure to
complete work, or failure to comply with material contract requirements under a prior
HCDA contract.

4.9 CANCELLATION OF SOLICITATIONS AND REJECTION OF BIDS

Section 103D-308, HRS, provides that an IFB, or any or all bids, may be rejected in whole or in
part as may be specified in the solicitation, when it is in the best interest of the governmental
body which issued the invitation, in accordance with rules adopted by the procurement policy
board created in Section 103D-104, HRS, and more thoroughly explained in subchapter 11,
Sections 3-122-96 and 3-122-97, HAR. The reasons therefor shall be made part of the contract
file.

END OF SECTION
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SECTION FIVE - AWARD AND CONTRACT
5.1 NOTICE OF AWARD

A Notice of Award, if made, will be issued to the responsive, responsible Bidder submitting the
lowest total sum bid. The Bidder is required to bid on every line item specified on the Bid Form
to be considered for award.

In the event the total sum bid of all bidders received exceeds the project control budget, the HCDA
reserves the right to make an award to the apparent lowest bidder if additional funds are available,
or by negotiating a reduction of the Scope of Work that is mutually agreed upon by both the
HCDA and the apparent lowest Bidder.

The final award of the contract hereunder will be conditioned upon: (1) HCDA having the right
to hold all bids for a period of ninety (90) calendar days from the date of bid opening, during
which no bids shall be withdrawn, and (2) funding availability and release.

The winning Bidder will receive a Notice of Award which will indicate that the Bidder has been
selected to perform the Work under this IFB.

The Bidder receiving the award will be required to enter into a formal written contract with the
HCDA.

5.2 CANCELLATION OF AWARD

The HCDA reserves the right to cancel the award of any contract at any time before the
execution of said contract by all parties. The exclusive remedy to the awardee for such
cancellation shall be payment of the responsible bid preparation costs and the reimbursement of
any direct expenses incurred as directed by the Notice of Award. Such cancellation will not
incur any liability by the HCDA to any other Bidder.

5.3 RESPONSIBILITY OF BIDDERS

In order to receive the award, the Bidder, if determined to be qualified and submitting the lowest
responsive bid, is required to submit a “Certificate of Vendor Compliance” as proof of
compliance with the requirements of §103D-310(c), HRS. This involves evidence of the
following:

Chapter 237, tax clearance;

Chapter 383, unemployment insurance;

Chapter 386, workers compensation;

Chapter 392, temporary disability insurance;

Chapter 393, prepaid health care; and

Section 103D-310(c), Certificate of Good Standing for entities doing business in the
State.

ouakrwdE
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As proof of compliance, the Bidder must furnish to the HCDA a current and valid Certificate of
Vendor Compliance from the Hawaii Compliance Express (“HCE”) system prior to award of a
contract. The Bidder should register online with HCE prior to submitting a bid at
https://vendors.ehawaii.gov. If the Bidder is not compliant on HCE at the time of award, the
Bidder will not receive the award.

The HCE is an electronic system that allows vendors/contractors/service providers doing
business with the State to quickly and easily demonstrate compliance with applicable laws. Itis
an online system that replaces the necessity of obtaining paper compliance certificates from the
Department of Taxation, Federal Internal Revenue Service, Department of Labor and Industrial
Relations, and Department of Commerce and Consumer Affairs.

54  PROTESTS

Pursuant to Sections 103D-701, HRS, as amended and Section 3-126-4 HAR, an actual or
prospective Bidder who is aggrieved in connection with the solicitation or award of a contract
may submit a protest. An actual or prospective Bidder may protest the solicitation or award of
services only for a serious violation of procurement policies and operational procedures. Only
the following matters may be protested:

1. A state purchasing agency’s failure to follow procedures established by Chapter 103D,
HRS, as amended.

2. A state purchasing agency’s failure to follow any statute established by Chapter 103D,
HRS, as amended.

3. A state purchasing agency’s failure to follow any procedure, requirement, or evaluation
criterion in an invitation for bids issued by the state purchasing agency.

The notice of protest shall be submitted in writing and received by the HCDA within five (5)
working days after notice of award posting to the HCDA’s Head of Purchasing Agency via the
methods indicated below:

Via email: dbedt.hcda.contact@hawaii.gov
Or,

Via US postal mail or hand delivery: 547 Queen Street
Honolulu, Hawaii 96813

In the event of a protest, no further action shall be taken on the solicitation or the award of the
contract until the chief procurement officer issues a written decision to either uphold or deny the
protest.
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5.5 PERFORMANCE AND PAYMENT BONDS

Performance and Payment Bonds shall be required for contracts $25,000 and higher. At the time
of the execution of the contract, the successful Bidder shall file good and sufficient Performance
and Payment Bonds, each in an amount equal to one hundred (100%) of the contract price, unless
otherwise stated in this IFB. Bonds may be submitted using the forms provided in Attachment 4 or
equivalent forms acceptable to the HCDA. Acceptable Performance and Payment Bonds shall be
limited to the following:

1. Surety bonds underwritten by a company licensed to issue bonds in this State; or

2. A certificate of deposit; credit union share certificate; or cashier’s, treasurer’s, teller’s or
official check drawn by, or a certified check accepted by, and payable on demand to the
State by a bank, a savings institution, or credit union insured by the Federal Deposit
Insurance Corporation or the National Credit Union Administration.

A. These instruments may be utilized only a maximum of $100,000.

B. If the required security or bond amount totals over$100,000, more than one
instrument not exceeding$100,000 each and issued by different financial
institutions shall be acceptable.

If the Contractor fails to deliver the required performance and payment bonds, the Contractor’s
award shall be canceled, and award of the contract shall be made to the next lowest responsible and
responsive bidder.

5.6 EXECUTION OF CONTRACT

The HCDA shall forward to the winning Bidder a formal contract to be signed and returned to
the HCDA within ten (10) calendar days or as otherwise indicated by the HCDA.

5.7 NOTICE TO PROCEED

Work will commence on the official commencement date specified on the Notice to Proceed
("NTP") letter issued by the HCDA upon execution of the contract. No work is to be undertaken
by the Contractor prior to the commencement date specified on the NTP letter issued by the
HCDA upon execution of the contract by both parties. Issuance of the NTP remains subject to
permit issuance.

5.8 INVOICING AND PAYMENT

The Contractor may submit progress payment requests for Work satisfactorily completed in
accordance with the Contract. Progress payment requests shall be based on the Schedule of
Values submitted and approved pursuant to Section 2.4.1.

Each payment request shall include the Contract number, Project name, billing period, and an
itemized breakdown of the Work completed during the billing period, including the value of
Work previously completed, Work completed during the current period, and the remaining
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contract balance. The Contractor shall provide supporting documentation as reasonably
requested by HCDA to verify the Work performed.

Payments shall be made in accordance with Section 103-10, Hawaii Revised Statutes (HRS), as
amended, and the applicable provisions of the Contract Documents. The State will reject any bid
conditioned upon payment within a shorter period or interest payments exceeding those
permitted by law.

The State will not recognize any payment terms imposed by the Contractor after award that are
inconsistent with Section 103-10, HRS, or the Contract Documents.

Vendor Setup Documentation. Prior to the processing of the first payment, the Contractor shall
submit a completed IRS Form W-9 and one (1) copy of the Contractor’s blank letterhead
identifying its remittance address. This documentation is required on a one-time basis to
establish a vendor number in the State’s accounting system.

5.9 PREVAILING WAGE REQUIREMENTS PURSUANT TO CHAPTER 104, HRS

The Contractor shall comply with all applicable requirements of Chapter 104, Hawaii Revised
Statutes (HRS), relating to wages and hours of employees on public works projects, including
payment of prevailing wages, overtime compensation, and submission of certified payroll
records, as required by law.

The Contractor shall be responsible for determining and paying the applicable prevailing wage
rates, including any required adjustments, throughout the performance of the Contract.

The Contractor shall include all costs associated with compliance with HRS Chapter 104 in its
Bid. No adjustment to the Contract Price shall be made solely as a result of changes in applicable
prevailing wage rates, except as otherwise required by law or expressly authorized under the
Contract.

5.10 LICENSES AND TAXES

The Contractor shall hold all necessary licenses for the entire duration of contract term and any
extension term, pay all charges, fees, and taxes, and give all notices necessary and incidental to
the due and lawful prosecution of the Work.

Failure to procure and maintain valid licenses required by law and by these specifications shall
be considered a material default under the contract and shall be cause for the HCDA to terminate
the contract.

5.11 PERFORMANCE MONITORING

HCDA staff, or their designee, shall monitor the Contractor’s performance throughout the
contract term and contract extension term if applicable, through site inspections and/or other
methods to determine if the Contractor is satisfactorily performing the Work as specified herein.
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The HCDA also reserves the right to schedule meetings and/or site inspections with the
Contractor or its designated representative at any time.

The Contractor may be required to submit additional written reports, including a corrective
action plan, in response to monitoring conducted by the HCDA. These additional reports shall
be considered part of the Work and will not be considered a change to the scope of work and will
continue for a duration of time as deemed necessary by the HCDA.

5.12 RE-EXECUTION OF WORK

The Contractor shall re-execute any Work that fails to conform to the requirements of the
contract as solely determined by the HCDA and shall immediately remedy any defects due to
faulty workmanship by the Contractor or subcontractors, as applicable, at the Contractor’s own
expense. Should the Contractor fail to comply, the State reserves the right to engage the services
of another company to perform the services and to deduct such costs from monies due to the
Contractor.

5.13 REMOVAL OF CONTRACTOR’S EMPLOYEES

The Contractor shall remove any of its employees from services rendered, and to be rendered to the
State, upon written request by the HCDA.

5.14 RIGHTS AND REMEDIES FOR DEFAULT

In the event the Contractor fails, refuses, or neglects to perform the Work in accordance with the
terms and conditions of the IFB, the contract, and all attachments and exhibits thereto, in addition
to the recourse stated in Section 13 of Attachment 2, AG-008 103D General Conditions, the
HCDA reserves the right to purchase in the open market, a corresponding quantity of the services
specified herein and to deduct from any monies due or that may thereafter become due to the
Contractor, the difference between the price named in the contract and the actual cost thereof to the
HCDA. In case any money due to the Contractor is insufficient for said purpose, the Contractor
shall pay the difference upon demand by the State. The HCDA may also utilize all other remedies
provided by law.

5.15 LIQUIDATED DAMAGES

Liquidated damage is fixed at the sum of FIVE HUNDRED DOLLARS ($500.00) for each and
every calendar day per violation the Contractor fails to perform in whole or in part any of its
obligations specified herein. Liquidated damages, if assessed, may be deducted from any
payments due or may become due to the Contractor. Refer to Section 9 of Attachment 2, AG-
008 103D General Conditions.

END OF SECTION
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LIST OF ATTACHMENTS AND EXHIBITS

ATTACHMENT 1: Offer and Bid Form
ATTACHMENT 2: AG-008 103D General Conditions
ATTACHMENT 3: HCDA General Provisions for Construction Contracts (2008)

ATTACHMENT 4: HCDA General Provisions for Construction Contracts Appendix
ATTACHMENT 5: Special Provisions

EXHIBIT A: Drawings

EXHIBIT B: Section 15000 - General Mechanical Requirements
EXHIBIT C: Section 15400 - Plumbing
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