State of Hawaii
DEPARTMENT OF LAND AND NATURAL RESOURCES
DIVISION OF BOATING AND OCEAN RECREATION
ENGINEERING BRANCH
4 Sand Island Access Road
Honolulu, Hawaii 96819

ADDENDUM NO. 2

HIePRO Solicitation No. B27000570 / Job No. KA26-01
Kikiaola Small Boat Harbor Hurricane Lowell Marginal Wharf Repair
Kekaha, Kauai, Hawaii
October 30, 2026

The items listed hereinafter are hereby made a part of the contract for the above project and shall govern the work, taking precedence over previously issued plans, specifications, permitting documents, and other documents governing the items mentioned.

ADDENDUM NO. 1

Addendum No. 1 was issued directly via the HIePRO website to extend the deadline to respond to questions to October 30, 2026 and extend the bid deadline to November 6, 2026.

PRE-BID MEETING NOTES

Attached to this are notes from the pre-bid meeting for this project.

QUESTIONS RECEIVED VIA HIePRO

Attached to this addendum are questions received via the question/answer section of the HIePRO Solicitation and responses.

PLANS

Attached to this addendum are revised Plans. Changes to the plans for this addendum will be noted in blue color.

PROPOSAL

Attached to this addendum is a revised Bid Proposal form. Changes to the bid proposal form will be shown in blue color.

SCOPE OF WORK AND SPECIFICATIONS

Attached to this addendum is a revised Scope of Work and Specifications to replace the original Scope of Work and Specifications entirely.

ADDENDUM NO. 2 ATTACHMENTS

1. Pre-Bid Meeting Minutes
2. HIePRO Questions received and responses.
3. Revised Plans per Addendum No. 2 dated October 30, 2026.
4. Revised Bid Proposal per Addendum No. 2 dated October 30, 2026.
5. Revised Scope of Work and Specifications per Addendum No. 2 dated October 30, 2026.