State of Hawaii
DEPARTMENT OF LAND AND NATURAL RESOURCES
DIVISION OF BOATING AND OCEAN RECREATION
ENGINEERING BRANCH
4 Sand Island Access Road
Honolulu, Hawaii 96819

ADDENDUM NO. 3

HIePRO Solicitation No. B27000606 / Job No. KA26-02
Port Allen Small Boat Harbor Hurricane Lowell Demolition and Debris Removal
Eleele, Kauai, Hawaii

November 12, 2026

The items listed hereinafter are hereby made a part of the contract for the above project and shall govern the work, taking precedence over previously issued plans, specifications, permitting documents, and other documents governing the items mentioned.

ADDENDUM NOS. 1 AND 2

Addendum Nos. 1 and 2 were issued directly via the HIePRO website to extend the deadline to respond to questions and extend the bid deadline.

QUESTIONS RECEIVED VIA HIePRO AND EMAIL

Attached to this addendum are questions received via email and the question/answer section of the HIePRO Solicitation and responses.

PROPOSAL

Attached to this addendum is a revised Bid Proposal form. Changes to the bid proposal form will be shown in blue color.

AS-BUILT DRAWINGS

Attached to this addendum are as-built drawings for the damaged floating Piers A and B for reference.

ADDENDUM NO. 2 ATTACHMENTS

1. HIePRO and Email Questions received and responses.
2. Revised Bid Proposal per Addendum No. 3 dated November 12, 2026.
3. As-Built Drawings for Job No. B94DK71A Port Allen SBH Floating Dock Improvements.