



STATE OF HAWAII
DEPARTMENT OF LAND AND NATURAL RESOURCES
DIVISION OF BOATING AND OCEAN RECREATION
4 SAND ISLAND ACCESS ROAD
HONOLULU, HAWAII 96819

JOB NO. B46CM71B
LAHAINA SMALL BOAT HARBOR INNER MARGINAL WHARF REPAIR
PRE-BID MEETING

Date: May 20, 2020
Time: 11:30 A.M.
Location: Zoom Meeting ID: 755 7643 7663

DLNR-DOBOR Contact Information:

Project Engineer (PE): Finn McCall
Phone: (808) 587-3250
E-mail: finn.d.mccall@hawaii.gov
Inspector(s): Finn McCall, others TBD
District Manager: Paul Sensano
Phone: (808) 243-5899
E-mail: paul.k.sensano@hawaii.gov

Bidding Information:

- Bid Deadline: June 4, 2020 at 2:00 PM. NO BID DEADLINE EXTENSIONS WILL BE GRANTED.
- All interested bidders must be registered in **HlePRO** prior to bid deadline.
- Bidders shall download, fill out, and upload bids on the Proposal Form attached to the bid solicitation and all required attachments:
 - Apprenticeship Program Participation Form 1 (optional)
 - Qualification Questionnaire (not required if provided within last 24 months)
 - Bid Bond (required)
- RFIs may be submitted through the HlePRO question/answer section of the solicitation or sent directly to: finn.d.mccall@hawaii.gov. All pertinent RFI responses will be responded to via addendum.
- Deadline for submission of RFIs/questions: May 29, 2020 by 4:00 PM.
- Responses to RFIs/questions: June 2, 2020 by 4:00 PM.
- Contract award contingent on contractor compliance with Hawaii Compliance Express (HCE). See Notice to Bidders for more information.

Scope of Work:

- Demolition of existing inner marginal wharf superstructure, gangways, water lines, electrical system components, concrete ramp landings, and other miscellaneous items.
- Installation of BMPs

- Full depth silt curtain
- Equipment staging area with silt fence/biosocks
- Installation of new aluminum framed inner marginal wharf with gangways, water lines, electrical system, integral water/power pedestals.
- New concrete gangway landings, concrete pile cap repairs
- Water Quality Monitoring (contractor to provide water quality monitoring by certified water quality monitoring firm)

Construction Items/Additional Work/Time Extensions:

- Permits: Army Corps of Engineers and DOH 401 Water Quality Certification have not been obtained for this project.
- Start of construction may be delayed pending approval of permits.
- No claims for escalation may be made for up to one (1) year after the bid opening date, plus the contract duration. All bids must account for any project cost escalations to be anticipated for one (1) year after bid opening plus the contract duration (270 calendar days).
- Staging/stockpiling areas: As shown on plans.
- Certified payrolls: Submit weekly to PE.
- Additional work: Submit RFI in writing to PE. If additional work will be a cost increase, provide cost proposal in writing. Cost proposal and additional work must be approved by PE through submittal of a written change order before performing work.
- Contract duration: 270 calendar days.
- Estimated construction start: January 4, 2021.
- Estimated completion date: October 1, 2021.
- Time extensions: Project is expected to be completed within 270 calendar days. If unforeseen conditions develop, time extension request must be submitted in writing to PE as soon as practicable and a minimum of 10 days before contract completion date.

Discussion:

- Questions/Answers