


DAVID Y. IGE
GOVERNOR OF HAWAII



SUZANNE D. CASE
CHAIRPERSON
BOARD OF LAND AND NATURAL RESOURCES
COMMISSION ON WATER RESOURCE MANAGEMENT

ROBERT K. MASUDA
FIRST DEPUTY

M. KALEO MANUEL
DEPUTY DIRECTOR - WATER

EDWARD R. UNDERWOOD
ADMINISTRATOR
DIVISION OF BOATING AND OCEAN RECREATION

STATE OF HAWAII
DEPARTMENT OF LAND AND NATURAL RESOURCES
DIVISION OF BOATING AND OCEAN RECREATION
4 SAND ISLAND ACCESS ROAD
HONOLULU, HAWAII 96819

Job No. B10CH70B
North Kawaihae Small Boat Harbor Infrastructure Improvements
Kawaihae, Island of Hawaii, Hawaii

Date: May 22, 2020
Time: 11:30 A.M.
Location: Zoom Meeting ID: 716 2209 3499

DLNR-DOBOR Contact Information:

Project Engineer (PE): Finn McCall
Phone: (808) 587-3250
E-mail: finn.d.mccall@hawaii.gov
Inspector(s): Finn McCall, others TBD
District Manager: TBD

Bidding Information:

- Bid Deadline: June 5, 2020 at 2:00 PM. NO BID DEADLINE EXTENSIONS WILL BE GRANTED.
- All interested bidders must be registered in **HlePRO** prior to bid deadline.
- Bidders shall download, fill out, and upload bids on the Proposal Form attached to the bid solicitation and all required attachments:
 - Apprenticeship Program Participation Form 1 (optional)
 - Qualification Questionnaire (not required if provided within last 24 months)
 - Bid Bond (required)
- RFIs may be submitted through the HlePRO question/answer section of the solicitation or sent directly to: finn.d.mccall@hawaii.gov. All pertinent RFI responses will be responded to via addendum.
- Deadline for submission of RFIs/questions: June 2, 2020 by 4:00 PM.
- Responses to RFIs/questions: June 4, 2020 by 4:00 PM.
- Contract award contingent on contractor compliance with Hawaii Compliance Express (HCE). See Notice to Bidders for more information.

Scope of Work:

- Demolition work and installation of BMPs
- Asphalt pavement
- Drainage improvements
- New outdoor shower tree
- New waterlines and hose bibbs
- Concrete curbing
- Solar powered street lights

Construction Items/Additional Work/Time Extensions:

- Permits: Permits have not yet been obtained for this project.
- Start of construction may be delayed pending approval of permits.
- No claims for escalation may be made for up to one (1) year after the bid opening date, plus the contract duration. All bids must account for any project cost escalations to be anticipated for one (1) year after bid opening plus the contract duration (180 calendar days).
- Traffic control: Work with Hawaii DOBOR District staff to determine best means of traffic control.
- Staging/stockpiling areas: As shown on plans.
- Contract duration: 180 calendar days.
- Estimated construction start: October 12, 2020.
- Estimated construction completion: April 10, 2021

Discussion:

- Questions/Answers