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NOTICE TO BIDDERS
(Chapter 103D, Hawaii Revised Statutes)

The receiving of SEALED BIDS for BOLLARD AND FENDER REPAIRS AT

PIER 60, HONOLULU HARBOR, OAHU, HAWAII - JOB S10853, will begin as advertised in

HIePRO. Bidders are to register and submit bids through HIePRO only. See the following
HIePRO link for important information on registering: https://hiepro.ehawaii.gov/welcome.html.

Plans, specifications, proposal, contract forms, and any other applicable documents may
be obtained from HIePRO.

Deadline to submit bids is Friday, June 2, 2023, at 2:00 p.m. Hawaii Standard Time.

Bids received after said due date and time shall not be considered.

The scope of work for this project consists of bollard and fender repairs at Pier 60 at
Honolulu Harbor. The estimated construction cost is between $100,000 and $300,000.

To be eligible for award, bidders must possess a valid State of Hawaii General
Engineering Contractor’s “A” license at the time of bidding.

The GENERAL PROVISIONS dated 2016 applicable to this project are available on the
internet at http://hidot.hawaii.gov/administration/con/.

All questions and requests for information (RFI) applicable to the bid documents shall be
submitted via HIePRO no later than 14 calendar days before bid opening. Questions received
after the deadline will not be addressed. Verbal RFI will not receive a response.

Apprenticeship Preference. A 5% bid adjustment for bidders that are parties to

apprenticeship agreements pursuant to §103D-55.6, Hawaii Revised Statutes (HRS), is
applicable to this project.

Employment of State Residents on Construction Procurement Contracts. Compliance

with §103B-3, HRS, is a requirement for this project whereby a minimum of 80% of the bidder’s
work force on this project must consist of Hawaii residents.

Campaign Contributions by State and County Contractors. Contractors are hereby

notified of the applicability of §11-355, HRS, which states that campaign contributions are



prohibited from specified State or County government contractors during the term of the contract
if the contractors are paid with funds appropriated by a legislative body. For more information,
contact the Campaign Spending Commission at (808) 586-0285.

Protests. Any protest of this solicitation shall be submitted in writing to the Director of
Transportation, in accordance with §103D-701, HRS, and §3-126, Hawaii Administrative Rules.

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing
Executive Order 11246, as amended, shall be complied with on this project.

The U.S. Department of Transportation Regulation entitled “Nondiscrimination in
Federally-Assisted Programs of the U.S. Department of Transportation,” Title 49, Code of
Federal Regulations (CFR), Part 21, is applicable to this project. Bidders are hereby notified that
the State Department of Transportation will affirmatively ensure that the contract entered into
pursuant to this advertisement will be awarded to the lowest responsible bidder without
discrimination on the grounds of race, color, national origin, or sex (as directed by 23 CFR,

Part 200).

For additional information, contact Mr. Gregg Hirokawa, Harbors Project Manager, by
phone at (808) 587-1985 or by email at gregg.hirokawa@hawaii.gov.

The State reserves the right to reject any or all proposals and to waive any defects in said

proposals for the best interest of the public.

Sunnaler kbl
DREANALEE K. KALILI

Deputy Director
Department of Transportation, Harbors

Internet Posting: May 4, 2023



INSTRUCTIONS FOR CONTRACTOR'’S LICENSING

"A" general engineering contractors and "B" general building contractors are
reminded that due to the Hawaii Supreme Court’s January 28, 2002 decision in Okada
Trucking Co., Ltd. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are
prohibited from undertaking any work, solely or as part of a larger project, which would
require the general contractor to act as a specialty contractor in any area where the
general contractor has no license. Although the "A™ and "B" contractor may still bid on
and act as the "prime™ contractor on an "A" or "B" project (See, HRS § 444-7 for the
definitions of an "A™ and "B" project.), respectively, the A" and "B" contractor may only
perform work in the areas in which they have the appropriate contractor’s license (An "A"
or "B" contractor obtains "C" specialty contractor’s licenses either on its own, or
automatically under HAR 8§ 16-77-32.). The remaining work must be performed by
appropriately licensed entities. It is the sole responsibility of the contractor to review the
requirements of this project and determine the appropriate licenses that are required to
complete the project.
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SPECIAL PROVISIONS

The General Provision is amended as follows:

A.

ARTICLE | - TERMS, ABBREVIATIONS, AND DEFINITIONS

1. Section 1.3 Definitions: The definition for “Subcontractor” is amended by deleting it
and replacing it with the following:

“Subcontractor — An individual, partnership, firm, corporation, or joint venture, or
other legal entity, as licensed or required to be licensed under Chapter 444, Hawaii
Revised Statutes, as amended, which enters into an agreement with the Contractor to
perform a portion of the work.”

2. Add the following to section 1.3 Definitions.

“HAWAII ePROCUREMENT SYSTEM (HIePRO) - The State of Hawaii
eProcurement System for issuing solicitations, receiving proposals and responses, and
issuing notices of award.”

ARTICLE Il - STANDARD PROVISIONS FOR COMPETITIVE SEALED BIDS AND
AWARDS

1. 2.7 Request for Substitution of Specified Materials and Equipment Before Bid
Opening is amended as follows:

a. The last sentence in the first paragraph (line 147 to 152) be replaced with the
following:

“Where a bidder intends to use a material or equipment of an unspecified brand,
make, or model, the bidder must submit a request to the Department for review
and approval at the earliest date possible. Requests shall be submitted via email
to the Contact person listed in HIePRO for the solicitation and also posted as a
question in HIePRO under the question/answer tab referencing the email with the
request. The request must be posted in HIePRO no later than seventeen (17)
calendar days before the bid opening date, not including the bid opening date.”

b. The first sentence in the second paragraph (line 154 to 156) shall be replaced with
the following:

“It shall be the responsibility of the bidder to submit sufficient evidence based
upon which a determination can be made by the Department that the alternate
brand is a qualified equivalent.”

510853 3/23
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2. 2.8 Preparation and Delivery of Bid is amended as follows: Last paragraph (line 189
to 192) shall be replaced with the following:

“The bidder shall submit the proposal in HIePRO. The proposal shall be
UPLOADED to HIePRO prior to the bid opening date and time. Proposals received
after said due date and time shall not be considered. Original (wet ink) proposal
documents are not required to be submitted. The award will be made based on
proposals uploaded in HIePRO. Any and all other additional documents explicitly
designated and labeled as CONFIDENTIAL OR PROPRIETARY shall be
UPLOADED SEPARATELY to HIePRO.”

3. 2.11 Bid Security is amended by deleting (a) and replacing it with:

“(a) Unless directed otherwise in the invitation for bids, each bid shall be
accompanied by bid security which is intended to protect the Department against the
failure or refusal of a bidder to execute the contract for the work bid or to supply the
required performance and payment bonds. Bid security shall be in an amount equal to
at least five percent of the base bid and additive alternates. Bid security shall be in
one of the following forms:

(1) A deposit of legal tender;

(2) A valid surety bid bond, underwritten by a company licensed to issue
bonds in the State of Hawaii; or

(3) A certificate of deposit; credit union share certificate; or cashier’s,
treasurer’s, teller’s, or official check drawn by or a certified check
accepted by a bank, savings institution, or credit union insured by the
Federal Deposit Insurance Corporation (FDIC) or the National Credit
Union Administration (NCUA) and payable at sight or unconditionally
assigned to the Department. These instruments may be utilized only to a
maximum of one hundred thousand dollars ($100,000.00). If the required
amount totals over one hundred thousand dollars ($100,000.00), more than
one instrument not exceeding one hundred thousand dollars ($100,000.00)
each and issued by different financial institutions shall be accepted.

(4) Proposal Guaranty listed in (1) and (3) shall be in its original form, and
shall be received at the Contracts Office, Department of Transportation,
Aliiaimoku Hale, 869 Punchbowl Street, Room 105, Honolulu, Hawaii
96813 before the bid deadline.”

4. 2.12 Pre-Opening Modification or Withdrawal of Bids is amended by deleting 2.12
Pre-Opening Modification or Withdrawal of Bids in its entirety and replacing it with
the following:

510853 3/23
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“2.12 Pre-Opening Modification or Withdrawal of Bids. A bidder may withdraw or
modify a proposal after the bidder submits the proposal in HIePRO. Withdrawal or
modify of proposal must be completed before the time set for the receiving of bids.”

5. 2.14 Public Opening of Bids is amended by deleting 2.14 Public Opening of Bids in
its entirety.

6. 2.20 Bid Evaluation and Award is amended by replacing 2.20(a) and 2.20(b) with the
following:

“(a)  The award shall be made to the lowest, responsive, responsible bidder within
120 days after bid opening and shall be based on the criteria set forth in the invitation
for bids. The Department may request the bidders to allow the Department to
consider the bids for the issuance of an award beyond the 120 day period. Agreement
to such an extension must be made by a bidder in writing. Only bidders who have
agreed to such an extension will be eligible for the award.

(b) No bid shall be withdrawn or corrected for a period of 120 days after bid
opening except for a mistake as described in this article; however, a bidder may
withdraw a bid without penalty anytime prior to award of the contract if it finds it is
unable to comply with the provisions regarding the employment of State of Hawaii
residents as described in Section 7.2 and 103B-3, H.R.S.”

C. ARTICLE VII - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

1. 7.1 Insurance Requirements is amended by deleting paragraph “(b)(4) Builder’s Risk
for All Work™ in its entirety.

510853 3/23
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ARTICLE X - PROJECT DESCRIPTION

10.1 GENERAL - The work to be done under this project includes furnishing of all labor,
material, and equipment necessary to perform bollard and fender system repairs at Pier 60,
Honolulu Harbor, Oahu, Hawaii.

Bidders are advised to examine the existing conditions at the project site to familiarize
themselves with the nature and extent of work involved. Appointments may be made with the
State Harbors Division Maintenance Engineer for clarification of the work involved and the
character and quality of materials specified.

10.2 SCOPE OF WORK — The major items of work to be done include, but are not limited to
the following:

A Repair five (5) mooring bollards.

B. Repairing the tire fender system including furnishing and installing new pad eyes,
tires, chains, shackles, grommets, and miscellaneous hardware.

10.3 CONTRACT DRAWINGS — The location and size of the repair area shown on the plan are
approximate and are included for bidding purposes only. All structures and portions of structures
shown on the plan are existing unless specifically noted. Existing conditions shown are based on
the best available information. No guarantee is given that they are more than approximately
correct.

10.4 WORK SCHEDULE — The work schedule and assignment of storage area(s) shall be
discussed and coordinated with the Harbors Division Oahu District Manager and the
Construction Engineer and shall be subject to their written approval. The contractor shall turn in
a work schedule two (2) weeks prior to actual construction for approval by the Harbors Division
Oahu District Manager and the Construction Engineer. The Contractor shall be responsible for
maintaining the work and storage areas in neat and orderly condition.

Shipping and dock activities by tenants/users will take precedence over the Contractor’s
activities. Vessels call at various days of the week. An approximate vessel schedule for
the project area can be found at hawaiiportcall.com. The exact scheduling of the work and
restrictions on the Contractor’s activities will be established at the pre-construction
meeting.

Phasing and careful coordination of the work will be required to allow continuous use of
the project area. The Contractor shall be responsible for coordination with all
tenants/users of the area and the Harbors Division on a daily basis regarding scheduling of
all work at no additional cost to the State.

S10853
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Contractor shall phase the work to allow continuous use of the area behind the pier and
also minimize shutdown of existing bollards.

The Contractor shall coordinate its work so as to minimize interference with the pier operations.
All work shall be scheduled to minimize interference with any operations in the project area.
Weekend and night work may be required.

The exact scheduling at sequencing of the work and restrictions on the Contractor’s operation
while working at the project site will be established at the pre-construction meeting. The
Contractor shall attend the pre-construction meeting to coordinate its work with others and shall
complete all work within the work schedule.

10.5 LIABILITY AND RESPONSIBILITY - The Contractor shall provide, erect and maintain
warning signs, lights, barricades, fences, watchmen and/or other means as necessary to prevent
unauthorized persons from wandering onto the job site where they may suffer injury or create a
hazard to the construction operations or the work in progress. The Contractor shall also take
reasonable precautions for safety in its operations and to prevent injury to its employees and to
others having lawful business at the job site.

The Contractor shall be responsible for any and all damages to the existing Harbors Division pier
facilities caused by its operations or negligence. The Contractor shall, at its own expense, make
prompt restitution for damages to the facilities caused by its operations or negligence. The
Contractor shall hold the State harmless from all claims for loss or injury.

The Contractor SHALL verify existing conditions in the field prior to ordering any materials.
The existing conditions are based on the best available information. The Contractor shall make
no claim for extra compensation should actual existing conditions differ from those shown on the
plans.

10.6 BEST MANAGEMENT PRACTICES (BMPs) - The Contractor must follow standard best
management practices (BMPs) for air pollution, water pollution, noise and solid waste control, as
required by Federal, State and County regulations, to protect the environment from effects of
construction activity, including prohibiting any construction debris or other deleterious materials
to fall, flow or otherwise enter harbor waters.

The Contractor shall submit a site-specific BMP plan to the Harbors Division for review and
comment before work begins. The plan shall satisfy the requirements of ARTICLE XII -
TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL. This plan shall
describe and detail the methods and procedures to be used to prevent air and water pollution,
including preventing any materials, wastes, and debris from entering any adjacent storm drain
system and harbor waters to the satisfaction of the Harbors Division. The Contractor shall revise
the BMP plan, at no additional cost to the State, should it be determined by the Construction
Engineer that the plan is insufficient to prevent pollution.

S10853
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10.7 SUBMITTALS — The Contractor shall submit for review one (1) copy of the following
items in PDF format.

A. Best Management Practices (BMP) Plan including removal of hazardous material.

Proof of valid TWIC and MARSEC credential card for all Contractor and Sub-
contractor workers.

C. Demolition and Removal Plan and Schedule

D. Concrete Work
1. Concrete Mix Design for Spall Repairs
2. Reinforcing Steel
3. Reinforcing Steel Coating
4. Epoxy for Grouting of Dowels
5. Curing Compound

E. Shop Drawings and Material Submittals for Fender System

10.8 STANDARD SPECIFICATIONS - The term "Standard Specifications™ as used in the

Technical Specifications shall mean the Hawaii Standard Specifications for Road and Bridge
Construction, State of Hawaii, Department of Transportation, Highways Division, 2005.

10.9 AS-BUILT DRAWINGS - The Contractor shall keep one (1) set of drawings at the job site
and make all field changes thereon. After completion of the project, a PDF/A format digital file
marked up with all the field changes shall be submitted to the Construction Engineer.

10.10 HARBOR SECURITY - The Contractor shall submit required documentation of all
Contractor and subcontractor’s employees, their representatives, suppliers, manufacturers, and
alike, and of all necessary vehicles needing access to the project site to the Harbors Division
Construction Engineer and Oahu District Manager before starting work on the project. The
documentation will include the following:

A Authorized personnel’s first name, middle initial(s), and last name by company
name.

B. Vehicle(s) license plate number(s) by company name.

C. The Contractor may be directed to use a specified entrance to enter and exit the

harbor. Upon every entry, each employee must present and possess a photo
identification (ID) card.

S10853
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All Contractor’s and sub-contractor’s employees, their representatives, suppliers,
manufacturers, and authorized personnel needing access to the project site shall
wear their photo ID card at all times.

Contractor’s vehicles must be identified with a company logo and will be subject
to search. Any employee’s personal belongings will also be subject to search.

If the Contractor wishes to remove any fencing or open any locked gates, they
shall coordinate with and request approval from the Harbors Division
Construction Engineer and Oahu District Manager. If approval is granted, the
Contractor shall then be responsible for securing open fencing or gate(s)
immediately after entering, or posting security personnel to monitor ingress and
egress. Inspections of vehicles and equipment moving through the access points
will be done in accordance with current MARSEC level and directives.

If security personnel are required, the Contractor shall hire the same contract
security that provides service to the State of Hawaii, Department of
Transportation, Harbors Division. In the event that the security contract for
Harbors changes, contractor must hire the new security contractor.

By the end of each day, the Contractor shall re-erect and restore all
fencing/barrier/perimeter security measures to the satisfaction of the Harbors
Division Construction Engineer and the Oahu District Manager. Electricity and
lighting shall also be restored and in satisfactory working order, to no less than
pre-construction conditions, by the end of each day, to the satisfaction of the
Harbors Division Construction Engineer and District Manager.

Under no circumstances shall perimeter security be compromised. If determined
by the State, and solely by the State, that the contractor has left the project site in
a condition that compromises security of the harbor, the State reserves the right to
make the necessary arrangements to provide and enhance perimeter security,
including restoration of electrical power and lighting, at the sole expense of the
Contractor.

At times, the maritime security level for the State of Hawaii and/or the general
color-coded security level for State of Hawaii may be temporarily elevated. In
these events, the contractor may be prohibited to access the project site and may
be required to stop work as directed by either the Harbors Division Construction
Engineer or Oahu District Manager. The Harbors Division will consider impacts
to the work and schedule as a result of prolonged work stoppages.

Maritime Security Awareness training is mandatory for all personnel entering the
Harbor facility. The Contractor shall be responsible to ensure all of its
employees, representatives, subcontractors, vendors, and all alike, requiring
access to the harbor area for this project, have been trained and possess the
required maritime security card before entering the Harbor’s property. Prior to
starting work on this project, the Contractor shall provide a list of names (full
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legal name) and birth dates of all employees, representatives, subcontractors,
vendors, and all alike, as well as their vehicles license number, year, make, color
and model that will be entering the project site, together with a letter attesting that
all personnel have received this training to the Harbors Division Oahu District
Manager and Construction Engineer. All employees, representatives,
subcontractors, vendors, and all alike, shall wear their respective company’s
identification card bearing the company’s name, the individual’s first and last
name, and middle initial(s), and a recent photograph of the individual on the front
of the identification card at all times while on Harbor’s property.

With the possible exception of Item J above, all other requirements indicated shall be considered
incidental to the project and shall be provided by the contractor at no cost to the State.

The Contractor’s personnel requiring access to secure areas of maritime facilities will be
required to obtain a Transportation Worker Identification Credential (TWIC). No escorting of
personnel is allowed. The project area has been deemed to be within a secured area. TWIC was
established by Congress through the Maritime Transportation Security Act and is administered
by the Transportation Security Administration (TSA) and U.S. Coast Guard. To obtaina TWIC,
the applicant must provide biographic and biometric information such as fingerprints, sit for a
digital photograph and successfully pass a security threat assessment conducted by TSA. The
Contractor will be responsible to obtain and pay for all costs associated in providing their
appropriate employees with TWIC. Information regarding TWIC is available on the TSA
website at: https://www.tsa.gov/for-industry/twic.

10.11 COMPLETION TIME - All work for this project shall be completed within the specified
time period as listed on page P-1 of the Proposal. The number of days shall commence on the
issuance of the notice to proceed. The intent of the contract is to provide for the construction
final acceptance of the work described by the contract documents at the accepted bid price and
within the time established by the contract. The Contractor has the duty to furnish all labor,
materials, equipment, tools, transportation, incidentals, and supplies and to determine the means,
methods and schedules required to complete the work in accordance with the contract
documents.

Unless otherwise directed by the Engineer in writing, the Contractor shall not commence with
physical construction without sufficient materials and equipment available at the project site for
either continuous construction until completion, or completion of a specified portion of the work.

10.12 PAYMENT - Payment shall be made as specified below. Such payment shall include
furnishing all labor, material, equipment and other expenses required to complete each item in
accordance with the plans and specifications.

Item 1 — Mobilization and Demobilization. Payment shall be made at the lump sum price bid in
the Proposal Schedule for Mobilization and Demobilization. Sixty percent (60%) of the lump
sum price bid will be paid to the Contractor upon completion of mobilization at the work site and
approval of the BMP plan. The remaining forty percent (40%) will be included in the final
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payment under this contract. Such payment shall include setting up and removing all plant
equipment and materials at the job site, providing temporary barricades as required for Harbor
operations during construction, cleaning up the job site and all other incidental work required to
complete this item.

Item 2 — Bollard Repairs. Payment shall be made at the lump sum price bid in the Proposal
Schedule. Such payment shall include bollard removal and disposal work; furnishing, painting
and installing bollards, and all other incidental work required to complete this item.

Item 3 — Concrete Work. Payment shall be made at the lump sum price bid in the Proposal
Schedule. Such payment shall include concrete removal and disposal work related to the fender
system; furnishing and installing reinforcing steel, pad eyes and formwork; placing concrete; and
all other incidental work required to complete this item.

Item 4 — Fender Work. Payment shall be made at the lump sum price bid in the Proposal
Schedule. Such payment shall include fender removal and disposal work; furnishing and
installing new, tires, grommets, chains and shackles; and all other incidental work required to
complete this item.
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ARTICLE XI - MOBILIZATION AND DEMOBILIZATION

11.1 GENERAL — The work consists of furnishing at the job site, plant, equipment, materials,
labor and appliances and performing all work in connection with mobilization and
demobilization for the job in accordance with this Article of the Specifications.

11.2 DESCRIPTION

A Mobilization shall include setting up, ready for use, all plant, equipment and
necessary materials at the job site.

B. Demobilization shall include the removal of all the Contractor’s plant and
equipment and surplus material from the job site. The cleanup of the job site,
satisfactory to the Construction Engineer, shall also be included in this article.

11.3 PAYMENT - Payment for Mobilization and Demobilization shall be made as described in
Article X of these Specifications.

S10853
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ARTICLE Xl - TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL

For Project NOT Subject to NPDES NOI-C Permit

12.1 DESCRIPTION — This section is required for all work, including the Contractor’s storage

sites. It describes the following:

A.

A detailed site-specific Best Management Practice (BMP) Plan including
diagrams and narratives; constructing, maintaining, and repairing temporary water
pollution, dust, and erosion control measures at the project site including local
material sources, work areas and access roads; removing and disposing of wastes
and hazardous wastes; and control of fugitive dust (defined as uncontrolled
emission of solid airborne particulate matter from any source other than
combustion). Additionally, all projects at Honolulu, Kalaeloa Barbers Point, and
Kahului Harbors are subject to State of Hawaii, Department of Transportation
(HDOT) Harbors Division, Storm Water Management Plan (SWMP)
requirements, unless exempted, and are subject to Harbors BMP inspections. If
any requirement conflicts with those administered by State of Hawaii, Department
of Health (HDOH), the Contractor shall follow the more stringent requirement.

Compliance with applicable federal and other state permit conditions.

Work associated with dewatering and hydrotesting activities and compliance with
conditions of the NPDES general permit coverage authorizing discharges
associated with construction activity dewatering and hydrotesting.

12.2 GENERAL REQUIREMENTS - In order to provide for the control of water pollution,

dust, and erosion arising from the construction activities of the Contractor and his subcontractors
in the performance of this contract, the work performed shall comply with all applicable federal,
state, and local laws and regulations concerning water pollution control including, but not limited
to, the following regulations:

A

State of Hawaii, HDOH, Hawaii Administrative Rules (HAR) Chapter 11-54 —
Water Quality Standards and Chapter 11-55 — Water Pollution Control.

For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY,
HDOT Harbors Division, Storm Water Management Plan.

For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY,
City and County of Honolulu (CCH), Rules Relating to Water Quality.

For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY,
CCH, Storm Water BMP Manual for Construction.

40 CFR Part 110, Environmental Protection Agency (EPA), Discharge of Oil.
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F. 40 CFR Part 117, EPA, Determination of Reportable Quantities for Hazardous
Substances.

G. 40 CFR Part 261, EPA, Identification and Listing of Hazardous Waste.
H. 40 CFR Part 302, EPA, Designation, Reportable Quantities, and Notification.
l. 49 CFR Part 171, U.S. Department of Transportation, Hazardous Materials

Regulations.

12.3 MATERIALS - Materials shall conform to the following when applicable:

A. Slope Drains. Slope drains may be constructed of pipe, fiber, mats, erosion
control fabric, geotextiles, rubble, Portland cement concrete, bituminous concrete,
plastic sheets, or other materials acceptable to the Construction Engineer.

B. Grass. Grass shall be quick growing species such as rye grass, Italian grass, or
cereal grasses. Grass shall be suitable to the area and provide a temporary cover
that will not compete later with permanent cover. Alternative grasses are
allowable if acceptable to the Construction Engineer.

C. Fertilizer and Soil Conditions. Fertilizer and soil conditioners shall be a standard
commercial grade acceptable to the Construction Engineer.

D. Silt Fences. Silt fences shall be synthetic filter fabric mounted on posts and
embedded in compacted ground in compliance with American Society for Testing
and Materials (ASTM) D6462-03, Standard Practice for Silt Fence Installation.

E. Berms. Berms shall be gravel or sand wrapped with geotextile material.
Alternate materials are allowable if acceptable to the Construction Engineer.

F. Alternate materials or methods to control, prevent, remove, and dispose of
pollution are allowable if acceptable to the Construction Engineer.

12.4 CONSTRUCTION

A. Preconstruction Requirements.

1. Temporary Water Pollution, Dust, and Erosion Control Meeting. The
Contractor shall be required to submit a site-specific BMP Plan to the
Construction Engineer and address all comments by the Construction
Engineer. After the Plan is accepted in writing by the Construction
Engineer, the Contractor shall schedule a meeting with the Construction
Engineer before the start of construction work to discuss the sequence of
work, and plans and proposals for water pollution, dust, and erosion
control.
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Temporary Water Pollution, Dust, and Erosion Control Submittals. The

Contractor shall submit the site-specific BMP Plan for approval by the
Construction Engineer prior to the start of work for review of compliance
with the Article. A site-specific BMP Plan template is available online at
https://hidot.hawaii.gov/harbors/malamaikeawakai/, under HDOT Harbors

Construction and Post-Construction Programs — Documents and Forms.

a. Written site-specific BMP Plan shall include the following as
applicable:
1) Identification of potential pollutants and their sources and

2)

3)

4)

5)

6)

7)

8)

other factors that may cause water pollution, dust, and
erosion.

A list of all material and heavy equipment to be used
during construction. Vehicles and equipment shall be well
maintained and free from any type of fluid leaks.

Construction schedule.

Name(s) of specific individual(s) designated responsible for
water pollution, dust and erosion controls on the project
site. Include home, business, and cellular telephone
numbers, fax numbers, and e-mail addresses.

Descriptions of the methods and devices used to eliminate
certain pollutants (e.g., wastewater, fuels, solvents,
detergents, toxic or hazardous substances) from discharging
into state waters and drainage systems, and provide details
of BMP(s) to be installed or utilized. Indicate approximate
dates when BMP(s) will be installed and removed.

Description of maintenance and subsequent removal of
BMP(s).

Method(s) of removal and disposal of solid and regulated
hazardous wastes encountered or generated during
construction. The Contractor is advised to procure
regulated hazardous materials on an as-needed basis, as
feasible. All excess regulated hazardous materials at the
conclusion of this project shall remain the property of the
Contractor and shall be removed from HDOT Harbors
Division property upon the completion of the project.

Method(s) of removing and disposing concrete and asphalt
pavement cutting slurry, concrete curing water, and
hydrodemolition water.
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9)

10)

11)

12)

13)

14)

15)

Method(s) of containing, removing and disposing of
demolition dust and debris to minimize the discharge of
these pollutants into state waters and drainage systems.

Spill kit contents and location.

Fugitive dust control, including dust from grinding,
sweeping, or brooming off operations or combination
thereof.

Method(s) of storing and handling of regulated hazardous
materials (e.g. oils, paints) and other products used for the
project. Safety Data Sheets (SDS) for all regulated
hazardous materials used during construction activities
shall be kept on-site throughout the duration of the project
and readily available upon inspection. All containers of
regulated hazardous materials should be provided with
secondary containment during storage. Regulated
hazardous materials not specifically needed in the
execution of this project shall not be brought or stored on
site. As feasible, the Contractor is encouraged to use
products that do not contain any regulated constituents.
The use of green products is encouraged.

Method(s) of concrete washout/waste control.

Method(s) of managing material stockpiles to minimize
erosion and dust.

Good housekeeping practices.

a) Minimize tracking of sediment offsite from project
entrances and exits.

b) Litter management. The Contractor shall have a
comprehensive housekeeping policy and shall
actively enforce housekeeping requirements.
Housekeeping items include, but are not limited to,
cups, cans, bottles and other forms of lightweight
litter, unattended containers of hazardous materials,
concrete debris (e.g. dust, chips, and other
sweepings), and discarded articles of disposable
Personal Protective Equipment (e.g., earplugs, dust
masks, and gloves). Employees who are specifically
tasked with housekeeping duties shall be identified
by name.
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16)

C) The Contractor should provide and maintain
covered waste receptacles. No construction debris
or other refuse that is generated as a result of project
activities is to be disposed in HDOT Harbors
Division-owned waste receptacles.

Provide plan(s)/drawing(s) showing location of followings
when applicable:

a) Boundaries of the property and the locations where
construction activities will occur, including:

Vi.

Vii.

viil.

Locations where earth-disturbing activities
will occur (noting any sequencing of
construction activities);

Approximate slopes and drainage patterns
with flow arrows before and after the
construction;

Locations where sediment, soil, or other
construction materials will be stockpiled,;

Locations of any contaminated soil or
contaminated soil stockpiles;

Locations of any crossings of state waters;

Designated points on the site where vehicle
will exit onto paved roads;

Locations of structures and other impervious
surfaces upon completion of construction;
and

Locations of construction support activity
areas.

b) Locations of all state waters, including wetlands and
indicate which water bodies are listed as impaired.
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C) The boundary lines of any natural buffers.

d) Topography of the site, existing vegetative cover,
and features (e.g., forest, pasture, pavement,
structures), and drainage pattern(s) of storm water
onto, over, and from the site property before and
after major grading activities.

e) Storm water discharge locations, including locations
of any storm drain inlets on-site and in the
immediate vicinity of the site to receive storm water
runoff from the project; and locations where storm
water will be discharging to state waters (including

wetlands).

f) Locations of all potential pollutant-generating
activities.

9) Locations of storm water control measures; and

h) Locations where chemicals will be used and stored.

17)  Procedures for notification of appropriate facility
personnel, emergency response agencies, and regulatory
agencies where a leak, spill, or other release containing a
hazardous substance or oil in an amount equal to or in
excess of a reportable quantity established under either 40
CFR Parts 110, 117, or 302, occurs during a 24-hour
period. Contact information must be in locations that are
readily accessible and available.

18)  The Contractor shall date and sign the site-specific BMP
Plan.

The Contractor shall keep the current Plan on-site or an easily
accessible location throughout the duration of the project.
Revisions to the Plan shall be included with the original plan.
Modify contract documents to conform to revisions. Include actual
date of installation and removal of BMP. Obtain written
acceptance by the Construction Engineer before revising BMP. An
updated Plan shall be kept on-site throughout the remainder
duration of the project.

The Contractor shall follow guidelines in the “The City and County
of Honolulu Storm Water Best Management Practice Manual —
Construction,” (dated November 2011) in developing, installing,
and maintaining BMP for the project. Additionally, the Contractor
shall follow applicable City and County of Honolulu Rules
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Relating to Soil Erosion Standards and Guidelines (dated April
1999) for all projects at Honolulu, Kalaeloa Barbers Point, and
Kahului Harbors, and use respective Soil Erosion Guidelines for
other Maui, Kauai and Hawaii County projects. Information can
be found at the respective County websites.

B. Construction Requirements are as follows.

1.

No work shall be allowed to begin until submittals detailed in Subsection
12.4.A.2 — Temporary Water Pollution, Dust, and Erosion Control
Submittals are completed and accepted in writing by the Construction
Engineer. The Contractor shall prevent pollutants from entering state
waters. These efforts shall address areas such as those that drain to water,
are over water, or drain to storm drains adjacent and in the area of the
project site. The Contractor shall design, operate, implement, and
maintain the Plan to ensure that storm water discharges associated with
construction activities will not cause or contribute to a violation of
applicable state water quality standards.

All projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors are
subject to HDOT Harbors Division SWMP requirements for construction
at those harbors unless the project meets a specified exemption class. The
requirements include, but are not limited to, construction site BMP initial,
recurring (i.e. every two weeks from October through March and every
two months otherwise), and final inspections at the frequencies outlined in
the SWMP. No grading or land disturbance activities are allowed until the
initial BMP inspection is completed and required BMPs are found to be
properly installed.

Address all comments received from the Construction Engineer.

Modify and resubmit plans and construction schedules to correct
conditions that develop during construction which were unforeseen during
the design and pre-construction stages.

Coordinate temporary control provisions with permanent control features
throughout the construction and post-construction period.

BMP shall be in place and operational until the construction is completed
and accepted by Harbors.

Install and maintain either or both stabilized construction entrances and
wheel washes to minimize tracking of dirt and mud onto roadways.
Restrict traffic to stabilized construction areas only. Clean dirt, mud, or
other material tracked onto the road immediately. Modify stabilized
construction entrances to prevent mud from being tracked onto roadways.
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10.
11.

12.

13.

14.

Chemicals may be used as soil stabilizers for either or both erosion and
dust control if acceptable to the Construction Engineer.

Cover exposed surface of materials completely with tarpaulin or similar
device when transporting aggregate, soil, excavated material or material
that may be a source of fugitive dust.

Clean up and remove any pollutant that can be attributed to the Contractor.

Install or modify BMP due to change in the Contractor’s means and
methods, or for omitted condition that should have been allowed for in the
accepted site-specific BMP Plan or a BMP that replaces an accepted site-
specific BMP that is not satisfactorily performing.

Properly maintain BMP.

Remove, replace or relocate any BMP that must be removed, replaced or
relocated due to potential or actual flooding, or potential danger or damage
to the project or public.

The Contractor’s designated representative specified in Subsection
12.4.A.2.a.4 shall address any BMP concerns brought up by the
Construction Engineer within 24 hours of notification, including weekends
and holidays. Should the Contractor fail to satisfactorily address these
concerns, the Construction Engineer reserves the right to employ outside
assistance or use the Construction Engineer’s own labor forces to provide
necessary corrective measures. The Construction Engineer will charge the
Contractor such incurred costs plus any associated project engineering
costs. The Construction Engineer will make appropriate deductions from
the Contractor’s monthly progress estimate. Failure to apply BMP shall
result in either or both the establishment and increase in the amount of
retainage due to unsatisfactory progress or withholding of monthly
progress payment. Continued failure to apply BMP may result in one or
more of the following: The Contractor being fully responsible for all
additional costs incurred by HDOT Harbors Division including any fines
levied by HDOH, suspension of the Contract, or cancellation of the
Contract.

Hydrotesting Activities. If work includes removing, relocation or installing

waterlines, and the Contractor elects to flush waterline or discharge hydrotesting
effluent into state waters or drainage systems, obtain a Notice of General Permit
Coverage (NGPC) authorizing discharges associated with hydrotesting waters
from the HDOH Clean Water Branch (CWB). If a permit is required, prepare and
submit permit application (CWB-Notice of Intent (NOI) Form F) to the HDOH

CWB.

Do not begin hydrotesting activities until the HDOH CWB has issued a NGPC.
Hydrotesting operations shall be in accordance with conditions in the NGPC.
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Submit a copy of the NPDES Hydrotesting Waters Application and Permit to the
Construction Engineer.

D. Dewatering Activities. If excavation of backfilling operations requires
dewatering, and the Contractor elects to discharge dewatering effluent into state
waters or existing drainage systems, the Contractor shall obtain an NGPC
authorizing discharges associated with construction activity dewatering from the
HDOH CWB. If a permit is required, prepare and submit permit application
(CWB-NOI Form G) to the HDOH CWB.

Do not begin dewatering activities until the HDOH-CWB has issued an NGPC.
Conduct dewatering operations in accordance with the conditions in the NGPC.
Submit a copy of the NPDES Dewatering Application and Permit to the
Construction Engineer.

12.5 PAYMENT - Payment for Temporary Water Pollution, Dust, and Erosion Control shall not
be measured and paid for separately but shall be considered incidental to the applicable items
described in Article X of these Specifications.

No progress payment will be authorized until the Construction Engineer accepts in writing the
site-specific BMP Plan or when the Contractor fails to maintain the project site in accordance
with the accepted BMP Plan.

The Contractor shall reimburse the State of Hawaii within 30-day for the full amount of all
outstanding costs incurred by the State of Hawaii for all citations or fines received as a result of
the Contractor’s non-compliance with regulations.
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ARTICLE X1l — BOLLARD REPAIRS

13.1 GENERAL

A.

B.

Work under this Article includes, but is not necessarily limited to, furnishing all
labor, materials and equipment necessary remove and install mooring bollards.

In general, the work includes, but is not necessarily limited to, the following:
1. Removing and disposing of five (5) existing mooring bollards.

2. Furnishing, painting and installing five (5) mooring bollards. Existing
bollard hardware including anchor bolts, nuts, washers and associated
hardware shall be reused.

13.2 MATERIALS

A

Bollard — Bollard shall be a new single bit cast steel bollard as shown on the
drawings and shall be fabricated from stress-relieved cast steel conforming to
Grade 65-35 of ASTM A27. Mooring bollards shall have a horizontal pull rating
of 40 tons and a 45 degree pull rating of 33 tons.

Concrete — New concrete for filling the new bollards shall be Class A, f'c = 3,000
psi concrete conforming to Section 601 of the Standard Specifications.

Non-Shrink Grout — Non-shrink grout shall be a premixed non-metallic formula,
capable of developing a minimum compressive strength of 3,000 psi in 1 day and
5,000 psi in 28 days.

Polyurethane Sealant — Polyurethane sealant shall be a one-component
polyurethane elastomer sealant, gun-grade and shall conform to Federal
Specification TT-S-00230C, Type Il, Class A. The sealant shall be MasterSeal
CR 195 as manufactured by BASF., or approved equal.

Paint - All paints shall be delivered to the site in the manufacturer’s sealed
containers. Each container shall be labeled by the manufacturer with the label
showing the name, brand, type of paint, color of paint, and the manufacturer’s
instructions for reducing consistency. The painting materials shall be the
following or approved equal.

1. High Solids Epoxy Coating — High Solids Epoxy Coating shall be
Amerlock 400 manufactured by PPG Protective and Marine Coatings or
approved equal.

2. Engineered Siloxane Coating — Engineered Siloxane Coating shall be PSX
700 manufactured by PPG Protective and Marine Coatings or approved
equal.
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The color of the finish paint for the mooring bollards and cleat shall be OSHA

yellow.

13.3 CONSTRUCTION METHODS

A

The Contractor shall phase and schedule mooring bollard repairs to coordinate
with shipping activities so adequate bollards are available for mooring operations
to keep the pier operational.

Existing outboard mooring bollard to be replaced shall be carefully removed so as
not to damage the existing concrete foundation. All removed material shall
become the property of the Contractor and shall be disposed of away from the
project site in a lawful manner.

The new mooring bollards shall be painted prior to installation.

Painting Surface Preparation

1.

All methods and procedures shall comply with OSHA and HIOSH
requirements and be approved by the Harbors Division Construction
Engineer.

All surfaces must be dry, clean, free of oil, grease, dust, wax, soaps,
powdery residue, form release agents, curing compounds, laitance, and
other foreign matter and be structurally sound. Remove all paint, mortar
splatter, mill scale and rust. Round off welds and sharp edges and remove
weld splatter. Metal surface shall be cleaned with a dry abrasive blast in
accordance with SSPC-SP7. Blast profile on steel shall be 1 % - 2 %2 mils
in depth and be of a sharp, jagged nature. After blasting, vacuum or blow
off all abrasive dust and ensure surface remains clean before painting.

Paint Application

1.

All surfaces to be painted shall be properly prepared prior to painting and
shall be inspected for approval by the Harbors Division Construction
Engineer before painting will be allowed.

All surfaces of the mooring bollard including the underside shall be
painted. All exposed surfaces of the existing bollards shall be painted.

Apply two (2) coats of Amerlock 400 at a dry film thickness of 4-6 mils
per coat and one (1) coat of PSX 700 at a dry film thickness of 5-7 mils.

The prime coat shall be applied on the same day that the surface is
prepared. It may take more than a single application to obtain the required
thickness. If a coat requires more than a single application, it shall be
done no later than the following day.
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5. The time interval between each coat of paint shall be at least 24 hours.
Each coat shall be of a lighter color than the later coat to be painted upon
it.

6. Finish work shall be uniform and of approved color. The finish shall
completely cover, be smooth and be free from runs, sags, drips, waves,
laps or brush marks. Edges of paint shall be sharp and clean without
overlapping.

F. Paint shall be allowed to cure completely before installing the new mooring
bollard. Any marred surfaces or damages to the paint finish shall be corrected by
proper preparation and repainting.

G. Existing bollard hardware including anchor bolts, nuts, washers and associated
hardware shall be reused.

H. Bollards shall be leveled using leveling nuts and set on a bed of non-shrink grout.
The grout shall be finished around the base of the bollard in such a manner as to
prevent water from seeping under the bollard.

l. Bolt recesses in the bollard base shall be filled with caulking compound to
prevent standing water.

J. Bollards shall be filled with concrete and allowed to cure for 7 days before
loading.

13.4 PAYMENT — Payment for bollard repairs shall be made as described in Article X of these
Specifications.

S10853
13-3 03/2023



ARTICLE XIV — FENDER REPAIRS

14.1 GENERAL

A.

Work under this Article includes, but is not necessarily limited to, repairing
fenders at the ramp and dolphins.

In general, the work includes but is not limited to, the following:

1. Cutting, chipping and removing concrete at the ramp.

2. Preparing concrete repair area.

3. Installing reinforcing steel and steel rods.

4. Installing and removing formwork.

5. Placing concrete.

6. Temporarily supporting existing utilities and related appurtenances under

the pier as required.

All work shall be in accordance with the following sections of the Standard
Specifications except as modified or supplemented herein:

Section 201 Clearing and Grubbing

Section 202 Removal of Structures and Obstructions
Section 503 Concrete Structures

Section 601 Structural Concrete

Section 602 Reinforcing Steel

Section 711 Concrete Curing Materials and Admixtures

Sections on Materials referenced in the above sections are hereby incorporated.

14.2 MATERIALS

A

Concrete

1. Concrete shall be Class f’¢ = 5,000 psi conforming to Section 601
“Structural Concrete” of the Standard Specifications.

2. Maximum aggregate size shall be 3/8 inches and shall be coordinated with
concrete preparation procedures for spall repairs.

Admixture - Admixture to be used in the concrete shall be approved by the
Construction Engineer and shall conform to Section 711 of the Standard
Specifications. Contractor shall strictly adhere to the manufacturer’s
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recommendations regarding the use of admixtures including storage,
transportation and method of mixing. When freezing or very high temperatures
are a concern during shipping and storage, MCI 2005NS-AL shall be used when
recommended by the manufacturer or supplier.

CORTEC MCI 2005NS migrating corrosion inhibiting admixture manufactured
by Cortec Corporation and silica fume shall be added at the following rates and as
recommended by the manufacturer.

CORTEC MCI 2005NS: 1.5 pints per cubic yard of concrete

To combat climate change and reduce the concrete carbon footprint,
supplementary cementitious material(s) shall be used to reduce the cement content
in the concrete for this project. The following supplementary cementitious
material shall be substituted for cement by weight at the following rate and as
recommended by the concrete supplier.

Silica Fume: 10% of cement by weight

The maximum water to cementitious materials ratio shall be 0.40 and the mix
water shall be reduced as necessary to account for the admixture.

Reinforcing Steel - Reinforcing for weld splicing shall be ASTM A706 Grade 60.
Reinforcing steel not to be weld spliced shall be ASTM A615, Grade 60 or
ASTM A706 Grade 60.

Welds - Welding electrodes shall be low hydrogen E70.

Reinforcing Steel Anti-Corrosion Coating — Anti-corrosion coating with a
minimum 7 day open time for reinforcing steel shall be Sika Armatec 110
Epocem by Sika, or approved equal.

Epoxy Grout - Epoxy for grouting of dowels shall be Set 3G by Simpson Strong-
Tie, or approved equal.

Curing Compound for concrete repairs shall be acceptable to the Harbors Division
Construction Engineer.

Forms shall conform to Section 503.03.C “Forms” of the Standard Specifications.

Snap ties and inserts shall be plastic or stainless steel. All loose reinforcing steel
shall be secured with ties at all intersections with adjacent reinforcing steel.

Hardware — Chains, shackles and other miscellaneous hardware for the fender
system shall be hot-dip galvanized AFTER fabrication. All hardware shall be
Type 316 stainless steel unless otherwise specified.
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K.

M.

Chains — Chains for hanging tires shall be hot dipped galvanized 3/4-inch dock
fender (mooring) chain with a minimum working load limit of 11,600 pounds,
respectively.

Shackles - Shackles shall be forged, hot dip galvanized steel, 7/8-inch anchor
shackle with bolt, nut and stainless-steel cotter pin. Shackles shall have a
minimum working load of 6% tons.

Tires — Tires for the fender system shall be 5°-0+/- diameter tires and match the
existing tire fenders. New tire width shall match the existing tire width.

1. DOT Harbors will NOT provide tires for the new fender systems.
Contractor shall furnish tires for the tire fender system when required.

2. Tires furnished by Contractor shall be free of rips, tears or other
significant damage to the satisfaction of the Harbors Division
Construction Engineer.

Grommets — Grommets shall be fabricated as shown on the plans and the
structural steel used shall conform to ASTM A36. All welding shall conform to
the requirements of the American Welding Society (AWS). Pipe used in
grommets shall be standard weight (Schedule 40) steel pipe. The entire assembly
shall be hot dip galvanized after fabrication according with ASTM A123.

Cold galvanizing Compound — Cold galvanizing compound shall be “ZRC Cold
Galvanizing Compound” as manufactured by ZRC Worldwide, or approved
equal.

14.3 CONSTRUCTION METHODS

A

Demolition Work

1. Submit proposed demolition and removal procedures to the Harbors
Division Construction Engineer before work is started. Procedures shall
provide for coordination with other work in progress, a detailed
description of methods and equipment to be used for each operation, and
sequence of operations.

2. Existing Facilities to be Removed. All work shall be executed in an
orderly and careful manner with due consideration for all items to remain.
All work shall be indicated and as required to complete the removal work.

3. Dust Control.

I Take appropriate action to check the spread of dust and to avoid
the creation of nuisance in the surrounding area. Provide barriers,
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10.

dust screens, tarpaulins or similar action. Comply with all dust
regulations imposed by local air pollution agencies.

ii. Prevent the spread of dust and debris and avoid the creation of a
nuisance of hazard in the surrounding area. Do not use water if it
results in hazardous or objective conditions such as, but not limited
to flooding or pollution.

Use of explosives will not be permitted.

The repair area shall remain barricaded with barriers visible at night from
traffic during this period. The Contractor shall provide shoring for
severely spalled areas as necessary to prevent damage or collapse.

The Contractor shall take precautions to prevent damage to items indicated
to remain. The Contractor shall repair any damage to items indicated to
remain at no cost to the State.

Contractor shall maintain all existing utilities in service and protect them
against damage during demolition operations.

Title of Materials — Title to all materials and equipment to be removed,
except as specified otherwise, is vested in the Contractor upon approval by
the Director of the Contractor’s demolition and removal procedures, and
authorization by the Director to begin demolition. The State will not be
responsible for the condition or loss of, or damage to, such property after
notice to proceed.

I Unsalvageable Materials — Noncombustible and combustible
materials shall be disposed of outside the limits of the project site
at the Contractor’s responsibility and expense.

ii. Removed material shall be disposed of away from the project site
in a lawful manner at no cost to the State. The Contractor will not
be allowed to deposit removed material into State waters.

Survey for Hazardous Areas — The Contractor shall survey the entire area
around the project site to ensure that no hazardous vapors are present. The
Contractor shall certify in writing that the project site shall be safe for hot
work and free of hazardous vapor. No open flame, hot cutting, welding or
other hot work will be permitted without the certification.

Cleanup

I Debris and Rubbish — Remove and transport debris and rubbish in
a manner that will prevent spillage on pavements, streets or
adjacent areas.
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ii. Comply with Federal, State, and local hauling and disposal
regulations.

Concrete Work

1.

Concrete construction shall conform to the American Concrete Institute
(ACI) ACI 318R and ACI 546R-14.

Live Load Limitation - Any element being repaired shall not be subjected
to live loads during the period starting from the removal of existing
concrete until the repair concrete has been allowed to cure for 7 days or
obtained a minimum compressive strength of £’ ¢=4,000 psi.

Welding Reinforcing Steel - All welding shall conform to AWS D1.4. All
existing bars to be welded with a carbon equivalent (C.E.) above 0.55
percent shall be preheated according to the requirements set forth in AWS
D1.4. If the C.E. is unknown, maximum preheat requirements for an
assumed C.E. greater than 0.75 percent shall be used.

Reinforcing Steel Coating - All exposed steel shall be liberally coated with
anti-corrosion coating per manufacturer’s recommendations.

Epoxy Grouting - Blow holes completely clean of all concrete debris to
allow for adequate bonding of the epoxy. The holes shall be filled with
epoxy gel before inserting and turning the supplemental reinforcement to
displace the grout.

Formwork - Formwork shall be installed in accordance with Section
503.03.C - “Forms” of the Standard Specifications. The exact method of
formwork requires the Construction Engineer’s approval. Forms shall be
designed to provide a minimum of three (3) inches of concrete cover over
all reinforcing steel, unless noted otherwise. All edges of concrete repairs
shall be chamfered and existing joints shall be maintained.

Placing Concrete - Concrete shall be placed in accordance with Section
503.03 - “Construction” of the Standard Specifications. All repair
surfaces including forms shall be thoroughly washed with clean water and
remain in a saturated surface dry condition prior to placing concrete.
Surfaces shall be clean and free of loose and other bond-inhibiting
materials. The repair concrete shall be vibrated, rodded or tamped during
placement to consolidate the pour and fill all corners of the patch or form
and beneath the reinforcing. As an alternate self-consolidating concrete
maybe used. There shall be no cold joints in the field of the repair.

Finish - Concrete finish shall be Class I - Ordinary Surface Finish as
specified in Section 503.03.M.1 of the Standard Specifications.
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10.

Formwork Removal - Formwork for all repairs shall not be removed for a

minimum of 24 hours and until concrete has obtained a minimum
compressive strength of £ ¢ = 4,000 psi.

Concrete Curing — Concrete work shall be cured with a curing compound

approved by and acceptable to the Harbors Division Construction
Engineer.

C. Fender System

1.

Existing Fender Removal Work — The existing fenders shall be carefully
removed to not damage the existing dolphins and other structures. All
existing material that will be replaced shall become property of the
Contractor and shall be disposed of away from the project site in a lawful
manner.

The Contractor shall drill tire fenders for drain holes and installation of
grommets.

New Fender Installation — The new tire fenders shall be fastened to the
rods with chains and shackles and installed at locations shown on the
plans.

Final Adjustment of Fenders — Final adjustments (if any) required to fit the
fenders snugly against the exterior face of the dolphins and ramp shall be
made by the Contractor at his expense and to the satisfaction of the
Construction Engineer. All fender adjustments shall be made prior to the
final acceptance of the contract by the State.

14.4 PAYMENT - Payment for fender repair work shall be made as specified in Article X of

these Specifications.
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Requirements of Chapter 104, HRS
Wages and Hours of Employees on Public Works Law

Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB).

Rate of Wages for Laborers and Mechanics

e  Minimum prevailing wages (basic hourly rate plus fringe benefits), as determined by the Director of Labor and Industrial
Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the
job site. [8104-2(a), (b), Hawaii Revised Statutes (HRS)]

o If the Director of Labor determines that prevailing wages have increased during the performance of a public works contract,
the rate of pay of laborers and mechanics shall be raised accordingly. [8104-2(a) and (b), HRS; §12-22-3(d) Hawaii
Administrative Rules (HAR)]

Overtime

e Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any
other day shall be paid overtime compensation at not less than one and one-half times the basic hourly rate plus the cost of
fringe benefits for all hours worked. If the Director of Labor determines that a prevailing wage is defined by a collective
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement
[§8104-1, 104-2(c), HRS; §12-22-4.1, HAR]

Weekly Pay

e Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or
rebate, except for legal deductions, within five working days after the cutoff date. [8104-2(d), HRS]

Posting of Wage Rate Schedules

e  Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a
prominent and easily accessible place at the job site. A copy of the entire wage rate schedule shall be given to each laborer
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement.
[8104-2(d), HRS]

Withholding of Accrued Payments

o If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics
employed by the contractor or subcontractor on the job site any difference between the wages required by the public works
contract or specifications and the wages received. [8104-2(e), HRS]

Certified Weekly Payrolls and Payroll Records

o Acertified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR]

e The contractor is responsible for the submission of certified copies of the payrolls of all subcontractors. The certification
shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the

laborer or mechanic performed. [8104-3(a), HRS; §12-22-10, HAR]

e Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction.
The records shall contain: [8104-3(b), HRS; §12-22-10, HAR]

o the name and home address of each employee e daily and weekly hours worked

o the last four digits of social security number o weekly straight time and overtime earnings
e acopy of the apprentice's registration with DLIR e amount and type of deductions

o the employee's correct classification o total net wages paid

o rate of pay (basic hourly rate + fringe benefits) e date of payment

o itemized list of fringe benefits paid

e Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations
(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job.
[88104-3(c), 104-22(a), HRS; §12-22-10, HAR]

1-
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Termination of Work on Failure to Pay Wages

If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor
has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or
overtime compensation have not been paid. The contracting agency may complete this work by contract or otherwise, and
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred. [8104-4, HRS]

Apprentices

Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered
with the DLIR. In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or
recognized as a USDOL nationally approved apprenticeship program by the DLIR, Workforce Development Division,
(808) 586-8877, and the apprentice must be individually registered by name with the DLIR. [812-22-6(1) and (2), HAR]

The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as
the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the
apprenticeship standards registered with or recognized by the DLIR. A registered or recognized apprentice receiving the
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement. [812-22-6(3),
HAR]

Enforcement

To ensure compliance with the law, DLIR and the contracting agency will conduct investigations of contractors and
subcontractors. If a contractor or subcontractor violates the law, the penalties are: [§104-24, HRS]

= First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater.

= Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater.

= Third Violation  Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000,
whichever is greater; and
Suspension from doing any new work on any public work of a governmental contracting agency for
three years.

= A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and
a third violation if it occurs within three years of the second notification of violation. [§104-24, HRS; 8§12-22-25(b), HAR]

= Suspension: For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages
or penalties until all wages and penalties are paid in full. For a third violation, the department shall penalize and suspend the
contractor as described above, except that if the contractor continues to violate the law, then the department shall
immediately suspend the contractor for a mandatory three years. The contractor shall remain suspended until all
wages and penalties are paid in full. [88104-24, 104-25, HRS]

Suspension: Any contractor who fails to make payroll records accessible or provide requested information within 10 days,
or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in
Section 104-22(b) and 104-25(a)(3), HRS. [§104-3(c), HRS; §12-22-26, HAR]

If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the
delay has ceased. Interference or delay includes failure to provide requested records or information within ten days, failure
to allow employees to be interviewed during working hours on the job, and falsification of payroll records. The department
shall assess a penalty of $10,000 per project, and $1,000 per day thereafter, for interference or delay. [8104-22(b), HRS;
§12-22-26, HAR]

Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104,
HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or
subcontractor for noncompliance with the requirements of this chapter. [8104-2(f), HRS]

For additional information, visit the department’s website at http://labor.hawaii.gov/wsd
or contact any of the following DLIR offices:

EPL.EER Oahu (Wage Standards Division)........c.cccceeevrvrriernnnne (808) 586-8777

- Hawaii 1S1and ..o (808) 974-6464

< Maui and Kauai ............cccccrnrcnnicsesc s (808) 243-5322
2-
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PROPOSAL TO THE STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HARBORS DIVISION

PROJECT: BOLLARD AND FENDER REPAIRS AT PIER 60,
HONOLULU HARBOR, OAHU, HAWAII

PROJECT NO.: S10853

COMPLETION TIME: All work shall be completed within ONE HUNDRED

FIFTY (150) CALENDAR DAYS from the date
indicated in the Notice to Proceed from the
Department.

LIQUIDATED DAMAGES: ONE HUNDRED AND FIFTY DOLLARS ($150.00)
for each and every calendar day which the Contractor
has delayed the completion of this project.

DESIGN PROJECT MANAGER: MR. GREGG HIROKAWA
DEPARTMENT OF TRANSPORTATION
HARBORS DIVISION
HALE AWA MOKU
79 S. NIMITZ HIGHWAY
HONOLULU, HAWAII 96813
PHONE: (808) 587-1985
EMAIL.: gregg.hirokawa@hawaii.gov

ELECTRONIC SUBMITTAL: The bidder shall submit the proposal in HIePRO. The
Proposal shall be UPLOADED to HIePRO prior to
the bid opening date and time. See SPECIAL
PROVISIONS — Section 2.8 PREPARATION AND
DELIVERY OF BID - for additional information.

S10853
P-1 03/2023


mailto:gregg.hirokawa@hawaii.gov

Director of Transportation
869 Punchbowl Street

Honolulu,

Dear Sir:

Hawaii 96813

The undersigned Bidder declares the following:

1.

It has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with this proposal.

. It has not been assisted or represented on this matter by any individual

who has, in a State capacity, been involved in the subject matter of this
contract within the past two years.

It has not and will not, either directly or indirectly offered or given a gratuity
(i.e. an entertainment or gift) to any State or County employee to obtain a
contract or favorable treatment under a contract.

The undersigned Bidder further agrees to the following:

1.

If this proposal is accepted, it shall execute a contract with the Department
to provide all necessary labor, machinery, tools, equipment, apparatus and
any other means of construction, to do all the work and to furnish all the
materials specified in the contract in the manner and within the time therein
prescribed in the contract, and that it shall accept in full payment therefore
the sum of the unit and/or lump sum prices as set forth in the attached
proposal schedule for the actual quantities of work performed and
materials furnished and furnish satisfactory security in accordance with
Section 103D-324, Hawaii Revised Statutes, within 10 days after the award
of the contract or within such time as the Director of Transportation may
allow after the undersigned has received the contract documents for
execution, and is fully aware that non-compliance with the aforementioned
terms will result in the forfeiture of the full amount of the bid guarantee
required under Section 103D-323, Hawaii Revised Statutes.

That the quantities given in the attached proposal schedule are
approximate only and are intended principally to serve as a guide in
determining and comparing the bids.

That the Department does not either expressly or by implication, agree that
the actual amount of work will correspond therewith, but reserves the right
to increase or decrease the amount of any class or portion of the work, or
to omit portions of the work, as may be deemed necessary or advisable by
the Director of Transportation, and that all increased or decreased
quantities of work shall be performed at the unit prices set forth in the
attached proposal schedule except as provided for in the specifications.

AIR-HAR
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4. In case of a discrepancy between unit prices and the totals in said
Proposal Schedule, the unit prices shall prevail.

5. Agrees to begin work within 10 working days after the date of notification to
commence with the work, which date is in the notice to proceed, and shall
finish the entire project within the time prescribed.

6. The Director of Transportation reserves the right to reject any or all bids
and to waive any defects when in the Director’s opinion such rejections or
waiver will be for the best interest of the public.

The Bidder acknowledges receipt of and certifies that it has completely examined the
following listed items: the Hawaii Department of Transportation, Air and Water
Transportation Facilities Division General Provisions for Construction Projects dated
2016, the Notice to Bidders, the Special Provisions, if any, the Technical Provisions,
the Proposal, the Contract and Bond Forms, and the Project Plans.

In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is

accompanied with a bid security in the amount of 5% of the total amount bid, in the
form checked below. (Check applicable bid security submitted with bid.)

Surety Bid Bond (Use standard form),

Cash,

Cashier’'s Check,

Certified Check, or

(Fill in other acceptable security.)

AIR-HAR
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The undersigned Bidder acknowledges receipt of any addendum issued by the
Department by recording in the space below the date of receipt.

Addendum No. 1 Addendum No. 3

Addendum No. 2 Addendum No. 4

In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned as
Bidder, has listed the name of each person or firm, who will be engaged by the
Bidder on the project as a Subcontractor or Joint Contractor and the nature of work to
be done by each. The Bidder must adequately and unambiguously disclose the
unique nature and scope of the work to be performed by each Subcontractor or Joint
Contractor. For each listed firm, the Bidder declares the respective firm is a
Subcontractor or Joint Contractor and is subject to evaluation as a Subcontractor or
Joint Contractor. It is understood that failure to comply with the aforementioned
requirements may be cause for rejection of the bid submitted.

Name of Subcontractor Nature and Scope of Work

Name of Joint Contractor Nature and Scope of Work

("None" or if left blank indicates no Subcontractor or Joint Contractor; if more space
is needed, attach additional sheets.)

AIR-HAR
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The undersigned hereby certifies that the bid prices contained in the attached
proposal schedule have been carefully checked and are submitted as correct and
final.

This declaration is made with the understanding that the undersigned is
subject to the penalty of perjury under the laws of the United States and is in violation
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of
the Hawaii Revised Statutes, for knowingly rendering a false declaration.

Bidder (Company Name)

By

Authorized Signature

Print Name and Title

Business Address

Business Telephone Email

Date

Contact Person (If different from above)

Phone: Email:

NOTE:

If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for
the corporation. Please attach to this page current (not more than six months old) evidence of the
authority of the officer(s) to sign for the corporation.

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with
the signature(s) of the general partner(s). Please attach to this page current (not more than six
months old) evidence of the authority of the partner authorized to sign for the partnership.

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above.

If signature is by an agent, other than an officer of a corporation or a partner of a partnership,
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with
the bid. Otherwise, the Department may reject the bid as irregular and unauthorized.
AIR-HAR
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PREFERENCES

Bidders agree that preferences shall be taken into consideration to determine the low bidder in
accordance with said Sections and the rules promulgated, however, the award of contract will be in
the amount of the bid offered exclusive of any preferences.

A. HAWAII PRODUCTS PREFERENCE

In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii Products
Preference shall not apply to solicitations for public works construction. Therefore, the Hawaii
Products Preference shall not apply to this project.

B. APPRENTICESHIP PROGRAMS PREFERENCE

In accordance with ACT 17, SLH 2009 — Apprenticeship Program, a 5% bid adjustment for
bidders that are parties to apprenticeship agreements pursuant to Hawaii Revised Statutes (HRS)
Section 103-55.6 may be applied to the bidder's price for evaluation purposes.

Any bidder seeking this preference must be a party to an apprenticeship agreement registered
with the Department of Labor and Industrial Relations at the time the offer is made for each
apprenticeable trade the bidder will employ to construct the public works projects for which the offer
is being made.

The bidder is responsible for complying with all submission requirements for registration of
its apprenticeship program before requesting the preference.

( )  Yes, | wish to be considered for the Apprenticeship Programs Preference. | have
included Certification Form(s) 1 with my bid.

C. RECYCLED PRODUCT PREFERENCE

Recycled product preference shall not apply to this proposal.

510853 18/11/2022
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BOLLARD AND FENDER REPAIRS AT PIER 60,

HONOLULU HARBOR, OAHU, HAWAII

JOB 510853
PROPOSAL SCHEDULE

Item - Approximate : Unit Price Amount Bid
No. Item Description Quantity (a) Unit (b) (axb)

1 Mobilization and Demobilization 1 L.S. L.S. $

2 | Bollard Repairs 1 L.S. L.S. $

3 | Concrete Work 1 L.S. L.S. $

4 | Fender Work 1 L.S. L.S. $

TOTAL AMOUNT FOR
COMPARISON OF BIDS $
NOTES:

The bidder shall submit the proposal in HIePRO. The proposal shall be UPLOADED to
HI1ePRO prior to the bid opening date and time. Proposals received after said due date and time
shall not be considered. Original (wet ink) proposal documents are not required to be submitted.
The award will be made based on proposals uploaded in HIePRO. Any and all other additional
documents explicitly designated and labeled as CONFIDENTIAL OR PROPRIETARY shall be
UPLOADED SEPARATELY to HIePRO.

Bid shall include all Federal, State, County and other applicable taxes and fees.

The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest
responsible bidder.

Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection
of bid.

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for
this project, the State reserves the right to negotiate with the lowest responsible bidder as
permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of
work and award a contract.

510853
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Submission of Proposal is a warranty that the bidder has made an examination of the project site
and is fully aware of all conditions to be encountered in performing the work and the
requirements of the plans and specifications.

No additional compensation will be paid by the State for losses, including overhead and profit,
resulting from reduced scope of work.

Contract time shall remain the same whether or not the overall scope of work is decreased.

S10853
P-8 03/2023



SURETY BID BOND

Bond No.

KNOW TO ALL BY THESE PRESENTS:

That we,

(full name or legal title of offeror)
as Offeror, hereinafter called the Principal, and

(name of bonding company)
as Surety, hereinafter called Surety, a corporation authorized to transact business as a
Surety in the State of Hawaii, are held and firmly bound unto

(State/county entity)
as Owner, hereinafter called Owner, in the penal sum of

(required amount of bid security)
Dollars ($ ), lawful money of the United States of America,
for the payment of which sum well and truly to be made, the said Principal and the said
Surety bind ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

WHEREAS:
The Principal has submitted an offer for

(project by number and brief description)

NOW, THEREFORE:

The condition of this obligation is such that if the Owner shall reject said offer, or in
the alternate, accept the offer of the Principal and the Principal shall enter into a contract
with the Owner in accordance with the terms of such offer, and give such bond or bonds
as may be specified in the solicitation or Contract Documents with good and sufficient
surety for the faithful performance of such Contract and for the prompt payment of labor
and material furnished in the prosecution thereof as specified in the solicitation then this
obligation shall be null and void, otherwise to remain in full force and effect.

Signed this day of ,

Name of Principal (Offeror) (Seal)

Signature

Title

Name of Surety (Seal)

Signature

Title
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STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

HONOLULU, HAWAII

SAMPLE FORMS
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PERFORMANCE BOND (SURETY)
(6/21/07)

KNOW TO ALL BY THESE PRESENTS:

That ,
(Full Legal Name and Street Address of Contractor)

as Contractor, hereinafter called Principal, and

(Name and Street Address of Bonding Company)
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a

surety in the State of Hawaii, are held and firmly bound unto the ,
(State/County Entity)

its successors and assigns, hereinafter called Obligee, in the amount of

DOLLARS ($ ), to which payment Principal and Surety bind themselves,
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the above-bound Principal has signed a Contract with Obligee on
, for the following project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part
hereof.

NOW THEREFORE, the condition of this obligation is such that:
If the Principal shall promptly and faithfully perform, and fully complete the Contract in

strict accordance with the terms of the Contract as said Contract may be modified or amended
from time to time; then this obligation shall be void; otherwise to remain in full force and effect.



Surety to this Bond hereby stipulates and agrees that no changes, extensions of time,
alterations, or additions to the terms of the Contract, including the work to be performed
thereunder, and the specifications or drawings accompanying same, shall in any way affect its
obligation on this bond, and it does hereby waive notice of any such changes, extensions of
time, alterations, or additions, and agrees that they shall become part of the Contract.

In the event of Default by the Principal, of the obligations under the Contract, then after
written Notice of Default from the Obligee to the Surety and the Principal and subject to the
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work
to be performed under the Contract and complete such work, or pay moneys to the Obligee in
satisfaction of the surety's performance obligation on this bond.

Signed this day of ,
(Seal)
Name of Principal (Contractor)
*
Signature
Title
(Seal)

Name of Surety

Signature

Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY A NOTARY PUBLIC



PERFORMANCE BOND

KNOW TO ALL BY THESE PRESENTS:

That we,

(full legal name and street address of Contractor)

as Contractor, hereinafter called Contractor, is held and firmly bound unto the

(State/County entity)

its successors and assigns, as Obligee, hereinafter called Obligee, in the amount

DOLLARS $ ).

(Dollar amount of Contract)

lawful money of the United States of America, for the payment of which to the said Obligee, well
and fruly to be made, Contractor binds itself, its heir, executors, administrators, successors and
assigns, firmly by these presents. Said amount is evidenced by:

O
O

O

Legal Tender;

Share Cerlificate unconditionally assigned to or made payable at sight to

Description:
Cerlificate of Deposit, No. ,dated issued
by drawn on

a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the
National Credit Union Administration, payable at sight or unconditionally assigned fo

Cashier's Check No. ., dated
drawn on a
bank, savings institution or credit union insured by the Federal Deposit Insurance
Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

Teller's Check No. . dated
drawn on a
bank, savings institution or credit union insured by the Federal Deposit Insurance
Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

Treasurer's Check No. , dated
drawn on a
bank, savings institution or credit union insured by the Federal Deposit Insurance
Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

Official Check No. , dated
drawn on

bank, savings institution or credit union insured by the Federal Deposit Insuronce
Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

Certified Check No. , dated
accepted by a bank, savings institution or credit union insured by the Federal Deposit
Insurance Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to :

PB-1 r11/17/98



WHEREAS:

The Contractor has by written agreement dated entered into a
contract with Obligee for the following Project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part
hereof.

NOW THEREFORE,

The Condition of this obligation is such that, if Contractor shall promptly and faithfully perform
the Contract in accordance with, in all respects, the stipulations, agreements, covenants and
conditions of the Contract as it now exists or may be modified according to its terms, and shall
deliver the Project to the Obligee, or toits successors or assigns, fully completed as in the Contract
specified and free from dll liens and claims and without further cost, expense or charge to the
Cbligee, its officers, agents, successors or assigns, free and harmless from all suits or actions of every
nature and kind which may be brought for or on account of any injury or damage, direct orindirect,
arising or growing out of the doing of said work or the repair or maintenance thereof or the manner
of doing the same or the neglect of the Contractor or its agents or servants or the improper
performance of the Contract by the Contractor or its agents or servants or from any other cause,
then this obligation shall be void; otherwise it shall be and remain in full force and effect.

AND IT1S HEREBY STIPULATED AND AGREED that suit on this bond may be brought before a court
of competent jurisdiction without a jury, and that the sum or sums specified in the said Contract as
liguidated damages, if any, shall be forfeited to the Obligee, its successors or assigns, in the event of
a breach of any, or all, or any part of, covenants, agreements, conditions, or stipulations contained
in the Contract or in this bond in accordance with the terms thereof.

The amount of this bond may be reduced by and to the extent of any payment or payments
made in good faith hereunder.

Signed and sealed this day of

(Seal)
Name of Contractor

Signature*

Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY A NOTARY PUBLIC
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LABOR AND MATERIAL PAYMENT BOND (SURETY)
(6/21/07)
KNOW TO ALL BY THESE PRESENTS:

That :
(Full Legal Name and Street Address of Contractor)

as Contractor, hereinafter called Principal, and

(Name and Street Address of Bonding Company)
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety
in the State of Hawaii, are held and firmly bound unto the

(State/County Entity)

its successors and assigns, hereinafter called Obligee, in the amount of

Dollars ($ ), to which payment Principal and Surety bind themselves,
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the above-bound Principal has signed Contract with the Obligee on
for the following project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part
hereof.

NOW THEREFORE, the condition of this obligation is such that if the Principal shall
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials
supplied to the Principal for use in the performance of the Contract, then this obligation shall be
void; otherwise to remain in full force and effect.

1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of
time, alterations, or additions to the terms of the Contract, including the work to be performed
thereunder, and the specifications or drawings accompanying same, shall in any way affect its
obligation on this bond, and it does hereby waive notice of any such changes, extensions of
time, alterations, or additions, and agrees that they shall become part of the Contract.

2. A "Claimant” shall be defined herein as any person who has furnished labor or materials
to the Principal for the work provided in the Contract.



Every Claimant who has not been paid amounts due for labor and materials furnished for
work provided in the Contract may institute an action against the Principal and its Surety on this
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes,
and have the rights and claims adjudicated in the action, and judgment rendered thereon;
subject to the Obligee's priority on this bond. If the full amount of the liability of the Surety on
this bond is insufficient to pay the full amount of the claims, then after paying the full amount
due the Obligee, the remainder shall be distributed pro rata among the claimants.

Signed this day of ,

(Seal)
Name of Principal (Contractor)
*
Signature
Title
(Seal)

Name of Surety

Signature

Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY A NOTARY PUBLIC



LABOR AND MATERIAL PAYMENT BOND

KNOW TO ALL BY THESE PRESENTS:

That we,

(full legal name and street address of Contractor)

as Contractor, hereinafter called Contractor, is held and firmly bound unto

(State/County entity)
its successors and assigns, as Obligee, hereinafter called Obligee, in the amount

DOLLARS (S

{Dollar amount of Contract)

tawful money of the United States of America, for the payment of which to the said Obligee, well and truly
to be made, Contractor binds itself, its heir, executors, administrators, successors and assigns, firmly by
these presents. Said amount is evidenced by:

[ Legal Tender;

[] share Certificate unconditionally assigned to or made payable at sight
to

Description:

O certificate of Deposit, No. , dated issued

by drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

2

L] Cashier's Check No. , dated drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

’

[0 Teller's Check No. , dated drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

3

0 Treasurer's Check No. , dated drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

]

[0 official Check No. , dated drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

b

[0 certified Check No. , dated
accepted by a bank, savings institution or credit union insured by the Federal Deposit Insurance
Corporation or the National Credit Union Administration, payable at sight or unconditionally
assigned to ;
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WHEREAS:

The Contractor has by written agreement dated
entered into a contract with Obligee for the following Project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part hereof.
NOW THEREFORE,

The condition of this obligation is such that, if Contractor shall promptly and faithfully perform the
Contract in accordance with, in all respects, the stipulations, agreements, covenants and conditions of the
Contract as it now exists or may be modified according to its terms, free from all liens and claims and
without further cost, expense or charge to the Obligee, its officers, agents, successors or assigns, free and
harmless from all suits or actions of every nature and kind which may be brought for or on account of any
injury or damage, direct or indirect, arising or growing out of the doing of said work or the repair or
maintenance thereof or the manner of doing the same or the neglect of the Contractor or its agents or
servants or the improper performance of the Contract by the Contractor or its agents or servants or from
any other cause, then this obligation shall be void; otherwise it shall be and remain in full force and effect.

AND IT IS HEREBY STIPULATED AND AGREED that suit on this bond may be brought before a court of
competent jurisdiction without a jury, and that the sum or sums specified in the said Contract as liquidated
damages, if any, shall be forfeited to the Obligee, its successors or assigns, in the event of a breach of any,
or all, or any part of, covenants, agreements, conditions, or stipulations contained in the Contract or in this
bond in accordance with the terms thereof.

AND IT IS HEREBY STIPULATED AND AGREED that this bond shall inure to the benefit of any and all
persons entitled to file claims for labor performed or materials furnished in said work so as to give any and
all such persons a right of action as contemplated by Sections 103D-324(d) and 103D-324(e), Hawaii Revised
Statutes.

The amount of this bond may be reduced by and to the extent of any payment or payments made in
good faith hereunder, inclusive of the payments of mechanics' liens which may be filed of record against
the Project, whether or not claim for the amount of such lien be presented under and against this bond..

Signed this day of
(Seal)
Name of Contractor
Signature*
ALL SIGNATURES MUST BE ACKNOWLEDGED BY A Title

NOTARY PUBLIC

LB-2 r11/17/98



CHAPTER 104, HRS COMPLIANCE CERTIFICATE

The undersigned bidder does hereby certify to the following:
1. Individuals engaged in the performance of the contract on the job site shall be
paid:
A. Not less than the wages that the director of labor and industrial relations
shall have determined to be prevailing for corresponding classes of laborers and
mechanics employed on public works projects; and
B. Overtime compensation at one and one-half times the basic hourly rate
plus fringe benefits for hours worked on Saturday, Sunday, or a legal holiday of
the State or in excess of eight hours on any other day.
2. All applicable laws of the federal and state governments relating to workers’
compensation, unemployment compensation, payment of wages, and safety shall be fully
complied with.

DATED at Honolulu, Hawaii, this day of , 20

«CONTRACTOR»
Name of Corporation, Partnership, or Individual

Signature and Title of Signer

Notary Seal Notary Seal
NOTARY ACKNOWLEDGEMENT NOTARY CERTIFICATION
Subscribed and sworn before me this Doc. Date: #Pages:
(_jay of Notary Name: Circuit
Notary signature Doc. Description:
Notary public, State of
My Commission Expires: Notary signature

Date




PROVISIONS TO BE INCLUDED IN

CONSTRUCTION PROCUREMENT SOLICITATIONS

Definitions for terms used in HRS Chapter 103B as amended by Act 192, SLH 2011:

a.

b.

“Contract” means contracts for construction under 103D, HRS.

“Contractor” has the same meaning as in Section 103D-104, HRS, provided that
“contractor” includes a subcontractor where applicable.

“Construction” has the same meaning as in Section 103D-104, HRS.

“General Contractor” means any person having a construction contract with a
governmental body.

“Procurement Officer” has the same meaning as in Section 103D-104, HRS.
“Resident” means a person who is physically present in the State of Hawaii at

the time the person claims to have established the person’s domicile in the State
of Hawai‘i and shows the person’s intent is to make Hawai‘i the person’s

primary residence.

“Shortage trade” means a construction trade in which there is a shortage of
Hawai‘i residents qualified to work in the trade as determined by the
Department of Labor and Industrial Relations.

HRS Chapter 103B as amended by Act 192, SLH 201 1-Employment of State Residents

Requirements:

a.

A Contractor awarded a contract shall ensure that Hawai‘i residents comprise
not less than 80% of the workforce employed to perform the contract work on
the project. The 80% requirement shall be determined by dividing the total
number of hours worked on the contract by Hawai‘i residents, by the total
number of hours worked on the contract by all employees of the Contractor in -
the performance of the contract. The hours worked by any Subcontractor of the
Contractor shall count towards the calculation for this section, The hours
worked by employees within shortage trades, as determined by the Department
of Labor and Industrial Relations (DLIR), shall not be included in the
calculation for this section.

Page 1 of 3
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Prior to award of a contract, an Offeror/Bidder may withdraw an offer/bid
without penalty if the Offeror/Bidder finds that it is uynable to comply with HRS
Chapter 103B as amended by Act 192, SLH 2011.

Prior to starting any construction work, the Contractor shall submit the
subcontract dollar amount for each of its Subcontractors.

The requirements of this section shall apply to any subcontract of $50,000 or
more in connection with the Contractor; that is, such Subcontractors must also
ensure that Hawai‘i residents comprise not less than 80% of the Subcontractor’s
workforce used to perform the subcontract.

The Contractor and any Subcontractor whose subcontract is $50,000 or more
shall comply with the requirements of HRS Chapter 103B as amended by Act
192, SLH 2011.

1) Certification of compliance shall be made in writing under oath by an
officer of the General Contractor and applicable Subcontractors and
submitted with the final payment request.

2) The certification of compliance shall be made under oath by an officer of
the company by completing a “Certification of Compliance for
Employment of State Residents” form and executing the Certificate
before a licensed notary public.

3 In addition to the certification of compliance as indicated above, the
Contractor and Subcontractors shall maintain records such as certified
payrolls for Jaborers and mechanics who performed work at the site and
time sheets for all other employees who performed work on the project.
These records shall include the names, addresses and number of hours
worked on the project by all employees of the Contractor and
Subcontractor who performed work on the project to validate compliance
with HRS Chapter 103B as amended by Act 192, SLH 2011, The
Contractor and Subcontractors shall retain these records and provide
access to the State for a minimum period of four (4) years after the final
payment, except that if any litigation, claim, negotiation, investigation,
audit or other action involving the records has been started before the
expiration of the four-year period, the Contractor and Subcontractors
shall retain the records until completion of the action and resolution of
all issues that arise from it, or until the end of the four-year period,
whichever occurs later. Furthermore, it shall be the Contractor’s
responsibility to enforce compliance with this provision by any
Subcontractor.
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f. A General Contractor or applicable Subcontractor who fails to comply with this
section shall be subject to any of the following sanctions:

1) With respect to the General Contractor, withholding of payment on the
contract until the Contractor or its Subcontractor complies with HRS
Chapter 103B as amended by Act 192, SLH 2011.

2) Proceedings for debarment or suspension of the Contractor or
Subcontractor under Hawai‘i Revised Statues §103D-702.

Conflict with Federal Law: This section shall not apply if the application of this section
is in conflict with any federal law, or if the application of this section will disqualify the
State from receiving Federal funds or aid.
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CERTIFICATION OF COMPLIANCE
FOR

EMPLOYMENT OF STATE RESIDENTS
HRS CHAPTER 1038, AS AMENDED BY ACT 192, SLH 2011

Project Title:

Agency Project No:

Contract No.:

As reqﬁired by Hawai‘i Revised Statutes Chapter103B, as amended by Act 192, Session Laws
of Hawaii 2011-Employment of State Residents on Construction Procurement Contracts, I

hereby certify under oath, that I am an officer of , and
{Name of Contractor or Subcontractor Company)

for the Project Confract indicated above, was in
: (Name of Contractor or Subcontractor Company)

compliance with HRS Chapter 103B, as amended by Act 192, SLH 2011, by employing a
workforce of which not less than eighty percent are Hawai'i residents, as calculated according
to the formula in the solicitation, to perform this Contract.

[0 I am an officer of the Contractor for this
contract.

[1 ¥ am an officer of a Subcontractor for this

contract,
CORPORATE _ SEAL

(Name of Company)

(Signature})

(Print Name)

(Print Title)

Subscribecf and sworn to me before this Doc. Date: # of Pages 1* Circuit
day of , 2011, Notary Name:

Doc. Description:

Notary Public, 1* Circuit, State of Hawai‘i -
My commission expires:

Notary Signature Date
NOTARY CERTIFICATION

EXHIBIT 2
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