
 
 
 
 
 

 
 
 

STATE OF HAWAII 
 

DEPARTMENT OF TRANSPORTATION 
 

AIRPORTS 
 

 
 
                                  
 
 
 
 
 
 SPECIFICATIONS AND PROPOSAL 
 
 FOR 
 
 CONTAMINATED SOIL REMOVAL 
 

KAHULUI AIRPORT 
 

KAHULUI, MAUI, HAWAII 
 

STATE PROJECT NO. CM1321-33 
 

 
 
 
 
 
 

        
 
 
 
 
 
 
 
 
 

2023 
 
 
 



CONTAMINATED SOIL REMOVAL                                               NOTICE TO BIDDERS 
KAHULUI AIRPORT  NTB - 1 
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NOTICE TO BIDDERS 
(Chapter 103D, HRS) 

 
 

 SEALED BIDS for CONTAMINATED SOIL REMOVAL, KAHULUI AIRPORT, 

KAHULUI, MAUI, HAWAII, STATE PROJECT NO. CM1321-33, will begin as advertised on 

May 17, 2023, in HIePRO.  Bidders are to register and submit bids through HIePRO only.  See 

the following HIePRO link for important information on registering: 

https://hiepro.ehawaii.gov/welcome.html. 

 Deadline to submit bids is June 15, 2023, 2:00 P.M., Hawaii Standard Time (HST).  The 

complete bid Proposal Schedule shall be uploaded into HIePRO prior to bid opening date and 

time.  All other confidential and proprietary documents shall be uploaded separately.  Failure to 

upload the bid Proposal Schedule into HIePRO shall be grounds for rejection of the bid.  Bids 

received after said due date and time shall not be considered. 

The scope of work consists of excavation and disposal of contaminated soil along a bike 

path at Kahului Airport.  The estimated cost of construction is between $1,900,000 to 

$2,100,000. 

To be eligible for award, bidders must possess a valid State of Hawaii General 

ty Contractor  -

Department of Transportation Hazardous Materials Certificate of Registration at the time of 

bidding. 

The GENERAL PROVISIONS dated 2016 applicable to this project are available on the 

internet at http://hidot.hawaii.gov/administration/con/.   

A pre-bid conference is scheduled for May 22, 2023, 10:00 A.M., HST on Microsoft 

Teams.  All prospective bidders or their representatives (employees) are encouraged to attend, 
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but attendance is not mandatory.  All bidders that wish to attend must send an email indicating 

their interest to Mr. Benton Ho, our Airports State Project Manager, at benton.ho@hawaii.gov.  

They will be added to the Microsoft Teams attendance list and will be sent an invitation email 

with a Microsoft Teams web link and teleconference call-in number.  This will allow each person 

to attend the pre-bid conference via the internet or they may call in.  The deadline to sign-up for 

the pre-bid conference is two (2) working days prior to the date of the pre-bid conference. 

 ALL requests for information shall be received in writing via HIePRO prior to the 

Question Due Date in the General Information of the HIePRO solicitation.  Questions received 

after the deadline will not be addressed.  Verbal requests for information will not receive a 

response. 

Apprenticeship Preference.  A 5% bid adjustment for bidders that are parties to 

apprenticeship agreements pursuant to §103-55.6, HRS, is applicable to this project. 

Employment of State Residents on Construction Procurement Contracts.  Compliance 

with §103B-3, HRS is a requirement for this project whereby a minimum of 80% of the bidder's 

work force on this project must consist of Hawaii residents.  

 Campaign contributions by State and County Contractors.  Contractors are hereby 

notified of the applicability of §11-355, HRS, which states that campaign contributions are 

prohibited from specified State or county government contractors during the term of the contract 

if the contractors are paid with funds appropriated by a legislative body.  For more information, 

contact the Campaign Spending Commission at (808) 586-0285. 

 Protests.  Any protest of this solicitation shall be submitted in writing to the Director of 

Transportation, in accordance with §103D-701, HRS and §3-126, HAR. 

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing 
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Executive Order 11246, as amended, shall be complied with on this project. 

The U.S. Department of Transportation Regulation entitled 

Federally-

Federal Regulations (CFR), Part 21 is applicable to this project.  Bidders are hereby notified that 

the Department of Transportation will affirmatively ensure that the contract entered into pursuant 

to this advertisement will be awarded to the lowest responsible bidder without discrimination on 

the grounds of race, color, national origin or sex (as directed by 23 CFR Part 200). 

For additional information, contact Mr. Benton Ho, our Airports State Project Manager at 

(808) 838-8804, or by email at benton.ho@hawaii.gov.

The State reserves the right to reject any or all proposals and to waive any defects in said

proposals for the best interest of the public. 

 EDWIN H. SNIFFEN 
 Director of Transportation 



 
CONTAMINATED SOIL REMOVAL TABLE OF CONTENTS 
KAHULUI AIRPORT  TOC 1 OF 2 
STATE PROJECT NO. CM1321-33  05/04/23 
  
 

TABLE OF CONTENTS 
 

                                                         Page 
 
Notice to Bidders ................................................................................................ NTB 1 to NTB 3 
 
Instructions for Contractor’s Licensing ................................................................................. HAI 
 
Special Provisions ................................................................................................ SP-1 to SP-12 
 
Wage Rate Schedule (Not Physically included in the Bid Documents) 
 
SPECIFICATIONS 
 
PART I - GENERAL PROVISIONS 
 
 General Provisions for Construction Projects, 2016 (Not physically included) 
 
PART II – TECHNICAL PROVISIONS 
 
 DIVISION 1 - GENERAL REQUIREMENTS 
   

SECTION 01010 DESCRIPTION OF WORK ......................................01010-1 to 01010-8 
SECTION 01100 SUMMARY ...............................................................01100-1 to 01100-4 
SECTION 01300 SUBMITTALS ..........................................................01300-1 to 01300-9 
SECTION 01400 CONTRACTOR QUALITY 
  CONTROL PROGRAM ............................................01400-1 to 01400-9 
SECTION 01524 CONSTRUCTION WASTE MANAGEMENT ...........01524-1 to 01524-8 
  APPENDIX A.............................................................. Tables 1, 2, and 3 
SECTION 01533 BARRICADES ............................................................................ 01533-1 
SECTION 01560 ENVIRONMENTAL CONTROLS.............................01560-1 to 01560-6 
SECTION 01561 CONSTRUCTION SITE RUNOFF CONTROL 
  PROGRAM ............................................................ 01561-1 to 01561-22 
SECTION 01562 MANAGEMENT OF  
  CONTAMINATED MEDIAS .................................. 01562-1 to 01562-17 
SECTION 01565 SECURITY MEASURES .........................................01565-1 to 01565-3 
SECTION 01580 TEMPORARY FACILITIES  
  AND UTILITIES…………………… .......... ………....01580-1 to 01580-2 
SECTION 01700 MOBILIZATION, DEMOBILIZATION .......................01700-1 to 01700-2 
 

 DIVISION 2 – SITE WORK 
 

SECTION 02070 SELECTIVE DEMOLITION .....................................02070-1 to 02070-5 
SECTION 02225 EXCAVATION, BACKFILLING, 
   AND COMPACTING ................................................02225-1 to 02225-7 

Requirements of Chapter 104, HRS (eH104-3, Rev 04/21)  ............................................ 1 to 2 
 
Proposal ...................................................................................................................... P-1 to P-6 
 
Proposal Schedule ...................................................................................................... P-7 to P-8 



 
CONTAMINATED SOIL REMOVAL TABLE OF CONTENTS 
KAHULUI AIRPORT  TOC 2 OF 2 
STATE PROJECT NO. CM1321-33  05/04/23 
  
 

 
Surety Bid Bond (r11/17/98) 
 
FORMS 
 

Performance Bond (Surety) 
 
Performance Bond 
 
Labor and Material Payment Bond (Surety) 
 
Labor and Material Payment Bond 
 
Chapter 104, HRS Compliance Certification 
 
Certification of Compliance for State Resident (ACT 192, SLH 2011) 

  Provisions to be Included in Construction Procurement Solicitation 
 

 



INSTRUCTIONS FOR CONTRACTOR’S LICENSING 
 
 "A" general engineering contractors and "B" general building contractors are 
reminded that due to the Hawaii Supreme Court’s January 28, 2002 decision in Okada 
Trucking Co., Ltd. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are 
prohibited from undertaking any work, solely or as part of a larger project, which would 
require the general contractor to act as a specialty contractor in any area where the 
general contractor has no license.  Although the "A" and "B" contractor may still bid on 
and act as the "prime" contractor on an "A" or "B" project (See, HRS § 444-7 for the 
definitions of an "A" and "B" project.), respectively, the "A" and "B" contractor may only 
perform work in the areas in which they have the appropriate contractor’s license (An "A" 
or "B" contractor obtains "C" specialty contractor’s licenses either on its own, or 
automatically under HAR § 16-77-32.).  The remaining work must be performed by 
appropriately licensed entities.  It is the sole responsibility of the contractor to review the 
requirements of this project and determine the appropriate licenses that are required to 
complete the project. 
 
 
 
 

HAI 
 -1- 9/01/02 



 
 
 
 
 
 

 
 
 

STATE OF HAWAII 
 

DEPARTMENT OF TRANSPORTATION 
 

AIRPORTS 
 

 
 
                                  
 
 
 
 
 
  

SPECIAL PROVISIONS 
 
 
 
 

 
        

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 



CONTAMINATED SOIL REMOVAL       SPECIAL PROVISIONS 
KAHULUI AIRPORT         SP-1 
STATE PROJECT NO. CM1321-33 05/04/23 
 

SPECIAL PROVISIONS 
 
The following additional amendments to the General Provisions are 
applicable to this project: 
 
1.3  DEFINITIONS is amended as follows: 
 
The following definition shall be deleted in its entirety and 
replaced with the following: 
 
    “Subcontractor – An individual, partnership, firm, 
corporation, or joint venture, or other legal entity, as licensed 
or required to be licensed under Chapter 444, Hawaii Revised 
Statutes, as amended, which enters into an agreement with the 
Contractor to perform a portion of the work.” 
 
Add the following to 1.3 Definitions: 
 
 “HAWAII ePROCUREMENT SYSTEM (HIePRO) - The State of Hawaii 
eProcurement System for issuing solicitations, receiving 
proposals and responses, and issuing notices of award.” 
 
2.7 REQUEST FOR SUBSTITUTION OF SPECIFIED MATERIALS AND EQUIPMENT 
BEFORE BIG OPENING is amended as follows:  
 
The last sentence in the first paragraph (line 147 to 152) shall 
be replaced with the following: 
 
 “Where a bidder intends to use a material or equipment of 
an unspecified brand, make, or model, the bidder must submit a 
request to the Department for review and approval at the earliest 
date possible.  Requests shall be submitted via email to the 
Contact person listed in HIePRO for the solicitation and also 
posted as a question in HIePRO under the question/answer tab 
referencing the email with the request.  The request must be 
posted in HIePRO no later than seventeen (17) calendar days 
before the bid opening date, not including the bid opening date.”  
 
The first sentence in the second paragraph (line 154 to 156) 
shall be replaced with the following: 
 
 “It shall be the responsibility of the bidder to submit 
sufficient evidence based upon which a determination can be made 
by the Department that the alternate brand is a qualified 
equivalent.”  
 
2.8 PREPARATION AND DELIVERY OF BID is amended as follows:  
 
Last Paragraph (line 189 to 192) shall be replaced with the 
following:  
 
 “The bidder shall submit the proposal in HIePRO.  The 
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proposal shall be UPLOADED to HIePRO prior to the bid opening 
date and time.  Proposals received after said due date and time 
shall not be considered.  Original (wet ink) proposal documents 
are not required to be submitted.  The award will be made based 
on proposals uploaded in HIePRO.  Any and all other additional 
documents explicitly designated and labeled as CONFIDENTIAL OR 
PROPRIETARY shall be UPLOADED SEPARATELY to HIePRO.  If there is 
a conflict between this specification and its HIePRO 
solicitation, the specifications shall govern and control unless 
otherwise specified.” 
 
2.11 BID SECURITY is amended as follows: 
 
Delete (a) in its entirety and replace with the following: 
 
 “(a) Unless directed otherwise in the invitation for bids, 
each bid shall be accompanied by bid security which is intended 
to protect the Department against the failure or refusal of a 
bidder to execute the contract for the work bid or to supply the 
required performance and payment bonds. Bid security shall be in 
an amount equal to at least five percent of the base bid and 
additive alternates. Bid security shall be in one of the 
following forms:  
 

(1) A deposit of legal tender;  
 

(2) A valid surety bid bond, underwritten by a company 
licensed to issue bonds in the State of Hawaii; or 
 

(3) A certificate of deposit; credit union share 
certificate; or cashier’s, treasurer’s, teller’s, or 
official check drawn by or a certified check accepted 
by a bank, savings institution, or credit union 
insured by the Federal Deposit Insurance Corporation 
(FDIC) or the National Credit Union Administration 
(NCUA) and payable at sight or unconditionally 
assigned to the Department. These instruments may be 
utilized only to a maximum of one hundred thousand 
dollars ($100,000.00). If the required amount totals 
over one hundred thousand dollars ($100,000.00), more 
than one instrument not exceeding one hundred thousand 
dollars ($100,000.00) each and issued by different 
financial institutions shall be accepted. 
 

If bidder elects options (1) or (3) above for its bid 
security, said bid security shall be in its original form 
and shall be submitted before the bid deadline to the 
Contract Office, Department of Transportation, Aliiaimoku 
Hale, 869 Punchbowl Street, Room 105, Honolulu, Hawaii 
96183.  Original surety bid bonds do not need to be 
submitted to the Contracts Office.  Bidders are reminded 
that a copy of its bid bond shall be included with its bid 
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uploaded to HIePRO.” 
 
2.12 PRE-OPENING MODIFICATION OR WITHDRAWAL OF BIDS is amended as 
follows:  
 
Delete 2.12 PRE-OPENING MODIFICATION OR WITHDRAWAL OF BIDS in its 
entirety and replace with the following:  
 
 “2.12 PRE-OPENING MODIFICATION OF WITHDRAWAL OF BIDS. A 
bidder may withdraw or modify a proposal after the bidder submits 
the proposal in HIePRO. Withdrawal or modification of proposal 
must be completed before the time set for the receiving of bids.”  
 
2.14 PUBLIC OPENING OF BIDS is amended by deleting 2.14 PUBLIC 
OPENING OF BIDS in its entirety. 
 
4.12  UTILITIES AND SERVICES is amended as follows: 
 
Add the following after the last paragraph: 
 
“(e) Repairs and Outages. 
 

(1) The Contractor shall have available on 24-hour call 
sufficient specialty contractors, such as electrical and 
plumbing contractors, to repair any damage to existing 
facilities that might occur as a result of construction 
operations regardless of when the damage might occur. 

 
(2) Outage:  Written requests for power outage, 

communication changes, and water and sewer connection 
outages shall be submitted to the Engineer at least 
seven (7) days in advance or as specified in other 
sections of these specifications.  Outages will be 
restricted to non-peak operational hours between 
midnight and 6:00 a.m." 

 
5.16  SUBCONTRACTING is amended as follows: 
 
Add the following after the last paragraph: 
 
“(e) The Specialty Items of work for this project are as follows: 
  
    Excavation and disposal of contaminated soils” 
 
7.21  PUBLIC CONVENIENCE AND SAFETY - is hereby added to the 
General Provisions: 
 

“It shall be especially noted by the Contractor that the 
area directly adjacent to the existing in use runways and 
taxiways, is an extremely hazardous area and that very strict 
controls will apply throughout the entire period required to 
complete all work within 500 feet from the edge of an in use 
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runway and 180 feet from the edge of an in use taxiway. 
 

The Contractor shall familiarize himself with the Airport 
Certification Manual available for review at the Airport 
Manager's Office and shall comply with its requirements.  
 

The Contractor is responsible for the security of access 
points to the Airport Operational Area that are located within 
the limits of construction and will be fined $1,000 per incident 
for any breach of security at these locations.  All gates leading 
into the AOA shall be kept locked and if required to be open, the 
Contractor shall provide professional security guards to attend 
gates.  The guards must be approved by the Director and shall be 
required to attend a training session conducted by the Airport 
Manager prior to gate assignment.” 
8.20  LIMITATION OF OPERATIONS: is hereby added to the General 
Provisions: 
 

"The following limitations shall be observed by the 
Contractor when operating within 75 feet from the edge of any 
taxiway. 

 
General - The Contractor shall schedule his operations to 

minimize interference with the movement of aircraft or passengers 
as may be required by the Engineer.  The Contractor shall be 
responsible to alert all of his personnel to the location of 
power and signal cables installed for the operation of the 
airport.  The Contractor shall control his operations in a manner 
to preclude any possible damage to those cables.  Utility 
companies shall be notified by the Contractor one week before 
commencement of work.  The Contractor shall give notice to the 
Engineer in writing, at least 168 hours before operating within 
75 feet from the edge of any taxiway and the Engineer will assure 
himself that the Airport Management personnel are notified in 
sufficient time to publish the warning (NOTAM).  The Contractor 
shall immediately repair any damages to the existing perimeter 
fence to prevent inadvertent entry to the Airport Operation Area 
(AOA). 
 

Work in Vicinity of Runways and Taxiways in Use - Under 
the terms of this contract, it is intended that work shall be 
completed without disturbing the paved surface of existing 
runways and taxiways, unless shown otherwise on the plans.  
Aircraft traffic shall not be interrupted.  The Contractor shall 
schedule to work within 75 feet of the taxiway as directed by the 
Airport Management. No ruts, holes, or open trenches of 3 inches 
or more in depth and no objects or material 3 inches or more in 
height shall be permitted within the safety area when the 
airfield is in operation in conformance to Federal Aviation 
Regulation Part 139. The Contractor is also informed that Airport 
Zoning Regulations dictate that a 'clear zone' be maintained 500 
feet on each side of an active runway, to be known as a hazardous 
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area.  The Contractor shall comply with all regulations governing 
ground operations within hazardous areas.  The following FAA 
Advisory Circulars or later versions and FAA Regulations specify 
these requirements: 
 

AC 150/5210-5C Painting, Marking, and Lighting Vehicles 
Used on an Airport, dated August 2007 

 
AC 150/5340-1J Standards for Airport Markings 
 
AC 150/5370-2E Operational Safety on Airports During 

Construction, dated 1/17/03 
 

FAA Regulations Objects Affecting Navigable Airspace Part 
77 

 
The Contractor shall keep all personnel and equipment off 

the areas not specifically designated for work under this 
Contract.  At all times when the Contractor's equipment is not in 
use, the equipment shall be moved outside the hazardous areas to 
an area designated by the Engineer.  Under no condition shall 
equipment be parked or material stored within the hazardous 
areas. 
 

Failure on the part of the Contractor to abide by the 
above will result in suspension of work. 
 

Authority of Control Tower Personnel - With the exception 
of actual construction methods, the airport control tower 
personnel will have full authority to control the Contractor's 
movements within the existing taxiway.  When required, the 
Contractor shall maintain a constant radio vigil within all work 
areas and in addition shall keep at least one flagman on duty 
with the radio man.  When notified by the control tower to 
temporarily halt operations, it shall be the duty of the flagman, 
through the use of appropriate methods (lighted flares shall not 
be used under any circumstances), to notify all operators of 
equipment and other personnel to cease work and move men and 
equipment off of hazardous areas. 
 

Contractor shall provide, at his own expense, the 
necessary radio and equipment including a radio equipped mobile 
vehicle to maintain contact with control tower personnel at all 
times during job performance.  A transceiver operating at a 
frequency designated by the Engineer to communicate with the 
Control Tower. 
 

Marking of Hazardous Areas - The Engineer will designate 
areas that are hazardous for aircraft.  The Contractor shall 
provide red blinker lights spaced not more than 50 feet apart 
around all hazardous areas and areas of work within 75 feet of 
any taxiway.  Such systems shall be subject to approval by the 
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Engineer.  The Contractor shall have personnel on call 24 hours 
per day for the emergency maintenance of hazard markings. 
 

The Contractor shall provide red flags not less than 20 
inches square in addition to the red blinker lights.  When danger 
flags are made of fabric, a wire stiffener shall be used to hold 
the flags in an extended position.  Flags shall be so mounted 
that they do not produce a hazard.  The red danger flags shall be 
spaced not more than 50 feet apart around all areas of work 
within 75 feet of any taxiway. 
 

All systems proposed by the Contractor for lighting and 
barricading shall be submitted to the Engineer for review prior 
to installation.  The Contractor shall install all flags, 
lighting and barricades as required by the Engineer.  Such 
systems shall be subject to approval by the Engineer. 
 

Storage of Equipment and Materials - At the end of each 
working shift, all of the Contractor's equipment shall be 
withdrawn to an area designated by the Engineer.  The Contractor 
shall park all equipment in an orderly fashion and place a 
sufficient number of red flasher lights to identify these areas. 
 Materials stored within the airport shall be so placed and the 
work shall, at all times, be so conducted as to cause no greater 
obstruction to the air and ground traffic than is considered 
necessary by the Engineer.  No runways, taxiways or roadways 
shall be closed or opened, except by permission of the Engineer. 
 

Blasting Operations - The Contractor shall notify the 
Engineer at least three (3) days before performing blasting 
operations as to the extent and timing of such operations, so 
that the Control Tower and other concerned parties can be 
informed. 
 

Utilities - The Contractor shall provide for the 
protection of all utilities from damages in areas to be traversed 
by his vehicles and equipment.  If required, buried cables and 
utility lines shall be protected by mounding earth over the 
cables or by any other method approved by the Engineer. 
 

The Contractor shall notify representatives of the owner, 
agencies, and other affected organizations at least 48 hours 
prior to working in any area containing the facilities of these 
organizations. 
 

Failure to notify the owning organization will prevent 
authorization to work in a specific area. 
 

Archaeological Features - Any archaeological features such 
as petroglyphs, burial sites, and artifacts discovered or 
unearthed during the performance of the work shall immediately be 
brought to the attention of the Engineer and all work that would 
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damage or destroy these features shall be discontinued.  The 
Engineer will decide, after proper investigation, to salvage or 
abandon such artifacts." 

 
8.21  OPERATION OF CONTRACTOR'S MOTOR VEHICLE AND PERSONNEL IN 
RESTRICTED AIR OPERATIONS AND MOVEMENT AREAS is hereby added to 
the General Provisions: 
 
"The Contractor shall conform with the all sections of the "State 
of Hawaii, Department of Transportation, Airports Division, 
Contractor's Training Guide" pertaining to access and operation 
in the Airport Operation Area (AOA) hereinafter described as 
follows: 
 

"A. Motor Vehicles in Airport Operation Area 
 

For safety reasons, the operation of motor vehicles in 
the AOA must conform with all applicable State Airport 
rules and regulations." 

 
B.  Motor Vehicle Access Permit 

 
Each motor vehicle operated in the AOA is required 

to: 
 

1. Meet all State licensing registration and safety 
requirements and be specifically licensed for 
operation in the AOA. 

 
2. Meet all insurance requirements. 
 
3. Be restricted to operation by those persons 

qualified to drive the vehicle and in possession of 
a current Ramp Driver's License and applicable Motor 
Vehicle Operator's License. 

 
C. The operators of motor vehicles in the AOA shall be 

responsible for meeting the following insurance 
requirements. 

 
1. Licensed Vehicles 
 
 As a condition for authorization to enter the AOA, 

the Contractor shall provide evidence of vehicle 
liability insurance in the form of a Certificate of 
Insurance issued by an authorized insurance carrier. 
Automobile Liability and general Liability (combined 
single limit, Bodily Injury and Property Damage, per 
occurrence) shall be required in the applicable 
minimum limits specified below: 

 
a. Daniel K. Inouye International Airport  
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 (1)  Standard AOA clearance.... $5,000,000 
 
 (2)  Limited AOA clearance..... $1,000,000 

   Limited AOA clearance is defined as 
operations restricted to Diamond head and 
Ewa Concourses second level roadways and 
connecting third level main terminal roadway 
only, with entry and exit via Security 
Access Point "C" (Primary) and Access Point 
"A" (Secondary) 

 
b. Other Airports 
 
 Standard AOA clearance.........$1,000,000 

 
Standard AOA clearance is defined as any portion 
of a public Airport from which the public is 
restricted by fences or appropriate signs and not 
leased or demised to anyone for exclusive use and 
shall include runways, taxiways, all ramp and 
apron areas, aircraft parking and storage areas, 
fuel storage areas, maintenance areas, and any 
other area of a public Airport used or intended 
to be used for landing, takeoff, or surface 
maneuvering of aircraft or used for embarkation 
or debarkation of passengers.     
 

2. Unlicensed Vehicles 
 

 Airport Liability (or General Liability) shall be 
required in the applicable minimum limits specified 
below: 

 
a. Daniel K. Inouye International Airport, Kahului 

Airport and Ellison Onizuka Kona International 
Airport at Keahole 

 
 AOA clearance................. $5,000,000 
 
b. All other Airports  
 
 AOA clearance................. $1,000,000 

 
3. Specifically name the State of Hawaii as 

additionally insured. 
 
4. Indicate that the Airport Engineer will be provided 

with a 30-day written prior notice of policy 
cancellation or material change in coverage or 
conditions. 
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D. Operator's Permit 
 

1. No person shall operate a motor vehicle on the AOA 
unless he holds and carries on his person a current 
Airport Motor Vehicle operator's permit issued by 
the State of Hawaii, Department of Transportation, 
Airports Division. 

 
2. Operator's permits will only be issued to persons 

who apply through the Airport District Security 
Office and pass a written exam covering those 
portions of the Airport Rules and Regulation 
relating to the operation of vehicles in Airport 
Operations Areas. 

 
E. Authorized Vehicles 

 
1. Only vehicles considered operationally safe and 

necessary for the performance of this contract may 
be allowed to operate in the AOA. 

2. All motor vehicles must be painted in such a manner 
so as to be easily identifiable and must carry the 
Contractor's name on each side.  These signs may be 
of a temporary nature applied to the side windows or 
doors.   

 
 The lettering shall be in bold characters of a 

minimum of four (4) inches in height and one and 
one-half (1-1/2) inches in widths, the height of 
logos should be a minimum of six (6) inches. 

 
3. The Contractor's operations on, over, across, and/or 

immediately adjacent to any runway and/or taxiway at 
a towered airport shall require the use of two-way 
radio communication.  The Contractor shall obtain 
the necessary equipment at his own expense. 

4. No person shall operate a motor vehicle on the AOA 
unless he holds and carries on his person a current 
Motor Vehicle Operator's Permit issued by the 
Airport Manager. 

 
a. The Motor Vehicle Operator's Permit will be 

issued only to persons who apply through the 
Airport Security Section and pass a written exam 
covering those portions of the Airport Rules and 
Regulations relating to the operation of 
vehicles in the AOA. 

 
b. Permits issued may be suspended or revoked for 

cause at any time by the Airports Division. 
 

F. Airport Operation Area Construction Pass 
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1. Issuance of Airport Operation Area (AOA)Construction 

Passes shall be limited to contractors, 
subcontractors, companies, organizations, 
individuals engaged in authorized and approved 
construction activity which requires a continuing 
need for entry into the AOA or Airfield Movement 
Areas.  Request letters for such passes must be made 
to the Airport District Manager's Office in 
accordance with the Contractors Training Guide or 
applicable District requirements. 

  
2. As a condition for security area clearance, 

applicants must comply with Transportation Security 
Regulation 1542 which requires a ten-year background 
Criminal History Records Check for those individuals 
employed under this contract.   

 
G. Access to Movement Areas 

 
1. Movement areas shall mean all of the runways and 

taxiways of the Airport which are utilized for 
taxiing, takeoff, and landing of aircraft. 
a. Any vehicle which requires access to the 

movement area shall be equipped with operational 
radio equipment capable of positive two-way 
contact with Tower/Ground Control. 

 
b. Operators of vehicles in movement areas must 

possess knowledge and familiarity with 
restricted and airfield movement areas, 
operational rules, regulations, and procedures, 
or be under direct escort by individuals meeting 
all of the above requirements. 

 
2. Vehicle Operations on Movement Areas 

 
a. No vehicle shall proceed across any runway 

unless specifically cleared by Tower/Ground 
Control. 

 
b. The operator of a vehicle in the movement area 

shall not leave his vehicle unless continuous 
radio contact is maintained with the Tower/ 
Ground Control while he is away from his 
vehicle. 

 
c. Any vehicle proceeding onto the movement area 

between the hours of sunset and sunrise shall be 
equipped with an overhead flashing light which 
is visible for one (1) mile, unless such vehicle 
is being escorted by another vehicle so 
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equipped. 
 
d. All vehicles operated on the movement area 

between sunrise and sunset except those being 
escorted, shall operate an overhead amber or red 
flashing beacon visible for at least one (1) 
mile; or display a flag at least three (3) feet 
square with orange and white checkered squares 
of not less than one (1) foot on each side. 

 
H. Runway and Taxiway Closure 

 
1. Requests for runway or taxiway closures, or for any 

work which affect operational conditions at the 
airport must be made in writing through the Airport 
Engineering Branch. 

 
2. Temporarily closed runways require placement of 

yellow "X" markings (constructed of material such as 
fabric or plywood or other acceptable material) on 
top of the runway identification numerals at both 
ends of the closed runway. 

 
3. Taxiway closures require placement of barricades 

with alternate orange and white markings at each end 
of the closed taxiway segment.  Barricades must be 
supplemented with flashing red lights.  The 
intensity of the lights and spacing for barricades, 
and lights must adequately define and delineate the 
hazardous area. 

 
I. Gate Guards Furnished by Contractors 

 
1. If a contractor is permitted by the airport to 

maintain operational control of an AOA Access Gate, 
entry through such gate shall be controlled by the 
posting of a gate guard. 
 
a. Written instruction will be provided, outlining 

the guard's duties to enforce those requirements 
and provisions prescribed by the airport's 
security program to include all personnel and 
vehicle entry and access requirements. 

 
b. Procedures will be established to identify the 

actions which will be undertaken by the guard in 
calling for assistance. 

 
c. An approved emergency communications procedure 

will be established. 
 

J. Compliance   



CONTAMINATED SOIL REMOVAL       SPECIAL PROVISIONS 
KAHULUI AIRPORT         SP-12 
STATE PROJECT NO. CM1321-33 05/04/23 
 

 
1. The contractor shall comply with all regulations and 

rules governing the Air Operations Areas during 
construction, as specified in the following or later 
versions: 

 
a. Hawaii Revised Statutes, Title 19, 

Administrative Rules for Public Airports. 
b. Federal Aviation Administration Advisory 

Circular  AC 150/5340 1J 
c.  Marking of Paved Areas on Airport; AC 150/5370-

2E, Operational Safety on Airports During 
Constructions. 

 
K. Enforcement Authorization 
 
 Act 21, Section 1, Section 261-17(a), HRS; Federal 

Aviation Administration Regulations, Part 139, Part 107. 
 

L. Right of Rejection or Revocation 
 
 The State of Hawaii, Airports Division, reserves the 

right to withhold, deny or revoke any airport security 
clearance, licenses or permits to any individual or 
organization who fails to meet the prescribed or 
required access area clearance criteria to include 
background investigation information, or fails to 

 observe or comply with established rules, regulations, 
and directives.  

 
 It should be clearly understood that such denial or 

revocation is based solely on airport security or safety 
considerations and does not in any way constitute a 
determination by the State with regard to private 
employment by any individual or organization." 

 
- END OF SECTION - 
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DIVISION 1 – GENERAL REQUIREMENTS 
 
 SECTION 01010 – DESCRIPTION OF WORK 
 
PART 1 - GENERAL  
 
1.01 RELATED DOCUMENTS 
 

The General Provisions for Construction Projects (2016), Special Provisions 
and General Requirements of the Specifications, apply to the work specified in 
this section. 
 

1.02 SCOPE OF WORK 
 
 A. The work to be performed under this contract consists of removal and 

disposal of contaminated soil at the Kahului Airport, including but not 
limited to the following: 

 
  1. Excavation, transportation, and disposal of contaminated soil. 
 
  2. Installation of geomembrane liner. 
 
  3. Backfilling and compaction. 
 
  4. Soil stabilization. 
  
 B. The work to be performed under this Contract shall also include preparing 

and obtaining all permits required to complete this project and other 
related works as called for on the plans and these specifications. 

 
 C. The Contractor shall obtain a U.S. Department of Transportation 

Hazardous Materials Certificate of Registration.  The Contractor shall 
submit proof of the registration to the State Project Manager no later than 
three (3) working days after the bid due date stated in the Notice to 
Bidders. 

 
1.03 PERMITS 
 
 A. The Contractor is responsible for any permits, if required, before starting 

the construction.  DOTA anticipates that the following permits will be 
required for this project. 

 
  1. None at this time. 
 
  If any of these permits are found to be unnecessary, the Contractor shall 

provide documentation from the appropriate permitting agency showing 
that the permit is not required for this project before any construction 
operations take place. 
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 B. The Contractor is responsible for the preparing and submittal of 
application document(s) to the appropriate permitting agency, payment of 
application fee(s), and all other work necessary to obtain all required 
permit(s) prior to starting construction operations at the project site.  
Construction operations shall not start until all required permits are 
approved by the appropriate permitting agencies and copies submitted to 
the Engineer for the record. 

 
 C. Bidders are responsible for researching and confirming which permits are 

and are not necessary for this project.  Bidders shall exercise due 
diligence in researching what permits, if any, are required beyond those 
mentioned in Part 1.03.A above.  If a permit beyond those mentioned in 
Part 1.03.A above is found to be necessary for this project, then bidders 
shall factor the additional cost of obtaining this permit into their bid.  
Permits that are found to be required after bid opening shall be obtained 
at no additional cost to the State. 

 
 D. All fines levied against this project as a result of failing to apply for a 

required permit prior to starting work shall be borne entirely by the 
Contractor. 

 
 E. All work necessary for researching permits, determining their necessity 

for this project, preparation and submittal of permit application 
document(s), payment of application fee(s), etc. up to the issuance of the 
approved permit(s) are considered incidental to the Contract. 

 
1.04 ALLOWANCE 
 

A. Allowance includes, but not limited to, works required for environmental 
measures, when required by the regulation(s); unforeseen conditions and 
other measures, such as temporary traffic controls, temporary safety 
measures, security measures, and material short supply when approved 
by the Engineer. 
 

B. Use the allowances only as directed by the Engineer for the airport’s 
purposes and only be Change Orders that indicate amounts to be 
charged to the allowance. 

 
C. Contractor’s overhead, profit, and related costs for products and 

equipment ordered by the Airport under the contingency allowance are 
included in the allowance and are not a part of the Contract Sum.  These 
costs include delivery, installation, taxes, insurance, equipment rental, 
and similar costs. 

  
 D. Change Orders authorizing use of funds from the contingency allowance 

will include Contractor’s related costs and reasonable overhead and profit 
margins. 

 
 E. At project closeout, any unused amounts remaining in the Allowance will 
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be credited back to the State. 
 
1.05 HOURS OF WORK FOR CONSTRUCTION 
 
 A. Work hours for construction are subject to the following: 
 
  1. Normal work hours for are between 8:00 AM to 5:00 PM Monday 

to Friday.  Bidders shall not assume that they will be given work 
windows during these hours.  The Airport reserves the right to 
adjust work hours in order to provide minimum interruption to 
Airport Operations with no additional cost to the State. 

  
  2. Work hours shall be coordinated with the Airport Manager to 

provide minimum interruption to facility operations while 
performing work. 

 
  3. The Contractor will be required to shift to night work, at no 

additional cost to the State, for any work that negatively impacts 
airport operations especially passenger movement and or comfort. 
 Night work hours may be from Sunday night to Friday morning 
10:00 PM to 6:00 AM the following day.  However, starting and 
ending times as well as duration may be adjusted by the Airport 
Manager depending on the actual flight schedules and airport 
operational considerations.  Contractor vehicles and equipment 
are not allowed on the aircraft apron fronting the terminal from 
midnight to 6:00 AM. 

 
  4. Work hours shall be coordinated with the Airport Manager in order 

to protect the general public and airport employees from 
excessive dust and noise levels unless protective measures are 
taken by the Contractor (e.g. noise and/or dust control) to reduce 
the impact to a level acceptable to the Airport Manager. 

 
 B. The Contractor shall work continuously throughout the project duration.  

The Contractor shall apply and receive approval from the Engineer in 
writing of all work occurring outside of normal work hours.  The Contractor 
shall coordinate their schedule with the Engineer if rescheduling of work 
or intermittent work is required, such work shall be performed at no extra 
cost to the State.  If the Contractor elects to work overtime, compensation 
for State employees and for State representatives, as authorized by the 
State, shall be in accordance with Article VII, Section 7.5 of the General 
Provisions. 

 
1.06 SITE VISIT 
 
 A. The Contractor shall visit the work site and verify all conditions pertinent 

to the Contract they are bidding on. 
 
1.07 COORDINATION 
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 A. The Contractor shall coordinate the work of different trades and shall be 

solely responsible for fulfillment of requirements specified herein. 
 
1.08 SAFETY 
 
 A. The Contractor shall take all necessary precautions to protect all their 

workmen and all other personnel from injuries.  The rules and regulations 
promulgated by the Occupational Safety and Health Acts are applicable 
and made a part of these specifications. 

 
 B. During the progress of work, all debris, empty crates, waste, material 

drippings, etc., shall be removed by the Contractor at the end of each 
workday, and the work area shall be left clean and orderly. 

 
 C. Outage: Written requests for power outage shall be submitted to the 

Engineer at least seven (7) days in advance or as specified in other 
sections of these specifications.  Outage will be restricted to non-peak 
operational hours. 

 
 D. Barricades and warning signs shall be erected by the Contractor in the 

work area to properly protect all personnel in the area. 
 
1.09 VEHICLE PARKING 
 
 A. Subject to availability of space and approval by the Airport Manager, 

parking may be made available for Contractor vehicle parking.  The 
Contractor shall submit the parking requests for themselves and any 
subcontractors to the Airport Manager through the Engineer for review.  
Upon approval by the Airport Manager, a maximum of two (2) temporary 
parking passes per subcontractor and maximum of three (3) passes for 
the General Contractor will be issued at no charge.  At the Airport 
Manager’s discretion, the parking passes are good for either three (3) 
months or six (6) months and must be renewed before the passes expire. 

 
 B. All passes will be signed out and become the responsibility of the General 

Contractor.  The General Contractor will distribute the parking passes 
among their subcontractors. 

 
 C. Additional parking passes beyond the temporary parking passes may be 

purchased.  These passes are subject to approval by the Airport Manager 
and availability of parking spaces. 

 
 D. All costs associated with obtaining parking passes shall be incidental to 

the Contract. 
 
1.10 PROVISIONS FOR FIELD OFFICE/STORAGE SPACE 
 
 A. Bidders shall not assume that a field office and or storage space will be 
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available on the Airport Property by the Notice to Proceed date.  Pending 
the availability, the State may issue a permit to the Contractor for the use 
of a space within the Airport Property, at no charge, to be used 
specifically for a field office and/or storage of materials and equipment.  
The State will make every effort to provide the Contractor with space on 
airport property, however, should the State determine that no space is 
available for such use(s), the responsibility shall then be on the 
Contractor to find space outside of airport property at no additional cost to 
the State. 

 
1.11 PROTECTION OF EXISTING STRUCTURES AND IMPROVEMENTS 
 
 A. The Contractor shall preserve and protect all structures, equipment, and 

vegetations on/or adjacent to the work site, which are not to be removed 
and which do no unreasonably interfere with the work required under this 
Contract.  The Contractor shall only remove trees when specifically 
authorized to do so, and shall avoid damaging vegetation that will remain 
in place.  If any limb or branches of trees are broken during Contract 
performance, or by the careless operations of equipment, or by workmen, 
the Contractor shall trim those limbs or branches with a clean cut and 
paint the cut with a tree-pruning compound as directed by the Engineer. 

 
 B. The Contractor shall protect from damage all existing improvements and 

utilities at/or near the work site. 
 
1.12 TEMPORARY CONSTRUCTION SIGNS 
 
 A. The Contractor shall install temporary construction signs where the 

presence of planned construction areas will obstruct the existing signage 
or cause the closing of an existing method of egress or ingress and/or as 
directed by the State.  Such signs shall be in accordance with the 
Department of Transportation – Airports Signage and Graphics Manual, 
highway standards for construction warning signs for background and text 
colors (white letters on fluorescent yellow background).  Signs may be 
mounted on suitable approved material other than aluminum panels.  The 
Contractor will be responsible to fabricate and install such signs.  Costs 
related to this activity will be considered as incidental to and included in 
the bid price for the various items of work in this project. 

 
1.13 OPERATION OF AIRPORT FACILITIES DURING CONSTRUCTION 
 
 A. The Contractor shall coordinate the phases of work under this contract 

with the Engineer to permit the continuing operation of existing Airport 
facilities and to minimize disruption to pedestrian and vehicular traffic. 

 
 B. Utility Maintenance: During the construction of this contract, existing utility 

services serving occupied or used facilities shall not be disrupted except 
where authorized in writing by authorities having jurisdiction.  Contractor 
shall provide temporary services during interruptions to existing utilities, 
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as acceptable to the Engineer.  Damages to the existing utility facilities by 
the Contractor will be repaired at the Contractor’s expense. 

 
 C. Outages for power, communications or any other utility, if necessary, shall 

be kept to a minimum and scheduled for off-peak hours, generally from 
12:00 AM to 6:00 AM.  The Contractor shall submit written requests to the 
Engineer for such outages no later than fourteen (14) calendar days in 
advance.  The request shall include a description of work and the duration 
of the outage.  The Contractor shall not proceed with such outages until 
written approval is received from the State. 

 
1.14 CONSTRUCTION STAKES, LINES AND GRADES 
 
 A. The Contractor shall perform all construction layout and reference staking 

necessary for the proper control and satisfactory completion of all 
structures, grading, paving, drainage, sewer, water, and all other 
appurtenances required for the completion of the work. 

 
 B. All construction staking shall be performed by qualified personnel under 

the direct supervision of a person with an engineering background who is 
experienced in the direction of such work and is acceptable to the 
Engineer. 

 
 C. The Department may check the Contractor’s control of the work at any 

times as the work progresses.  The Contractor will be informed of the 
results of these checks, but the Department by doing so will in no way 
relive the Contractor of his responsibility for the accuracy of the layout 
work.  The Contractor shall at this expense correct or replace any 
deficient or inaccurate layout and construction work.  If, as a result of 
these deficiencies or inaccuracies, the Department is required to make 
further studies, redesign, or both, all expenses incurred by the 
Department due to such deficiencies or inaccuracies, will be deducted 
from any payments due to the Contractor. 

 
 D. The Contractor shall furnish all necessary personnel, engineering 

equipment and supplies, materials, and transportation incidental to the 
accurate and satisfactory completion of this work. 

 
 E. Unless otherwise provided, all requirements imposed by this section and 

performed by the Contractor shall be considered incidental to the various 
contract items and not separate or additional payment will be made 
thereof. 

 
1.15 OPERATIONS AND STORAGE AREAS 
 
 A. Storage and staging areas may be available on a limited basis.  Due to 

the number of projects in progress or projected to be in progress, the 
State does not guarantee the availability of such areas on airport 
property.  The Contractor may request storage and staging area(s) within 
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AOA fence once the Notice to Proceed date is set. 
 
 B. The Contractor shall confine all operations (including storage of material) 

on the Airport premises to areas authorized or approved by the Engineer. 
 The Contractor shall hold and save the Airports free and harmless from 
liability of any nature occasioned by the Contractor’s performance. 

 
 C. The Contractor shall use only established roadways.  When materials are 

transported in prosecuting the work, vehicle shall not be loaded beyond 
the loading capacity recommended by the manufacturer of the vehicle or 
prescribed by any Federal, State, or local laws or regulations.  When it is 
necessary to cross curbs or sidewalks, the Contractor shall protect them 
from damage.  The Contractor shall repair or pay for the repair of any 
damaged curbs, sidewalks, and roadways. 

 
1.16 CLEANING UP 
 
 A. The Contractor shall at all times keep the work area, including storage 

areas, free from accumulations of waste materials.  Before completing the 
work, the Contractor shall remove from the work and premises any 
rubbish, tools, scaffolding, equipment, and materials that are not the 
property of the Airports.   Upon completing the work, the Contractor shall 
leave the work area in clean, neat, and orderly condition satisfactory to 
the Engineer. 

 
1.17 VERIFICATION OF DIMENSIONS 
 
 A. The Contractor shall be responsible for the coordination and proper 

relation of his work to the work of all trades.  The Contractor shall visit the 
premises and thoroughly familiarize themselves with all details of the 
work and working conditions, to verify all dimensions in the field, and to 
advise the Owner’s Representative of any discrepancy between the field 
measurements and the plan dimensions before performing any work. 

 
1.18 STANDARDS AND CODES 
 
 A. Wherever references are made in the contract to the representative 

standards, specifications and advisory circulars in accordance with which 
work is to be performed or tested, it is to be understood that the edition or 
revision of the standards, specifications, and advisory circulars in effect 
on the date of the bidder’s proposal shall apply unless otherwise 
expressly set forth in the contract.  Unless otherwise specified, reference 
to such standards is solely for technical information. 

 
 B. In case of conflict among any such referenced standards and codes or 

between any such standard(s) or code(s) and the requirements of the 
Contract, the stricter requirement shall govern. 

 
PART 2 - PRODUCTS (Not Used) 
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PART 3 - EXECUTION (Not Used) 
 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 METHOD OF MEASUREMENT 
 
 A. Work under this section will be measured for payment and paid for at the 

pre-approved contract price. 
 
4.02 BASIS OF PAYMENT 
 
 A. All payments shall be full compensations for all work described under this 

Section, and all materials, labors, tools, equipment, and incidentals 
needed to complete the Contract. 

 
END OF SECTION 
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SECTION 01100-SUMMARY 
 
PART 1 - GENERAL  
 
1.01 RELATED DOCUMENTS 
 

The General Provisions for Construction Projects (2016), Special Provisions 
and General Requirements of the Specifications, apply to the work specified in 
this section. 
 

1.02 SUMMARY 
 

A. Section Includes: 
 
 1. Project Information. 
 
 2. Work covered by Contract Documents. 
 
 3. Work under separate contracts. 
 
 4. Access to site. 
 
 5. Coordination with occupants. 
 
 6. Work restrictions. 
 
 7. Specification and drawing conventions. 
 
 8. Miscellaneous Provisions. 
 
B. Related Requirements: 
 
 1. SECTION 01580 TEMPORARY FACILITIES AND UTILITIES for 

limitations and procedures governing temporary use of Owner’s 
facilities. 

 
C. Conflicts: 

   
  1. In the event of conflicts between the requirements of this Section 

and any other Section of this Specification the stricter requirement 
in the judgment of the State Project Manager shall govern. 

 
1.03 PROJECT INFORMATION 
 

A. Project Identification: Project CM1321-33, Contaminated Soil Removal at 
Kahului Airport 

 
1. Project Location: Kahului Airport, 

1 Keolani Place, Kahului HI  96732.  Telephone (808) 872-3830 
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 B. Owner: State of Hawaii Airport System owned and operated by the State 
of Hawaii, Department of Transportation, Airports. 

 
  1. Owner’s Representative: Mr. Marvin Moniz, Maui Airport District 

Manager 
 
1.04 WORK COVERED BY CONTRACT DOCUMENTS 
 
 A. The Work of Project is defined by the Contract Documents and described 

in SECTION 01010, Part 1  
 
 B. Type of Contract: 
 
  1. Project will be constructed under a single prime contract.  
 
1.05 ACCESS TO SITE 
 
 A. General: Contractor shall have limited use of Project site for construction 

operations as indicated on Drawings by the Contract limits and as 
indicated by requirements of this Section. 

 
1. Driveways, Walkways and Entrances: Keep driveways and 

entrances serving premises clear and available to Owner, Owner’s 
tenants, and emergency vehicles at all times unless approved by 
Department of Transportation (DOT).  Do not use these areas for 
parking or storage of materials. 

 
a. Schedule deliveries to minimize use of driveways and 

entrances by construction operations. 
 
b. Schedule deliveries to minimize space and time 

requirements for storage of materials and equipment on-
site. 

 
 B. Condition of Existing Building: Maintain portions of existing building 

affected by construction operations in a weathertight condition throughout 
construction period.  Repair damage caused by construction operation. 

 
1.06 COORDINATION WITH OCCUPANTS 
 
 A. Full Owner Occupancy: Owner will occupy site and existing adjacent 

building(s) during entire construction period.  Cooperate with Owner 
during construction operations to minimalize conflicts and facilitate Owner 
usage.  Perform the Work so as not to interfere with Owner’s day-to-day 
operations.  Maintain existing exits unless otherwise indicated. 

 
  1. Maintain access to existing walkways, corridors, and other 
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adjacent occupied or used facilities.  Do no close or obstruct 
walkways, corridors, or other occupied or used facilities without 
written permission from Owner and approval of authorities having 
jurisdiction. 

 
  2. Notify Owner not less than ten working days in advance of 

activities that will affect Owner’s operations. 
 
1.07 WORK RESTRICTIONS 
 
 A. Work Restrictions, General: Comply with restrictions on construction 

operations. 
 
  1. Comply with limitations on use of public streets and with other 

requirements of authorities having jurisdiction. 
 
 B. On-Site Work Hours: Coordinate work hours with the Airport Manager. 
 

 C. Noise, Vibration, and Odors: Coordinate operations that may result in 
high levels of noise and vibration, odors, or other disruption to Owner 
occupancy with Owner. 

 
  1. Notify Owner not less than ten working days in advance of 

proposed disruptive operations. 
 
  2. Obtain Owner’s written permission before proceeding with 

disruptive operations.  Contractors shall submit an “Outage 
Request Form” at Daniel K. Inouye International Airport and a 
written request at all other airports. 

 
 D. Nonsmoking Building: Smoking is not permitted within the building or 

within 25 feet of entrances, operable windows, or outdoor-air intakes. 
 
 E. Controlled Substances: Use of tobacco products and other controlled 

substances on Project site is not permitted. 
 
1.08 SPECIFICATION AND DRAWING CONVENTIONS 
 
 A. Specification Content: The Specifications use certain conventions for the 

style of language and the intended meaning of certain terms, words, and 
phrases when used in particular situations.  These conventions are as 
follows: 

 
  1. Imperative mood and streamlined language are generally used in 

the Specifications.  The words “shall”, “shall be”, or “shall comply 
with”, depending on the context, are implied where a colon (:) is 
used within a sentence or phrase. 

 
  2. Specification requirements are to be performed by Contractor 
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 B. DIVISION 1 – GENERAL REQUIREMENTS: Requirements of Sections in 
DIVISION 1 apply to the Work of all Sections in the Specifications. 

 
 C. Drawing Coordination: Requirements for materials and products identified 

on Drawings are described in detail in the Specifications.  One or more of 
the following are used on Drawings to identify materials and products: 

 
  1. Terminology: Materials and products are identified by the typical 

generic terms used in the individual Specification Sections. 
 
  2. Abbreviations: Materials and products are identified by 

abbreviations. 
 
  3. Keynoting: Materials and products are identified by reference 

keynotes referencing Specification Section umbers found in this 
Project Manual. 

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION (Not Used) 
 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 BASIS OF MEASUREMENT AND PAYMENT 
 
 Work under this section will not be measured nor paid for separately but shall 

be considered incidental to and included in the bid prices for the various items 
of work in this project. 

 
 

END OF SECTION 
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SECTION 01300 - SUBMITTALS 
 
PART 1 - GENERAL  
 
1.01 RELATED DOCUMENTS 
 

The General Provisions for Construction Projects (2016), Special Provisions 
and General Requirements of the Specifications, apply to the work specified in 
this section. 
 

1.02 PROJECT DOCUMENTATION 
 

The contract will not be considered complete until required submittals have 
been received and accepted by the State.   
 
At the discretion of the Project Manager, the number of copies to be submitted 
may differ from that specified in this Section. 

 
1.03 DETAILED CONSTRUCTION SCHEDULE 
 

A. The Contractor shall submit a detailed construction schedule to the 
Engineer for review, no later than 30 calendar days after award of the 
contract.  The detailed construction schedule shall be based on a detailed 
critical path analysis of construction activities and sequence of operations 
needed for the orderly performance and completion of any separable 
parts of any work and all work in accordance with the contract.  The 
schedule shall be Critical Path Method (CPM) type in the form of an arrow 
diagram and activity listing or comprehensive bar graph.  The network 
diagram shall show in detail and in orderly sequence all activities on a 
time scale, their descriptions, durations and dependencies, necessary 
and required to complete all work and any separable parts thereof.  The 
schedule shall show in detail the following information for each activity: 
 
1. Identification by code numbers and description; 

 
2. Duration; 

 
3. Craft and Equipment; 

 
4. Earliest start and finish dates; 

 
5. Latest start and finish dates; 

 
6. Total and free float time; and 

 
7. Highlighted Critical Path 

 
 B. The construction schedule shall be complete in all respects, covering in 

addition to activities at the site of work, off-site activities such as design, 
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fabrication, and procurement of equipment; the scheduled delivery dates 
of such equipment; submittal and approval of shop drawings and 
samples; ordering and delivery of materials; inspections; and testing.  The 
schedule shall also include a manpower forecast by crafts.  The detailed 
construction schedule shall be supplemented by a three-week schedule 
prepared by the Contractor and submitted to the Engineer on a weekly 
basis.  The Contractor shall promptly inform the Engineer of any 
proposed change in the schedule and shall furnish the Engineer with a 
revised schedule and cash flow diagram within 15 calendar days after 
approval of such change. 

 
  The schedule shall be kept up to date, taking into account the actual 

progress of work and shall be updated, if necessary, every 30 calendar 
days.  The updated schedule shall, as determined by the Engineer, be 
sufficient to meet the requirements for the completion of the separable 
parts of work and the entire projects as set forth in the contract. 

 
  Upon commencing work, the Contractor shall submit at the start of each 

week to the Engineer for review, a detailed three (3) week construction 
schedule. 

 
 C. If at any time during the progress of the Work, the Contractor's actual 

progress appears to the Engineer to be inadequate to meet the 
requirements of the contract, the Engineer will notify the Contractor of 
such imminent or actual noncompliance with the contract.  The Contractor 
shall thereupon take such steps as may be necessary to improve his 
progress and the Engineer may require an increase in the labor force, the 
number of shifts, and/or overtime operations, days of work and/or the 
amount of construction plants all without additional cost to the State. 
Neither such notice by the Engineer nor the Engineer's failure to issue 
such notice shall relieve the Contractor from his obligation to achieve the 
quality of work and rate of progress required by the contract.  Failure of 
the Contractor to comply with instructions of the Engineer under these 
provisions may be grounds for determination by the State that the 
Contractor is not prosecuting work with such diligence as will assure 
completion within the times specified.  Upon such determination, the 
State may employ labor and equipment and charge the Contractor for the 
cost thereof, including depreciation for plant and equipment or may 
terminate the Contractor's right to proceed with the performance of the 
contract, or any separable part thereof, in accordance with the applicable 
provisions of the contract. 

 
 D. The Contractor shall submit to the Engineer one (1) reproducible and 

three (3) prints of the detailed construction schedule and of each revised 
schedule submitted thereafter. 

 
1.04 SCHEDULE OF VALUES 
 
 A. The Contractor shall submit the Schedule of Values to the Engineer for 



  
CONTAMINATED SOIL REMOVAL SUBMITTALS 
KAHULUI AIRPORT 01300-3 
STATE PROJECT NO. CM1321-33 r04/25/23 

review, no later than 30 calendar days after award of the Contract.  
 
 B. Format and Content:  Use Proposal Schedule and/or the Project 

Specifications table of contents as a guide to establish the format for the 
Schedule of Values.  Provide at least one line item for each Specification 
Section.  Provide a breakdown of the contract sum in sufficient detail to 
facilitate continued evaluation of Applications for Payment and progress 
reports.  Break principle work or subcontract amounts down into several 
smaller identifiable items of work. 

 
 C. Identification:  Include the following Project identification on the schedule 

of values: 
 

1. Project name and location 
 

2. Project number 
 

3. Contractor's name and address 
 

4. Contract No. 
 

5. Date of submittal 
 
 D. Arrange the Schedule of Values in tabular form with separate columns to 

indicate the following items listed: 
 

1. Related Specification Section or Division 
 

2. Description of work 
 

3. Dollar value and percent complete 
 
 E. Correlate line items in the Schedule of Values with other required 

administrative schedules and forms including; 
 

1. Construction Schedule 
 

2. Application for Payment forms including continuation sheets 
 

3. List of Subcontractors 
 

4. List of principle suppliers and fabricators 
 

5.   Schedule of submittals 
 

 F. Round amount to nearest whole dollar; the total shall equal the contract 
sum. 

 
 G. Provide a separate line item in the Schedule of Values for each part of the 
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work where Applications for Payment may include materials or 
equipment, purchased, fabricated or stored, but not yet installed. 

 
 H. Schedule Updating:  Update and resubmit the Schedule of Values prior to 

the next Applications for Payment or when Change Orders or 
Construction Change Directives result in a change in the Contract Sum.  

 
1.05 OTHER SUBMITTALS REQUIRED BEFORE CONSTRUCTION 
 
 The Contractor shall submit the following items prior to or at the pre-

construction meeting or unless otherwise noted:  
 
 A. Name, residence phone number, addresses and scope of authority for the 

following persons: 
 

1. Superintendent 
 

2. Contractor's authorized representative to sign documents 
 

3. Two (2) additional persons who can be contacted during non-
working hours for emergencies. 

 
4. Field Office location and phone numbers (cellular, pager, fax, etc.) 

 
 B. Name of Safety Officer 
 
 C. Notice of Materials to be furnished 
 
 D. Three (3) copies each of Certificates of Insurance.  The State of Hawaii, 

Department of Transportation, Airports Division shall be named as 
additionally insured.  The project number and project title shall be 
referenced in the Description of Operations/Locations/Vehicles.  If 
canceled, 30 days written notice to the State of Hawaii must be given.  If 
certificates are not correct, work cannot proceed. 

 
 E. Three (3) copies each Insurance and Tax Rates. 
 
 F. List of apprentices who will be working on the project supported with the 

Statement of Apprenticeship or copy of the Apprenticeship Agreements 
registered with the State Board, for each apprentice.  

 
 G. List of equipment to be used on the job.  Designate maximum working 

height and capacity of equipment involved and their respective rental 
rates. 

 
 H. Three (3) copies of an expenditure (cash flow) plan consisting of an 

anticipated work completion graph plotting contract time and gross 
payment anticipated.  
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1.06 SHOP DRAWINGS, SAMPLES, CATALOG CUTS, AND CERTIFICATES 
 
 A. Submittal Schedule:  Prior to the submission of any shop drawings or 

submittals, the Contractor shall submit to the Engineer for review, a 
submittal schedule.  The schedule shall identify the subject matter of each 
submittal, the corresponding specification section number and the 
proposed date of submission.  During the progress of work, the 
Contractor shall revise and resubmit the submittal schedule as directed 
by the Engineer. 

 
 B. The Contractor shall submit for review to the Engineer, or to a 

representative designated by the Engineer, six (6) copies of all shop 
drawings, samples, catalog cuts and certificates.  Three (3) copies will be 
returned to the Contractor with information of review action.  The 
Contractor shall submit additional quantities for their subcontractor's or 
supplier's use.  Each shop drawing, certificate of compliance, sample, and 
equipment list shall be checked and certified correct by the Contractor 
and shall be identified with the applicable information specified hereinafter 
under "Submittal Identification." 

 
  Items are to be reviewed prior to commencing fabrication or delivery of 

material to the job site. 
 
 C. Each copy of the drawings, certificates, catalog cuts, and lists reviewed 

by the Engineer will be stamped "REVIEW ACTION" with the appropriate 
action noted therein.  The review of the Engineer shall not be construed 
as a complete check but will indicate only that the general method of 
construction and detailing is satisfactory.  Acceptance of such drawings 
will not relieve the Contractor the responsibility of conforming to the 
contract drawings and specifications or for any error or omission which 
may exist as the Contractor shall be responsible for the dimensions and 
design of adequate connections, details, and satisfactory construction of 
all work.  Each shop drawing submitted for review shall have, in the lower 
right-hand corner just above title, a white space 4" x 4" in which the 
Engineer can place the stamp and indicate action taken.  The Contractor 
shall also inform their subcontractors to provide this space in their 
preparation of shop drawings. 

 
1.07 MAINTENANCE DATA AND OPERATING INSTRUCTIONS 
 
 Six (6) copies of maintenance data and operating instructions shall be 

submitted by the Contractor at the conclusion of the equipment installation.  
The manuals shall be assembled in one or more binders, each with a title page, 
typed table of contents, and heavy section dividers with numbered plastic index 
tabs.  The binders shall be a minimum of 2 inches thick, three ring, "D slant" 
with hard covers.  All data shall be punched for binding and composition and 
printing shall be arranged so that punching does not obliterate any data.  The 
project number, project title, and Airport shall be inserted in the front and 
backbone binder cover. 
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 The Contractor shall submit a draft to the Engineer for review prior to the 

submission of the final copies. 
 
 The manual shall include separate sections describing each equipment.  

Provide a general description of the equipment, instructions for operation, 
maintenance, recommended inspection points and periods for inspection, 
testing, adjustments, calibration procedures with illustrations, wiring diagrams, 
trouble shooting situations and solutions, and repair methods in a practical, 
complete, and comprehensive manner. 

 
 For each equipment, include information on detailed parts listings (part 

numbers and costs) with the manufacturer's name, address, contact person,  
 e-mail address and phone/fax numbers.  Provide the contact name, address,  
 e-mail address and phone/fax numbers of the distributor in the State of Hawaii 

for each equipment.  
  
 Include a separate section on warranty information on all products and 

equipment.  Provide this information in a tabular format with a listing on all 
products and equipments with warranty start and completion dates for each 
item.   

 
 Include separate sections on all approved submittals, test reports, 

certifications, etc.   
 
 All information shall be arranged in a logical, orderly sequence.  Manuals 

submitted by the manufacturer will not be accepted. 
 
1.08 TEST REPORTS 
 
 Six copies of test reports for any material used in this Contract shall be 

submitted when specified or required by the Engineer. 
 
1.09 SUBMITTAL IDENTIFICATION 
 
 A. To avoid rejection and to clarify each submittal, the General Contractor 

shall have a rubber stamp made up in the following format: 
 
 B.  
      General Contractor's Name 

 
 

PROJECT TITLE:  
AIRPORT:    
STATE PROJECT NO:  
AIP PROJECT NO:  
THIS SUBMITTAL HAS BEEN CHECKED BY THIS GENERAL 
CONTRACTOR AND IS CERTIFIED CORRECT AND IN 
COMPLIANCE WITH THE CONTRACT DRAWINGS AND 
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SPECIFICATIONS.  
 
ITEM NO. 
                               
SUBMITTAL NUMBER                                 
DATE RECEIVED  
SPECIFICATION SECTION #  
SPECIFICATION PARAGRAPH # 
DRAWING NUMBER  
SUBCONTRACTOR NAME  
SUPPLIER NAME  
MANUFACTURER NAME   

 
CERTIFIED BY   (Contractor's Signature, Date) 
     (Contractor's Name and Title) 
 

C. This stamp "filled in" should appear on each reproducible shop drawing, 
on the cover sheet of copies of test and mill reports, certificates of 
compliance, catalog cuts, brochures, etc.  The stamp should be placed on 
a heavy stock paper merchandise (approximately 3" x 6") and one tag 
tied to each sample submitted for approval.  The tag on the samples 
should state what the sample is, so that if the tag is accidentally 
separated from the sample, they can be matched up again.  The back of 
this tag will be used by the Engineer for receipt, approval, and log stamp 
for any comments that relates to the sample. 

 
D. Submission Number:  Each submission is to be sequentially numbered in 

the space provided in the Contractor's stamp.  Correspondence and 
transmittal will refer to this number. 

 
E. The Contractor shall ensure that all submittals, including shop drawings, 

are complete and in conformance to the requirements of the Contract 
specifications prior to submission to the State for review and acceptance. 
 Incomplete submittals will not be processed by the State and returned to 
the Contractor for correction.  Any cost impacts and delays in the Project 
schedule as a result of incomplete submittals shall be the responsibility of 
the Contractor.      

 
1.10 AS-BUILT DRAWINGS 
 
 As-built drawings shall conform to the requirements of Section 5.8 - 

"Coordination Between the Contractor and the State" of the General Provisions 
for Construction Projects (2016), and the following requirements:   

 
 The Contractor shall maintain on the job site a set of full-size contract 

drawings, marking them in red to show all variations between the construction 
actually provided and that indicated or specified in the contract documents, 
including buried or concealed construction. (Section 5.8 (a) Drawings and 
Special Provisions of the General Provisions for Construction Projects.) 
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 Where a choice of material or method is permitted herein or where variations in 

scope of character of work from that of the original contract or authorized, the 
drawings shall be marked to define the construction actually provided.  Where 
equipment installation is involved, the size, manufacturer's name, model 
number, power input or output characteristics as applicable shall be shown on 
the as-built drawings. 

 
 The representation of such changes shall conform to standard drafting practice 

and shall include such supplementary notes, legends, and details as necessary 
to clearly portray the as-built construction. 

 
 The drawings shall be maintained and updated on a daily basis.  The 

Contractor shall stamp, sign, and date each sheet with the following stamp: 
 

AS-BUILT DRAWINGS/SPECIFICATIONS 
 
This certifies that the dimensions and details shown on this 
sheet reflect the dimensions and details, and specifications as 
constructed in the field. 
 
 
CONTRACTOR'S NAME 
 
 
Signature      Date 

    
Monthly and final payments to the Contractor shall be subject to prior approval 
of the drawings.  On completion of the work, both sets of marked-up drawings 
shall be delivered to the Engineer and shall be subject to approval before 
acceptance. 

 
1.11 GUARANTEES 
 
 Guarantee periods shall start at time of acceptance in writing by the State. 
 
 All guarantees and warranties shall be made out to the "State of Hawaii."  

Supplier and subcontractor guarantees shall be co-signed by the Contractor. 
 
 The Contractor is solely responsible for coincidence or non-coincidence of 

factory warranties or equipment guarantees, and the Contractor's own 
warranties and guarantees as required by the contract.  The Contractor is 
solely responsible for scheduling and coordinating the installation of equipment 
and materials so as to take maximum advantage of factory warranties. 

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION (Not Used) 
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PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 BASIS OF MEASUREMENT AND PAYMENT 
 
 Work under this section will not be measured nor paid for separately but shall 

be considered incidental to and included in the bid prices for the various items 
of work in this project. 

 
 

END OF SECTION 
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SECTION 01400 - CONTRACTOR QUALITY CONTROL PROGRAM 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

The General Provisions for Construction Projects (2016), Special Provisions 
and General Requirements of the Specifications, apply to the work specified in 
this Section. 

 
1.02 CONTRACTOR QUALITY CONTROL PROGRAM 
 
 A. GENERAL 
 

The Contractor shall establish, provide, and maintain an effective Quality 
Control Program that details the methods and procedures that will be 
taken to assure that all materials and completed construction required by 
this contract conform to contract plans, technical specifications and other 
requirements, whether manufactured by the Contractor, or procured from 
subcontractors or vendors.  Although guidelines are established and 
certain minimum requirements are specified herein and elsewhere in the 
contract technical specifications, the Contractor shall assume full 
responsibility for accomplishing the stated purpose. 

 
The intent of this section is to enable the Contractor to establish a 
necessary level of control that will: 

 
1. Adequately provide for the production of acceptable quality 

materials. 
 
2. Provide sufficient information to assure both the Contractor and the 

Engineer that the specification requirements can be met. 
 
3. Allow the Contractor as much latitude as possible to develop his or 

her own standard of control. 
 
  The Contractor shall be prepared to discuss and present, at the pre-

construction conference, his/her understanding of the quality control 
requirements.  The Contractor shall not begin any construction or 
production of materials to be incorporated into the completed work until 
the Quality Control Program has been reviewed and approved by the 
Engineer and State Project Manager.  No partial payment will be made for 
materials subject to specific quality control requirements until the Quality 
Control Program has been reviewed and approved. 

 
 B. DESCRIPTION OF PROGRAM 
 

1. General Description.  The Contractor shall establish a Quality 
Control Program to perform inspection and testing of all items of 
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work required by the technical specifications, including those 
performed by subcontractors.  This Quality Control Program shall 
ensure conformance to applicable specifications and plans with 
respect to materials, workmanship, construction, finish, and 
functional performance.  The Quality Control Program shall be 
effective for control of all construction work performed under this 
Contract and shall specifically include surveillance and tests 
required by the technical specifications, in addition to other 
requirements of this section and any other activities deemed 
necessary by the Contractor to establish an effective level of quality 
control. 

 
2. Quality Control Program.  The Contractor shall describe the Quality 

Control Program in a written document which shall be reviewed and 
approved by the Engineer and State Project Manager prior to the 
start of any production, construction, or off-site fabrication.  The 
written Quality Control Program shall be submitted to the Engineer 
for review no later than thirty (30) calendar days after award of the 
Contract. 

 
3. The Quality Control Program shall be organized to address, as a 

minimum, the following items: 
 
a. Quality control organization; 
 
b. Submittals schedule; 
 
c. Inspection requirements; 
 
d. Quality control testing plan; 
 
e. Documentation of quality control activities; and 
 
f. Requirements for corrective action when quality control and/or 

acceptance criteria are not met. 
 
g. A listing of the definable features of work for the project. 
 

           The Contractor is encouraged to add any additional elements to the 
Quality Control Program that he/she deems necessary to 
adequately control all production and/or construction processes 
required by this contract. 

 
 C. QUALITY CONTROL ORGANIZATION 
 

The Contractor's Quality Control Program shall be implemented by the 
establishment of a separate quality control organization that is not a part 
of the production organization.  An organizational chart shall be 
developed to show all quality control personnel and how these personnel 
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integrate with other management/production and construction functions 
and personnel.  The organizational chart shall identify all quality control 
staff by name and function and shall indicate the total staff required to 
implement all elements of the Quality Control Program, including 
inspection and testing for each item of work.  At the top of the chart, an 
overall Contractor Quality Control System Manager, CQCSM, shall be 
named and his/her subordinates shall follow thereafter. 
 
The quality control organization shall consist of the following minimum 
personnel: 

 
1. Contractor Quality Control System Manager.  The CQCSM shall be 

a full-time employee of the Contractor, or a consultant engaged by 
the Contractor.  The CQCSM shall have a minimum of 5 years of 
experience in airport and/or paving and building construction and 
shall have had prior quality control experience on a project of 
comparable size and scope as the contract.  The CQCSM shall be 
on the project full time and shall have no production duties.  The 
CQCSM shall NOT be the point of contact for the production 
organization. 

 
 The CQCSM shall have full authority to institute any and all actions 

necessary for the successful implementation of the Quality Control 
Program to ensure compliance with the contract plans and technical 
specifications including authority to independently stop any work not 
in compliance with the contract.  The CQCSM shall report directly to 
a responsible officer of the construction firm, such officer not being 
the project superintendent or foreman.  The CQCSM may supervise 
the Quality Control Program on more than one project provided that 
person can be at the job site within 2 hours after being notified of a 
problem and a Quality Control Technician is present on the job site 
full time. 

 
2. Quality Control Technicians.  A sufficient number of quality control 

technicians necessary to adequately implement the Quality Control 
Program shall be provided.  These personnel shall be either 
engineers, engineering technicians, or experienced craftsman with 
qualifications in the appropriate fields and shall have a minimum of 
2 years of experience in their area of expertise. 

 
 The quality control technicians shall report directly to the CQCSM 

and shall perform the following functions: 
 

a. Inspection of all materials, construction, plant, and equipment 
for conformance to the technical specifications, and as 
required by Section 1.02E. 

 
b. Performance of all quality control tests as required by the 

technical specifications and Section 1.02F. 
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3. Staffing.  The Contractor shall provide sufficient qualified quality 

control personnel to monitor each work activity at all times.  The 
scheduling and coordinating of all inspection and testing must match 
the type and pace of work activity.  The Quality Control Program 
shall state where different technicians will be required for different 
work elements. 

 
 All personnel shown on the organizational chart shall have, in 

resume form, all information regarding their education, any licenses, 
their present position, previous work experience, etc. included in the 
Quality Control Program written documentation.  These resumes 
shall be verified by the CQCSM. 

 
 D. SUBMITTALS SCHEDULE 
 
  The Contractor shall submit a detailed listing of all submittals (e.g., mix 

designs, material certifications, color samples) and shop drawings 
required by the technical specifications.  The listing can be developed in a 
spreadsheet format and shall include: 

 
1. Specification item number: 
 
2. Item description; 
 
3. Description of submittal; 
 
4. Specification paragraph requiring submittal; and 
 
5. Scheduled date of submittal. 

 
 E. INSPECTION REQUIREMENTS   
 
  Quality control inspection functions shall be organized to provide 

inspections for all definable features of work, as detailed below.  All 
inspections shall be documented by the Contractor. 

 
  Inspections shall be performed daily to ensure continuing compliance with 

contract requirements until completion of the particular feature of work. 
 
  Before any definable feature of work is started, the CQCSM shall notify 

the Engineer and State Project Manager of such work at least 48 hours in 
advance.  Upon notification, the Engineer or State Project Manager shall 
determine if a meeting shall be held to discuss the condition of the work 
area, material and equipment status, what is to be expected and any 
questions or possible problems.  No definable feature work shall 
commence without the consent of the Engineer and State Project 
Manager. 
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 F. QUALITY CONTROL TESTING PLAN   
 
  As a part of the overall Quality Control Program, the Contractor shall 

implement a quality control testing plan, as required by the technical 
specifications.  The testing plan shall include the minimum tests and test 
frequencies required by each technical specification item, as well as any 
additional quality control tests that the Contractor deems necessary to 
adequately control production and/or construction processes. 

 
  The testing plan can be developed in a spreadsheet fashion and shall, as 

a minimum, include the following: 
 

1. Specification item number; 
 
2. Item description (e.g., concrete cylinder test); 
 
3. Test type (e.g., concrete compressive strength); 
 
4. Test standard (e.g., ASTM or AASHTO test number, as applicable); 
 
5. Test frequency (e.g., as required by technical specifications or 

minimum frequency when requirements are not stated); 
 
6. Responsibility (e.g., plant technician, independent lab); and 
 
7. Control requirements (e.g., target, permissible deviations). 

 
  The testing plan shall contain a statistically based procedure of random 

sampling for acquiring test samples in accordance with ASTM D 3665.  
The Engineer and State Project Manager shall be provided the 
opportunity to witness quality control sampling and testing.  The CQCSM 
shall make every effort to inform the Engineer and State Project Manager 
at least 24 hours, or more if stated in the specifications, before such 
testing occurs. 

 
  All quality control test results shall be documented by the Contractor as 

required by Section 1.02G. 
 
 G. DOCUMENTATION   
 
  The Contractor shall maintain current quality control records of all 

inspections and tests performed.  These records shall include factual 
evidence that the required inspections or tests have been performed, 
including type and number of inspections or tests involved; results of 
inspections or tests; nature of defects, deviations, causes for rejection, 
etc.; proposed remedial action; and corrective actions taken. 

 
  These records must cover both conforming and defective or deficient 

features, and must include a statement that all supplies and materials 
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incorporated in the work are in full compliance with the terms of the 
contract.  Legible copies of these records shall be furnished to the 
Engineer and State Project Manager daily.  The records shall cover all 
work placed subsequent to the previously furnished records and shall be 
verified and signed by the CQCSM. 

 
  Specific Contractor quality control records required for the contract shall 

include, but are not necessarily limited to, the following records: 
 

1. Daily Inspection Reports.  Each Contractor quality control technician 
shall maintain a daily log of all inspections performed for both 
Contractor and Subcontractor operations on a form acceptable to 
the Engineer and State Project Manager.  These technician's daily 
reports shall provide factual evidence that continuous quality control 
inspections have been performed and shall, as a minimum, include 
the following: 

 
a. Technical specification item number and description and 

location of work performed; 
 

b. A comprehensive breakdown of the work force including the 
number of workers and total hours for each trade. 

 
c. Compliance with approved submittals; 
 
d. Proper storage of materials and equipment; 
 
e. Proper operation of all equipment; 
 
f. Adherence to plans and technical specifications; 
 
g. Review of quality control tests; and 
 
h. Safety inspection. 

 
The daily inspection reports shall identify inspections conducted, 
results of inspections, location and nature of defects found, causes 
for rejection, and remedial or corrective actions taken or proposed. 

 
The daily inspection reports shall be signed by the responsible 
quality control technician and the CQCSM.  The Engineer and State 
Project Manager shall be provided at least one copy of each daily 
inspection report on the workday following the day of record. 

 
2. Daily Test Reports.  The Contractor shall be responsible for 

establishing a system which will record all quality control test 
results. Daily test reports shall document the following information: 

 
a. Technical specification item number and description; 
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b. Test designation; 
 
c. Location; 
 
d. Date of test; 
 
e. Control requirements; 
 
f. Test results; 
 
g. Causes for rejection; 
 
h. Recommended remedial actions; and 
 
i.  Retests. 
 

 Test results from each day's work period shall be submitted to the 
Engineer and State Project Manager prior to the start of the next 
day's work period.  When required by the technical specifications, 
the Contractor shall maintain statistical quality control charts.  The 
daily test reports shall be signed by the responsible quality control 
technician and the CQCSM. 

 
 H. CORRECTIVE ACTION REQUIREMENTS 
 
  The Quality Control Program shall indicate the appropriate action to be 

taken when a process is deemed, or believed, to be out of control (out of 
tolerance) and detail what action will be taken to bring the process into 
control.  The requirements for corrective action shall include both general 
requirements for operation of the Quality Control Program as a whole, 
and for individual items of work contained in the technical specifications. 

 
  The Quality Control Program shall detail how the results of quality control 

inspections and tests will be used for determining the need for corrective 
action and shall contain clear sets of rules to gauge when a process is out 
of control and the type of correction to be taken to regain process control. 

 
  When applicable or required by the technical specifications, the 

Contractor shall establish and utilize statistical quality control charts for 
individual quality control tests.  The requirements for corrective action 
shall be linked to the control charts. 

 
 I. SURVEILLANCE BY THE ENGINEER AND STATE PROJECT 

MANAGER  
 
  All items of material and equipment shall be subject to surveillance by the 

Engineer or State Project Manager at the point of production, 
manufacture or shipment to determine if the Contractor, producer, 
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manufacturer or shipper maintains an adequate quality control system in 
conformance with the requirements detailed herein and the applicable 
technical specifications and plans.  In addition, all items of materials, 
equipment and work in place shall be subject to surveillance by the 
Engineer or State Project Manager at the site for the same purpose. 

 
  Surveillance by the Engineer or State Project Manager does not relieve 

the Contractor of performing quality control inspections of either on-site or 
off-site Contractor's or subcontractor's work. 

 
 J. NONCOMPLIANCE 
 

1. The Engineer or State Project Manager will notify the Contractor of 
any noncompliance with any of the foregoing requirements.  The 
Contractor shall, after receipt of such notice, immediately take 
corrective action.  Any notice, when delivered by the Engineer or 
State Project Manager or his/her authorized representative to the 
Contractor or his/her authorized representative at the site of the 
work, shall be considered sufficient notice. 

 
2. In cases where quality control activities do not comply with either 

the Contractor's Quality Control Program or the Contract provisions, 
or where the Contractor fails to properly operate and maintain an 
effective Quality Control Program, as determined by the Engineer or 
State Project Manager, the Engineer or State Project Manager may: 

 
 a. Order the Contractor to replace ineffective or unqualified 

quality control personnel or subcontractors in accordance with 
Section 8.4 – “Character and Proficiency of Workers” of the 
General Provisions for Construction Projects (2016). 

 
b. Order the Contractor to stop operations in accordance with 

Section 8.10 – “Suspension of Work” of the General Provisions 
for Construction Projects (2016). 

 
c. Determine work performed by the Contractor during periods of 

noncompliance to be unacceptable and subject to inspection, 
removal or non-payment in accordance with Section 5.12 – 
“Removal of Non-Conforming and Unauthorized Work: 
Performance of Corrective or Remedial Work” of the General 
Provisions for Construction Projects (2016).  

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION (Not Used) 
 
PART 4 – MEASUREMENT AND PAYMENT 
 
4.01 BASIS OF MEASUREMENT AND PAYMENT 
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Work under this section will not be measured nor paid for separately but shall 
be considered incidental to and included in the prices bid for the various items 
of work in this project. 

 
END OF SECTION 
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SECTION 01524 - CONSTRUCTION WASTE MANAGEMENT 
 
PART 1 - GENERAL 

 
1.01 RELATED DOCUMENTS 

 
The General Provisions for Construction Projects (2016), Special Provisions and 
General Requirements of the Specifications, apply to the work specified in this 
Section. 
 

1.02 SUMMARY 
 

A. Section includes administrative and procedural requirements for the following: 
 

1. Salvaging nonhazardous demolition and construction waste. 
 

2. Recycling nonhazardous demolition and construction waste. 
 

3. Disposing of nonhazardous demolition and construction waste. 
 
1.03 DEFINITIONS 

 
A. Construction Waste: Building and site improvement materials and other solid 

waste resulting from construction, remodeling, renovation, or repair operations. 
Construction waste includes packaging. 

 
B. Demolition Waste: Building and site improvement materials resulting from 

demolition or selective demolition operations. 
 

C. Disposal: Removal off-site of demolition and construction waste and subsequent 
sale, recycling, reuse, or deposit in landfill or incinerator acceptable to authorities 
having jurisdiction. 

 
D. Recycle: Recovery of demolition or construction waste for subsequent processing 

in preparation for reuse. 
 

E. Salvage: Recovery of demolition or construction waste and subsequent sale or 
reuse in another facility. 

 
F. Salvage and Reuse: Recovery of demolition or construction waste and 

subsequent incorporation into the Work. 
 
1.04 PERFORMANCE REQUIREMENTS 

 
A. General: Practice efficient waste management in the use of materials in the 

course of the Work. Use all reasonable means to divert construction and 
demolition waste from landfills and incinerators. Facilitate recycling and 
salvage of materials, including the following: 
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1. Demolition Waste: 
 

a. Asphaltic concrete paving 
 

b. Concrete 
 

c. Equipment 
 

d. Wiring 
 

2. Construction Waste: 
 

a. Packaging: Regardless of salvage/recycle goal indicated in 
"General" Paragraph above, salvage or recycle 100 percent of the 
following uncontaminated packaging materials: 

 
1) Paper. 

 
2) Cardboard. 
3) Boxes. 

 
4) Plastic sheet and film. 

 
5) Polystyrene packaging. 

 
6) Wood crates. 

 
7) Plastic pails. 

 
8) Conductors. 

 
1.05 ACTION SUBMITTALS 

 
A. Waste Management Plan: Submit plan within fourteen (14) days of date 

established for the Notice to Proceed. 
 
1.06 INFORMATIONAL SUBMITTALS 

 
A. Waste Reduction Progress Reports: Concurrent with each Application for 

Payment, submit report. Include the following information: 
 

1. Material category. 
 

2. Generation point of waste. 
 

3. Total quantity of waste in tons. 
 

4. Quantity of waste salvaged, both estimated and actual in tons. 
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5. Quantity of waste recycled, both estimated and actual in tons. 
 

6. Total quantity of waste recovered (salvaged plus recycled) in tons. 
 

7. Total quantity of waste recovered (salvaged plus recycled) as a 
percentage of total waste. 

 
B. Waste Reduction Calculations: Before request for Substantial Completion, 

submit calculated end-of-Project rates for salvage, recycling, and disposal as a 
percentage of total waste generated by the Work. 
 

C. Records of Donations: Indicate receipt and acceptance of salvageable waste 
donated to individuals and organizations. Indicate whether organization is tax 
exempt. 

 
D. Records of Sales: Indicate receipt and acceptance of salvageable waste sold 

to individuals and organizations. Indicate whether organization is tax exempt. 
 

E. Recycling and Processing Facility Records: Indicate receipt and acceptance of 
recyclable waste by recycling and processing facilities licensed to accept them. 
Include manifests, weight tickets, receipts, and invoices. 

 
F. Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of 

waste by landfills and incinerator facilities licensed to accept them. Include 
manifests, weight tickets, receipts, and invoices. The Honolulu Program of 
Waste Energy Recovery (H- POWER) by the City and County of Honolulu is 
the only acceptable incinerator in Oahu. 

 
G. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician 

responsible for recovering refrigerant, stating that all refrigerant that was 
present was recovered and that recovery was performed according to EPA 
regulations. Include name and address of technician and date refrigerant was 
recovered. 

 
1.07 QUALITY ASSURANCE 

 
A. Refrigerant Recovery Technician Qualifications: Certified by EPA-approved 

certification program. 
 

B. Regulatory Requirements: Comply with hauling and disposal regulations of 
authorities having jurisdiction. 

 
C. Waste Management Conference: Conduct conference at Project site to comply 

with requirements. Review methods and procedures related to waste 
management including, but not limited to, the following: 

 
1. Review requirements for documenting quantities of each type of waste 

and its disposition. 
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2. Review and finalize procedures for materials separation and verify 
availability of containers and bins needed to avoid delays. 
 

3. Review procedures for periodic waste collection and transportation to 
recycling and disposal facilities. 
 

4. Review waste management requirements for each trade. 
 
1.08 WASTE MANAGEMENT PLAN 

 
A. General: Develop a waste management plan according to ASTM E 1609 and 

requirements in this Section. Plan shall consist of waste identification, waste 
reduction work plan, and cost/revenue analysis. 
 

B. Waste Reduction Work Plan: List each type of waste and whether it will be 
salvaged, recycled, or disposed of in landfill or incinerator. Include points of 
waste generation, total quantity of each type of waste, quantity for each means 
of recovery, and handling and transportation procedures. 

 
1. Salvaged Materials for Reuse: For materials that will be salvaged and 

reused in this Project, describe methods for preparing salvaged materials 
before incorporation into the Work. 
 

2. Salvaged Materials for Sale: For materials that will be sold to individuals 
and organizations, include list of their names, addresses, and telephone 
numbers. 
 

3. Recycled Materials: Include list of local receivers and processors and 
type of recycled materials each will accept. Include names, addresses, 
and telephone numbers. 
 

4. Disposed Materials: Indicate how and where materials will be disposed 
of. Include name, address, and telephone number of each landfill and 
incinerator facility. 
 

5. Handling and Transportation Procedures: Include method that will be 
used for separating recyclable waste including sizes of containers, 
container labeling, and designated location where materials separation 
will be performed. 

 
PART 2 – PRODUCTS (Not Used) 

 
PART 3 - EXECUTION 

 
3.01 PLAN IMPLEMENTATION 

 
A. General: Implement approved waste management plan. Provide handling, 

containers, storage, signage, transportation, and other items as required to 
implement waste management plan during the entire duration of the Contract. 
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B. Training: Train workers, subcontractors, and suppliers on proper waste 

management procedures, as appropriate for the Work. 
 

1. Distribute waste management plan to everyone concerned within three 
days of submittal return. 
 

2. Distribute waste management plan to entities when they first begin work 
on-site. Review plan procedures and locations established for salvage, 
recycling, and disposal. 

 
C. Site Access and Temporary Controls: Conduct waste management operations 

to ensure minimum interference with roads, streets, walks, walkways, and 
other adjacent occupied and used facilities. 
 
1. Designate and label specific areas on Project site necessary for 

separating materials that are to be salvaged, recycled, reused, donated, 
and sold. 

 
3.02 SALVAGING DEMOLITION WASTE 

 
A. Salvaged Items for Reuse in the Work: Salvage items for reuse and handle as 

follows: 
 

1. Clean salvaged items. 
 

2. Pack or crate items after cleaning. Identify contents of containers with 
label indicating elements, date of removal, quantity, and location where 
removed. 
 

3. Store items in a secure area until installation. 
 

4. Protect items from damage during transport and storage. 
 

5. Install salvaged items to comply with installation requirements for new 
materials and equipment. Provide connections, supports, and 
miscellaneous materials necessary to make items functional for use 
indicated. 

 
B. Salvaged Items for Sale: Not permitted on Project site. 

 
C. Salvaged Items for Owner's Use: Salvage items for Owner's use and handle as 

follows: 
 

1. Clean salvaged items. 
 

2. Pack or crate items after cleaning. Identify contents of containers with 
label indicating elements, date of removal, quantity, and location where 
removed. 
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3. Store items in a secure area until delivery to Owner. 

 
4. Transport items to Owner's storage area designated by Owner. 

 
5. Protect items from damage during transport and storage. 

 
3.03 RECYCLING DEMOLITION AND CONSTRUCTION WASTE, GENERAL 

 
A. General: Recycle paper and beverage containers used by on-site workers. 

 
B. Preparation of Waste: Prepare and maintain recyclable waste materials 

according to recycling or reuse facility requirements. Maintain materials free of 
dirt, adhesives, solvents, petroleum contamination, and other substances 
deleterious to the recycling process. 

 
C. Procedures: Separate recyclable waste from other waste materials, trash, and 

debris. Separate recyclable waste by type at Project site to the maximum 
extent practical according to approved construction waste management plan. 

 
1. Provide appropriately marked containers or bins for controlling recyclable 

waste until removed from Project site. Include list of acceptable and 
unacceptable materials at each container and bin. 

 
a. Inspect containers and bins for contamination and remove 

contaminated materials if found. 
 

2. Stockpile processed materials on-site without intermixing with other 
materials. Place, grade, and shape stockpiles to drain surface water. 
Cover to prevent windblown dust. 
 

3. Stockpile materials away from construction area. Do not store within drip 
line of remaining trees. 
 

4. Store components off the ground and protect from the weather. 
 

5. Remove recyclable waste from Owner's property and transport to 
recycling receiver or processor. 

 
3.04 RECYCLING DEMOLITION WASTE 

 
A. Asphalt Paving: Break up and transport paving to asphalt-recycling facility or 

crush asphaltic concrete paving and screen. 
 

B. Concrete: Break up and transport paving to concrete recycling facility or crush 
concrete and screen. 

 
C. Concrete: Remove reinforcement and other metals from concrete and sort with 

other metals. 
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D. Masonry: Remove metal reinforcement, anchors, and ties from masonry and 

sort with other metals. 
 

E. Wood Materials: Sort and stack members according to size, type, and length. 
Separate lumber, engineered wood products, panel products, and treated wood 
materials. 

 
F. Metals: Separate metals by type. 

 
1. Structural Steel: Stack members according to size, type of member, and 

length. 
 

2. Remove and dispose of bolts, nuts, washers, and other rough hardware. 
 

G. Asphalt Shingle Roofing: Separate organic and glass-fiber asphalt shingles and 
felts. Remove and dispose of nails, staples, and accessories. 

 
H. Gypsum Board: Stack large clean pieces on wood pallets or in container and 

store in a dry location. Remove edge trim and sort with other metals. Remove 
and dispose of fasteners. 

 
I. Acoustical Ceiling Panels and Tile: Stack large clean pieces on wood pallets and 

store in a dry location. 
 

J. Metal Suspension System: Separate metal members including trim, and other 
metals from acoustical panels and tile and sort with other metals. 

 
K. Carpet and Pad: Roll large pieces tightly after removing debris, trash, adhesive, 

and tack strips. 
 

1. Store clean, dry carpet and pad in a closed container or trailer provided 
by Carpet Reclamation Agency or carpet recycler. 

 
L. Carpet Tile: Remove debris, trash, and adhesive. 

 
1. Stack tile on pallet and store clean, dry carpet in a closed container or 

trailer provided by Carpet Reclamation Agency or carpet recycler. 
 

M. Piping: Reduce piping to straight lengths and store by type and size. Separate 
supports, hangers, valves, sprinklers, and other components by type and size. 

 
N. Conduit: Reduce conduit to straight lengths and store by type and size. 

 
3.05 RECYCLING CONSTRUCTION WASTE 

 
A. Packaging: 

 
1. Cardboard and Boxes: Break down packaging into flat sheets. Bundle 
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and store in a dry location. 
 

2. Polystyrene Packaging: Separate and bag materials. 
 

3. Pallets: As much as possible, require deliveries using pallets to remove 
pallets from Project site. For pallets that remain on-site, break down 
pallets into component wood pieces and comply with requirements for 
recycling wood. 
 

4. Crates: Break down crates into component wood pieces and comply with 
requirements for recycling wood. 

 
B. Wood Materials: 

 
1. Clean Cut-Offs of Lumber: Grind or chip into small pieces. 

 
2. Clean Sawdust: Bag sawdust that does not contain painted or treated 

wood. 
 

C. Gypsum Board: Stack large clean pieces on wood pallets or in container and 
store in a dry location. 

 
3.06 DISPOSAL OF WASTE 

 
A. General: Except for items or materials to be salvaged, recycled, or otherwise 

reused, remove waste materials from Project site and legally dispose of them in 
a landfill or incinerator acceptable to authorities having jurisdiction. The Honolulu 
Program of Waste Energy Recovery (H-POWER) by the City and County of 
Honolulu is the only acceptable incinerator. 

 
1. Except as otherwise specified, do not allow waste materials that are to be 

disposed of accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on 

adjacent surfaces and areas. 
3. H-POWER will take the architectural canopy fabric made of mostly vinyl. 

Contractor can contact Scale House at 808-682-0261. H-POWER requires 
an account with Contractor. 

 
B. Burning: Do not burn waste materials in Airport ground. 

 
C. Disposal: Remove waste materials from Owner's property and legally dispose of 

them. 
 
PART 4 - METHOD OF MEASUREMENT AND BASIS OF PAYMENT 

 
4.01 BASIS OF MEASUREMENT AND PAYMENT 

 
A. Work under this section will not be measured for payment but will be paid for at 

the Contract Lum Sum Price. 



CONTAMINATED SOIL REMOVAL 
KAHULUI  AIRPORT  
STATE PROJECT NO. CM1321-53 

CONSTRUCTION WASTE MANAGEMENT 
01524-9  

r04/25/23 

 

 
Item No.  Item Unit 
01524.1 Construction Waste Management Lump Sum 

 
END OF SECTION 
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SECTION 01533 - BARRICADES 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

The General Provisions for Construction Projects (2016), Special Provisions 
and General Requirements of the Specifications, apply to the work specified in 
this Section. 

 
1.02 BARRICADES 
 
 A. The Contractor shall take precaution to protect people and property from 

injury and damage.  They shall erect barricades to delineate their work 
areas and provide the appropriate signing, hazard lights, and temporary 
paint striping as directed by the Engineer, to aid public and airport 
pedestrian and vehicular traffic around their work areas.  Barricades shall 
be traffic cones, delineators, blinker barricades, caution tape, sawhorses, 
plywood barricades or other barriers as approved by the Engineer to 
effectively provide proper protection. 

 
 B. The Contractor shall be responsible for their own security and protection 

of their own property, including mobilization yard barricades. 
 
 C. Barricades, in general, shall be neat and in good condition, as required 

for protection.  In areas frequented by the general public, the barricades 
shall be visually presentable and plywood partitions shall be painted.  
Where dust is a problem, the Contractor shall erect floor to ceiling dust 
proof partitions.  

 
 D. The Contractor shall coordinate and sequence this work with the 

Engineer to permit the continuing operation of the existing Airport facility.  
Barricades shall be removed upon the completion and acceptance of 
work and the premises left clean and operational.  

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION (Not Used) 
 
PART 4 – MEASUREMENT AND PAYMENT 
 
4.01 BASIS OF MEASUREMENT AND PAYMENT 
 

Work under this section will not be measured nor paid for separately but shall 
be considered incidental to and included in the prices bid for the various items 
of work in this project. 

 
END OF SECTION 
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SECTION 01560 - ENVIRONMENTAL CONTROLS 
 
PART 1 – GENERAL 

 
1.01 RELATED DOCUMENTS 

 
A. The General Provisions, Special Provisions, and Technical Provisions, 

apply to the work specified in this section. Special attention is directed 
to the following Articles: 

 
1. State of Hawaii, Air and Water Transportation Facilities Division, 

General Provisions for Construction Projects, Article VI, Control 
of Materials, Paragraph 6.8 Non-Conforming Materials. 

 
2. State of Hawaii, Air and Water Transportation Facilities Division, 

General Provisions for Construction Projects, Article VII, Legal 
Relations and Responsibility to Public, Paragraph 7.14 Pollution 
Control and Protection of Archeological Historical, and Burial 
Sites. 

 
3. State of Hawaii, Air and Water Transportation Facilities Division, 

General Provisions for Construction Projects, Article VII, Legal 
Relations and Responsibility to Public, Paragraph 7.17 
Contaminated or Hazardous Items and Material; Regulated 
Items and Material; Waste. 

 
4. Section 01561 Construction Site Runoff Control Program. 

 
5. Section 01562 Management of Contaminated Medias. 

 
B. The latest version of the State of Hawaii, Department of Transportation, 

Airports Division (DOTA) Construction Activities BMP Field Manual. 
 
1.02 ENVIRONMENTAL PROTECTION 

 
With the exception of those measures set forth elsewhere in these 
specifications, environmental protection shall consist of the prevention of 
environmental pollution as the result of construction operations under this 
contract. For the purpose of this specification, environmental pollution is 
defined as the presence of chemical, physical, or biological elements or 
agents which adversely affect human health or welfare, unfavorably alter 
ecological balances of importance to human life, affect other species of 
importance to man, or degrade the utilization of the environment for aesthetic 
and recreational purposes. 

 
1.03 APPLICABLE REGULATIONS 

 
In order to provide abatement and control of environmental pollution arising 
from the construction activities of the Contractor and their Subcontractors in 
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the performance of this contract, the work performed shall comply with the 
intent of all applicable Federal, State, and Local laws and regulations 
concerning environmental pollution control and abatement, including, but not 
limited to, the following regulations: 

 
A. State of Hawaii, Department of Health, Administrative Rules, Chapter 55, 

WATER POLLUTION CONTROL; Chapter 54, WATER QUALITY 
STANDARDS. 

 
B. State of Hawaii, Department of Health, Administrative Rules, Chapter 

59, AMBIENT AIR QUALITY, Chapter 60.1, AIR POLLUTION 
CONTROL. 

 
C. State of Hawaii, Department of Health, Administrative Rules, Chapter 

42, VEHICULAR NOISE CONTROL. 
 

D. State of Hawaii, Department of Health, Administrative Rules, Chapter 
46, COMMUNITY NOISE CONTROL. 

 
E. State of Hawaii, Occupational Safety and Health Standards, Title 12, 

Department of Labor and Industrial Relations, Subtitle 8, Division of 
Occupational Safety and Health, Part 3 Construction Standards, 
Chapter 145 Asbestos. 

 
F. Environmental Protection Agency, Code of Federal Regulations Title 

40, Part 61, Subpart M (Revised Subpart B), NATIONAL EMISSION 
STANDARDS FOR AIR POLLUTANTS and Subpart B, NATIONAL 
EMISSION STANDARDS FOR ASBESTOS; Final Rule dated 
November 20, 1990. 

 
G. U.S. Department of Labor - Occupational Safety and Health 

Administration (OSHA) Asbestos Regulations, Code of Federal 
Regulations Title 29, Parts 1910, 1915 and 1926, Occupational 
Exposure to Asbestos, Final Rule dated August 10, 1994. 

 
1.03 SUBMITTALS 

 
The Contractor shall submit the following items within thirty (30) calendar days 
after the Notice to Proceed Date: 

 
A. Submit proposed means, methods, techniques and procedures to be 

used for environmental control. 
 
PART 2 – PRODUCTS (NOT USED) 

 
PART 3 – EXECUTION 

 
3.01 AIR POLLUTION CONTROL 
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A. Emission: The Contractor shall not be allowed to operate equipment 
and vehicles that show excessive emissions of exhaust gases until 
corrective repairs or adjustments are made, as determined by the 
Engineer. 

 
B. Dust: The Contractor, for the duration of the contract, shall maintain all 

excavations, embankments, haul roads, permanent access roads, plant 
sites, waste disposal areas, borrow areas, and all other work areas 
within or without the project limits free from dust which would cause a 
hazard to the work or operations of other Contractors, or to persons or 
property. Industry-accepted methods of stabilization suitable for the 
area involved, such as sprinkling or similar methods, will be permitted. 
Chemical or oil treating shall not be used. 

 
C. Burning on Airport property shall not be permitted. 

 
3.02 WATER POLLUTION CONTROL 

 
A. Wastes: The Contractor shall not deposit, at the airport site or in its 

vicinity, solid waste or discharge liquid waste, such as fuels, lubricants, 
bituminous waste, untreated sewage, and other pollutants which may 
contaminate the body of ground water. 

 
B. Spillages: Care shall be taken to ensure that no petroleum products, 

bituminous materials, or other deleterious substances, including debris, 
are allowed to fall, flow, leach, or otherwise enter the sewage systems 
or storm drains. 

 
C. Erosion: The Contractor shall provide any necessary temporary 

drainage, dikes, and similar facilities to prevent erosion damage to the 
site. Run-off shall be controlled to prevent damage to the surrounding 
area. 

 
3.03 NOISE CONTROL 

 
A. At all times keep objectionable noise generation to a minimum by: 

 
1. Equipping air compressors with silencing packages. 

 
2. Equipping jackhammers with silencers on the air outlet. 

 
3. Equipment that can be electrically driven instead of gas or 

diesel is preferred. If noise levels on equipment cannot 
reasonably be brought down to criteria, listed as follows, either 
the equipment will not be allowed on the job or use time will 
have to be scheduled subject to approval of the Engineer. 

 
4. All construction vehicles and equipment on the project operating 

between 10:00 p.m. and 7:00 a.m. shall be equipped with an 
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ambient noise sensing variable volume backup alarm system. 
The system shall be in compliance with Title 29 of the Code of 
Federal Regulations, Part 1926.601(b)(4)(i). 

B. Objectionable noise received on neighboring properties is defined as 
any noise exceeding the noise limits of State Regulations (Title 11, 
Hawaii Administrative Regulations, Department of Health, Chapter 46 – 
Community Noise Control) or City and County of Honolulu ordinance, 
as stated below, or as any noise causing a public nuisance in a 
residential area, as determined by the State and community 
representatives, or by the nuisance provisions of local ordinances. 

 
1. The noise limitations established are as set forth in the 

following table after any applicable adjustments provided 
for herein are applied: 

 
RECEIVING PROPERTY 

 
Noise Source Residential Commercial Industrial 
Airport 50 dBA 65 dBA 70 dBA 

 
2. Between the hours of 6:00 p.m. to 5:00 a.m. on weekdays and 

weekends, the noise limitations above may be exceeded for 
any receiving property by no more than: 

 
a. Five (5) dBA for a total of fifteen (15) minutes in any 

one (1) hour period; or 
 

b. Ten (10) dBA for a total of five (5) minutes in any 
one (1) hour period; or 

 
c. Fifteen (15) dBA for a total of one and one half (1.5) 

minutes in any one (1) hour period. 
 

C. In addition to the noise controls specified, demolition and construction 
activities conducted within 1,000 feet of residential areas may have 
additional noise controls required. 

 
D. The Contractor and its subcontractor operations shall, at all times, 

comply with all State of Hawaii and City and County of Honolulu 
requirements. 

 
E. For work conducted within Airport buildings, noise levels from work 

activities shall not exceed 85 dBA on the slow scale at the project 
boundary. 

 
3.04 DISPOSAL 

 
Contractor shall adhere to Construction Waste Management Section 01524. 
Construction rubbish shall be properly disposed of at a licensed landfill. 
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Please consult with the local landfill to ensure that objects meet the specific 
landfill’s requirements for size, type, etc. Other areas or methods proposed 
by the Contractor will be approved only if the Engineer determines that their 
effect on the environment is equal to or less than those described herein. 

 
3.05  HAZARDOUS MATERIALS CONTROL 

 
A. The use of hazardous materials, i.e., asbestos and PCB, in the 

construction of this project shall be strictly prohibited. Any corrective 
action to remove and replace the hazardous material and contaminated 
work shall be at the sole expense of the Contractor. 

 
B. DEFINITIONS 

 
1. HAZARDOUS SUBSTANCE – Any substance designated 

pursuant to Section 311(b)(2)(A) of the Clean Water Act; any 
element, compound, mixture, solution, or substance designated 
pursuant to Section 102 of the Comprehensive Environmental 
Response, Compensation, and Liability Act (CERCLA); any 
hazardous waste having the characteristics identified under or 
listed pursuant to Section 3001 of the Solid Waste Disposal Act; 
any toxic pollutant listed under Section 307(a) of the Clean Water 
Act; any hazardous air pollutant listed under Section 112 of the 
Clean Air Act, as amended (42 U.S.C. §§7401-7626); any 
imminently hazardous chemical substance or mixture regulated 
under Section 7 of the Toxic Substances Control Act, as 
amended (15 U.S.C. §§2601-2671), oil, trichloro propane, and 
any other substance or pollutant or contaminant designated by 
rules adopted pursuant to this chapter (Chapter 128D, Hawaii 
Revised Statutes) 

 
2. OIL – Oil Waste of any kind or in any form, including, but not 

limited to, petroleum, fuel oil, sludge, oil refuse, oil mixed with 
waste, crude oil, or any faction or residue. 

 
3. POLLUTANT OR CONTAMINANT – Any element, substance, 

compound, or mixture, which after release into the environment 
and upon exposure, ingestion, inhalation, or assimilation into any 
organism either directly from the environment or indirectly by 
ingestion through food chains, will or may reasonably be 
anticipated to cause death, disease, behavioral abnormalities, 
cancer, genetic mutation, physiological malfunctions (including 
malfunctions in reproduction) or physical deformation, in such 
organism or their offspring. 

 
PART 4 – MEASUREMENT AND PAYMENT 

 
4.01 BASIS OF MEASUREMENT AND PAYMENT 
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All work specified in this Section shall not be measured nor paid for separately 
but shall be considered incidental and included in the prices bid for the various 
items of work in this project. 

 
END OF SECTION 
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SECTION 01561 – CONSTRUCTION SITE RUNOFF CONTROL PROGRAM  
  
PART 1 – GENERAL 
 
1.1 DESCRIPTION   
 
  This Section describes the following:  
  

(A) The Contractor shall comply with the following referenced documents: 
• State of Hawaii, Department of Transportation, Airports Division (DOTA) 

Construction Activities Best Management Practices (BMP) Field Manual, in 
developing, installing, and maintaining Site-Specific BMPs for all projects. 

• DOTA’s Storm Water Programs (SWMPP) for the Daniel K. Inouye 
International Airport (HNL) and Kahului Airport (OGG), as applicable. 

• Hawaii Administrative Rules (HAR) Chapters 11-54, 11-55, and 11-60. 
• Honolulu’s City and County “Rules Relating to Water Quality” for all projects 

on Oahu. Use respective Soil Erosion Guidelines for Maui, Kauai and 
Hawaii projects.  

• Applicable Federal, State and Local Permit Conditions.  
• All other documents referenced in this Section. 

 
For any conflicting requirements between the referenced documents and 
applicable bid documents, the stricter requirement will prevail and govern. Should 
a requirement not be clearly described within the applicable bid documents, notify 
the Engineer immediately for interpretation. For the purposes of clarification, 
“applicable bid documents” include the construction plans, specifications, and 
Permits.  
 

(B) Detailed plans, diagrams, and written Site-Specific Best Management Practices 
(BMPs); construction, maintenance, and repair of temporary water pollution, dust, 
and erosion control measures at the project site, including local material sources, 
work areas, and haul roads; removal and disposal of hazardous wastes; control of 
fugitive dust (defined as uncontrolled emission of solid airborne particulate matter 
from any source other than combustion). 

  
(C) Work associated with construction stormwater, dewatering, and hydrotesting 

activities and compliance with conditions of the Notice of General Permit Coverage 
(NGPC) or National Pollutant Discharge Elimination System (NPDES) permit(s) 
authorizing discharges associated with construction stormwater, dewatering, and 
hydrotesting activities.  

  
(D) Potential pollutant identification and mitigation measures, listed in Appendix A for 

use in the development of the Contractor’s Site-Specific BMP.  
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Requirements of this Section also apply to construction support activities including: 
concrete or asphalt batch plants, rock crushing plants, equipment staging yards/areas, 
material storage areas, excavated material disposal areas, and borrow areas located both 
inside and outside of the Airport Property and State Right-of-Way. For areas serving 
multiple construction projects or operating beyond the completion of the construction 
project in which it supports, the Contractor shall be responsible for securing the necessary 
permits, clearances, and documents, and following the conditions of the permits and 
clearances, at no cost to the State.   
 
The Contractor shall be responsible for all applicable subcontractors, suppliers and 
vendors, and shall ensure that the means and methods of construction activities of 
applicable subcontractors, suppliers and vendors are in full compliance with this Section. 

 
PART 2  PRODUCTS   
 
2.1 MATERIALS 
 

Comply with applicable materials described in the current DOTA “Construction Activities 
BMP Field Manual” and Section 3 and 4 of the current City and County of Honolulu “Storm 
Water Best Management Practice Manual.” Refer to FAA Advisory Circulars and DOTA 
District, including Wildlife Hazard Management Plan, for additional guidance and 
conditions. 
 
In addition, materials shall comply with the following:  

  
(A) Grass.  The FAA and USDA recommend the following grass species when 

requiring grass: “No-Mow” bermudagrass (“Green Velvet”) (Cynodon dactylon) or 
Seashore paspalum (Paspalum vaginatum).  These species both possess higher 
than average drought resistance, saline soil tolerances, and, most importantly, do 
not produce seed heads attractive to the majority of hazardous avian species.  It 
is recommended that stolons, sprigs, or plugs be used to avoid providing 
hazardous species with a readily available food source. The use of seeds shall not 
be allowed. 

 
Alternative grass species shall only be applied with the approval of the DOTA 
Environmental Section. This includes, but not limited to, sodding, cuttings, and 
planting. Grass shall be a quick-growing species. Grass shall be suitable to the 
area and provide a temporary cover that will not compete later with permanent 
cover. The grass label or tag shall be provided to the DOTA Environmental 
Section.    
 
Irrigation of these grass shall be done during the hours of darkness to avoid 
providing another hazardous wildlife attractant.    
  

(B) Fertilizer and Soil Conditioners. Fertilizer and soil conditioners shall conform to 
Hawaii Standard Specifications for Road and Bridge Construction 2005 or latest 
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edition, Subsection 619.02(H)(1) – Commercial Fertilizer. Fertilizers shall not be 
applied during inclement weather or rain events.    

 
The use of alternative types of fertilizer and soil conditioners shall be subject to the 
approval of the DOTA Environmental Section. 

   
(C) Hydro-mulching.  Hydro-mulching used as a temporary stabilization measure shall 

consist of specially processed fiber which shall form a homogeneous slurry after 
addition and agitation in hydro-mulch applicator equipment.   

 
1. Mulches shall be recycled materials including bagasse, hay, straw, wood 

cellulose bark, wood chips, or other material acceptable to the DOTA 
Environmental Section.  Mulches shall be clean and free of noxious weeds 
and deleterious materials.   
 

2. Potable water shall meet the requirements of Hawaii Standard 
Specifications for Road and Bridge Construction 2005 or latest edition, 
Subsection 712.01 – Water. Submit alternate sources of irrigation water to 
the Engineer for acceptance by the DOTA Environmental Section if 
deviating from 712.01 – Water.   
 

3. Soil and Mulch Tackifier shall meet the requirements and installation in 
accordance with portions of Hawaii Standard Specifications for Road and 
Bridge Construction 2005 or latest edition, Section 641 – Hydro-Mulch 
Seeding, including 641.02(D) – Soil and Mulch Tackifier. The use of seeds 
in the hydro-mulch mixtures shall not be allowed. 
 

Alternative materials or methods to control, prevent, remove, and dispose pollution are 
allowable if acceptable to the DOTA Environmental Section.  

 
PART 3  EXECUTION  
  
3.1 PRECONSTRUCTION REQUIREMENTS  
  

(A) Water Pollution, Dust, and Erosion Control Meeting.   
Schedule a water pollution, dust, and erosion control meeting with the Engineer 
after the Site-Specific BMP Plan is submitted to the Engineer and accepted in 
writing by the DOTA Environmental Section. The meeting shall be scheduled a 
minimum of 14 calendar days prior to the Start Work Date.  At a minimum, the 
meeting shall be attended by the Contractor, applicable subcontractors, Engineer, 
DOTA Environmental Section and/or any authorized representatives of the 
designated attendees. The meeting will discuss the sequence of work, and plans 
and proposals for water pollution, dust, and erosion controls. 

 
(B) Water Pollution, Dust, and Erosion Control Submittals.  
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Submit a Site-Specific BMP Plan within 30 calendar days of Contract Execution to 
the Engineer for acceptance by the DOTA Environmental Section. Submission of 
the complete and acceptable Site-Specific BMP Plan is the sole responsibility of 
the Contractor, and additional contract time will not be issued for delays due to 
incompleteness.  

 
Include the following: 

 
1. Written description of activities to minimize water pollution and soil erosion 

into drainage systems, sewer systems, and State waters. Include proposed 
means, methods, techniques, and procedures to be used for environmental 
control. BMP shall include, but not limited to, the following: 

 
a. An identification of potential pollutants and their sources.  
 
b.  A list of all materials and heavy equipment to be used during 

construction. 
 
c. Descriptions of the methods and devices used to minimize the 

discharge of pollutants into drainage systems, sewer system, and 
State waters.  

   
d.  Details of the procedures used for the maintenance and subsequent 

removal of any erosion or siltation control devices.  
   
e.  Methods of removing and disposing hazardous wastes encountered 

or generated during construction.  
  
f.  Methods of removing and disposing concrete and asphalt pavement 

cutting slurry, concrete curing water, and hydro-demolition water.  
 
g.  Spill Control and Prevention, and Emergency Spill Response Plan.  
 
h.  Fugitive dust control, including dust from earth-disturbing, hauling, 

grinding, sweeping, or brooming off operations, or combination 
thereof.  

   
i. Methods of storing and handling of oils, paints, and other products 

used for the project.  
   
j.  Material storage and handling areas, and other staging areas, 

including storage of reinforcing steel and building material.  
  
k.  Concrete truck washouts.  
 
l.  Concrete waste and asphalt concrete waste control.  
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m.  Fueling and maintenance of vehicles and other equipment.  
  
n.  Tracking of sediment offsite from project entries and exits.  
 
o.  Litter management. Prevention of Foreign Object Debris (FOD) is 

essential. 
   
p.  Sanitary/Septic Waste Management and Facilities. 
 
q.  Stockpiles of Aggregates, Soils, Asphalt Concrete Material, Concrete 

Waste, and Asphalt Concrete Waste. 
 
r.  Methods of Handling and Removal of Contaminated Soils and 

Groundwater encountered or generated during construction.    
 
s.  Methods and Procedures for Dewatering. 
 
t.  Methods and Procedures for Hydro-Testing.  
 
u. Methods and Practices for proper Housekeeping, including excessive 

sawdust; concrete spill prevention and removal; and collection and 
removal of building materials waste, such as tie wires, reinforcing 
steel, and lumber.   

 
v.  Other factors that may cause water pollution, dust, and erosion control.  

 
2.  Plans indicating location of water pollution, dust and erosion control 

devices; plans and details of BMP measures and devices to be installed or 
utilized; identify areas of soil disturbance in cut and fill; indicate areas used 
for construction staging and storage, including items (1) through (22) 
above, storage of aggregate (indicate type of aggregate), asphalt cold mix, 
soil or solid waste, equipment and vehicle parking, and areas where 
vegetative practices are to be implemented. Indicate intended drainage 
pattern on plans.  Include flow arrows. Include separate drawing for each 
phase of construction that alters drainage patterns.  

   
3.  Dates when BMP measures will be installed and removed. 
   
4.  Name(s) of specific individual(s) designated responsible for the 

Contractor’s Construction Site Runoff Control Program. Include cellular 
and business telephone numbers, fax numbers, and e-mail addresses. 
These individuals shall be available 24 hours a day, 7 days a week. 

 
5.  Description of fill material to be used.  
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6. For projects with an NGPC or NPDES Permit for Construction Activities, 
submit information to address all sections in the Storm Water Pollution 
Prevention Plan (SWPPP), as described in HAR Chapter 11-55, Appendix 
C, Section 7.  

   
7.   For projects with an NGPC or NPDES Permit, submit information required 

for compliance with the conditions of the Notice of General Permit 
Coverage (NGPC)/NPDES Permit. 

 
8. Date and sign the Site-Specific BMP Plan.  
 
Modify, as necessary, and resubmit amended Site-Specific BMP plans and 
construction schedules to the Engineer for acceptance by DOTA Environmental 
Section.  Modify the Site-Specific BMP Plan to address, but not limited to, the 
following. 
 

1. To correct conditions that develop during construction which were 
unforeseen during the design and pre-construction stages.  
 

2. Changes to the Contractor’s Means and Method of Construction. 
 

3. Omitted conditions that should have been allowed for in the 
accepted Site-Specific BMP Plan. 

 
4. A Site-Specific BMP measure that replaces an accepted Site-

Specific BMP measure that was not satisfactorily performing. 
 

5. Revised dates of installation and/or removal of Site-Specific BMP 
measures. 

 
The modifications shall be submitted to the Engineer and accepted in writing by 
DOTA Environmental Section before implementing the revised Site-Specific BMPs 
in the field.  Amendments to the Site-Specific BMP Plan shall be included with the 
original Site-Specific BMP Plan.   
 
A copy of the accepted original Site-Specific BMP Plan and all accepted amended 
Site-Specific BMP Plans, with the signed certification by the authorized 
representative listed in the NGPC or NPDES Permit, shall be kept on site or at an 
accessible location so that it can be made available at the time of an on-site 
inspection, or upon request by the Engineer, DOTA Environmental Section, 
DOTA’s Third Party Inspector, and/or DOH/EPA Representative.  

 
(C)  Discharges of Stormwater Associated with Construction Activities. If the project 

scope consists of ground disturbing activities and the total work area, including all 
construction support activity areas (i.e. storage and/or staging areas), is one acre 
or more, an NPDES Permit authorizing Discharges of Storm Water Associated with 
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Construction Activity (CWB-NOI Form C) or Individual Permit authorizing 
stormwater discharges associated with construction activity is required from the 
Department of Health Clean Water Branch (DOH-CWB).     

 
Do not begin construction activities until all required conditions of the permit are 
met and submittals detailed in Subsection 01561.3.1(B) – Water Pollution, Dust, 
and Erosion Control Submittals are completed, submitted to the Engineer and 
accepted in writing by the DOTA Environmental Section.  

 
(D)   Discharges Associated with Hydrotesting Activities. If hydrotesting activities 

require effluent discharge into State waters or drainage systems, an NPDES 
Hydrotesting Waters Permit (CWB-NOI Form F) or Individual Permit authorizing 
discharges associated with hydrotesting is required from the DOH-CWB.   

 
Do not begin hydrotesting activities until the DOH-CWB has issued an Individual 
NPDES Permit or Notice of General Permit Coverage (NGPC). Conduct 
Hydrotesting operations in accordance with the conditions of the permit or NGPC.    

 
(E)  Discharges Associated with Dewatering Activities.  If dewatering activities require 

effluent discharge into State waters or drainage systems, an NPDES Dewatering 
Permit (CWB-NOI Form G) or Individual Permit authorizing discharges associated 
with dewatering is required from the DOH-CWB.   

 
Do not begin dewatering activities until the DOH-CWB has issued an Individual 
NPDES Permit or Notice of General Permit Coverage (NGPC). Conduct 
dewatering operations in accordance with the conditions of the permit or NGPC.  

   
(F)  Solid Waste Disclosure.  Submit the Solid Waste Disclosure Form for Construction 

Sites, if applicable, to the Engineer within 30 calendar days of Contract Execution 
or upon the discovery of the solid waste.  Provide a copy of all the disposal receipts 
from the facility permitted by the Department of Health to receive solid waste to the 
Engineer. This should also include documentation from any intermediary facility 
where solid waste is handled or processed.  

 
(G)   Construction BMP Training. The Contractor’s representative(s), identified in 

Section 01561.3.1(B)(4), responsible for the Contractor’s Construction Site Runoff 
Control Program, site managers, and appropriate subcontractors’ personnel shall 
be properly trained on environmental compliance by attending a designated DOTA 
training seminar (e.g. HDOT’s Protect Our Water Conference) or viewing the 
DOTA construction and post-construction training available at: 

 
http://hidot.hawaii.gov/airports/doing-business/engineering/environmental/ 
construction-site-runoff-control-program 

 

http://hidot.hawaii.gov/airports/doing-business/engineering/environmental/
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 Submit completed Training Roster and Construction Training Quizzes to the DOTA 
Environmental Section (fax: 808-838-8017 or email to 
dot.air.environmental@hawaii.gov) prior to the start of construction activities.  

 
 Individual workers must be trained on their site-specific BMPs by the Contractor’s 

representative(s) and managers who are knowledgeable in the proper 
manufacturer’s installation, maintenance, and repair of the BMP product, or the 
manufacturer’s authorized instructor. The Contractor shall keep training logs 
updated and readily available. 
 

(H) Health and Safety Plan.  A site-specific Health and Safety Plan for excavation work 
conducted in the known or suspected area of contamination shall be prepared and 
submitted at least 15 calendar days prior to initiating any excavation work. The 
Plan shall be applicable to Federal and State regulations. 

 
 The Contractor shall retain and pay for the services of a Certified Industrial 

Hygienist (CIH), certified by the American Board of Industrial Hygiene, to certify 
training, and review and approve the Health and Safety Plan, excavation 
procedures, including the determination of the need for personal protective 
equipment.  

 
 The Health and Safety Plan shall describe methods, techniques, and phases for 

handling the contaminated soil and groundwater, if present, including:  
  
1. A sequence of operations. 

 
2. Method of excavation, transporting, and disposal. 

 
3. Soil Stockpiling and Groundwater Storage procedures. 

 
4. Proposed equipment. 

 
5. Provisions to ensure that chemical and petroleum constituent 

concentrations, both airborne and in the soil, are below the Department of 
Health Environmental Action Level (EAL), Permissible Exposure Limit 
(PEL) and below the Lower Explosive Limit (LEL). Provide soil testing, air 
monitoring, personnel monitoring, and air sampling to ensure worker safety 
as determined by CIH. If airborne concentrations exceed the PEL or the 
LEL at the control area boundary, then, work must stop immediately and 
the Engineer and DOTA Environmental Section notified. 

  

mailto:dot.air.environmental@hawaii.gov
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3.2 CONSTRUCTION REQUIREMENTS 
 

Do not begin work until submittals detailed in Subsection 01561.3.1(B) – Water Pollution, 
Dust, and Erosion Control Submittals are completed, submitted to the Engineer and 
accepted in writing by the DOTA Environmental Section, and required conditions of the 
NPDES Permit and other applicable permits are met.  

 
Do not expose or disturb surface area of earth material, or initiate any ground-disturbing 
activities (including clearing and grubbing) until BMPs are installed, functional and 
accepted in writing by DOTA Environmental Section and/or their designated authorized 
representative.  Only the soil, to the extent that is required to install the BMP measures 
and devices, shall be disturbed and minimized to the extent possible. 
 
Install, maintain, monitor, repair and replace BMPs, such as for water pollution, dust, and 
erosion control; installation, monitoring, and operation of hydrotesting activities; removal 
and disposal of hazardous waste indicated on plans, concrete cutting slurry, concrete 
curing water; or hydro-demolition water. Address all comments received from the 
Engineer, DOTA Environmental Section and/or DOTA’s Third-party inspector. 

 
Coordinate temporary control provisions with permanent control features throughout the 
construction and post-construction period.  
 
Protect temporarily or permanently disturbed soil surface from rainfall impact, runoff, and 
wind before the end of each work day. Coordinate and schedule the work to the maximum 
extent possible to minimize the amount of exposed or disturbed surface area of earth 
material. 

   
Immediately initiate stabilizing exposed soil areas upon completion of earth disturbing 
activities for areas permanently or temporarily ceased on any portion of the site. Earth-
disturbing activities have permanently ceased when clearing and excavation within any 
area of the construction site that will not include permanent structures has been 
completed. Earth-disturbing activities have temporarily ceased when clearing, grading, or 
excavation within any area of the site will not resume for a period of 14 or more calendar 
days, but such activities will resume in the future. The term “immediately” is used in this 
section to define the deadline for initiating stabilization measures. “Immediately” means 
as soon as practicable, but no later than the end of the next work day, following the day 
when the earth-disturbing activities have temporarily or permanently ceased.  
 
Any of the following types of activities constitutes initiation of stabilization:   

 
1. Prepping the soil for vegetative or non-vegetative stabilization;   
    
2. Applying mulch or other non-vegetative product to the exposed area;   
 
3. Planting the exposed area;   
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4. Starting any of the activities in items (1) – (3) above on a portion of the area to be 
stabilized, but not on the entire area; and  

    
5. Finalizing arrangements to have stabilization product fully installed in compliance 

with the deadline for completing initial stabilization activities.  
 

After the initiation of stabilization, stabilization activities shall be completed by the following 
deadline.  
 
1. For projects with an NGPC or NPDES Permit for Construction activities:  

   
(a) For construction areas discharging into waters not impaired for nutrients or 

sediments, complete stabilization within 14 calendar days after the 
temporary or permanent cessation of earth-disturbing activities. 

 
(b) For construction areas discharging into nutrient or sediment impaired 

waters, complete stabilization within 7 calendar days after the temporary or 
permanent cessation of earth-disturbing activities.  

 
2. For projects without an NGPC or NPDES Permit for Construction activities, 

complete stabilization within 14 calendar days after the temporary or permanent 
cessation of earth-disturbing activities.  

 
Any of the following types of activities constitutes completion of stabilization activities:  

  
1. For vegetative stabilization, all activities necessary to initially plant the area to be 

stabilized; and/or   
    
2. For non-vegetative stabilization, the installation or application of all such non-

vegetative measures.  
   

If the Contractor is using vegetative cover for temporary or permanent stabilization and is 
unable to meet the deadlines above due to circumstances beyond the Contractor’s control, 
the Contractor shall notify and provide documentation of the circumstances to the 
Engineer for acceptance by DOTA Environmental Section.  The Contractor shall include 
in their documentation the schedule that the Contractor will follow for initiating and 
completing stabilization.  If agreed to by DOTA Environmental Section, the Contractor 
may, instead, comply with the following stabilization deadlines:  

 
1. Immediately initiate, and complete within the timeframe shown above, the 

installation of temporary non-vegetative stabilization measures to prevent erosion;   
 
2. Complete all soil conditioning, planting, watering or irrigation installation, mulching, 

and other required activities related to the planting and initial establishment of 
vegetation as soon as conditions or circumstances allow it on the site.  
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Follow the applicable requirements of the contract documents including Hawaii Standard 
Specifications for Road and Bridge Construction 2005 or latest edition, Section 619 and 
Section 641, as amended.  
 
Where necessary to prevent erosion on the planted area, immediately install non-
vegetative erosion controls that provide cover (e.g., mulch, rolled erosion control products) 
to the area while vegetation is becoming established.    
 
Protect exposed or disturbed surface area with mulches or hydro-mulch with no seeds.  
Spray mulches at a rate of 2,000 pounds per acre. Add tackifier to mix at a rate of 85 
pounds per acre. For hydro-mulch, use the ingredients and rates required for mulches.  
Apply fertilizer, if applicable, per the manufacturer’s recommendations.  Mulches, hydro 
mulch, and/or fertilizers shall not be applied during inclement weather or rain events.  
Submit recommendations from a licensed Landscape Architect when deviating from the 
application rates above or manufacturer’s recommendations.    
 
Install velocity dissipation measures when exposing erodible surfaces greater than 15 feet 
in height.  
 
BMP measures shall be in place and operational at the end of each work day or as 
required by Section 01561.3.1(B).  
 
Install and maintain stabilized construction entrances, including any wheel washes, to 
minimize tracking of dirt and mud onto roadways, sidewalks, and other paved areas.  
Restrict traffic to stabilized construction entrance areas only. Clean dirt, mud, or other 
material tracked onto the road, sidewalk, or other paved area by the end of the same day 
in which the track-out occurs. If tracking is excessive or sediment is being transported 
farther along the pavement or sidewalk by other vehicles traveling outside of the 
construction site, then, conduct cleaning and sweeping immediately.  Modify stabilized 
construction entrances, as needed, to prevent mud from being tracked onto road. Stabilize 
entire access roads if necessary.  
 
Maintain all excavations, embankments, haul roads, permanent access roads, plant sites, 
waste disposal areas, borrow areas, and all other work areas within the project limits free 
from dust which would cause a hazard to the work, airport operations, operations of other 
contractors, or to persons or property. Chemicals may be used as soil stabilizers for 
erosion and dust control.  Submit the manufacturer’s product data sheets of the chemicals 
to the Engineer for acceptance by the DOTA Environmental Section.  Oil treating shall not 
be used. When using water for dust control, only potable water, that conform to Hawaii 
Standard Specifications for Road and Bridge Construction 2005 or latest edition, 
Subsection 712.01 – Water, shall be used.  Dust screens and fabrics are not allowed on, 
or inhibit the view of, the TSA and AOA Security Fences. 
 
Cover exposed surface of materials completely with tarpaulin or a similar device when 
transporting aggregate, soil, excavated material, or other materials that may be a source 
of fugitive dust.  
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Provide temporary slope drains of rigid or flexible conduits to carry runoff from cuts and 
embankments. Provide portable flume at the entrance. Shorten or extend temporary slope 
drains to ensure proper function.  
 
Protect ditches, channels, and other drainageways leading away from cuts and fills at all 
times by either:  

 
1.  Hydro-mulching the lower region of embankments in the immediate area.  
 
2.  Installing check dams and siltation control devices.  
    
3. Other methods acceptable to the DOTA Environmental Section.  

    
Provide for controlled discharge of waters impounded, directed, or controlled by project 
activities or erosion control measures.  

 
Cleanup and remove any pollutant that is attributed to the Contractor. Deposit of solid 
waste or the discharge of liquid waste, such as fuels, lubricants, bituminous waste, 
untreated sewage and other pollutants which may contaminate the body of ground water 
shall not be permitted. Care shall be taken to ensure that no petroleum products, 
bituminous materials, or other deleterious substances, including debris, are allowed to fall, 
flow, leach, or otherwise enter the sewage systems or storm drains. 

 
Burning of matter or waste material on Airport property shall not be permitted. 
 
The use of hazardous materials is prohibited without the approval of the Engineer. Any 
corrective actions to remove and replace the hazardous material and contaminated work 
shall be at the sole expense of the Contractor.  Hazardous materials shall be properly 
stored and handled. 

 
3.3 INSPECTIONS 

 
For all projects with earth-disturbing activities, including construction support activity 
areas, the following inspections shall be conducted: 
 
(A) Initial Inspection of BMPs.  Prior to the start of construction activities, the DOTA 

Environmental Section, or their designated authorized representative, will conduct 
an initial site inspection of the BMPs.  
 
The Contractor shall submit their request for this inspection in writing to the 
Engineer.  The inspection is subject to the availability of the DOTA Environmental 
Section or their designated authorized representative. 
 
Prior to this inspection, only the soil, to the extent that is required to install the BMP 
measures and devices, shall be disturbed. During the inspection, the inspector will 
note any deficiencies in the BMP measures and devices, including identifying any 
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site conditions that have the potential to result in the discharge of pollutants. The 
Contractor is responsible for the correction of the deficiencies. Corrective Action 
shall be documented and submitted to the Engineer for acceptance by the DOTA 
Environmental Section and/or their designated authorized representative. The 
deficiencies must be corrected and accepted before construction activities are 
allowed to commence. 
 
Initial Inspections shall be conducted separately for each new construction phase, 
new work areas, and additional construction support areas that occur during the 
construction period. 

 
(B) Contractor’s Inspection of BMPs.  Commencing immediately after the Initial BMP 

Inspection and until the acceptance of the Final BMP Inspection, the Contractor 
shall conduct inspections of the sites to ensure that BMPs are effective and 
activities do not have the potential of causing a polluted discharge.   

 
The Contractor’s Inspections shall be conducted at the following intervals:  

 
1. Weekly.  
     
2. Within 24 hours of any rainfall of 0.25 inch or greater which occurs in a 24-

hour period.  
 

The Contractor shall use on-line rainfall measurements data sources and 
providers.  Rainfall measurements shall be taken from the same airport as 
the location of the project or within one (1) mile distance from the disturbed 
areas.  Submit the identity of the provider, with the location of their 
measuring device, to the Engineer for approval by DOTA Environmental 
Section. 
 
In lieu of using any on-line rainfall provider or if there are no measuring 
device of an on-line provider on the airport or within one (1) mile from the 
disturbed area, the Contractor shall furnish and install a rain gauge in a 
secure location prior to field work including installation of site-specific 
BMPs. Provide a rain gauge with a tolerance of at least 0.05 inches of 
rainfall. Install the rain gauge on the project site in an area that will not deter 
rainfall from entering the gauge opening. Do not install in a location where 
rain water may splash into the rain gauge. The rain gauge installation shall 
be stable and plumbed. Maintain rain gauge and replace any rain gauge 
that is stolen, does not function properly or accurately, is worn out, or needs 
to be relocated. Do not begin field work until the rain gauge is installed and 
Site-Specific BMPs are in place. Rain gauge data logs shall be readily 
available.  
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Submit rain gage data logs weekly with the Contractor’s BMP Inspection 
Report to the Engineer for acceptance by the DOTA Environmental 
Section.  

 
3. When existing erosion control measures are damaged or not operating 

properly as required by Site-Specific BMP.  
 

Prepare a written report of the inspection and submit a copy of the report within 
24-hours to the Engineer for acceptance by the DOTA Environmental Section. The 
report must include any deficiencies of the Site-Specific BMPs observed and the 
correction of these deficiencies. Corrective actions can be documented in a 
separate report and submitted upon completion of the corrective actions. Submit 
the report(s) to the Engineer for acceptance by DOTA Environmental Section.  
 
The initiation of the work to repair or correct the deficiency shall begin immediately.  
However, except for those deficiencies that pose an immediate threat for the 
discharge of pollutants to the drainage system, surface waters, or receiving water, 
if the deficiency is identified at a time in the day in which it is too late to initiate the 
work, the initiation of the work shall begin on the following day.   

 
After the initiation of the work to repair or correct the deficiency, the work shall be 
completed as follows: 

 
1. If the deficiency poses an immediate threat for the discharge of pollutants 

to the drainage system, surface waters, or receiving waters, the work to fix 
the deficiency shall be completed by the close of the same day of discovery 
of the deficiency. Examples of these deficiencies included, but not limited 
to, illicit discharge, absence of perimeter controls in an area with evidence 
of sediment transporting off-site, and spills near a drain or waterway that 
have not been cleaned. 

 
2. If the deficiency poses a significant threat for the discharge of pollutants to 

the drainage system, surface waters, or receiving waters, the work to fix 
the deficiency shall be completed by five (5) calendar days or before the 
next forecasted rain event, whichever is sooner.  Examples of these 
deficiencies include, but not limited to, perimeter controls that are not 
functional or require maintenance, drain inlet protections that are not 
functional or require maintenance, installation of a new pollution prevention 
control, and deficiencies requiring significant repair for the correction of the 
deficiency. 

 
3. If the deficiency does not pose a threat for the discharge of pollutants to 

the drainage system, surface waters, or receiving waters, but are not in 
strict conformance with the SWPPP, SSBMP Plan, or DOTA’s Construction 
Activities BMP Field Manual, the work to correct the deficiency shall be 
completed by ten (10) calendar days or within the time specified by the 
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Engineer, whichever is sooner.  These deficiencies include all deficiencies 
except those deficiencies included in (1) and (2), above. 

 
4. If it is infeasible to complete the correction of the deficiency or installation 

of a new pollution prevention control within the respective timeframe above, 
notify the Engineer who will consult with DOTA Environmental Section.  
Document why it is infeasible to complete the work within the required 
timeframe. Complete the work as soon as practicable and as agreed to by 
both the Engineer and DOTA Environmental Section. 

 
Retain copies of these inspection reports on-site or at an accessible location for 
the duration of the project so that they can be made available at the time of an on-
site inspection, or upon request by the Engineer, DOTA Environmental Section, 
DOTA’s Third Party Inspector, and/or DOH/EPA Representative.  Present these 
inspection reports to the DOTA’s Third-Party Inspectors at the time of their 
inspection for review. 

 
(C) Final Inspection / Post-construction BMP Initial Inspection. The DOTA 

Environmental Section, or their designated authorized representative, shall 
conduct a Final Inspection / Post-Construction BMP initial inspection when the 
Contractor has completed construction, including installing permanent BMPs and 
stabilizing exposed soil.  
 
The Contractor shall submit the request for this inspection in writing to the 
Engineer.  The inspection is subject to the availability of the DOTA Environmental 
Section or their designated authorized representative. 
 
All deficiencies noted must be addressed before the Contractor can remove 
temporary BMPs and close the site. The Contractor is responsible for correction of 
the deficiencies. Corrective Action shall be documented and submitted to the 
Engineer for acceptance by the DOTA Environmental Section.  Any deficiencies 
noted during the final inspection must be corrected before the State will issue the 
project final acceptance and make final payment. 

 
Partial Final Inspection of construction phases or partial areas of the project shall 
be conducted during the construction of the project for areas that are to be 
transferred for DOTA’s use.   
 

(D) Routine Inspections Conducted by DOTA.  The Contractor’s designated 
representative specified in Subsection 01561.3.1(B)(4) shall address any Site-
Specific BMP deficiencies brought up by the Engineer or their authorized 
representative (i.e. Quality Control Engineer, Project Inspector, etc.) taking all 
reasonable measures to minimize or prevent discharge of pollutants until a 
permanent solution is installed and made operational.   

 
The initiation of the work to repair and correction of the deficiency shall be 
completed within the same timelines as required in Subsection 01561.3.3(B). 
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(E) DOTA’s SWMPP Inspections.  For Projects located at the Daniel K. Inouye 

International Airport (HNL) or the Kahului Airport (OGG) that have a NGPC or 
NPDES Permit, or disturb one acre or more, including the construction support 
activity areas, the following additional inspections shall be conducted: 

 
1. Third-Party Inspections. The DOTA Environmental Section’s Third-Party 

inspector will conduct routine inspections. Third-party inspections shall be 
conducted monthly. The frequency of the inspections may increase if 
deficiencies are identified as determined by the inspector.   Deficiencies 
must be corrected within the timeline defined in DOTA’s SWMPP, Section 
C, Construction Site Runoff Control Program, which can be downloaded 
from the website: 

 
http://hidot.hawaii.gov/airports/doingbusiness/engineering/environmental/ 
construction-site-runoff-control-program/ 
 

The Contractor shall be responsible for the correction of ALL deficiencies identified during 
any of the above inspections. Corrective Action shall be documented and submitted to the 
Engineer for acceptance by the DOTA Environmental Section or their designated 
authorized representative. 
 
If the Contractor fails to satisfactorily address Site-Specific BMP deficiencies, the DOTA 
reserves the right to employ outside assistance or use the State’s own labor forces to 
provide necessary corrective measures. The Contractor will be fully responsible for all cost 
and time. The State will charge the Contractor such incurred costs plus any associated 
project engineering costs and will make appropriate deductions from the Contractor’s 
monthly progress payment.  
 
Failure to apply or maintain Site-Specific BMP measures may result in the assessment of 
liquidated damages (Appendix B).  Depending on the severity of the deficiencies, 
additional enforcement actions, such as, suspension of work and/or termination of the 
contract (with the Contractor’s Surety being fully responsible for all additional costs 
incurred by the State) can be conducted and assessed against the Contractor. 
  
For all citations or fines received by the DOTA for non-compliance, including non-
compliance with NGPC/NPDES Permit conditions, the Contractor shall reimburse the 
State within 30 calendar days for the full amount of outstanding cost that the State has 
incurred, or the State shall deduct all incurred costs from the Contractor’s monthly 
progress payments. 
 
The Contractor shall be responsible for all citations, fines and penalties levied by DOH or 
EPA against the State due to the Contractor’s failure to satisfactorily address Site-Specific 
BMP deficiencies and/or any Contractor’s illicit discharges.  The State will make the 
appropriate deductions from the Contractor’s monthly progress payment. 

 

http://hidot.hawaii.gov/airports/doingbusiness/engineering/environmental/
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PART 4  MEASUREMENT AND PAYMENT 
  
4.1  BASIS OF MEASUREMENT AND PAYMENT   
 

The work specified in this Section will be paid for at the contract lump sum price.  Payment 
shall be full compensation for work prescribed in this Section and contract documents, 
including but not limited to, all labor, materials, tools, equipment, and all incidentals 
necessary to install, maintain, monitor, repair, replace, modify, and remove Site-Specific 
BMP measures.  
  
Item No. Item  Unit  

  
01561.1 Construction Site Runoff Control Program  Lump Sum  

  
Partial payments shall be paid in the Monthly Progress Payment as follows: 
 
1. 20% of the line item price shall be paid upon DOTA Environmental Section’s 

acceptance in writing of the Site-Specific BMP Plan and the satisfactory completion 
of the Initial Inspection of BMPs defined in Section 01561.3.3(A), above. 

 
2. 60% of the line item price shall be paid in equal monthly payments over the 

duration of the contract. Failure to satisfactorily apply, maintain, or modify BMP 
measures and devices, and/or submittals shall result in the withholding of monthly 
progress payments for this line item. 

 
For projects located at the Daniel K. Inouye International Airport (HNL) or the 
Kahului Airport (OGG) that have a NGPC or NPDES Permit, or disturb one (1) 
acre or more, including construction support activity areas, payments shall 
be made only after the DOTA’s Third-Party Inspection defined in Section 
01561.3.3(E), above, have been satisfactorily completed and accepted by the 
DOTA Environmental Section.  Any deficiencies classified as Major or above 
will result in the withholding of monthly progress payments for this line item. 
 

3. The remaining 20% of the line item price shall be paid after all BMP measures 
have been satisfactorily removed. 

 
Payment will be made only after the satisfactory completion of the Final Inspection 
/ Post-Construction BMP Initial Inspection defined in Section 01561.3.3(C), above, 
and acceptance of the Post-Construction BMPs by the DOTA Environmental 
Section. 

 
Liquidated Damages, up to $25,000 per day (Appendix B), shall be assessed for each 
non-compliance of the BMP requirements described in this Section.  The Contractor shall 
not be entitled to recover any Liquidated Damages assessed, even after the deficiencies 
have been corrected.  
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Appendix A 

The current DOTA’s Construction Activities Best Management Practices (BMP) Field Manual can 
be found on DOTA’s Environmental Website at 

https://hidot.hawaii.gov/airports/doing-business/engineering/environmental/construction-site-
runoff-control-program/ 

The manual is periodically updated and should be downloaded via the website to ensure that the 
latest version is applied. The manual identifies potential pollutant sources and BMPs that should 
be used to mitigate pollutants.  

Additional information and requirements for stormwater programs at all airports can also be found 
at the above website, including additional requirements for Daniel K. Inouye International Airport 
(HNL) and Kahului Airport (OGG). 

https://hidot.hawaii.gov/airports/doing-business/engineering/environmental/construction-site-runoff-control-program/
https://hidot.hawaii.gov/airports/doing-business/engineering/environmental/construction-site-runoff-control-program/
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Appendix B  Liquidated Damages Schedule for Non-Compliances. 

Non-Compliance Amount 

Failure to submit a Notice of Intent or otherwise 
obtain a permit for Staging and/or Storage Area 
beyond the project limits.  

$1,000 per calendar day per violation. 

Failure to comply with the conditions specified in the 
Notice of General Permit Coverage (NGPC) or 
Individual NPDES Permit, or any other applicable 
permit.  

$1,000 per calendar day per violation. 

Failure to have the accepted SSBMP Plan and 
Amendments or the accepted SWPPP and 
Amendments available at a project construction site.  

$1,000 per calendar day per violation. 

Failure to install a BMP specified by the SSBMP 
Plan or SWPPP, or permit.  

$2,000 per calendar day per violation. 

Failure to properly install or maintain appropriate 
Site-Specific BMPs in accordance with applicable 
plans, permits, and guidance documents.  

$2,000 per calendar day per violation. 

Failure to have an accepted Amendment to the 
SSBMP Plan or an accepted Amendment to the 
SWPPP prior to implementation of the proposed 
BMPs.   
Note:  Advance review and acceptance can be 
provided via email which will satisfy this non-
compliance.  However, the written Amendment must 
still be formally submitted for certification and 
signature by the authorized representative identified 
in the NGPC or NDPES Permit.    

$2,000 per calendar day per violation. 

Failure to conduct required inspections. $1,000 for each of the first ten 
violations,   
$2,500 for each of the next ten 
violations, 
$5,000 for each subsequent violation. 

Failure to submit required reports such as BMP 
inspection reports, rain gauge data logs, etc. 

$500 per calendar day for the first ten 
days of each violation,  
$1,000 per calendar day for the next ten 
days of each violation,  
$2,500 per calendar day for each 
subsequent day of violation. 
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Non-Compliance Amount 
Any “major” or “critical” non-compliance violation 
with the applicable plans, permits, and guidance 
documents. 

Up to $25,000 per calendar day per 
violation. 

Any violation resulting in a polluted discharge. Up to $25,000 per calendar day per 
violation. 

Note: Liquidated Damages shown in the Table shall be assessed at the discretion of the DOTA. 

Assessment of Liquidated Damages for Non-Compliance: 

The Contractor may be assessed liquidated damages by issuance of an Enforcement Letter. The 
Enforcement Letter shall indicate the amount of liquidated damages that are assessed for the 
non-compliances which shall be deducted from the Contractor’s next progress payment. The 
Enforcement Letter will be sent electronically via e-mail and a hard copy to the Contractor’s 
designated representative(s), identified in Section 01561.3.01(B)(4), responsible for the 
Contractor’s Construction Site Runoff Control Program.  An Enforcement Letter may be issued 
with or without a previous Verbal Notification, Warning Letter, or Notice of Apparent Violation 
(NAV). 

Liquidated Damages may be assessed for the following: 

• Non-compliances listed in the Table, herein, included in Appendix B.

• Non-compliances have not been corrected in the timeframes noted.

• Corrective actions are not completed after a Verbal Notification, Warning Letter, or Notice
of Apparent Violation is issued.

• Contractors are non-responsive to DOTA’s directives.

• Repeated non-compliance.

• A polluted discharge has occurred.

The number of days used for the liquidated damages calculations shall start on the day that the 
non-compliance was required to be corrected and shall end on the day that the non-compliance 
is corrected and accepted. If DOTA’s personnel are not able to go out in the field to verify that the 
BMP deficiencies are corrected in the timeframe specified, the Contractor can send photographs 
showing the corrected deficiency via e-mail to the Engineer and DOTA Environmental Section 
along with documentation on how the deficiency was corrected. The Engineer and DOTA 
Environmental Section may visit the site to verify the corrective actions are acceptable. If the 
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corrective actions are acceptable, then the clock stops on the day that the documentation was 
received.   

END OF SECTION 
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SECTION 01562 – MANAGEMENT OF CONTAMINATED MEDIAS 
 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

The General Provisions, Special Provisions, and General Requirements of the 
Specifications apply to the work specified in this section. 

 
1.2 DESCRIPTION AND SCOPE OF WORK 
 

A. This Section describes procedures for the management of contaminated media (soil, 
groundwater, and soil vapor) that may be disturbed during excavation activities 
associated with this project. 

 
B. The Contractor shall supply all labor, materials, and equipment necessary for the 

removal, temporary storage, testing, handling, soil backfilling and management of 
contaminated media to carry out the work in accordance with these specifications, and 
all applicable Federal, State, and local regulations and latest amendments. 

 
C. The Contractor shall examine the State of Hawaii, Department of Transportation, 

Airports Division (DOTA) Programmatic Environmental Hazard Evaluation and 
Environmental Hazard Management Plan (DOTA EHE-EHMP) and, if included as part 
of these specifications, the Environmental Site Assessment (ESA) Phase II, to 
understand the conditions that may affect work and performance. Should the 
Contractor deviate from the DOTA EHE-EHMP or ESA, the Contractor shall be 
responsible to prepare a DOH required Construction EHMP (C-EHMP) utilizing the 
C-EHMP Addendum Template or most recent version provided by DOH, also known 
as a Site-Specific EHMP. Any deviation will require approval by the State of Hawaii, 
Department of Health (HDOH) and DOTA Environmental Section (DOTA AIR-EE) 
prior to implementation, using the forms provided in Appendix B of the DOTA EHE-
EHMP.  The forms should detail deviations from standard practices in the text and 
explain how those deviations will be protective of human health and the environment.  
The forms should be submitted to HDOH and DOTA AIR-EE for review and approval 
if deviations are requested or if notifying of a release. 

 
D. It should be noted that the DOTA EHE-EHMP is for Contaminants of Potential 

Concern (COPCs) which include, but not limited to, the following: 
 

• Petroleum Substances, e.g., TPH, TPH-g, TPH-d, TPH-o, BTEX, and PAHs. 
• Chlorinated Solvents, e.g., VOCs 
• Polychlorinated Biphenyls (PCBs) 
• Pesticides, e.g., chlordane 
• Heavy Metals, e.g., Arsenic, Barium, Cadmium, Total Chromium, Lead, Mercury, 

Selenium, and Silver. 
 

In addition, free product (e.g., gasoline, diesel fuel, fuel oils, lubricating oils, benzene, 
toluene, xylenes) may be encountered in areas of previous petroleum releases. 
 
Should the ESA Phase II identify contaminants other than those listed above or there 
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is a risk to human health and/or the environment (such as indoor air quality in an 
occupied building), the Contractor shall be responsible to revise, update, and finalize 
the C-EHMP Addendum. The Contractor shall coordinate with, as well as have their 
C-EHMP approved by HDOH prior to the start of any ground disturbing activities. 

 
1.3 REFERENCES 
 

A. Programmatic Environmental Hazard Evaluation and Environmental Hazard 
Management Plan dated July 2019, or its latest edition. 

 
B. DOTA’s Storm Water Management Program Plan (SWMPP) for the Daniel K. Inouye 

International Airport (HNL) and Kahului Airport (OGG), including DOTA’s 
Construction Activities BMP Field Manual dated August 2019, or its latest edition. 

 
C. All work under this contract shall be performed in strict accordance with all applicable 

Federal, State, and local regulations, standards, and codes governing contaminated 
media. 

 
D. The most recent editions of any relevant regulations, standards, documents, or codes 

shall be in effect, including, but not limited to, the following.  Where conflicts among 
the requirements or with these specifications exists, the most stringent requirements 
shall apply. 

 
1. 29 CFR 1910, “Occupational Safety and Health Standards”. 

2. 29 CFR 1926, “Safety and Health Regulations for Construction”. 

3. 40 CFR 50, “National Primary and Secondary Ambient Air Quality Standards A”. 

4. 40 CFR 122, “EPA Administered Permit Program: The National Pollutant 
Discharge Elimination System”. 

5. 40 CFR 261, “Identification and Listing of Hazardous Waste”. 

6. 40 CFR 263, “Standards Applicable to Transporters of Hazardous Waste”. 

7. 40 CFR 302, “Designation, Reportable Quantities, and Notification”. 

8. 49 CFR 172, Subpart E, “Labeling”. 

9. 49 CFR 172, Subpart F, “Placarding”. 

10. The Hawaii Environmental Response Law (Hawaii Revised Statutes [HRS] 
Chapter 128D) and the State Contingency Plan (Hawaii Administrative Rules 
[HAR] Title 11, Chapters 451-1–451-24). 

11. The Hazard Evaluation and Emergency Response Office Technical Guidance 
Manual (TGM) for Implementation of the State Contingency Plan (Interim Final, 
June 21, 2009). 

12. Hawaii Hazardous Waste Laws and Regulations (HRS Chapter 342J, HAR Title 
11, Chapters 260.1–279.1). 
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13. Hawaii Solid Waste Laws and Regulations (HRS Chapters 342H and I, HAR Title 
11, Chapter 58.1). 

14. Hawaii Underground Storage Tank Laws and Regulations (HRS Chapter 342L; 
HAR Title 11, Chapter 280.1). 

15. Hawaii Water Quality Standards (HAR Title 11, Chapter 54). 

16. Hawaii Ambient Air Quality Standards (HAR Title 11, Chapter 59). 

17. Hawaii Occupational Safety and Health Standards (HAR Title 12, Subtitle 8). 

18. Hawaii Department of Health, Office of Hazard Evaluation and Emergency 
Response.  Screening for Environmental Hazards at Sites with Contaminated 
Soil and Groundwater.  Website URL: http://eha-web.doh.hawaii.gov/eha-
cma/Leaders/HEER/EALs.  Fall 2011 (and updates). 

19. Hawaii Department of Health, Office of Hazard Evaluation and Emergency 
Response.  Guidance for Soil Stockpile Characterization and Evaluation of 
Imported and Exported Fill Material.  Website URL: http://eha-
web.doh.hawaii.gov/eha-cma/Leaders/HEER/technical-guidance-and-fact-
sheets.  October 8, 2017 (and updates). 

20. Hawaii Department of Health, Office of Hazard Evaluation and Emergency 
Response. Construction EHMP Addendum Template, available from AIR-EE. 

21. U.S. Environmental Protection Agency (EPA): Comprehensive Environmental 
Restoration, Compensation, and Liability Act, Section 107(1), 1980, exemption 
for cleanup of legally applied pesticide products. 

PART 2 – PRODUCTS 
 
2.1 PERSONAL PROTECTIVE EQUIPMENT & SIGNAGE 

 
A. Provide workers with Personal Protective Equipment (PPE) according to the 

Contractor’s PPE Assessment. 
 
B. Provide warning signs and labels to protect the workers and the public. 

 
2.2 POLYETHYLENE SHEETING 
 

Sheet plastic shall be new, and clear or black with at least 20-mil thickness.  A 6-mil plastic 
sheet can be used to cover the stockpiles. 
 

  
PART 3 – EXECUTION 
 

3.1 GENERAL WORK PROCEDURES 
 

A. Prior to beginning work, the Contractor, the Contractor’s Qualified Environmental 
Professional, and DOTA Engineer or its representative shall discuss the approved 
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Work Plan, as described in Paragraph 3.2 below, including work procedures and 
safety precautions.   

 
B. Communicate any existing, potential, or new hazards to workers before a job begins 

or as necessary.  The workers shall be aware of the need for proper safety procedures 
and be familiar with the Contractor’s Work Plan. 

 
C. Boundaries shall be established at each area where soil excavation is to be 

performed.  The area shall be clearly identified to prevent unauthorized entry.  
Establish a control area by completely enclosing/roping-off the area where 
contaminated soil excavation, removal, stockpiling and disposal operations will be 
performed. 

 
D. Provide physical boundaries around the control area by roping-off the area to ensure 

that airborne concentrations of COPC will not exceed permissible exposure limits 
outside the control area. 

 
E. Where applicable, caution signs shall be placed at the entrances to each work area, 

located such that approaching personnel may read the signs and take necessary 
precautions before entering the work area.  No one will be permitted in the work area 
unless the person is provided with appropriate training and protective equipment. 

 
F. It should be noted that, in some cases, the contamination may not be identifiable 

through visual and/or olfactory observation (e.g., soil contaminated with metals, 
PCBs, pesticides, etc.) and contaminant-specific field screening techniques may 
need to be implemented.  

 
G. Measure, monitor, and record worker exposure to toxic materials or harmful agents 

as necessary. 
 
H. Follow Decontamination regulations and procedures as necessary. 
 
I. Soil excavation activities, grading, and any disturbance of impacted soil may cause a 

potential exposure to Contractor’s employees and the general public due to fugitive 
dust.  The routes of exposure of dusts are by inhalation, ingestion, and dermal 
contact.  The Contractor shall use engineering controls such as water spraying and 
wind barriers to control fugitive dust.   

 
J. The Contractor shall test residual soils not used as backfill for COPC.  Soils with 

concentrations above regulatory and/or unrestricted use environmental action levels 
shall be disposed of in accordance with regulatory requirements. 

 
K. Report construction activities in areas with contaminated soil or groundwater by 

completing the appropriate forms in the DOTA EHE-EHMP, Appendix B.3 
Construction Activities Release Response Plan.  Submit the forms to the HDOH 
Office of Hazard Evaluation and Emergency Response (HEER Office) and provide a 
copy of the forms to the DOTA Engineer and DOTA AIR-EE.  

 
3.2 PRECONSTRUCTION REQUIREMENTS 
 

A. Submit the following a minimum of 30 calendar days prior to beginning any ground 
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disturbing activities, for approval by DOTA AIR-EE. 
 

1. Contractor’s Work Plan for Known or Suspected Areas of Contaminated Media: 

a. The Contractor shall submit their work plan which shall include, but not 
limited to, a Site-Specific Health and Safety Plan (HASP) or if needed, a C-
EHMP.  The work plan shall describe the procedures, engineering controls, 
and methods the Contractor will use during the excavation, temporary 
storage, handling, treatment, backfilling, and disposal of soil and/or water at 
the project site.  The plan shall also include soil stockpiling and segregation, 
testing, contaminated soil and water quality testing, contaminated soil and 
water disposal procedures, backfilling procedures, personal protection 
requirements, work area isolation, construction barriers, wetting methods, 
decontamination procedures, and emergency procedures.  The work plan 
shall be in accordance to all applicable Federal, State, and local regulations 
and latest amendments. 

 
For locations within the airport which DOTA has already established a 
Site-Specific EHMP from previous projects, the DOTA’s Site-Specific 
EHMP, shall govern, where applicable.   

 
b. The plan shall include the names of the Contractor’s and their 

subcontractor’s qualified personnel who will be supervising or managing the 
management of contaminated materials at the site.  Include the personnel’s 
phone number and qualifications. 

 
c. The plan shall include the name(s) of the Contractor’s Qualified 

Environmental Professional, including their qualifications. 
 

 
d. Proposed schedule of work. 

 
e. A sketch identifying the location of temporary soil stockpiling and water 

storage devices, including pipes and appurtenances, if applicable. 
 
f. A map showing the location of the work and nearest medical facilities and 

hospitals. 
 
g. A copy of this Work Plan must be on the construction site and available at 

all times. 
 
h. The Work Plan shall be amended to reflect changes to the site or work 

conditions, as needed. 
 

B. QUALIFIED ENVIRONMENTAL PROFESSIONAL 
 
   The Contractor shall employ a Qualified Environmental Professional who possesses 

five (5) years, minimum, experience providing environmental oversight for the 
management of contaminated media during construction activities. The 
Environmental Professional shall assist in the preparation of the Contractor’s Work 
Plan by reviewing the work procedures, including the determination of the need for 
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PPE, and to provide environmental oversight during construction.  The Environmental 
Professional shall be identified in the Work Plan, including a list of their environmental 
qualifications, for approval by DOTA AIR-EE.   

 
C. CONTRACTOR TRAINING 
 

The Contractor and its subcontractors shall implement safe work places and practices 
by eliminating, mitigating, or protecting against existing or potential hazards to the 
workers who may be exposed to harmful, hazardous, and toxic materials and 
substances, including contaminated water and soil.  
 

3.3 CONSTRUCTION REQUIREMENTS 
 

A. SOIL EXCAVATION AND STOCKPILING 
 

1. Notify the HDOH Clean Water Branch (CWB) at least 90 calendar days prior to 
disturbing contaminated soil from known areas of contamination.  Notify the 
HDOH HEER Office at least seven (7) calendar days prior to construction 
activities that could disturb known contaminated soil. 

2. The HDOH HEER Office shall be immediately notified if contaminated soils are 
encountered.  The disturbance of contaminated soil shall be performed in 
accordance with the Contractor’s approved Work Plan, the DOTA EHE-EHMP, 
or a C- EHMP Addendum where applicable.  HDOH HEER Office will determine 
whether additional sampling is required.  Provide a location map with Global 
Positioning System (GPS) coordinates and approximate depth (bgs) at which the 
contaminated soils were encountered to the DOTA Engineer and DOTA AIR-EE. 

3. During excavation and disturbance of impacted soil, all workers, supervisory 
personnel, subcontractors, and consultants must take precautionary measures 
as necessary to prevent exposure of the workers and the general public to 
chemicals of concern (COCs) by contaminated soil dust and inhalation of 
associated vapors. 

4. The Contractor’s Qualified Environmental Professional shall direct the 
segregation of the soil into three (3) separate soil piles: Pile No. 1 will consist of 
clean soil; Pile No. 2 will consist of soil excavated from areas found to be 
contaminated or suspected to be contaminated; and Pile No. 3 will consist of soil 
that is grossly contaminated.  Contaminated soil stockpiles, suspected 
contaminated soil stockpiles, and grossly contaminated soil stockpiles shall be 
placed onto 20-mil plastic sheeting.  Underlay edges of the plastic sheeting with 
bermed soil.  Ensure that the height of the bermed soil will be sufficient to prevent 
stormwater runoff from breaching it.  Place the excavated soil inside the bermed 
area on top of the plastic sheeting.  Cover the stockpiles with 6-mil plastic 
sheeting in the bermed area to mitigate dust concerns caused by wind and 
prevent contact with rainwater and stormwater runoff.  Secure the plastic cover 
with sufficient ballast and place sediment control devices along the entire toe of 
each stockpile. 

5. Each stockpile shall not exceed 100 cubic yards and shall be located away from 
drainage features, surface waters, and stormwater drainage paths.  Or, the soils 
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can be placed in watertight containers, such as 20-yard steel roll-off bins, drums, 
etc.  These containers shall be covered. 

6. The Contractor shall have representative soil samples taken from each stockpile 
(Pile No. 1, 2, and 3) and tested in accordance with HDOH guidelines, standards, 
and regulations, such that the soil sample report, prepared by the Contractor’s 
Qualified Environmental Professional, can specifically state one of the following: 

a. “The soil is not a regulated hazardous waste and is acceptable for disposal at 
a HDOH permitted facility.”; or 

 
b. “The soil is acceptable for unrestricted reuse.” 

 
Sampling and testing of the stockpiles shall be, at a minimum, in accordance to 
the latest edition of the HDOH’s Guidance for Soil Stockpile Characterization and 
Evaluation of Imported and Exported Fill Material.  The Contractor’s Qualified 
Environmental Professional shall direct the soil sampling collection and testing 
methods in accordance with the most current guidelines.  Stockpiles shall be 
tested using multi-increment (MI) sampling approaches.  Appropriate decision 
unit (DU) volumes for larger stockpiles of soil should be discussed with the 
HDOH HEER Office on a case-by-case basis.  

The Contractor shall also confirm, with the HDOH permitted facility, the facility’s 
sampling requirements, as well as their standards for disposal. 

7. Any liquid-phase oil or free product associated with the contaminated soil shall 
be drained prior to stockpiling.  If feasible, the free product should be separated 
from the soil, properly stored, profiled, and disposed of at an approved 
recycling/disposal facility. 

8. For any soils hauled off Airport property, the Contractor shall be responsible for 
the legal disposal of any soil.  The Contractor shall implement and maintain the 
following: 

a. A form, signed by the Contractor and haul truck driver.  The form shall 
contain the following information: 
 
i. The date the material is being taken off Airport property. 
ii. The name of the haul trucking company. 
iii. The haul truck number and license plate number. 
iv. The quantity of material being loaded into the haul truck. 
v. The disposal facility or location of where the material is to be taken. 
vi. The time the truck left the project site. 

 
b. The form and waste manifest from the HDOH permitted facility shall be 

provided to the Engineer or its representative by the close of the next 
working day.  The Contractor shall verify that the quantity of material loaded 
into the truck, as indicated on the form, exactly matches the quantity of 
material disposed at the HDOH permitted facility, as indicated on the waste 
manifest. 
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c. The Contractor shall maintain a log that summarizes each form and waste 
manifest for ease of tracking and monitoring. 

 
d. All forms, waste manifest, and summary log shall be a condition of 

payment being made to the Contractor and shall be submitted with 
each progress payment.  Failure to submit the above and/or should 
any quantity of material loaded into the truck, as indicated on the form, 
not exactly match the quantity of material disposed at the HDOH 
permitted facility, as indicated on the waste manifest, shall be reason 
for the State to withhold payment to the Contractor. 

 
9. Excavated soils can be reused onsite (within the construction site boundaries) 

with the prior approval of the DOTA AIR-EE, HDOH HEER Office, and subject to 
the following conditions: 
 
a. Representative soil samples have been taken and tested in accordance with 

HDOH standards and regulations. 
 

b. The contaminated soil can only be reused within proximity of its original 
excavation. 
 

c. The contaminated soil is placed within areas more than 150 meters from 
surface water and drainage features. 
 

d. The contaminated soil cannot be placed beneath or within the footprint of a 
planned building structure. 

 
e. The contaminated soil can only be placed at an elevation above the tidally 

influenced high water table and at least 1-foot below the finish surface 
grade.  The more highly impacted soil should be placed at the bottom of the 
excavation and the cleanest soil at the top of the excavation.  At least 1-foot 
of clean soil must be placed as the final backfill layer at the top.  The 
excavation shall then be capped with an impervious layer, such as concrete 
and asphalt. 

 
f. The contaminated soil cannot contain any free oil, oil sheens, oil stains, or 

total petroleum hydrocarbon (TPH) concentrations exceeding 5,000 parts 
per million (ppm). 

 
g. The contaminated soil is not considered a hazardous waste pursuant to 

Federal and State laws. 
 

h. Contaminated soil shall not be reused in areas that are uncontaminated. 
 

10. Excavated soils can be reused offsite (off Airports property) with the prior 
approval of the DOTA AIR-EE, HDOH HEER Office, and subject to the following 
conditions: 

a. Representative soil samples have been taken and tested in accordance with 
HDOH standards and regulations. 
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b. The work shall be performed in accordance to the latest edition of the 
HDOH’s Guidance for Soil Stockpile Characterization and Evaluation of 
Imported and Exported Fill Material. 
 

c. A signed agreement with the receiving facility acknowledging the test results 
of the soil samples and acceptance of the soil is required to be submitted to 
the DOTA Engineer and DOTA AIR-EE ten (10) calendar days prior to 
hauling of the soil to the receiving facility. 

 
d. The contaminated soil shall not contain any free oil, oil sheens, oil stains, or 

total petroleum hydrocarbon (TPH) concentrations exceeding 5,000 parts 
per million (ppm). 
 

e. The contaminated soil is not considered a hazardous waste pursuant to 
Federal and State laws. 

 
11. All soil that is reused onsite or offsite shall be included in the Closeout Report.  

The report shall include, at a minimum, a copy of the signed agreement from the 
receiving facility accepting the soil, a copy of the soil test results, the quantity of 
soil received by the facility, a location map of the reused soil including GPS 
coordinates of its limits, the depth and thickness of the soil’s placement, a brief 
description of the purpose of the soil’s re-use, and photos of the site conditions 
after placement has been completed. 

B. GROUNDWATER MANAGEMENT 
 

Soil and groundwater may be impacted by petroleum hydrocarbons, dissolved 
metals, and/or pesticides, and may be encountered during soil excavation. 

 
1. The disturbance of contaminated groundwater shall be performed in accordance 

with the approved Work Plan, DOTA EHE-EHMP, or Site-Specific EHMP, where 
applicable.  HDOH HEER Office will determine whether additional sampling is 
required. 

2. If contaminated groundwater is uncovered at a previously unknown source or 
site on the project, the Contractor shall immediately notify the DOTA Engineer,  
DOTA AIR-EE, and HDOH HEER Office of its discovery.  Provide a location map 
with GPS coordinates and approximate depth of the groundwater (bgs) at which 
the discovery was encountered.  

3. During excavation and disturbance of impacted groundwater, all workers, 
supervisory personnel, subcontractors and consultants must take precautionary 
measures as necessary to prevent exposure of the workers and the general 
public to COCs and inhalation of associated vapors. Free product, sheen, and 
impacted groundwater must be managed properly.  

4. Groundwater that exhibits evidence of possible contamination, i.e., odor, visual 
sheen, free product, coloration, and PID measurement, shall be properly stored 
when removed from the ground.  Storage devices shall be watertight and leak-
free to prevent discharge of the water into the surrounding ground, drainage 
system, and surface waters.   
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When disconnecting pipes and hoses from storage devices and equipment, 
residual waters contained in the pipes and hoses shall also be prevented from 
discharging into the surrounding ground, drainage system, and surface waters. 

5. Representative water samples shall be taken and tested in accordance with 
Federal and State guidelines, standards, and regulations. 

6. If free product is present in the extracted groundwater, it must be separated from 
the groundwater, profiled, and disposed of at an HDOH approved 
recycling/disposal facility.  Free product shall not be moved from one excavation 
to another.  Engineering measures shall be taken to prevent the transfer of the 
free product during dewatering.  Under no circumstances shall water 
contaminated with free product be discharged from a dewatering pit. 

7. At least once daily, remove oil observed floating on the groundwater during 
excavation activities using a vacuum truck, absorbent pad, or other methods 
approved by HDOH HEER Office.  Excavations shall not be backfilled until the 
floating oil is removed to the maximum extent practicable, which is when further 
use of vacuum trucks, absorbent pads, or other approved methods do not result 
in further floating oil removal.  Backfilling of any excavation shall not occur 
without concurrence from DOTA AIR-EE and HDOH HEER Office. 

8. Avoid any releases of contaminated groundwater to surface water bodies or 
areas beyond the work area.  

9. Groundwater shall only be re-infiltrated in the ground with the prior approval of 
DOTA AIR-EE and HDOH HEER Office, and subject to the following conditions: 
 
a. Within 200-feet of its original location or source and returned to the same 

aquifer which is not a current or potential drinking water source.  Re-
infiltration shall not contaminate uncontaminated areas. 

 
b. More than 150 meters from surface waters, drainage features, and drainage 

structures. 
 

c. Groundwater does not contain any gross contaminants. 
 

d. If petroleum free product is present in the groundwater, the free product 
shall be removed prior to transfer of the groundwater to the re-infiltration 
site.  Free product shall be removed at least once daily until no free product 
is observed after 24 hours.  The free product shall be disposed at an HDOH-
approved facility. 

 
e. Groundwater is not considered a hazardous waste pursuant to Federal and 

State law. 
 

f. Re-infiltration shall be conducted at a slow enough rate so that it does not 
flow past the designated infiltration area, enter storm drains, or impact 
surface water in the area. 

 
g. If discharging to a re-infiltration trench, the trench must not be an 
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underground injection control (UIC) well by HDOH’s Safe Drinking Water 
Branch (SDWB) definitions.  If some part of the trench system is deemed to 
be a UIC well, then the whole system shall be considered an injection well. 

 
h. Advance clearance from HDOH SDWB is required if a re-infiltration trench 

is deeper than 10 feet. 
 

i. If a UIC well is used for re-infiltration, the Contractor is responsible to obtain 
the necessary permits, including, but not limited to, HDOH’s UIC Permit.  
The Contractor shall meet and comply with all permit requirements, 
including, but not limited to, well construction, placement, use, and closure. 

 
10. Under circumstances where contaminated groundwater cannot be re-infiltrated, 

proper disposal must be conducted with the prior approval of the DOTA AIR-EE, 
HDOH SDWB, HDOH Solid and Hazardous Waste Branch (SHWB), and HDOH 
HEER Office.  This is also subject to the following conditions:  

a. Discharge to the local or municipal sanitary sewer system after acquiring 
appropriate permit(s) from City and County (if applicable and if allowable by 
the receiving governmental agency) prior to discharge.  If discharge water 
was generated within contaminated areas, additional coordination with 
HDOH HEER Office is required, and Aquatic Habitat Criteria (Chronic 
Toxicity) shall apply to discharge within these areas, in addition to any 
criteria applicable to the National Pollutant Discharge Elimination System 
(NPDES) permit or pretreatment facility.  Water discharged to a sanitary 
sewer may be required to meet Water Quality Standards. 
 

b. Notification to the appropriate agencies and other pertinent information 
related to the discharge must be provided upon request. 

 
c. The Contractor is responsible for the legal disposal or discharge of any 

groundwater that is not re-infiltrated, and shall provide the DOTA AIR-EE 
with copies of waste manifests. 

 
d. For any groundwater hauled off Airport property, the Contractor shall have 

representative samples taken and tested in accordance with HDOH 
guidelines, standards, and regulations.  A copy of the groundwater test 
result shall be submitted to DOTA AIR-EE.  The groundwater shall not be 
disposed offsite without the approval of DOTA AIR-EE and the HDOH 
permitted facility that is receiving the groundwater.  Furnish documentation 
from the receiving facility indicating that they acknowledge the groundwater 
test results, including their approval to dispose the groundwater at their 
facility.  

 
C. RELEASE REPORTING 
 
   Encountering previously unknown, suspected, or confirmed contaminated soil or 

groundwater during subsurface construction activities is considered a release and 
shall be reported to HDOH HEER Office (phone: 808-586-4249, or after hours at 808-
236-8200).  Copies of the HDOH Release Report, HDOH issued Release Number, 
and email correspondence (if applicable), shall be furnished to the DOTA Engineer 
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and DOTA AIR-EE. 
 

1. Upon the discovery of contaminated soil and/or groundwater, the Contractor shall 
immediately notify the DOTA Engineer, DOTA AIR-EE, and HDOH HEER Office.   

2. A reportable release of hazardous substances or contaminated soil or 
groundwater may be indicated by, but not limited to, any of the following: 

• A petroleum sheen on the groundwater in an excavation. 
• Any free product that appears on groundwater. 
• Visual or olfactory evidence of contamination (e.g., unusual discoloration, 

buried containers, fumes, unknown liquids). 
 

3. Comply with DOTA and HDOH HEER Office requirements.  A written report shall 
be provided to the HDOH HEER Office.  The Hawaii Hazardous Substance 
Written Follow-up Notification Form is provided in the DOTA EHE-EHMP, 
Appendix B.1.  Photos shall be included to document the incident.  The 
Contractor shall keep a copy of the completed Form B.1 and provide copies of 
the written report to the DOTA Engineer and DOTA AIR-EE. 

4. If free product is encountered, report the release in accordance with HAR § 11-
451. 

   Releases that occur during construction activities or releases due to unforeseen 
events (spill) shall also be reported. 

 
1. Report all spills to immediately to AIR-EE,State Engineer, and appropriate airport 

personnel and regulatory agencies (if applicable) following the DOTA Spill 
Reporting Fact Sheets for each airport. Spill Reporting Fact Sheets can be found 
on DOTA’s Environmental Webpage for Construction site Runoff at 
https://hidot.hawaii.gov/airports/doing-
business/engineering/environmental/construction-site-runoff-control-program/.  

2. In the event of a release of a hazardous substance that causes an imminent 
threat to human health or the environment, the first call shall be to 911. 

3. Small spills of petroleum or hazardous substances (less than 25 gallons) which 
are capable of being cleaned up within 72 hours and do not threaten ground or 
surface waters shall be cleaned up immediately. 

4. Report spills of a certain size (e.g., volume of greater than 25 gallons or not 
contained within 72 hours), per HAR § 11-451, to HDOH HEER Office and the 
National Response Center immediately.  Comply with the HDOH HEER Office 
requirements.  A written report shall be provided to the HDOH HEER Office within 
30 calendar days of a Reportable Quantity spill cleanup.  The Hawaii Hazardous 
Substance Written Follow-up Notification Form is provided in the DOTA EHE-
EHMP, Appendix B.1.  Photos shall be included to document the incident.  The 
Contractor shall keep a copy of the completed Form B.1, and provide copies of 
the written report, the HDOH issued Release Number, and email 
correspondence (if applicable) to the DOTA Engineer and DOTA AIR-EE.  

5. Any spill that enters a body of water, onto an adjoining shoreline, or discharges 

https://hidot.hawaii.gov/airports/doing-business/engineering/environmental/construction-site-runoff-control-program/
https://hidot.hawaii.gov/airports/doing-business/engineering/environmental/construction-site-runoff-control-program/
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into the storm drain system, HDOH CWB must also be immediately notified and 
the National Response Center notified within 24 hours.  Report significant spills 
to the U.S. Coast Guard. 

D. FINAL CLEANUP 
 

1. When work which disturbs contaminated soil has been completed, the State will 
visually inspect the work area for evidence of contaminated materials and direct 
the Contractor to clean and remove remaining contaminated materials.  The 
Contractor shall not dismantle the work area boundaries prior to authorization by 
the State. 

2. Any equipment which contacts contaminated materials shall be cleaned with a 
water spray immediately upon completion of work.  The wash location shall be 
located immediately adjacent to the contaminated area.  All wash water and solid 
waste shall be disposed of in accordance with the Work Plan.  The wash water 
shall not be allowed to discharge into the drainage system and surface waters. 

E. AIR MONITORING 
 

1. Air monitoring shall be conducted when petroleum-contaminated soil (PCS), 
contaminated groundwater, free product, or chlorinated solvents (e.g., PCE, 
TCE, etc.) is present in an excavated area.  The monitoring shall include both 
work area and perimeter measurements of volatile organic compound (VOC) 
vapors.  Appropriate response actions shall be taken in conformance to Federal 
and State regulatory requirements and guidelines.  The response actions shall 
include ensuring that on-site workers have the appropriate level of PPE and the 
general public is not affected adversely. 

2. Air monitoring shall be conducted with a conventional photoionization detector 
(PID) to measure total VOC vapor concentrations.  If high levels of benzene are 
anticipated, an Ultra-Rae PID, which is benzene-specific, shall also be used. 

3. If toxic gases are a potential concern, air monitoring of the lower explosive limit 
(LEL) shall be conducted using a multi-gas meter to determine if a hazardous 
atmosphere exists. 

4. Air monitoring shall be conducted for at least three (3) full 8-hour shifts to 
establish a negative exposure assessment for worker’s exposure to airborne 
contaminants.  After the establishment of the negative worker’s exposure, 
periodic monitoring shall be conducted once every seven (7) calendar days to 
document worker exposure for the duration of the contaminated soil work. 

5. Work area and perimeter air monitoring shall be conducted throughout the entire 
duration of the contaminated soil work to ensure unprotected personnel are not 
exposed above permissible exposure limits at all times.  If the outside boundary 
levels are at or exceed permissible exposure limits, work shall be stopped, and 
the Contractor’s Qualified Environmental Professional and DOTA Engineer shall 
be immediately contacted to address the situation causing the increased levels. 

6. Submit air sampling results to the DOTA Engineer within five (5) calendar days 
after the samples are collected, signed by the testing laboratory employee 
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performing the air monitoring. 

F. UNDERGROUND STORAGE TANKS (UST) AND UTILITY PIPES 
 

1. For any UST or pipeline discovered or planned removal, the nature of the UST 
or pipeline, and whether they are inactive, shall be determined prior to removal.   
Immediately notify the DOTA Engineer and DOTA AIR-EE of the discovery.   

 If unanticipated petroleum pipelines are discovered, contact HDOH HEER Office 
within 24 hours after encountering them.   

2. The Contractor shall record field observations of the UST and pipelines.  These 
observations shall include, but are not limited to, the following: 

a. Location relative to fixed landmarks, including GPS coordinates.  Provide a 
location map that shows the UST and pipelines that were encountered.  The 
map must include a North arrow and a scale. 
 

b. Depth, diameter, length, and type of pipe, if applicable.  Describe the 
condition of the pipe. 

 
c. Type of fuel or product, including analytical laboratory reports for the product 

that is recovered. 
 

d. Beginning and ending fluid levels, if applicable. 
 

e. Volume of each type of product removed. 
 

f. Flow rates, if applicable. 
 

g. Direction of flow. 
 

h. Detailed photographs. 
 

i. Detailed description of actions taken following the discovery, such as, 
cutting, product removal, and disposal. 

 
 Provide records of the field observations to the DOTA Engineer, DOTA AIR-EE, 

and HDOH HEER Office. 

3. Prior to removal of a UST, the Contractor shall prepare and submit to the DOTA 
Engineer, for review by DOTA AIR-EE, a Site-Specific plan.  All work associated 
with USTs shall be in compliance with HAR § 11-280.1 requirements, and HDOH 
HEER Office and HDOH SHWB requirements.   

 The contractor shall also complete the HDOH Notice of Intent to Close 
Underground Storage Tanks form and submit it to the DOTA Engineer for 
submission to HDOH SHWB (UST Section) by DOTA AIR-EE.   

 Prior to the removal of the UST, the Contractor shall receive approval from DOTA 
AIR-EE and HDOH HEER Office.   
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4. The UST or pipeline segment must be drained of its content or determined that 
it is empty of liquids or flammable vapors prior to the removal.  Any petroleum 
fluids recovered must be representatively sampled and tested to determine how 
they can be recycled or disposed in full accordance with HAR § 11-58.1 and § 
11-260–279, and any other Federal and State regulations.  

5. Only personnel knowledgeable and trained in pipeline and UST removal shall 
cut, drain, and remove USTs and pipelines.  Prior to cutting, plastic sheeting and 
absorbent material shall be placed below and adjacent to the cutting location.  
Any residual fluid in the UST or pipeline must be properly contained on the 
sheeting and prevented from discharging into the surrounding soil or entering 
any drainage system and surface waters. 

6. The cut-off ends of the pipeline segments, that remain in-place, must be filled 
with concrete and appropriately sealed to prevent any potential leakage and 
contact with groundwater.   

7. If the waste pipe or UST are to be stored onsite prior to disposal, the area shall 
be lined with polyethylene plastic sheeting, 10 mil or thicker, and bermed to 
contain any free product.  Some viscous products may appear to be immobile, 
however, after exposed to atmosphere heating, can liquefy.  The waste pipe 
segment shall be stored on appropriate dunnage with the ends of the pipe sealed 
or covered to protect the interior of the pipe from contact with rainwater and wind. 

8. All removed pipelines and USTs shall be properly disposed or recycled. 

9. For USTs, a UST Removal Report including all sampling activities required under 
HAR § 11-280.1 shall be prepared and submitted to the DOTA Engineer, DOTA 
AIR-EE, and HDOH SHWB (UST Section). 

3.4 POST-CONSTRUCTION REQUIREMENTS 
 

A. Submit the following within 30 calendar days after work is completed. 
 
1. Close-out Report 

 
a. A signed certificate stating that the removal and disposal of all contaminated 

materials were completed in accordance with the Contractor’s approved 
Work Plan or C-EHMP Addendum, and all applicable Federal, State, and 
local rules and regulations. 
 

b. All approved DOTA EHE-EHMP deviation request forms. (Reference 
Appendix B of the DOTA EHE-EHMP.) 

 
c. All Site-Specific EHMP, if applicable. 

 
d. All testing, laboratory results, and reports for any soil, groundwater, soil 

vapor, UST, pipeline, and other samplings taken. 
 

e. All disposal forms, waste manifests, and summary logs. 
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f. Any results from project air monitoring. 
 

g. Record of Field Observations, including location map with GPS coordinates, 
limits, and depths of any contaminated media (soil, groundwater, etc.) that 
were encountered at previously unknown source or sites on the project.  
Include a copy of the completed Hawaii Hazardous Substance Written 
Follow-up Notification form that was submitted to HDOH and all other 
associated documents. 

 
h. If any contaminated soil was removed offsite (off of Airport Property), at a 

minimum, include the following: 
 

• A copy of the signed agreement from the receiving facility 
acknowledging the test result of the soil samples and indicating 
acceptance of the soil for reuse. 

• Copies of the test results of the soil sampling. 
 

i. If any contaminated soil was re-used onsite (within the construction site 
boundaries), at a minimum, include the following: 
 
• Copies of the test results of the soil sampling. 
• The quantity of soil that is re-used on-site. 
• Location map of the re-used soil.  Include GPS coordinates of its limits, 

if the area is accessible. 
• A brief description of the purpose of the re-used soil (e.g., general fill, 

utility trench backfill material, etc.).  Include the depth and thickness of 
its placement. 

• Photos of the site after placement of the re-use soil has been completed. 
 

j. Record of Field Observation of any unanticipated UST or pipeline 
discovered during construction activities, including a copy of the completed 
HDOH Notice of Intent to Close Underground Storage Tanks form and all 
other associated documents. 
 

The Close-out Report shall be by each individual contaminated media and shall 
include all appropriate documentations.  The Close-out Reports for each 
contaminated media can be submitted separately or combined in a 3-ring binder with 
divider tabs. 
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PART 4 – MEASUREMENT AND PAYMENT 
 
4.1 BASIS OF MEASUREMENT AND PAYMENT 
 

Work under this Section will be paid for under the various contract items as shown below.   
 

For ALLOWANCE items in the Proposal Schedule, the allowance is an estimate and the 
amount shall not exceed the maximum amount shown in the Proposal Schedule.  Payment 
shall be the actual cost as invoiced by the Contractor and approved by the DOTA 
Engineer.  The Contractor shall be allowed to include overhead, profit, insurance and/or 
other mark-ups, as stipulated in Section 9.5 of the 2016 General Provisions for 
Construction Projects, Air and Water Transportation Facilities Divisions. 

 
Item No. Item Unit 

 
01562.1 Management of Contaminated Allowance 
 Medias 

 
Should the DOTA receive reports of any illegal dumping of material, and if illegal 
dumping is confirmed to have occurred, the DOTA will assess a Liquated Damage 
amount of $5,000 per truck per day, until the illegal dumped material has been 
cleaned up or the incident has been remedied to the HDOH’s concurrence.  The 
Contractor shall not be entitled to recover any Liquidated Damages assessed, even 
after the non-compliance has been corrected.   
  
The Contractor shall also be responsible for all citations, fines, and penalties levied 
by HDOH or EPA against the State due to the Contractor’s failure to properly 
manage contaminated medias, including non-compliance with the DOTA EHE-
EHMP, DOTA Site-Specific EHMP, or C-EHMP Addendum.  The Contractor shall 
reimburse the State within 30 calendar days for the full amount of outstanding cost that 
the State has incurred, or the State shall deduct all incurred costs from the Contractor’s 
monthly progress payments. 
 
If the Contractor fails to satisfactorily address the non-compliance item, DOTA reserves 
the right to employ outside assistance or use the State’s own labor forces to provide 
necessary corrective measures.  The Contractor shall be fully responsible for all cost and 
time.  The State shall charge the Contractor such incurred costs plus any associated 
project engineering costs and shall make appropriate deductions from the Contractor’s 
monthly progress payment. 

  
 

 
END OF SECTION 
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SECTION 01565 – SECURITY MEASURES 
 
PART 1 – GENERAL 
 
1.01 RELATED DOCUMENTS 
  

The General Provisions for Construction Projects (2016), Special Provisions 
and General Requirements of the Specifications, apply to the work specified in 
this Section. 

  
1.02 DESCRIPTION 
  

The Contractor shall incorporate the State’s airport security measures as part 
of his work.  The Contractor shall adhere to established and enhanced security 
procedures, as mandated by the State and FAA, throughout the course of this 
Contract.    

 
1.03 SUBMITTALS 
 

Submit a security plan that addresses the conditions set forth in this Contract.  
Said plan shall contain, at a minimum, a plan of the project scope with locations 
of construction barricades with secured entry/exits, identification of locations 
requiring guards, Contractor measures to ensure security of worksite and 
personnel and procedures to ensure the containment of the worksite from 
unauthorized personnel.   This package shall be submitted within 14 calendar 
days after award of the Contract.    

 
PART 2 – PRODUCTS (Not Used) 
 
PART 3 – EXECUTION 
 
3.01 SECURITY  
 
 A. Obtain airport security identification badges for all employees working on 

this project and Air Operations Area (AOA) decals for all vehicles entering 
the AOA area in accordance to the requirements stated in the Special 
Provisions, Section 7.21 – “PUBLIC CONVENIENCE AND SAFETY”.  All 
requests for badges and AOA decals shall be submitted in writing to the 
Airport District Manager through the Engineer within 14 calendar days 
after award of the Contract.  Only authorized personnel working on this 
project shall be allowed to obtain badges.  The Contractor shall be 
responsible to pay for all costs associated with complying with airport 
security requirements, including obtaining airport security identification 
badges.   

 
  Currently, the fee to obtain a new airport identification badge is $100.00, 

but due to the changing fee structure of these services, the Contractor 
shall inquire with the Daniel K. Inouye International Airport AOA badge 
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and ramp license office at (808) 836-6548.   For other Airport Districts 
cost inquiries should be made the District Manager’s office. 

 
  If access is required to the Honolulu International Arrivals Building, 

inquiries shall be made to the Bureau of Customs and Border Patrol at 
(808) 861-8642 for additional bonding requirements. 

 
 B. The Contractor shall comply with all existing and proposed airport security 

initiative requirements.  Contractor may be subject to civil penalties up to 
$35,000.00 for each security violation. 

 
 C. The Contractor shall protect work areas from theft, vandalism, and 

unauthorized entry.  Ensure that proper methods are undertaken to 
secure tools, materials, and equipment from the public. 

 
 D. All vehicles entering the AOA through any of the Airport Access Check 

Points may be subject to search.  The Contractor shall allow extra time for 
these inspections and be able to provide personnel, as required, to assist 
Airport security personnel during the inspections.  

 
 E. If required by the State, the Contractor will be responsible for the posting 

of guards at access points where the construction traffic may compromise 
the integrity of the airport security.  Payment for posting of security guards 
required by the State shall be paid for as an allowance item in the 
Proposal Schedule.  The Contractor shall submit the name and 
qualifications of the security company to the Engineer for review prior to 
hiring the security company.  The security company shall have extensive 
experience in working on airports and knowledgeable in airport security 
procedures within the State of Hawaii.  

 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 METHOD OF MEASUREMENT  
 
 No measurement shall be made for the items in this Section. 
 
4.02 BASIS OF PAYMENT 
 

Work under this Section, except for posting security guards, shall be 
considered incidental to, and included in the bid prices for the various items of 
work in this project. 

 
Posting of security guards required by the State shall be paid for under an 
allowance item in the Proposal Schedule.  The allowance is an estimate, and 
the amount shall not exceed the maximum amount shown in the proposal 
schedule.  Additional charges by the Contractor for overhead, coordination, 
profit, insurances, and other incidental expenses shall not be allowed.  These 
shall be included in the Contractor’s lump sum bid price. 
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Item No.        Description Unit Price 
01565.1 Security Measures Allowance 

 
END OF SECTION 
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SECTION 01580 - TEMPORARY FACILITIES AND UTILITIES 
 
PART 1 - GENERAL  
 
1.01 RELATED DOCUMENTS 
 

The General Provisions for Construction Projects (2016), Special Provisions 
and General Requirements of the Specifications, apply to the work specified in 
this section. 

 
1.02 DESCRIPTION 
 

This item shall consist of arranging and maintaining all utilities including, but 
not limited to, water, electricity, sewage disposal and telephone 
communications in the work area which the Contractor and Engineer deems 
necessary to meet the requirements of the work under the contract.  

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION 
 
3.01 TEMPORARY UTILITIES DURING CONSTRUCTION 
 

A. Water and Sanitation:  The Contractor shall provide temporary drinking 
water and sanitary facilities for the field personnel.  The facilities shall be 
in accordance with the applicable health regulations and shall be 
maintained clean and operable until the conclusion of the construction 
work. 

 
B. Telephone:  The Contractor shall a have a telephone available for the 

State's use for communications with field personnel.  Cellular telephones 
are acceptable.  The Contractor shall install the telephone immediately 
upon starting work and maintain service until the project is completed.   
All costs associated with obtaining and maintaining telephone service 
shall be borne by the Contractor. 

 
C. Electricity: Contractor shall obtain or provide temporary electric power 

and shall pay for all connections and energy charges incurred during 
construction. 

 
D. Metering: Water and electrical services shall be metered and payment for 

meters and services shall be borne by the Contractor.  Temporary 
connections for water shall include installation of a meter and backflow 
preventer at the point of connection according to State standards at the 
Contractor's cost.  The Contractor shall submit requests for temporary 
connections in writing to the Engineer 14 calendar days prior to the 
connection and shall include a description of work and a sketch of the 
proposed installation.  
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PART 4 – MEASUREMENT AND PAYMENT 
 
4.01 BASIS OF MEASUREMENT AND PAYMENT 
 
 Work under this section will not be measured nor paid for separately but shall 

be considered incidental to and included in the bid prices for the various items 
of work in this project. 

 
END OF SECTION 
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SECTION 01700 – MOBILIZATION, DEMOBILIZATION  
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

The General Provisions for Construction Projects (2016), Special Provisions 
and General Requirements of the Specifications, apply to the work specified in 
this section. 

 
1.02 GENERAL REQUIREMENTS 
 

A. Section 699 of "Hawaii Standard Specifications for Road, Bridge, and 
Public Works Construction, 1994," are hereby incorporated into and made 
a part of these specifications by reference unless otherwise modified 
hereinafter. 

 
1.03 MOBILIZATION 
 

A. The Contractor shall mobilize and transport his construction plant and 
equipment including materials and supplies for operation to the site of 
work, construct temporary buildings and facilities as necessary, and 
assemble the equipment at the site as soon as possible after receipt of 
Notice to Proceed, subject to the provisions of the General Provisions. 

 
1.04 DEMOBILIZATION 
 

A. The Contractor shall demobilize and transport his construction plant and 
equipment including materials, supplies and temporary buildings off the 
site as soon as possible after construction is completed.  Demobilization 
shall include all cleanup required under this contract and as directed by 
the Engineer.  Demobilization and final cleanup shall be completed prior 
to final acceptance. 

 
1.05 PERFORMANCE BOND 
 

A. The Contractor shall file and pay for the performance and payment bonds 
according to Section 3.5 of the Special Provisions, except that the value 
of the bonds shall equal one hundred percent (100%) of the amount of 
the contract basic bid amount plus one hundred percent (100%) of the 
amount of the extra work. 

 
 Payment for the Contractor’s bond premium will be made as part of 

mobilization in accordance to the terms stated in Part 4 below. 
 
PART 2 - PRODUCTS  (Not Used) 
 
PART 3 - EXECUTION (Not Used) 
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PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 METHOD OF MEASUREMENT 
 

A. Mobilization shall not be measured for payment.  The maximum bid 
allowed for "Mobilization" is an amount not to exceed six (6) percent of 
the sum of all items (excluding this item and all Allowances).  If the 
proposal submitted by the bidder indicates an amount in excess of the 
allowable maximum, the indicated amount or amounts shall be reduced to 
the allowable maximum; the "Sum of All Items," in the proposal schedule 
shall be adjusted to reflect any such reduction.  For the purposes of 
comparing bids and determining the contract price to be inserted in the 
contract awarded to the bidder, if any is so awarded, the "Sum of All 
Items" adjusted in accordance with the foregoing shall be used and the 
bidder's proposal shall be deemed to have been submitted for the 
amounts as reduced and adjusted in accordance herewith." 

 
B. Demobilization will not be measured for payment.   
 

4.02 BASIS OF PAYMENT 
 

A. Mobilization will be paid for at the contract lump sum price under 
Mobilization.  Partial payment will be made as follows: 
 
 1. When 2 1/2 percent of the original contract amount is earned, 50 

percent of the bid amount will be paid. 
 
 2. When 5 percent of the original contract amount is earned, 75 

percent of the bid amount will be paid. 
 
 3. When 10 percent of the original contract amount is earned, 100 

percent of the bid amount will be paid. 
 
 Nothing herein shall be construed to limit or preclude partial 

payments otherwise provided by the contract. 
 

Item No.                             Description Unit Price 
01700.1 Mobilization (Not to exceed 6% of sum of all items, excluding 

this item, all allowances and force account items) 
Lump Sum 

 
END OF SECTION 
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DIVISION 2 - SITE WORK 
 
 SECTION 02070 - SELECTIVE DEMOLITION 
 
PART 1 - GENERAL  
 
1.01 RELATED DOCUMENTS 
 

The General Provisions for Construction Projects (2016), Special Provisions 
and General Requirements of the Specifications, apply to the work specified in 
this section. 
 

1.02 DESCRIPTION OF WORK 
 
 A. It shall be the responsibility of the Contractor to examine the project site 

and determine for himself/herself the existing conditions. 
  
 B. Selective site demolition work includes but is not limited to selective 

demolition, removal, and subsequent disposal of the following materials: 
   
  1. DU-6 and DU-7 – remove the existing orange construction fencing 

and posts prior to excavation work. 
 
  2. DU-10 and DU-11 – remove the existing geotextile fabric and 

stakes along the existing ground surface prior to excavation work. 
 
 C. Execute all work in an orderly and careful manner with due consideration 

for all items of work to remain. 
 
 D. Obvious conditions which exist on the site shall be accepted as part of the 

work, even though they may not be clearly indicated on the Drawings 
and/or described herein, or may vary therefrom. 

 
 E. All debris of any kind accumulated from the work of this Section shall be 

disposed off the site. 
 
 F. Burning of any debris on-site will not be permitted. 
 
 G. Permits, Notice, etc.: 
 
  1. The Contractor shall procure and pay for all necessary permits or 

certificates that may be required in connection with this work. 
 
  2. The Contractor shall serve proper notice and consult with the 

Engineer regarding any temporary disconnection utility lines in the 
area which may interfere with the removal work, and all such lines 
where necessary shall be properly disconnected or relocated 
before commencing the work. 

 
1.03 SUBMITTALS 
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 Submit in accordance with SECTION 01300 – SUBMITTALS. 
 
 A. Schedule: Submit two (2) copies of the schedule indicating proposed 

methods and sequence of operations for selective site demolition work to 
the Engineer for review prior to commencement of work.  Include 
coordination for temporary shut-off and continuation of utility services as 
required, together with details for dust and noise control protection. 

 
1.04 JOB CONDITIONS 
 

A. Condition of Structure: The State assumes no responsibility for actual 
condition of items or portions of structures to be demolished. 
 

B. Conditions existing at the time of commencement of contract will be 
maintained by the State insofar as practicable. 

 
C. Do not interfere with use of adjacent occupied spaces.  Maintain free and 

safe passage to and from occupied spaces. 
  

 D. Protections: Provide temporary barricades and other forms of protection 
to protect Airport’s personnel and general public from injury due to 
selective demolition work. 

  
  1. Life safety procedures and provisions shall be in conformance 

with all applicable Federal, State, and County regulations 
including HOSHA. 

   
  2. Remove protections at completion of work. 
 
 E. Damages: Promptly repair damages caused to adjacent facilities by 

demolition work. 
 
 F. Traffic: Conduct demolition operations and debris removal to ensure 

minimum interference with roads, streets, walks, and other adjacent 
occupied or used facilities. 

   
  Do not close, block, or otherwise obstruct streets, walks, or other 

occupied or used facilities without written permission from authorities 
having jurisdiction.  Provide alternate routes around closed or obstructed 
traffic ways if required by governing regulations. 

  
 G. Explosives: Use of explosives will not be permitted. 
 
 H. Utility Services: The existence of above and below ground utility lines 

other than those shown on the drawings is not definitely known.  Should 
any other utility lines be encountered, the Contractor shall immediately 
notify the Engineer and follow his direction as to procedure.  Maintain 
existing utilities indicated to remain, keep in service and protect against 
damage during demolition operations.  Do not interrupt existing utilities 
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serving occupied buildings or facilities, except when authorized in writing 
by the Engineer.  Outages and interruptions must be approved in 
advance by the Engineer.  Submit written notices of outages and 
interruptions not less than fourteen days in advance of intended outage.  
Report damage, however slight, immediately.  Do not repair or 
reconstruct any pipe, conduit, or installation without authorization, except 
perform emergency repairs immediately. 

 
 I. Dust Control:  
 
  1. Keep dust within acceptable levels at all times, including non-

working hours, weekends and holidays, in conformance with 
Chapter 60.1 – Air Pollution Control of the State Department of 
Health, Public Health Regulations, latest edition. 

 
  2. Only wet grinding or cutting of concrete will be allowed on exterior 

surfaces. 
  
  3. Mechanical dry sweeping not permitted.  Vacuuming, wet moping, 

approved limited dry hand, wet or damp sweeping is acceptable. 
 
  4. During loading operations, water down debris and waste materials 

to allay dust. 
 
  5. The method of dust control and all costs incurred thereof shall be 

the responsibility of the Contractor. 
 
 J. Noise Control:  
 
  1. Noise shall be kept within acceptable levels at all times in 

conformance with State Department of Health, Title II, 
Administrative Rules, Chapter 46 – Community Noise Control.  
The Contractor shall obtain and pay for community noise permit 
from the State Department of Health when the construction 
equipment or other devices emit noise at level exceeding the 
allowable limits. 

 
  2. All internal combustion engine powered equipment shall have 

mufflers to minimize noise and shall be properly maintained to 
reduce noise to acceptable levels. 

 
 K. Other Controls: 
   
  1. Wherever trucks and/or vehicles leave the site and enter 

surrounding paved streets, the Contractor shall prevent any 
material from being carried onto the pavement.  Waste water shall 
not be discharged into existing streams, waterways, or drainage 
systems such as gutter and catch basins unless treated to comply 
with Department of Health pollution regulations. 
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  2. Trucks hauling materials shall be covered as required by PUC 
regulation.  Trucks hauling fine materials shall be covered. 

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION  
 
3.01 INSPECTION 
 
 A. Prior to commencement of selective site demolition work, inspect areas in 

which work will be performed.  Inventory existing conditions of structures, 
surfaces, equipment, or surrounding properties which could be 
misconstrued as damage resulting from selective site demolition work; 
photograph, video, or otherwise document and file with the Engineer prior 
to starting work. 

 
3.02 BARRICADES 
 
 A. Erect barricades as required, to prevent people from entering into project 

area to the extent as approved by the Engineer.  The extent of barricade 
may be adjusted as necessary with the approval of the Engineer.  This 
work shall be accomplished at no extra cost to the State. 

 
 B. When necessary, the Contractor shall provide, erect and maintain lights, 

barriers, etc., as required by traffic and safety regulations with special 
attention to protection of life. 

 
3.03 SELECTIVE DEMOLITION 
 
 A. Perform selective site demolition work, including all exterior 

improvements indicated on the drawings, in a systematic manner.  Use 
such methods as required to complete work indicated on drawings in 
accordance with demolition schedule and governing regulations. 

 
  1. Demolish concrete in small sections.  Cut concrete at junctures 

with construction to remain using power-driven masonry saw or 
hand tools; do not use power-driven impact tools. 

 
  2. Provide services for effective air and water pollution controls as 

required by local authorities having jurisdiction.  All dust shall be 
suppressed by a fog spray or other approved method. 

 
  3. Water and sewer facilities shall be available and in operating 

condition at all times unless otherwise authorized by the Engineer. 
 
3.04 DISPOSAL OF DEMOLISHED MATERIALS 
 
 A. Remove debris, rubbish, and other materials resulting from demolition 

operations from project site daily.  Transport and legally dispose of 
materials offsite. 

 
  1. Disposal of materials include any testing required for proper 

disposal. 
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  2. If additional hazardous materials are encountered during 

demolition operations, contact the Engineer immediately. 
 
  3. Burning of removed materials is not permitted on project site. 
 
3.05 CLEAN-UP AND REPAIR 
 
 A. Upon completion of demolition work, remove tools, equipment, and 

demolished materials from site. 
 
 B. Repair demolition performed in excess of that required.  Return structures 

and surfaces to remain to condition existing prior to commencement of 
selective site demolition work.  Repair adjacent construction or surfaces 
soiled or damaged by selective site demolition work. 

 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 BASIS OF MEASUREMENT AND PAYMENT 
 
 A. Work under this section will not be measured nor paid for separately, but 

shall be considered incidental to and included in the bid prices for the 
various items of work in this project.  Bidders are advised to bid 
accordingly. 

 
END OF SECTION 
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 SECTION 02225 – EXCAVATING, BACKFILLING. AND COMPACTING 
 
PART 1 - GENERAL  
 
1.01 RELATED DOCUMENTS 
 

The General Provisions for Construction Projects (2016), Special Provisions 
and General Requirements of the Specifications, apply to the work specified in 
this section. 
 

1.02 DESCRIPTION 
 
 A. This section covers the requirements for excavating, backfilling, and 

compacting.  Such work shall include but not limited to: 
  
  1. Excavation, backfill, and compaction as specified herein and as 

needed for replacement of PFAS (Polyfluoroalkyl Substances) 
contaminated soil in areas as shown on the Drawings. 

 
1.03 RELATED SECTIONS 
 
 A. SECTION 01562 Management of Contaminated Medias. 
 
1.04 QUALITY ASSURANCE 
 

A. Use adequate numbers of skilled workers who are thoroughly trained and 
experienced in necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance 
of the work under this Section. 
 

B. Use equipment adequate in size, capacity, and numbers to accomplish 
the work in a timely manner. 

 
C. In addition to complying with requirements of governmental agencies 

having jurisdiction, comply with the directions of the Engineer. 
  

 D. Compaction requirements are defined by American Society for Testing 
and Materials (ASTM) publication D-1557 “Moisture-Density Relations of 
Soils and Soil-Aggregate Mixtures using 10-lb Rammer and 18-inch 
Drop.” 

 
1.05 SUBMITTALS 
 
 A. Manufacturer’s product literature including description of material and 

physical properties and laboratory test data for Backfill Material and 
Crushed Rock to the Engineer for approval at least 15 calendar days prior 
to construction. 

 
 B. Provide manufacturer’s product literature for the Geomembrane including 

description of material and physical properties for Engineer’s approval. 
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 C. Shoring and sheeting plan: Describe materials of shoring system to be 

used.  Indicate whether or not components will remain after filling or 
backfilling.  Provide plans, sketches, or details along with calculations by 
a professional engineer registered in Hawaii.  Indicate sequence and 
method of installation and removal. 

 
 D. Site-Specific Health and Safety Plan: Prepare a Site-Specific Health and 

Safety Plan in accordance with OSHA and HIOSH Hazardous Waste 
Operations and Emergency Response to the Engineer at least 15 days 
prior to construction. 

 
1.06 PERMITS 
 
 A. Obtain necessary permits required from applicable agencies.  All permit 

fees will be considered incidental to the work and a separate payment 
shall not be made. 

 
1.07 REFERENCES 
 
 A. Kahului ARFF Training Facility Removal Action Work Plan prepared by 

Environmental Science International, Inc. dated March 23, 2023.  Work 
shall be performed in accordance with this Work Plan unless approved 
otherwise by the Engineer. 

PART 2 - PRODUCTS  
 
2.01 BACKFILL MATERIAL 
 
 A. Backfill Material: General backfill classified as GW, GM, GP-GM, GW-

GM, SW, SM, SP-SM, or SW-SM, according to Unified Soil Classification 
system, well graded from fine to coarse and free of vegetation, organics, 
debris, trash, concrete, old pavements, and particles larger than three (3) 
inches in maximum dimension may be used.  This material shall have a 
California Bearing Ratio (CBR) swell value of less than two (2) percent 
when compacted at optimum moisture content after four (4) days of 
soaking, and a CBR value of at least 10 percent. 

 
 B. Soil materials that are not suitable for backfill include soils classified as 

MH, ML, CH, CL, PT, OL, and OH according to the Unified Soil 
Classification system.  These materials shall not be used in the backfill, 
but may be stockpiled for possible reuse as top soil.  Otherwise, these 
materials shall be hauled to a suitable disposal site. 

 
 C. All backfill and imported materials shall be checked and tested by a 

qualified geotechnical Engineer before they are used in backfills at the 
site.  All material to be used as backfill shall be approved by the Engineer. 
 If in the opinion of the Engineer the Contractor’s proposed backfill do not 
material requirements specified herein, the Contractor shall resubmit and 
provide material test results that meet the material requirements of this 
project. 
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2.02 CRUSHED ROCK 
 
 A. Provide #2 Crushed Rock in accordance with the Standard Specifications 

for Public Works Construction, September 1986, of the Departments of 
Public Works. 

 
2.03 OTHER MATERIALS 
 
 A. Provide other materials, not specifically described but required for a 

complete and proper installation, as selected by the Contractor subject to 
the approval of the Engineer. 

 
2.04 GEOMEMBRANE 
 
 A. The Geomembrane shall be Environmental Protection, Inc. 60 mil PVC 

Geomembrane or an acceptable equivalent.  The Geomembrane shall 
meet the following minimum physical requirements: 

 
Geomembrane Property   Unit   Test Method    Value 
Thickness ± 6 mils    mil   ASTM D-5199   60 
Specific Gravity (min)    g/cc   ASTM D-792    0.940 
Tensile (min)    lb/in-   ASTM D-882    137 

width 
Elongation at Break (min)   %   ASTM D-882    450 
Modulus (min)    lb/in-   ASTM D-882    60 

width 
Tear Resistance (min)   lb/in   ASTM D-1004   15 
Resistance to Soil Burial (max) 
 1. Breaking Factor   %Δ   ASTM G-160    5 
 2. Elongation At Break   %Δ   ASTM G-160    20 
 3. Modulus at 100% Elongation %Δ   ASTM G-160    20 
Impact Cold Crack    °C   ASTM D-1790   -29 
Dimensional Stability (max)   %Δ   ASTM D-1204   3 

(212°F/15 min.) 
Water Extraction (max)   %   ASTM D-1239   0.20 
Volatile Loss (max)    %   ASTM D-1203(A)   0.50 
Hydrostatic Resistance (min)   psi   ASTM D-751(A)   180 
Plasticizer Min Ave Molec Wt  N/A   ASTM 2124    400 
 
PART 3 - EXECUTION  
 
3.01 SURFACE CONDITIONS 
 
 A. Examine the areas and conditions under which work of this Section will 

be performed.  Correct conditions detrimental to timely and proper 
completion of the Work.  Do not proceed until unsatisfactory conditions 
are corrected. 

 
3.02 FINISH ELEVATIONS 
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 A. All excavated material shall be considered unclassified, whether 
consisting of earth, lava, soft rock, decomposed rock, solid rock, 
boulders, or coral.  Excavation shall commence at the point directed by 
the Engineer and shall be carried on in an orderly manner. 

 
 B. Excavation Widths: 
 
  1. The excavation widths shall be as shown on the Drawings. 
 
  2. Increases in widths over those shown due to necessities of 

construction, may be made by the Contractor with the approval of 
the Engineer but no additional compensation will be allowed for 
such extra width. 

 
 C. Excavation Depths: 
 
  1. In general, excavation depths shall be as shown on the Drawings. 

  
 D. Excavation Below Grades: 
    
  1. Any part of the excavation below grade by the Contractor shall be 

corrected with select material, thoroughly compacted in place at 
no cost to the State. 

 
3.03 PROCEDURES 
 
 A. Utilities: 
 
  1. All excavated areas shall be toned prior to excavation. 
 
  2. Unless shown to be removed, protect lines shown on the drawings 

or otherwise made known to the Contractor prior to excavating.  If 
damaged, repair or replace at no additional cost to the State. 

 
  3. If active utility lines are encountered, and are not shown on the 

Drawings or otherwise made known to the Contractor, promptly 
take necessary steps to assure that service is not interrupted. 

 
  4. If service is interrupted as a result of work under this Section, 

immediately restore service by repairing the damaged utility at no 
additional cost to the State. 

 
  5. Expose existing utilities to confirm clearances as initial excavating 

work.  If existing utilities are found to interfere with the permanent 
facilities being constructed under this Section, immediately notify 
the Engineer and secure their instructions. 

 
  6. Do not proceed with permanent relocation of utilities until written 

instructions are received from the Engineer. 
 
 B. Protection of persons and property: 
   
  1. Barricade open holes and depressions occurring as part of the 
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Work, and post warning lights on property adjacent to or with 
public access. 

 
  2. Operate warning lights during hours from dusk to dawn each day 

and as otherwise required. 
 
  3. Protect structures, utilities, sidewalks, pavements, and other 

facilities from damage caused by settlement, lateral movement, 
washout, and other hazards created by operations under this 
Section. 

 
 C. During the period of construction, the Contractor shall protect the public 

against mud, dust, and similar nuisances and shall take steps to abate 
such nuisances. 

 
 D. Convenient access to buildings along the line of work shall be maintained 

and temporary approaches shall be provided and kept in order.  
Temporary bridges for pedestrian traffic shall have handrails securely 
fastened to them.  Handrails shall be free from any projecting nails, 
splinters, and rough edges. 

 
 E. Storing of excavated material alongside the excavation is prohibited 

unless it is properly contained. 
 
 F. Surplus Material: Unless otherwise specified in the Plans or 

Specifications, or ordered by the Engineer, surplus excavated material 
shall become the Contractor’s property and shall be removed from the 
work site and disposed of at no additional cost to the State. 

 
3.04 EXCAVATING 
 
 A. Provide sheeting and shoring necessary for protection of the Work, 

undermining of existing facilities and for the safety of personnel. 
 
  1. Prior to backfilling, remove all sheeting. 
  
  2. Do not permit sheeting to remain in the excavations except when, 

in the opinion of the Engineer, field conditions or the type of 
sheeting or methods of construction such as use of concrete 
bedding are such as to make removal of sheeting impracticable.  
In such cases, the Engineer may permit portions of sheeting to be 
cut off and remain in the excavation. 

 
 B. Excavation: 
  
  1. Where it becomes necessary to excavate beyond the limits of 

normal excavation lines in order to remove boulders or other 
interfering objects, backfill the voids remaining after removal of the 
objects at no additional cost to the State as directed by the 
Engineer. 

 
  2. When the void is in the side of the excavation, use suitable earth 
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or sand compacted or consolidated as approved by the Engineer, 
but in no case to a relative density less than 80%. 

 
  3. Excavating for appurtenances: 
    
   a. Over-depth excavation beyond such appurtenances that 

has not been directed will be considered unauthorized.  Fill 
with sand, gravel, or lean concrete as directed by the 
Engineer, and at no additional cost to the State. 

 
 C. Depressions: 
   
  1. Except where rock is encountered, do not excavate below the 

depth indicated or specified. 
 
  2. Where rock is encountered, excavate rock to a minimum over-

depth of 4” below the excavation depth indicated or specified. 
 
3.05 BACKFILLING 
 
 A. General: 
 
  1. All backfill material shall be placed in the excavation by hand or by 

approved mechanical methods.  The compaction of backfill 
material shall be done by tamping with hand tools or approved 
pneumatic tampers, by using vibratory compactors, by puddling if 
the backfill material can be suitably drained, or by any 
combination of the three.  The method of compaction shall be 
approved by the Engineer and all compaction shall be done to the 
satisfaction of the Engineer. 

   
  2. When backfill material is delivered by trucks, the material shall not 

be dumped directly into the excavation but the fall of the material 
shall be broken at the edge of the excavation.  The backfill 
material shall then be deposited by hand or by approved 
mechanical methods. 

 
  3. Ensure that no damage is done to structures or their protective 

coatings. 
 
 B. Backfilling to Grade: 
 
  1. The backfill material shall be placed in layers not to exceed 12 

inches in loose lifts each lift shall be compacted to a relatively 
density not less than 90%. 

 
  2. If the excavation section is flooded, no further backfill shall be 

placed for two (2) days.  After this period, the backfill shall again 
be thoroughly compacted to a relative density of not less than 
90% by a method and with equipment approved by the Engineer. 

 
  3. The Contractor shall reconstruct the base course and pavement of 
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the paved bike path/roadway damaged by construction operations 
as covered elsewhere in the Specifications. 

 
  4. Other improvements such as driveways, sidewalks, curbs, gutters, 

stonewalls, fences, and other structures damaged during 
construction shall be replaced or repaired to their original 
condition or better as approved by the Engineer. 

 
3.06 FIELD QUALITY CONTROL 
 
 A. The Engineer will inspect and approve excavations before backfilling, and 

will make the following tests: 
 
  1. Assure that excavations are not backfilled until all tests have been 

completed; 
  
  2. Verify that results conform to the specified requirements, and that 

sufficient tests are performed; 
  
  3. Assure that defective work is removed and properly replaced.  
 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 BASIS OF MEASUREMENT AND PAYMENT 
 
 Work under this Section will not be measured for payment but will be paid for at 

the Contract bid price. 
 
 Payment for all items shall be as follows: 
 

Item No          Item    Unit 
 
 02225.1 Remove Contaminated Soil  Lump Sum   
 

END OF SECTION 
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 Requirements of Chapter 104, HRS 
 Wages and Hours of Employees on Public Works Law  
Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or 
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB). 
 
Rate of Wages for Laborers and Mechanics 
 
• Minimum prevailing wages (basic hourly rate plus fringe benefits), as determined by the Director of Labor and Industrial 

Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the 
job site.  [§104-2(a), (b), Hawaii Revised Statutes (HRS)]  

 
• If the Director of Labor determines that prevailing wages have increased during the performance of a public works contract, 

the rate of pay of laborers and mechanics shall be raised accordingly.  [§104-2(a) and (b), HRS; §12-22-3(d) Hawaii 
Administrative Rules (HAR)] 

 
Overtime 
 
• Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any 

other day shall be paid overtime compensation at not less than one and one-half times the basic hourly rate plus the cost of 
fringe benefits for all hours worked.  If the Director of Labor determines that a prevailing wage is defined by a collective 
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement 
[§§104-1, 104-2(c), HRS; §12-22-4.1, HAR]   

 
Weekly Pay 
 
• Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or 

rebate, except for legal deductions, within five working days after the cutoff date.  [§104-2(d), HRS] 
 
Posting of Wage Rate Schedules 
 
• Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a 

prominent and easily accessible place at the job site.  A copy of the entire wage rate schedule shall be given to each laborer 
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement.  
[§104-2(d), HRS] 

 
Withholding of Accrued Payments 
 
• If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics 

employed by the contractor or subcontractor on the job site any difference between the wages required by the public works 
contract or specifications and the wages received.  [§104-2(e), HRS] 

 
Certified Weekly Payrolls and Payroll Records 
 
• A certified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR] 
 
• The contractor is responsible for the submission of certified copies of the payrolls of all subcontractors.  The certification 

shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained 
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the 
laborer or mechanic performed.  [§104-3(a), HRS; §12-22-10, HAR] 

 
• Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction.  

The records shall contain:  [§104-3(b), HRS; §12-22-10, HAR] 
• the name and home address of each employee  •  daily and weekly hours worked 
• the last four digits of social security number  • weekly straight time and overtime earnings 
• a copy of the apprentice's registration with DLIR •  amount and type of deductions 
• the employee's correct classification • total net wages paid 
• rate of pay (basic hourly rate + fringe benefits) • date of payment 
• itemized list of fringe benefits paid    

 
• Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations 

(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job. 
[§§104-3(c), 104-22(a), HRS; §12-22-10, HAR] 



 -2- 
eH104-3  Rev. 04/21 

Termination of Work on Failure to Pay Wages 
 
• If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor 

has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the 
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or 
overtime compensation have not been paid.  The contracting agency may complete this work by contract or otherwise, and 
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred.  [§104-4, HRS] 

 
Apprentices  
 
• Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered 

with the DLIR.  In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or 
recognized as a USDOL nationally approved apprenticeship program by the DLIR, Workforce Development Division, 
(808) 586-8877, and the apprentice must be individually registered by name with the DLIR.  [§12-22-6(1) and (2), HAR] 

 
• The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as 

the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the 
apprenticeship standards registered with or recognized by the DLIR.  A registered or recognized apprentice receiving the 
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement.  [§12-22-6(3), 
HAR] 

 
Enforcement 
 
• To ensure compliance with the law, DLIR and the contracting agency will conduct investigations of contractors and 

subcontractors.  If a contractor or subcontractor violates the law, the penalties are:  [§104-24, HRS] 
 

 First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater. 
 Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater. 
 Third Violation Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000, 

whichever is greater; and  
Suspension from doing any new work on any public work of a governmental contracting agency for 
three years. 

 
 A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and 
a third violation if it occurs within three years of the second notification of violation.  [§104-24, HRS; §12-22-25(b), HAR] 

   
 Suspension:  For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages 
or penalties until all wages and penalties are paid in full.  For a third violation, the department shall penalize and suspend the 
contractor as described above, except that if the contractor continues to violate the law, then the department shall 
immediately suspend the contractor for a mandatory three years.  The contractor shall remain suspended until all 
wages and penalties are paid in full. [§§104-24, 104-25, HRS] 

 
• Suspension:  Any contractor who fails to make payroll records accessible or provide requested information within 10 days, 

or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in 
Section 104-22(b) and 104-25(a)(3), HRS.  [§104-3(c), HRS; §12-22-26, HAR] 

 
• If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the 

delay has ceased.  Interference or delay includes failure to provide requested records or information within ten days, failure 
to allow employees to be interviewed during working hours on the job, and falsification of payroll records.  The department 
shall assess a penalty of $10,000 per project, and $1,000 per day thereafter, for interference or delay.  [§104-22(b), HRS; 
§12-22-26, HAR] 

 
• Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104, 

HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or 
subcontractor for noncompliance with the requirements of this chapter.  [§104-2(f), HRS] 

 
For additional information, visit the department's website at http://labor.hawaii.gov/wsd 
or contact any of the following DLIR offices: 
 

Oahu (Wage Standards Division) ................................. (808) 586-8777 
Hawaii Island ................................................................ (808) 974-6464 
Maui and Kauai ............................................................. (808) 243-5322 
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 Project No. CM1321-33    
P-1                     

PROPOSAL TO THE STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

AIRPORTS 
 

 
 
 
PROJECT: CONTAMINATED SOIL REMOVAL 
 KAHULUI AIRPORT 

KAHULUI, MAUI, HAWII  
 
PROJECT NO.:   CM1321-33 
 
CONTRACT TIME: All work under this Contract shall be completed within ONE 

HUNDRED EIGHTY (180) CALENDAR DAYS from the 
date indicated in the Notice to Proceed from the State. 

 
 60 calendar days for excavation and backfilling (bike path 

closure). 
 
LIQUIDATED DAMAGES: ONE HUNDRED FIFTY DOLLARS ($150.00) for each and 

every calendar day for failure to complete the project in the 
time stated above. 

 
SPILLAGE FINES: Contractor shall be liable for any fines and damages 

caused by the Contractor. 
 
ELECTRONIC SUBMITTAL: The bidder shall submit the proposal in HIePRO.  The 

proposal shall be UPLOADED to HIePRO prior to the bid 
opening date and time.  See SPECIAL PROVISIONS – 2.8 
PREPARATION AND DELIVERY OF BID – for additional 
information. 

 
PROJECT MANAGER: Mr. Benton Ho 

Department of Transportation, Airports 
400 Rodgers Blvd., Suite 700 
Honolulu, Hawaii 96819 
(808) 838-8804 
benton.ho@hawaii.gov 
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Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii 96813 
 
Dear Sir: 
 
The undersigned Bidder declares the following: 
 

1. It has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
free competitive bidding in connection with this proposal. 

 
2. It has not been assisted or represented on this matter by any individual 

who has, in a State capacity, been involved in the subject matter of this 
contract within the past two years. 

 
3. It has not and will not, either directly or indirectly offered or given a gratuity 

(i.e. an entertainment or gift) to any State or County employee to obtain a 
contract or favorable treatment under a contract. 

 
The undersigned Bidder further agrees to the following: 
 

1. If this proposal is accepted, it shall execute a contract with the Department 
to provide all necessary labor, machinery, tools, equipment, apparatus and 
any other means of construction, to do all the work and to furnish all the 
materials specified in the contract in the manner and within the time therein 
prescribed in the contract, and that it shall accept in full payment therefore 
the sum of the unit and/or lump sum prices as set forth in the attached 
proposal schedule for the actual quantities of work performed and 
materials furnished and furnish satisfactory security in accordance with 
Section 103D-324, Hawaii Revised Statutes, within 10 days after the award 
of the contract or within such time as the Director of Transportation may 
allow after the undersigned has received the contract documents for 
execution, and is fully aware that non-compliance with the aforementioned 
terms will result in the forfeiture of the full amount of the bid guarantee 
required under Section 103D-323, Hawaii Revised Statutes. 

 
2. That the quantities given in the attached proposal schedule are 

approximate only and are intended principally to serve as a guide in 
determining and comparing the bids. 

 
3. That the Department does not either expressly or by implication, agree that 

the actual amount of work will correspond therewith, but reserves the right 
to increase or decrease the amount of any class or portion of the work, or 
to omit portions of the work, as may be deemed necessary or advisable by 
the Director of Transportation, and that all increased or decreased 
quantities of work shall be performed at the unit prices set forth in the 
attached proposal schedule except as provided for in the specifications. 
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4. In case of a discrepancy between unit prices and the totals in said 

Proposal Schedule, the unit prices shall prevail. 
 

5. Agrees to begin work within 10 working days after the date of notification to 
commence with the work, which date is in the notice to proceed, and shall 
finish the entire project within the time prescribed. 

 
6. The Director of Transportation reserves the right to reject any or all bids 

and to waive any defects when in the Director’s opinion such rejections or 
waiver will be for the best interest of the public. 

 
The Bidder acknowledges receipt of and certifies that it has completely examined the 
following listed items:  the Hawaii Department of Transportation, Air and Water 
Transportation Facilities Division General Provisions for Construction Projects dated 
2016, the Notice to Bidders, the Special Provisions, if any, the Technical Provisions, 
the Proposal, the Contract and Bond Forms, and the Project Plans. 
 
In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the 
form checked below.  (Check applicable bid security submitted with bid.) 
 
 
_____ Surety Bid Bond (Use standard form), 
 
 
_____ Cash, 
 
 
_____ Cashier’s Check, 
 
 
_____ Certified Check, or 
 
 
_____ _______________________________. 
 (Fill in other acceptable security.) 
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The undersigned Bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 
 
 Addendum No. 1 ____________  Addendum No. 3 ____________ 
 
 Addendum No. 2 ____________  Addendum No. 4 ____________ 
 
In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned as 
Bidder, has listed the name of each person or firm, who will be engaged by the 
Bidder on the project as a Subcontractor or Joint Contractor and the nature of work to 
be done by each.  The Bidder must adequately and unambiguously disclose the 
unique nature and scope of the work to be performed by each Subcontractor or Joint 
Contractor. For each listed firm, the Bidder declares the respective firm is a 
Subcontractor or Joint Contractor and is subject to evaluation as a Subcontractor or 
Joint Contractor. It is understood that failure to comply with the aforementioned 
requirements may be cause for rejection of the bid submitted. 
 

Name of Subcontractor 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

8.      

Name of Joint Contractor 

1.      

2.      

3.      

Nature and Scope of Work 

  

  

  

  

  

  

  

  

Nature and Scope of Work 

  
 
  
 
  

 
("None" or if left blank indicates no Subcontractor or Joint Contractor; if more space 
is needed, attach additional sheets.) 
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The undersigned hereby certifies that the bid prices contained in the attached 
proposal schedule have been carefully checked and are submitted as correct and 
final. 
 

This declaration is made with the understanding that the undersigned is 
subject to the penalty of perjury under the laws of the United States and is in violation 
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of 
the Hawaii Revised Statutes, for knowingly rendering a false declaration. 
 
 

_________________________________________________ 
Bidder (Company Name)                                                           

 
       By_________________________________________________ 

Authorized Signature                                                                
 

_________________________________________________ 
Print Name and Title                                                                  

 
_________________________________________________ 
                                                                  
_________________________________________________ 

   Business Address 
 

________________________  ________________________ 
Business Telephone                 Email                                        

 
_________________________________________________ 
Date                                                                                 

 
   _________________________________________________ 
   Contact Person (If different from above) 
    
 
   Phone:__________________ Email:______________________ 
    
NOTE: 

If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the 
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for 
the corporation.  Please attach to this page current (not more than six months old) evidence of the 
authority of the officer(s) to sign for the corporation. 
 

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with 
the signature(s) of the general partner(s).  Please attach to this page current (not more than six 
months old) evidence of the authority of the partner authorized to sign for the partnership. 
 

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above. 
 

If signature is by an agent, other than an officer of a corporation or a partner of a partnership, 
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with 
the bid.  Otherwise, the Department may reject the bid as irregular and unauthorized. 
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PREFERENCES 
 
Bidders agree that preferences shall be taken into consideration to determine the low bidder in 
accordance with said Sections and the rules promulgated, however, the award of contract will be in 
the amount of the bid offered exclusive of any preferences. 
 
A. HAWAII PRODUCTS PREFERENCE   
 
 In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii Products 
Preference shall not apply to solicitations for public works construction. Therefore, the Hawaii 
Products Preference shall not apply to this project. 
 
 
B. APPRENTICESHIP PROGRAMS PREFERENCE 
 
 In accordance with ACT 17, SLH 2009 – Apprenticeship Program, a 5% bid adjustment for 
bidders that are parties to apprenticeship agreements pursuant to Hawaii Revised Statutes (HRS) 
Section 103-55.6 may be applied to the bidder's price for evaluation purposes. 
 
 Any bidder seeking this preference must be a party to an apprenticeship agreement registered 
with the Department of Labor and Industrial Relations at the time the offer is made for each 
apprenticeable trade the bidder will employ to construct the public works projects for which the offer 
is being made. 
 
 The bidder is responsible for complying with all submission requirements for registration of 
its apprenticeship program before requesting the preference. 
 
(    ) Yes, I wish to be considered for the Apprenticeship Programs Preference. I have 
included Certification Form(s) 1 with my bid. 

 
 

C.  RECYCLED PRODUCT PREFERENCE 
 

Recycled product preference shall not apply to this proposal. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Item 
No. Description

Approx
. Qty Unit Price Total

A DIVISION 1 - GENERAL REQUIREMENTS
01524.1 Construction Waste Management L.S. L.S. $
01561.1 Construction Site Runoff Control 

Program L.S. L.S. $
01562.1 Management of Contaminated Medias Allowance Allowance $ 20,000.00
01565.1 Security Measures Allowance Allowance $ 50,000.00
01700.1 Moblization (Not to exceed 6% of sum 

of all items, excluding this item, all 
allowances and force account items) L.S. L.S. $

B DIVISION 2 - SITE WORK

02225.1 L.S. L.S. $

TOTAL AMOUNT FOR COMPARISON OF BIDS $

Notes:

1.

2.

3.

4.

5.

Bids shall include all Federal, State, County and other applicable taxes.

PROPOSAL SCHEDULE

CONTAMINATED SOIL REMOVAL
KAHULUI AIRPORT

KAHULUI, MAUI, HAWAII
STATE PROJECT NO. CM1321-33

Remove Contaminated Soil

The prices bid herein shall include all labor, materials, equipment, and incidentals necessary to 
construct all items in place, including installation and testing of equipment, complete and ready for 
operation, all in accordance with the plans and specifications.

The State reserves the right to reject any or all Proposals and to waive any defects in the best 
interest of the State.

The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest 
responsible bidder.

The bidder’s attention is directed to Section 2.11 – BID SECURITY and Section 2.24 – 
REQUIREMENTS OF CONTRACT BONDS of the “General Provisions” as amended by the 
Special Provisions.

Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection 
of bid.

CONTAMINATED SOIL REMOVAL
KAHULUI AIRPORT
STATE PROJECT NO. CM1321-33

Proposal Schedule
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Item 
No. Description

Approx
. Qty Unit Price Total

PROPOSAL SCHEDULE

CONTAMINATED SOIL REMOVAL
KAHULUI AIRPORT

KAHULUI, MAUI, HAWAII
STATE PROJECT NO. CM1321-33

6.

7.

8.

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available, the 
State reserves the right to negotiate with the lowest responsible bidder as permitted under Section 
103D-302, Hawaii Revised Statutes, to further reduce the scope of work and award a contract 
thereafter.

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS is less than, or approximately equal 
to the funds available for this project, an award will be made to the lowest responsible bidder.

The bidder shall submit the proposal in HIePRO.  The proposal shall be UPLOADED to HIePRO 
prior to the bid opening date and time.  Proposals received after said due date and time shall not 
be considered.  Original (wet ink) proposal documents are not required to be submitted.  The 
award will be made based on proposals uploaded in HIePRO.  Any and all other additional 
documents explicitly designated and labeled as CONFIDENTIAL OR PROPRIETARY shall be 
UPLOADED SEPARATELY to HIePRO.  If there is a conflict between this specification and its 
HIePRO solicitation, the specifications shall govern and control unless otherwise specified.

CONTAMINATED SOIL REMOVAL
KAHULUI AIRPORT
STATE PROJECT NO. CM1321-33
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STATE OF HAWAII 
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 PERFORMANCE BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
____________________________________________________________________________ 

(Name and Street Address of Bonding Company) 
 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a  
 
surety in the State of Hawaii, are held and firmly bound unto the ______________________, 
 (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of __________________ 
 
____________________________________________________________________________ 
DOLLARS ($__________________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed a Contract with Obligee on  
___________________, for the following project:       
             
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that: 
 
 If the Principal shall promptly and faithfully perform, and fully complete the Contract in 
strict accordance with the terms of the Contract as said Contract may be modified or amended 
from time to time; then this obligation shall be void; otherwise to remain in full force and effect. 
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 Surety to this Bond hereby stipulates and agrees that no changes, extensions of time, 
alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 In the event of Default by the Principal, of the obligations under the Contract, then after 
written Notice of Default from the Obligee to the Surety and the Principal and subject to the 
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work 
to be performed under the Contract and complete such work, or pay moneys to the Obligee in 
satisfaction of the surety's performance obligation on this bond. 
 
 Signed this ________ day of _______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  * __________________________________ 
   Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  * ___________________________________  
  Signature 

  
  ___________________________________ 

  Title 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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 LABOR AND MATERIAL PAYMENT BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
___________________________________________________________________________, 

(Name and Street Address of Bonding Company) 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety 
in the State of Hawaii, are held and firmly bound unto the ______________________, 
  (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of _________________ 
 
____________________________________________________________________________
________ Dollars ($______________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed Contract with the Obligee on  
____________________ for the following project:       
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials 
supplied to the Principal for use in the performance of the Contract, then this obligation shall be 
void; otherwise to remain in full force and effect. 
 
 1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of 
time, alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 
  
2. A "Claimant" shall be defined herein as any person who has furnished labor or materials 
to the Principal for the work provided in the Contract. 
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 Every Claimant who has not been paid amounts due for labor and materials furnished for 
work provided in the Contract may institute an action against the Principal and its Surety on this 
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes, 
and have the rights and claims adjudicated in the action, and judgment rendered thereon; 
subject to the Obligee's priority on this bond.  If the full amount of the liability of the Surety on 
this bond is insufficient to pay the full amount of the claims, then after paying the full amount 
due the Obligee, the remainder shall be distributed pro rata among the claimants. 
 
 Signed this _______ day of ______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  *  ___________________________________ 
  Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  *  __________________________________ 
  Signature 
 
  __________________________________ 
  Title 
 
 
 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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CHAPTER 104, HRS COMPLIANCE CERTIFICATE 

The undersigned bidder does hereby certify to the following: 

1. Individuals engaged in the performance of the contract on the job site shall be 

paid: 

A. Not less than the wages that the director of labor and industrial relations 

shall have determined to be prevailing for corresponding classes of laborers and 

mechanics employed on public works projects; and 

B. Overtime compensation at one and one-half times the basic hourly rate 

plus fringe benefits for hours worked on Saturday, Sunday, or a legal holiday of 

the State or in excess of eight hours on any other day. 

2. All applicable laws of the federal and state governments relating to workers’ 

compensation, unemployment compensation, payment of wages, and safety shall be fully 

complied with. 

DATED at Honolulu, Hawaii, this             day of                                                   , 20___.  

 

 

                                             «CONTRACTOR» 

Name of Corporation, Partnership, or Individual 

 

                                                                                        

Signature and Title of Signer 

 
Notary Seal 
NOTARY ACKNOWLEDGEMENT 
 

Subscribed and sworn before me this 

             day of                                         

Notary signature                

Notary public, State of               

My Commission Expires:        

 

 

Notary Seal 
NOTARY CERTIFICATION       
 

Doc. Date:     #Pages:   

Notary Name:        Circuit 

Doc. Description:   

  

Notary signature  

Date   
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