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NOTICE TO BIDDERS
Hawaii Revised Statutes (HRS),
Chapter 103D

The receiving of bids for REMOVE RAIL FOOTINGS ON CONCRETE APRON,

KAUMALAPAU HARBOR, LANAIL, HAWAII, JOB S30229, will begin as of the HIePRO

Release Date. Bidders shall register and submit complete bids through HIePRO only. Refer to
the following HIePRO link for important information on Vendor Registration:

https://hiepro.ehawaii.gov/welcome.html.

The solicitation plans, specifications, proposal, and additional documents designated or
incorporated by reference shall be available in HIePRO.
HIePRO OFFER DUE DATE & TIME is May 31, 2024, at 2:00 p.m., Hawaii Standard

Time (HST). Bidders shall submit and upload the complete proposal to HIePRO prior to the

offer due date and time. Proposals received after said due date and time shall not be

considered. Any additional support documents explicitly designated as confidential and/or

proprietary shall be uploaded as a separate file to HIePRO. Bidders shall not include
confidential and/or proprietary documents as part of their proposal. The record of each

bidder and their respective proposal shall be open to public inspection. FAILURE TO

UPLOAD THE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION.

The scope of work consists of furnishing of all labor, material, and equipment necessary
to remove and dispose of existing rail footings, mooring bollards, and miscellaneous items, and
to repair pier surface with patching compounds at Kaumalapau Harbor, Lanai, Hawaii. The

estimated cost of construction is between $150,000 and $250,000.
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To be eligible for award, bidders shall possess a valid State of Hawaii “A” General

Engineering Contractor License, at the time of bidding.

The Hawaii Department of Transportation, Air and Water Transportation Facilities
Division, 2016 GENERAL PROVISIONS FOR CONSTRUCTION PROJECTS, applicable to

this project are available on the internet at: http://hidot.hawaii.gov/administration/con/.

All Request for Information (RFI) questions and Substitution Requests shall be submitted

in HIePRO no later than May 17, 2024, at 2:00 p.m., HST. RFI questions received after the

stated deadline shall not be addressed. Substitution Requests received after the stated deadline
shall not be considered. Verbal RFI(s) shall not receive a response. All responses to RFI
questions shall be provided for clarification and information only and issued by formal
addendum. Any amendments to the solicitation shall be made by formal addendum and posted
in HIePRO.

If there is a conflict between the solicitation and information stated in the responses to
RFI questions, the solicitation shall govern and control, unless as amended by formal addendum.

Employment of State Residents on Construction Procurement Contracts. Compliance

with HRS § 103B-3 is a requirement for this project whereby a minimum of 80 percent of the
bidder’s work force on this project shall consist of Hawaii residents.

Campaign Contributions by State and County Contractors. Contractors are hereby

notified of the applicability of HRS § 11-355 which states that campaign contributions are
prohibited from specified State or County government contractors during the term of the contract
if the contractors are paid with funds appropriated by a legislative body. For more information,
contact the Campaign Spending Commission at (808) 586-0285.

Protests. Any protest of this solicitation shall be submitted in writing to the Director of
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Transportation, in accordance with HRS § 103D-701 and Hawaii Administrative Rules § 3-126.

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing
Executive Order 11246, as amended, shall be complied with on this project.

The U.S. Department of Transportation Regulation entitled “Nondiscrimination in
Federally Assisted Programs of the U.S. Department of Transportation”, Title 49, Code of
Federal Regulations (CFR), Part 21, is applicable to this project. Bidders are hereby notified that
the Department of Transportation will affirmatively ensure that the contract entered into pursuant
to this advertisement will be awarded to the lowest responsible bidder without discrimination on
the grounds of race, color, national origin, or sex (as directed by 23 CFR Part 200).

For additional information, contact Mr. James Miller, Project Manager, by phone at
(808) 587-1871 or by email at James.B.Miller@hawaii.gov.

The State reserves the right to reject any or all proposals and to waive any defects in said
proposals in the best interest of the public.

Slmnader kb,

DREANALEE K. KALILI
Deputy Director of Transportation for Harbors

HIePRO RELEASE DATE: May 1, 2024
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INSTRUCTIONS FOR CONTRACTOR'’S LICENSING

"A" general engineering contractors and "B" general building contractors are
reminded that due to the Hawaii Supreme Court’s January 28, 2002 decision in Okada
Trucking Co., Ltd. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are
prohibited from undertaking any work, solely or as part of a larger project, which would
require the general contractor to act as a specialty contractor in any area where the
general contractor has no license. Although the "A™ and "B" contractor may still bid on
and act as the "prime™ contractor on an "A" or "B" project (See, HRS § 444-7 for the
definitions of an "A™ and "B" project.), respectively, the A" and "B" contractor may only
perform work in the areas in which they have the appropriate contractor’s license (An "A"
or "B" contractor obtains "C" specialty contractor’s licenses either on its own, or
automatically under HAR 8§ 16-77-32.). The remaining work must be performed by
appropriately licensed entities. It is the sole responsibility of the contractor to review the
requirements of this project and determine the appropriate licenses that are required to
complete the project.
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SPECIAL PROVISIONS

The General Provision is amended as follows:

A ARTICLE | - TERMS, ABBREVIATIONS, AND DEFINITIONS

1.

Section 1.3 Definitions: The definition for “Subcontractor” is amended by deleting it
and replacing it with the following:

“Subcontractor — An individual, partnership, firm, corporation, or joint venture, or
other legal entity, as licensed or required to be licensed under Chapter 444, Hawaii
Revised Statutes, as amended, which enters into an agreement with the Contractor to
perform a portion of the work.”

“PROPOSAL (OR BID) - The offer of a Bidder, on the prescribed HIDOT form,
submitted by the Bidder in response to a solicitation request, to perform the work
required by the proposed contract documents, for the price quoted and within the time
allotted.”

Add the following to section 1.3 Definitions.

“HAWAII ePROCUREMENT SYSTEM (HIePRO) - The State of Hawaii
eProcurement System for issuing solicitations, receiving proposals and responses, and
issuing notices of award.”

B. ARTICLE Il - STANDARD PROVISIONS FOR COMPETITIVE SEALED BIDS AND

AWARDS

1.

2.7 Request for Substitution of Specified Materials and Equipment Before Bid
Opening is amended as follows:

a. The last sentence in the first paragraph (line 147 to 152) be replaced with the
following:

“Where a bidder intends to use a material or equipment of an unspecified brand,
make, or model, the bidder must submit a request to the Department for review
and approval at the earliest date possible. Requests shall be submitted via email
to the Contact person listed in HIePRO for the solicitation and also posted as a
question in HIePRO under the question/answer tab referencing the email with the
request. The request must be posted in HIePRO no later than fourteen (14)
calendar days before the bid opening date.”
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b. The first sentence in the second paragraph (line 154 to 156) shall be replaced with
the following:

“It shall be the responsibility of the bidder to submit sufficient evidence based
upon which a determination can be made by the Department that the alternate
brand is a qualified equivalent.”

2. 2.8 Preparation and Delivery of Bid is amended as follows: Last paragraph (line 189
to 192) shall be replaced with the following:

“Bidders shall submit and upload the complete proposal to HIePRO prior to the
bid opening date and time. Proposals received after said due date and time shall
not be considered. Any additional support documents explicitly designated as
confidential and/or proprietary shall be uploaded as a separate file to HIePRO.
Do not include confidential and/or proprietary documents with the proposal.
The record of each bidder and respective bid shall be open to public inspection.
Original (wet ink, hard copy) proposal documents are not required to be

submitted. Contract award shall be based on evaluation of proposals submitted
and uploaded to HIePRO.

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL
BE GROUNDS FOR REJECTION OF THE BID.

If there is a conflict between the specification document and the HIePRO solicitation,
the specifications shall govern and control, unless otherwise specified.”

3. 2.11 Bid Security is amended by deleting (a) and replacing it with:

“(a) Unless directed otherwise in the invitation for bids, each bid shall be
accompanied by bid security which is intended to protect the Department against the
failure or refusal of a bidder to execute the contract for the work bid or to supply the
required performance and payment bonds. Bid security shall be in an amount equal to
at least five percent of the base bid and additive alternates. Bid security shall be in
one of the following forms:

(1) A deposit of legal tender;

(2) A valid surety bid bond, underwritten by a company licensed to issue
bonds in the State of Hawaii; or

(3) A certificate of deposit; credit union share certificate; or cashier’s,
treasurer’s, teller’s, or official check drawn by or a certified check
accepted by a bank, savings institution, or credit union insured by the
Federal Deposit Insurance Corporation (FDIC) or the National Credit
Union Administration (NCUA) and payable at sight or unconditionally
assigned to the Department. These instruments may be utilized only to a
maximum of one hundred thousand dollars ($100,000.00). If the required
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amount totals over one hundred thousand dollars ($100,000.00), more than
one instrument not exceeding one hundred thousand dollars ($100,000.00)
each and issued by different financial institutions shall be accepted.

If bidder elects options (1) or (3) above for its bid security, said bid
security shall be in its original form and shall be submitted before the bid
deadline to the Contract Office, Department of Transportation, Aliiaimoku
Hale, 869 Punchbowl Street, Room 105, Honolulu, Hawaii 96813.
Original surety bid bonds do not need to be submitted to the Contracts
Office. Bidders are reminded that a copy of its surety bid bond shall be
included with its bid submitted and uploaded to HIePRO.”

4. 2.12 Pre-Opening Modification or Withdrawal of Bids is amended by deleting 2.12
Pre-Opening Modification or Withdrawal of Bids in its entirety and replacing it with
the following:

“2.12 PRE-OPENING MODIFICATION OF WITHDRAWAL OF BIDS. Bids may
be modified or withdrawn prior to the bid opening date and time. Withdrawal or
revision of proposal shall be completed, and submitted and uploaded to HIePRO prior
to the bid opening date and time.”

5. 2.14 Public Opening of Bids is amended by deleting 2.14 Public Opening of Bids in
its entirety.

6. 2.20 Bid Evaluation and Award is amended by replacing 2.20(a) and 2.20(b) with the
following:

“(a)  The award shall be made to the lowest, responsive, responsible bidder within
120 days after bid opening and shall be based on the criteria set forth in the invitation
for bids. The Department may request the bidders to allow the Department to
consider the bids for the issuance of an award beyond the 120-day period. Agreement
to such an extension must be made by a bidder in writing. Only bidders who have
agreed to such an extension will be eligible for the award.

(b) No bid shall be withdrawn or corrected for a period of 120 days after bid
opening except for a mistake as described in this article; however, a bidder may
withdraw a bid without penalty any time prior to award of the contract if it finds it is
unable to comply with the provisions regarding the employment of State of Hawaii
residents as described in Section 7.2 and 103B-3, H.R.S.”

C. ARTICLE VII - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

1. 7.1 Insurance Requirements is amended by deleting paragraph “(b)(4) Builder’s Risk
for All Work™ in its entirety.

S30229
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10.1

ARTICLE X - PROJECT DESCRIPTION

GENERAL - The work to be done under this project includes furnishing of all labor,

10.2

material, and equipment necessary to remove and dispose of existing rail footings,
mooring bollards and miscellaneous items at Kaumalapau Harbor, Lanai, Hawaii.

Any items not specified herein but necessary for the completion of the system shall be
considered incidental and shall be furnished and installed complete in place.

Bidders are advised to examine the existing conditions at the project site to familiarize
themselves with the nature and extent of work involved. Appointments may be made with
the State Harbors Maintenance Engineer for clarification of the work involved and the
character and quality of materials specified.

SCOPE OF WORK - The work to be done includes, but is not necessarily limited to, the

10.3

following major items of work:
A Required submittals.
B. Mobilization and demobilization.

C. Submittal of best management plans including all submittal and documentations
associated with removal and disposal of hazardous materials.

D. Removal and disposal of existing rail footings, mooring bollards, and miscellaneous
items and repair pier surface with patching compounds.

CONTRACT DRAWING - The location and size of the repair area shown on the plan are

10.4

approximate and is included for bidding purposes only. All structures and portions of
structures shown on the plan are existing unless specifically noted. Existing conditions
shown are based on the best available information. No guarantee is given that they are
more than approximately correct.

HARBOR OPERATIONS - The Contractor shall coordinate its work so as to minimize

interference with harbor operations.

Shipping and dock activities by tenants/users will take precedence over the Contractor’s
activities. No hot work shall be allowed when fuel barges are berthed. No work will be
allowed when a vessel is berthed adjacent to the work area. Vessels call at various days
of the week and bidders can obtain information on passenger ship schedules and daily
shipping schedules from the internet at Hawaii.Portcall.com.

All work shall be scheduled with the Harbors Construction Engineer and Harbors Maui
District Manager, or its designated representative. The Contractor may be required to
work on nights and weekends. The Contractor will be responsible for providing their own
lighting if working at nights. Any work done by the Contractor requiring inspection
beyond the Harbors Construction Section Inspector's regular hours is considered overtime
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work for the Harbors Construction Section Inspector and the Contractor will be
responsible for the Harbors Construction Section Inspector's overtime charges. The
Contractor shall give the Harbors Construction Engineer and Harbors Maui District
Manager, or its designated representative, at least two (2) weeks prior notice whenever its
work will render a portion of the pier unusable for equipment or pedestrian traffic. The
exact scheduling and sequencing of the work and restrictions on the Contractor's
activities will be established at the pre-construction meeting.

WORK SCHEDULE AND STORAGE AREAS - The work schedule and assignment of

storage area(s) shall be discussed and coordinated with the Harbors Construction
Engineer and Harbors Maui District Manager, or its designated representative, and shall
be subject to their approval. The Contractor shall turn in a work schedule at least two (2)
weeks prior to actual construction for approval by the Harbors Construction Engineer and
Harbors Maui District Manager, or its designated representative. The exact scheduling of
the work and restrictions on the Contractor’s activities will be established at the pre-
construction meeting. The Contractor shall attend pre-construction meetings to coordinate

Careful phasing and coordination of the work will be required to allow continuous use of
tenants/users of the area and HIDOT-Harbors on a daily basis regarding scheduling of all
Arrangements for work and storage areas shall be made with the Harbors Construction
Engineer and Harbors Maui District Manager, or its designated representative. The

Contractor shall be responsible for maintaining the work and storage areas and, if
necessary, shall restore these areas to their original condition at its own expense in the

10.5
its work with others and shall complete all work within the work schedule.
the project area. The Contractor shall be responsible for coordination with all
work at no additional cost to the State.
event that any damage results from its operations.

10.6

HARBOR SECURITY - The Contractor shall submit required documentation of all

Contractor and subcontractor’s employees, their representatives, suppliers, manufacturers,
and alike, and of all necessary vehicles needing access to the project site to the Harbors
Construction Engineer and Harbors Maui District Manager, or its designated
representative, before starting work on the project. The documentation will include the
following:

A Authorized personnel’s first name, middle initial(s), and last name by company
name.

B. Vehicle(s) license plate number(s) by company name.

C. The Contractor may be directed to use a specified entrance to enter and exit the

harbor. Upon every entry, each employee must present and possess a photo
identification (ID) card.
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All Contractor’s and sub-contractor’s employees, their representatives, suppliers,
manufacturers, and authorized personnel needing access to the project site shall
wear their photo ID card at all times.

The Contractor’s vehicles must be identified with a company logo and will be
subject to search. Any employee’s personal belongings will also be subject to
search.

If the Contractor wishes to remove any fencing or open any locked gates, they
shall coordinate with and request approval from the Harbors Construction
Engineer and Harbors Maui District Manager, or its designated representative. If
approval is granted, the Contractor shall then be responsible for securing open
fencing or gate(s) immediately after entering or posting security personnel to
monitor ingress and egress. Inspections of vehicles and equipment moving
through the access points will be done in accordance with current MARSEC level
and directives.

If security personnel are required, the Contractor shall hire the same contract
security that provides service to the State of Hawaii, Department of
Transportation, Harbors. In the event that the security contract for Harbors
changes, the Contractor must hire the new security contractor.

By the end of each day, the Contractor shall re-erect and restore all
fencing/barrier/perimeter security measures to the satisfaction of the Harbors
Construction Engineer and Harbors Maui District Manager, or its designated
representative. Electricity and lighting shall also be restored and in satisfactory
working order, to no less than pre-construction conditions, by the end of each day,
to the satisfaction of the Harbors Construction Engineer and Harbors Maui
District Manager, or its designated representative.

Under no circumstances shall perimeter security be compromised. If determined
by the State, and solely by the State, that the Contractor has left the project site in
a condition that compromises security of the harbor, the State reserves the right to
make the necessary arrangements to provide and enhance perimeter security,
including restoration of electrical power and lighting, at the sole expense of the
Contractor.

At times, the maritime security level for the State of Hawaii and/or the general
Maritime security level for State of Hawaii may be temporarily elevated. In these
events, the Contractor may be prohibited to access the project site and may be
required to stop work as directed by either the Harbors Construction Engineer and
Harbors Maui District Manager, or its designated representative. The State will
consider impacts to the work and schedule as a result of prolonged work
stoppages.

Prior to starting work on this project, the Contractor shall provide a list of the full
legal names of all employees, representatives, subcontractors, vendors, and all
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10.7

alike, as well as their vehicle license number, year, make, color and model that
will be entering the project site. All employees, representatives, subcontractors,
vendors, and all alike, shall wear their respective company’s identification card
bearing the company’s name, the individual’s first and last name, and middle
initial(s), and a recent photograph of the individual on the front of the
identification card at all times while on Harbor’s property.

With the possible exception of Item J above, all other requirements indicated shall be
considered incidental to the project and shall be provided by the Contractor at no cost to
the State.

The Contractor’s and any subcontractor’s personnel requiring unescorted access to secure
areas of maritime facilities will be required to obtain a Transportation Worker
Identification Credential (TWIC). The project area has been deemed to be within a
secured area. TWIC was established by Congress through the Maritime Transportation
Security Act and is administered by the Transportation Security Administration (TSA)
and U.S. Coast Guard. To obtain a TWIC, the applicant must provide biographic and
biometric information such as fingerprints, sit for a digital photograph and successfully
pass a security threat assessment conducted by TSA. The Contractor will be responsible
to obtain and pay for all costs associated in providing their appropriate employees with
TWIC. Information regarding TWIC is available on the TSA website at
https://www.tsa.gov/forindustry/twic.

LIABILITY AND RESPONSIBILITY - The Contractor shall obtain permits,

provide, erect and maintain warning signs, lights, barricades, fences, watchmen
and/or other means as necessary to prevent unauthorized persons from wandering
onto the job site where they may suffer injury or create a hazard to the construction
operations or the work in progress. The Contractor shall also take all reasonable
precautions for safety in its operations and to prevent injury to its employees and to
others at the job site.

The Contractor shall be responsible for any and all damages to harbor facilities
caused by its operations or negligence. The Contractor shall, at its own expense,
make prompt restitution for damages to the facilities caused by its operations or
negligence. The Contractor shall hold the State harmless from all claims for loss or
injury. The Contractor shall at its own cost remove defective work and replace
the required work in an acceptable manner.

Hawaii One Call. The Contractor shall comply with the Hawaii One Call law,
HRS Section 269E-4. This includes, but is not limited to, coordination with the
Hawaii One Call Center (HOCC) for any work involving excavation at least
five (5) working days but not more than twenty-eight (28) calendar days prior
to commencing excavation. The Contractor shall provide to HOCC a
description of the excavation site that may include the county, place, address,
and measurements as needed. HOCC contact information: telephone 811;
website http://www.digsafelyhawaii.com.
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10.8

The Contractor shall comply with all applicable Federal, State and County laws and
regulations.

The Contractor SHALL verify existing conditions in the field prior to ordering any
materials. The existing conditions are based on the best available information. The
Contractor shall make no claim for extra compensation should actual existing
conditions differ from those shown on the plans.

PERMITS - The Contractor will require permits for all welding and burning operations.

10.9

The Contractor shall obtain the required work permit from the Harbors Maui District
Manager, or its designated representative.

A Building Permit from County of Maui will not be required for this project.

BEST MANAGEMENT PRACTICES - The Contractor must follow standard best

management practices (BMP) for air pollution, water pollution, noise, and solid waste
control, as required by Federal, State and County regulations, to protect the environment
form the effects of construction activity, including prohibiting any construction debris or
other deleterious materials to fall, flow or otherwise enter the harbor waters.

The Contractor shall submit a site-specific BMP plan to the Harbors Construction
Engineer for review and comment before work begins. The plan shall satisfy the
requirements of Article XIII - Temporary Water Pollution, Dust, and Erosion Control in
these Specifications. This plan shall describe and detail all methods procedures to be used
to prevent air and water pollution, including preventing any materials, wastes and debris
from entering any adjacent storm drain system and harbor waters to the satisfaction of the
Harbors Construction Engineer. The Contractor shall revise the BMP plan, at no
additional cost to the State, should it be determined by the Construction Engineer that the
plan is insufficient to prevent pollution.

10.9 APPROVED EQUAL - The term “approved equal” as used in these specifications refers

10.10

to the use of alternate equipment, articles or materials of equal quality and characteristics
for the purpose intended. An approved equal will be permitted, upon approval of the
Director prior to bid opening, in accordance with the General Provisions.

STANDARD SPECIFICATIONS - The term "Standard Specifications" as used in these

10.11

Technical Provisions of these Specifications, shall mean the "Hawaii Standard
Specifications for Road and Bridge Construction, 2005, Department of Transportation
Highways Division, Honolulu, Hawaii."

AS BUILT DRAWINGS - The Contractor shall keep one (1) set of drawings at the job

site and make all field changes thereon. After completion of the project, a PDF/A
format digital file with all the field changes, the Contractor's name, signature, and
date shall be submitted to the Harbors Construction Engineer, Harbors Maui District
Manager, or its designated representative, and the Harbors Maintenance Engineer.
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10.12

COMPLETION TIME - All work for this project shall be completed within the specified

10.13

time period as listed in page P-1 of the Proposal. The number of days shall commence on
the issuance of the notice to proceed. The intent of the contract is to provide for the
construction final acceptance of the work described by the contract documents at the
accepted bid price and within the time established by the contract. The Contractor has the
duty to furnish all labor, materials, equipment, tools, transportation, incidentals, and
supplies and to determine the means, methods and schedules required to complete the
work in accordance with the contract documents.

Unless otherwise directed by the Harbors Construction Engineer in writing, the
Contractor shall not commence with physical construction without sufficient materials
and equipment available at the project site for either continuous construction until
completion, or completion of a specified portion of the work.

SUBMITTALS - The Contractor shall submit for review, shop drawings and

10.14

manufacturer’s brochures, one (1) copy in PDF format, for the following items:

1. Best Management Practices (BMP) Plan including removal of hazardous material
in accordance with Article XIII - Temporary Water Pollution, Dust, and Erosion
Control of these Specifications.

2. Health and Safety Plan

3. Demolition and Removal Plan and Schedule

4. Patching materials as required by Article X111 of these Specifications.
1. Patching Compound for Concrete Apron
2. Patching Compound for Asphalt Pavement

PAYMENT - Payment shall be made as specified below. Such payment shall include

furnishing all labor, material, equipment, and other expenses required to complete each
item in accordance with the plans and specifications.

Item 1 Mobilization - (Not to exceed 6% sum of all Items, excluding this Item). Payment

shall be made at the lump sum price bid in the Proposal Schedule. Such payment
described in Article XI of these Specifications shall include setting up all plant
equipment and materials at the job site, providing temporary barricades as
required for Harbor operations during construction, and all other incidental work
required to complete this item..

Item 2 Demolish Rail Footings on Concrete Pier - Payment shall be made at the unit

price bid per lineal foot in the Proposal Schedule. Such payment shall include
demolition and disposal of the rail footing, furnishing, and installing concrete
patching compound and all other incidental work required to complete this item.
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Item 3

Item 4

Item 5

Item 6

Demolish Rail Footings on Asphalt Pavement - Payment shall be made at the unit
price bid per lineal foot in the Proposal Schedule. Such payment shall include
demolition and disposal of the rail footing, furnishing, and installing asphalt
patching compound and all other incidental work required to complete this item.

Demolish Rail Footings on Grade - Payment shall be made at the unit price bid
per lineal foot in the Proposal Schedule. Such payment shall include demolition
and disposal of the rail footing, and all other incidental work required to complete
this item.

Demolish Mooring Bollards - Payment shall be made at the lump sum price bid in
the Proposal Schedule. Such payment shall include demolition and disposal of
select mooring bollards, cutting, and removing existing anchor bolts, furnishing
and installing concrete patching compound and all other incidental work required
to complete this item.

Removal and Disposal of Miscellaneous Items - Payment shall be made at the
lump sum price bid in the Proposal Schedule. Such payment shall include removal
and disposal of miscellaneous items on the concrete apron; and all other incidental
work required to complete this item.

Repair quantities listed in the Proposal Schedule are increased from actual field.
No adjustment to the unit prices listed in the Proposal Schedule will be allowed
due to difference between actual guantities and bid quantities.
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ARTICLE XI - MOBILIZATION AND DEMOBILIZATION

111 GENERAL

A. Related Documents - The General Provision of the contract, including the General
Provisions for Construction Projects (2016) and General Requirements of the
Specifications, apply to the work specified in this Section.

B. General Requirements - Section 699 of “Hawaii Standard Specifications for Road
and Bridge Construction, 2005,” are hereby incorporated into and made a part of
these specifications by reference unless otherwise modified hereinafter.

C. Mobilization - The Contractor shall mobilize and transport his construction plant
and equipment including materials and supplies for operation to the site of work,
construct temporary buildings and facilities as necessary, and assemble the
equipment at the site as soon as possible after receipt of Notice to Proceed,
subject to the provisions of the General Provisions.

D. Demobilization - The Contractor shall demobilize and transport his construction
plant and equipment including materials, supplies and temporary buildings off the
site as soon as possible after construction is completed. Demobilization shall
include all cleanup required under this contract and as directed by the Engineer.
Demobilization and final cleanup shall be completed prior to final acceptance.

E. Performance Bond

1. The Contractor shall file and pay for the performance and payment bonds
according to Section 2.24 of the General Provisions, except that the value
of the bonds shall equal one hundred percent (100%) of the amount of the
contract basic bid amount plus one hundred percent (100%) of the amount
of the extra work.

2. Payment for the Contractor’s bond premium will be made as part of
mobilization in accordance to the terms stated in Section 11.4 below.

11.2 MATERIALS (Not Applicable)

11.3 EXECUTION (Not Applicable)

114 MEASUREMENT AND PAYMENT

A. Method of Measurement

1. Mobilization shall not be measured for payment. The maximum bid
allowed for “Mobilization” is an amount not to exceed six (6) percent of
the sum of all items (excluding this item). If the proposal submitted by the
bidder indicates an amount in excess of the allowable maximum, the
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indicated amount or amounts shall be reduced to the allowable maximum;
the “Total Amount for Comparison of Bids,” in the proposal schedule
shall be adjusted to reflect any such reduction. For the purposes of
comparing bids and determining the contract price to be inserted in the
contract awarded to the bidder, if any is so awarded, the “Total Amount
for Comparison of Bids” adjusted in accordance with the foregoing shall
be used and the bidder’s proposal shall be deemed to have been submitted
for the amounts as reduced and adjusted in accordance herewith.”

2. Demobilization will not be measured for payment.
B. Basis of Payment
1. Mobilization will be paid for at the contract lump sum price under

Mobilization. Partial payment will be made as follows:

i When 2 1/2 percent of the original contract amount is earned, 50
percent of the bid amount will be paid.

ii. When 5 percent of the original contract amount is earned, 75
percent of the bid amount will be paid.

iii. When 10 percent of the original contract amount is earned, 100
percent of the bid amount will be paid.

iv. Nothing herein shall be construed to limit or preclude partial
payments otherwise provided by the contract.

11.5 PAYMENT - Payment for Mobilization and Demobilization shall be made as described
in Article X of the Specifications.
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121

ARTICLE XII - DEMOLITION AND REMOVAL WORK

GENERAL

122

A.

Work under this Article includes furnishing all labor, materials, and equipment
necessary to perform demolition and removal work at Kaumalapau Harbor.

In general, the work includes, but is not necessarily limited to, the following:
1. Demolition and removal of existing rail footings and mooring bollards.
2. Removal and disposal of miscellaneous items on the pier topside.

3. Patching areas on the concrete apron and asphalt pavement after rail
footing and mooring bollards are removed.

All work shall be in accordance with the following sections of the Standard
Specifications except as modified or supplemented herein:

Section 202 Removal of Structures and Obstructions
Section 503 Concrete Structures

Sections on Materials referenced in the above sections are hereby incorporated.

Submit proposed demolition and removal procedures to the Construction
Engineer before work is started. Procedures shall provide detailed description of
methods and equipment to be used for each operation, and sequence of operations
including tentative dates and times where demolition work will produce excessive
noise levels..

MATERIALS

123

A

Patching Compound for patching concrete pavement after crane rail removal on
the topside of the concrete pier shall be Sikacrete 211 SCC Plus by Sika, or
approved equal.

Asphalt Cold Patch for patching asphalt pavement after rail removal behind the
pier apron shall be Seaboard BOND-X High Performance Cold Patch, or
approved equal.

CONSTRUCTION METHODS

A

Demolition

1. All work shall be executed in an orderly and careful manner with due
consideration for all items to remain. The Contractor shall take

S30229
12-1



precautions to prevent unnecessary damage to items indicated to remain.
The Contractor shall repair any unnecessary damage to items indicated to
remain at no cost to the State.

Use of explosives will not be permitted.

Survey for Hazardous Areas. The Contractor shall survey the entire area
around the project site to ensure that no hazardous vapors are present. The
Contractor shall certify in writing that the project site shall be safe for hot
work and free of hazardous vapor. No open flame, hot cutting, welding, or
other hot work will be permitted without the certification.

The Contractor shall notify the Construction Engineer if existing utilities
will not be in service during demolition work.

Noise and Dust Control. The following noise and dust control measures are listed

to reduce the negative impacts to the tenants of Kaumalapau Harbor during the
construction activities.

1.

The Contractor shall coordinate with the Construction Engineer the dates
and times when demolition work will produce excessive sound levels. The
Contractor shall schedule work around tenant operations or provide other
measures to minimize noise during construction activities when required.

The Contractor shall take appropriate action to check the spread of dust
and to avoid the creation of nuisance in the surrounding area. Provide
barriers, dust screens, tarpaulins, or similar action to prevent damage to
and dust from entering the adjacent structures. Comply with all dust
regulations imposed by local air pollution agencies.

The Contractor shall obtain approval from the Construction Engineer for
proposed noise and dust control measures to be implemented during the
construction activities prior to placement.

Removal and Disposal

1.

Title of Materials. Title to all materials to be removed, except as specified
otherwise, is vested in the Contractor upon approval by the Construction
Engineer of the Contractor’s demolition and removal procedures, and
authorization to begin demolition. The State will not be responsible for the
condition or loss of, or damage to, such property after notice to proceed.

Removed material shall be disposed of away from the project site in a
lawful manner at no cost to the State. The Contractor will not be allowed
to deposit removed material into trash dumpsters owned by the State or
tenants.
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3. Remove and transport debris and rubbish in a manner that will prevent
spillage on pavements, streets, or adjacent areas. Comply with Federal,
State, and local hauling and disposal regulations.

D. Patching Voids - After crane rails have been removed, the remaining void shall be
patched. Voids on the concrete apron shall be patched with concrete patching
compound. Voids on the asphalt apron shall be patched with asphalt cold patch.
The Contractor shall follow the manufacturer’s recommendations for mixing and
placing patching materials, including application of a slurry coat to prime the
substrate if required.

E. Removal of Miscellaneous ltems

1. Various miscellaneous concrete and metal items are located behind the
concrete pile butts on the north end of the pier. The Contractor shall
remove and dispose of the miscellaneous items which are assumed to be
non-hazardous and less than 100 pounds in weight per item.

2. HIDOT-Harbors may also have additional miscellaneous items for
disposal.
3. The total volume of miscellaneous removal and disposal items including

both the items behind the butts and those provided by Harbors shall be less
than 20 cubic yards. The Contractor shall provide a 20 cubic yard
dumpster or equivalent volume in a larger dumpster.

4. All items to be disposed are assumed to not be hazardous.

12.4 PAYMENT - Payment for Demolition and Removal Work shall be made as described in
Article X of the Specifications.
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ARTICLE Xl - TEMPORARY STORMWATER POLLUTION, DUST, AND EROSION

CONTROL

13.1 DESCRIPTION - This section is required for all work, including the Contractor's storage

sites. It describes the following:

A.

A detailed site-specific Best Management Practice (BMP) Plan including
diagrams and narratives; constructing, maintaining, and repairing temporary
stormwater pollution, dust, and erosion control measures at the project site
including local material sources, work areas and access roads; removing and
disposing of waste and hazardous wastes; and control of fugitive dust (defined as
uncontrolled emission of solid airborne particulate matter from any source other
than combustion). Additionally, all projects at Honolulu and Kalaeloa Barbers
Point Harbors are subject to State of Hawaii, Department of Transportation
(HIDOT) Harbors, Storm Water Management Plan (SWMP) requirements, unless
exempted, and are subject to Harbors BMP inspections. If any requirement
conflicts with those administered by State of Hawaii, Department of Health
(HDOH), the Contractor shall follow the more stringent requirement.

Compliance with applicable federal and other state permit conditions.
Work associated with dewatering and hydrotesting activities and compliance with

conditions of the NPDES general permit coverage authorizing discharges
associated with construction activity dewatering and hydrotesting.

13.2 GENERAL REQUIREMENTS - In order to provide for the control of water pollution,
dust, and erosion arising from the construction activities of the Contractor and his
subcontractors in the performance of this contract, the work performed shall comply with
all applicable federal, state, and local laws and regulations concerning water pollution
control including, but not limited to, the following regulations:

A

rev. 6/3/2022

State of Hawaii, HDOH Hawaii Administrative Rules (HAR) Chapter 11-54 -
Water Quality Standards and Chapter 11-55 - Water Pollution Control.

For Oahu projects ONLY, HIDOT Harbors, Storm Water Management Plan.

For Oahu projects ONLY, City and County of Honolulu (CCH), Rules Relating to
Soil Erosion Standards and Guidelines.

For Oahu projects ONLY, CCH, Storm Water BMP Manual for Construction.
40 CPR Part 110, Environmental Protection Agency (EPA) Discharge of Oil.

40 CPR Part 117, EPA Determination of Reportable Quantities for Hazardous
Substances.
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40 CPR Part 261, EPA Identification and Listing of Hazardous Waste.
40 CPR Part 302, EPA Designation, Reportable Quantities, and Notification.

49 CPR Part 171, U.S. Department of Transportation Hazardous Materials
Regulations.

13.3 MATERIALS - Materials shall conform to the following when applicable:

A

Slope Drains - Slope drains may be constructed of pipe, fiber, mats, erosion
control fabric, geotextiles, rubble, Portland cement concrete, bituminous concrete,
plastic sheets, or other materials acceptable to the Construction Engineer.

Grass - Grass shall be quick growing species such as rye grass, Italian grass, or
cereal grasses. Grass shall be suitable to the area and provide a temporary cover
that will not compete later with permanent cover. Alternative grasses are
allowable if acceptable to the Construction Engineer.

Fertilizer and Soil Conditions - Fertilizer and soil conditioners shall be a standard
commercial grade acceptable to the Construction Engineer.

Silt Fences - Silt fences shall be synthetic filter fabric mounted on posts and
embedded in compacted ground in compliance with American Society for Testing
and Materials (ASTM) D6462, Standard Practice for Silt Fence Installation.

Berms - Berms shall be gravel or sand wrapped with geotextile material. Alternate
materials are allowable if acceptable to the Construction Engineer.

Alternate materials or methods to control, prevent, remove, and dispose of
pollution are allowable if acceptable to the Construction Engineer.

134 CONSTRUCTION

A

rev. 6/3/2022

Preconstruction Requirements.

1. Temporary Stormwater Pollution, Dust, and Erosion Control Meeting. The
Contractor shall be required to submit a site-specific BMP Plan to the
Construction Engineer and address all comments by the Construction
Engineer. After the Plan is accepted in writing by the Construction
Engineer, the Contractor shall schedule a meeting with the Construction
Engineer before the start of construction work to discuss the sequence of
work, and plans and proposals for water pollution, dust, and erosion
control.

2. Temporary Water Pollution, Dust, and Erosion Control Submittals. The
Contractor shall submit the site-specific BMP Plan to the Construction
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Engineer prior to the start of work for review of compliance with this
Article. A site-specific BMP Plan template is available online at
https://hidot.hawaii.gov/harbors/malamakeawakai/, under HIDOT

Harbors Construction and Post-Construction Programs — Documents

and Forms.

A. Written site-specific BMP Plan shall include the following as
applicable:

1)

2)

3)

4)

5)

6)

7)

8)

Identification of potential pollutants and their sources and
other factors that may cause water pollution, dust, and
erosion.

A list of all material and heavy equipment to be used
during construction. Vehicles and equipment shall be well
maintained and free from any type of fluid leaks.

Construction schedule.

Name(s) of specific individual(s) designated responsible for
water pollution, dust, and erosion controls on the project
site. Include home, business, and cellular telephone
numbers, fax numbers, and e-mail addresses.

Descriptions of the methods and devices used to eliminate
certain pollutants (e.g., wastewater, fuels, solvents,
detergents, toxic or hazardous substances) from discharging
into state waters and drainage systems and provide details
of BMP to be installed or utilized. Indicate approximate
dates when BMP will be installed and removed.

Description of maintenance and subsequent removal of any
erosion or siltation control devices.

Method(s) of removal and disposal of solid and regulated
hazardous wastes encountered or generated during
construction. The Contractor is advised to procure
regulated hazardous materials on an as-needed basis, as
feasible. All excess regulated hazardous materials at the
conclusion of this project shall remain the property of the
Contractor and shall be removed from HIDOT Harbors
property upon the completion of the project.

Method(s) of removing and disposing concrete and asphalt
pavement cutting slurry, concrete curing water, and hydro
demolition water.
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9)

10)

11)

12)

13)

14)

15)

Method(s) of containing, removing, and disposing of
demolition dust and debris to minimize the discharge of
these pollutants into state waters and drainage systems.

Spill kit contents and location.

Fugitive dust control, including dust from grinding,
sweeping, or brooming off operations or combination
thereof.

Method(s) of storing and handling of regulated hazardous
materials (e.g., oils, paints) and other products used for the
project. Safety Data Sheets (SDS) for all regulated
hazardous materials used during construction activities
shall be kept on-site throughout the duration of the project
and readily available upon inspection. All containers of
regulated hazardous materials should be provided with
secondary containment during storage. Regulated
hazardous materials not specifically needed in the
execution of this project shall not be brought or stored on
site. As feasible, the Contractor is encouraged to use
products that do not contain any regulated constituents. The
use of green products is encouraged.

Method(s) of concrete washout/waste control.

Method(s) of managing material stockpiles to minimize
erosion and dust.

Good housekeeping practices.

a) Minimize tracking of sediment offsite from project
entrances and exits.

b) Litter management. The Contractor shall have a
comprehensive housekeeping policy and shall
actively enforce housekeeping requirements.
Housekeeping items include, but are not limited to,
cups, cans, bottles and other forms of lightweight
litter, unattended containers of hazardous materials,
concrete debris (e.g., dust, chips, and other
sweepings), and discarded articles of disposable
Personal Protective Equipment (e.g., earplugs, dust
masks, and gloves). Employees who are specifically
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16)

tasked with housekeeping duties shall be identified
by name.

The Contractor should provide and maintain
covered waste receptacles. No construction debris
or other refuse that is generated as a result of project
activities is to be disposed in HIDOT Harbors -
owned waste receptacles.

Provide plan(s)/drawing(s) showing location of followings
when applicable:

a)

b)

Boundaries of the property and the locations where
construction activities will occur, including:

i Locations where earth-disturbing activities
will occur (noting any sequencing of
construction activities).

ii. Approximate slopes and drainage patterns
with flow arrows before and after the
construction.

iii. Locations where sediment, soil, or other
construction materials will be stockpiled.

iv. Locations of any contaminated soil or
contaminated soil stockpiles.

V. Locations of any crossings of state waters.

Vi. Designated points on the site where vehicle
will exit onto paved roads.

vii.  Locations of structures and other impervious
surfaces upon completion of construction;
and

viii.  Locations of construction support activity

areas covered by the permit.

Locations of construction support activity areas
covered by the permit.

Locations of all state waters, including wetlands and
indicate which water bodies are listed as impaired.
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d) The boundary lines of any natural buffers.

e) Topography of the site, existing vegetative cover,
and features (e.g., forest, pasture, pavement,
structures), and drainage pattern(s) of storm water
onto, over, and from the site property before and
after major grading activities.

f) Storm water discharge locations, including locations
of any storm drain inlets on-site and in the
immediate vicinity of the site to receive storm water
runoff from the project; and locations where storm
water will be discharging to state waters (including

wetlands).

9) Locations of all potential pollutant-generating
activities.

h) Locations of storm water control measures; and

1) Locations where chemicals will be used, and |
stored.

17)  Procedures for notification of appropriate facility
personnel, emergency response agencies, and regulatory
agencies where a leak, spill, or other release containing a
hazardous substance or oil in an amount equal to or in
excess of a reportable quantity established under either 40
CFR Parts 110, 117, or 302, occurs during a 24-hour
period. Contact information must be in locations that are
readily accessible and available.

18)  The Contractor shall date and sign the site-specific BMP
Plan.

The Contractor shall keep the approved Plan on-site or an easily
accessible location throughout the duration of the project.
Revisions to the Plan shall be included with the original plan.
Modify contract documents to conform to revisions. Include actual
date of installation and removal of BMP. Obtain written
acceptance by the Construction Engineer before revising BMP. An
updated Plan shall be kept on-site throughout the remainder
duration of the project.
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The Contractor shall follow guidelines in the “The City and County
of Honolulu Storm Water Best Management Practice Manual —
Construction,” (dated November 2011) in developing, installing,
and maintaining BMP for the project. Additionally, the Contractor
shall follow applicable City and County of Honolulu Rules
Relating to Water Quality for all projects at Honolulu, Kalaeloa
Barbers Point, and Kahului Harbors, and use respective Soil
Erosion Guidelines for Maui, Kauai and Hawaii County projects.
Information can be found at the respective County websites.

Construction Requirements are as follows.

1.

No work shall be allowed to begin until submittals detailed in Subsection
13.4.A.2 - Temporary Stormwater Pollution, Dust, and Erosion Control
Submittals are completed and accepted in writing by the Construction
Engineer. The Contractor shall prevent pollutants from entering state
waters. These efforts shall address areas such as those that drain to water,
are over water, or drain to storm drains in the area of the project site. The
Contractor shall design, operate, implement, and maintain the Plan to
ensure that storm water discharges associated with construction activities
will not cause or contribute to a violation of applicable state water quality
standards.

All projects at Honolulu and Kalaeloa Barbers Point Harbors are subject to
HIDOT Harbors SWMP requirements for construction at those harbors
unless the project meets a specified exemption class. The requirements
include, but are not limited to, construction site BMP initial, recurring
(i.e., every two weeks from October through March and every two months
otherwise), and final inspections at the frequencies outlined in the SWMP.
No grading or land disturbance activities are allowed until the initial BMP
inspection is completed and required BMPs are found to be properly
installed.

Address all comments received from the Construction Engineer.
Modify and resubmit plans and construction schedules to correct
conditions that develop during construction which were unforeseen during

the design and pre-construction stages.

Coordinate temporary control provisions with permanent control features
throughout the construction and post-construction period.

BMP shall be in place and operational until the construction is completed
and accepted by Harbors.
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10.

11.

12.

13.

14.

Install and maintain either or both stabilized construction entrances and
wheel washes to minimize tracking of dirt and mud onto roadways.
Restrict traffic to stabilized construction areas only. Clean dirt, mud, or
other material tracked onto the road immediately. Modify stabilized
construction entrances to prevent mud from being tracked onto roadways.

Chemicals may be used as soil stabilizers for either or both erosion and
dust control if acceptable to the Construction Engineer.

Cover exposed surface of materials completely with tarpaulin or similar
device when transporting aggregate, soil, excavated material or material
that may be a source of fugitive dust.

Cleanup and remove any pollutant that can be attributed to the Contractor.

Install or modify BMP due to change in the Contractor's means and
methods, or for omitted condition that should have been allowed for in the
accepted site-specific BMP Plan or a BMP that replaces an accepted site-
specific BMP that is not satisfactorily performing.

Properly maintain BMP.

Remove, replace, or relocate any BMP that must be removed, replaced, or
relocated due to potential or actual flooding, or potential danger or damage
to the project or public.

The Contractor's designated representative specified in Subsection
13.4.A.2.a.4) shall address any BMP concerns brought up by the
Construction Engineer within 24 hours of notification, including weekends
and holidays. Should the Contractor fail to satisfactorily address these
concerns, the Construction Engineer reserves the right to employ outside
assistance or use the Construction Engineer's own labor forces to provide
necessary corrective measures. The Construction Engineer will charge the
Contractor such incurred costs plus any associated project engineering
costs. The Construction Engineer will make appropriate deductions from
the Contractor's monthly progress estimate. Failure to apply BMP shall
result in either or both the establishment and increase in the amount of
retainage due to unsatisfactory progress or withholding of monthly
progress payment. Continued failure to apply BMP may result in one or
more of the following: the Contractor being fully responsible for all
additional costs incurred by HIDOT Harbors including any fines levied by
HDOH, suspension of the Contract, or cancellation of the Contract.

C. Hydrotesting Activities. If work includes removing, relocation or installing
waterlines, and the Contractor elects to flush waterline or discharge hydrotesting
effluent into state waters or drainage systems, obtain a Notice of General Permit

rev. 6/3/2022
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Coverage (NGPC) authorizing discharges associated with hydrotesting waters
from the HDOH Clean Water Branch (CWB). If a permit is required, prepare and
submit permit application (CWB-Notice of Intent (NOI) Form F) to the HDOH
CWB.

Do not begin hydrotesting activities until the HDOH CWB has issued a NGPC.
Hydrotesting operations shall be in accordance with conditions in the NGPC.
Submit a copy of the NPDES Hydrotesting Waters Application and Permit to the
Construction Engineer.

Dewatering Activities. If excavation of backfilling operations requires
dewatering, and the Contractor elects to discharge dewatering effluent into state
waters or existing drainage systems, obtain an NGPC authorizing discharges
associated with construction activity dewatering from the HDOH CWB. If a
permit is required, prepare and submit permit application (CWB-NOI Form G) to
the HDOH CWB.

Do not begin dewatering activities until the HDOH-CWB has issued an NGPC.
Conduct dewatering operations in accordance with the conditions in the NGPC.
Submit a copy of the NPDES Dewatering Application and Permit to the
Construction Engineer.

13.5 PAYMENT - Payment for Temporary Stormwater Pollution, Dust and Erosion Control

will not be measured and paid for separately but shall be considered incidental to the
items in the Proposal Schedule.

No progress payment will be authorized until the Construction Engineer accepts in
writing the site-specific BMP Plan or when the Contractor fails to maintain the project
site in accordance with the accepted BMP Plan.

The Contractor shall reimburse the State of Hawaii within 30-days for the full amount of
all outstanding costs incurred by the State of Hawaii for all citations or fines received as a
result of the Contractor's non-compliance with regulations.

rev. 6/3/2022
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ARTICLE X1V - PROJECT PHOTOGRAPHS

Photograph 1: Partial Project Site

Photograph 2: Typical Rail Footing to be Demlished and Removed.
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‘Phtograp 3: Rail Footings on Grade to be Demolished and Removed
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Photo 4: Bollard at Approx. DM 200 to be Demolished and Removed
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" Photo 6: Two Bollards at Approx DM 385 to be Demollshed and Removed
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Photograph 8: Coh'cretenFootmg &'Railing' to be Demolished and Removed.
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Requirements of Chapter 104, HRS
Wages and Hours of Employees on Public Works Law

Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB).

Rate of Wages for Laborers and Mechanics

e  Minimum prevailing wages (basic hourly rate plus fringe benefits), as determined by the Director of Labor and Industrial
Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the
job site. [8104-2(a), (b), Hawaii Revised Statutes (HRS)]

o If the Director of Labor determines that prevailing wages have increased during the performance of a public works contract,
the rate of pay of laborers and mechanics shall be raised accordingly. [8104-2(a) and (b), HRS; §12-22-3(d) Hawaii
Administrative Rules (HAR)]

Overtime

e Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any
other day shall be paid overtime compensation at not less than one and one-half times the basic hourly rate plus the cost of
fringe benefits for all hours worked. If the Director of Labor determines that a prevailing wage is defined by a collective
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement
[§8104-1, 104-2(c), HRS; §12-22-4.1, HAR]

Weekly Pay

e Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or
rebate, except for legal deductions, within five working days after the cutoff date. [8104-2(d), HRS]

Posting of Wage Rate Schedules

e  Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a
prominent and easily accessible place at the job site. A copy of the entire wage rate schedule shall be given to each laborer
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement.
[8104-2(d), HRS]

Withholding of Accrued Payments

o If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics
employed by the contractor or subcontractor on the job site any difference between the wages required by the public works
contract or specifications and the wages received. [8104-2(e), HRS]

Certified Weekly Payrolls and Payroll Records

o Acertified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR]

e The contractor is responsible for the submission of certified copies of the payrolls of all subcontractors. The certification
shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the

laborer or mechanic performed. [8104-3(a), HRS; §12-22-10, HAR]

e Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction.
The records shall contain: [8104-3(b), HRS; §12-22-10, HAR]

o the name and home address of each employee e daily and weekly hours worked

o the last four digits of social security number o weekly straight time and overtime earnings
e acopy of the apprentice's registration with DLIR e amount and type of deductions

o the employee's correct classification o total net wages paid

o rate of pay (basic hourly rate + fringe benefits) e date of payment

o itemized list of fringe benefits paid

e Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations
(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job.
[88104-3(c), 104-22(a), HRS; §12-22-10, HAR]

1-
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Termination of Work on Failure to Pay Wages

If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor
has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or
overtime compensation have not been paid. The contracting agency may complete this work by contract or otherwise, and
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred. [8104-4, HRS]

Apprentices

Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered
with the DLIR. In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or
recognized as a USDOL nationally approved apprenticeship program by the DLIR, Workforce Development Division,
(808) 586-8877, and the apprentice must be individually registered by name with the DLIR. [812-22-6(1) and (2), HAR]

The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as
the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the
apprenticeship standards registered with or recognized by the DLIR. A registered or recognized apprentice receiving the
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement. [812-22-6(3),
HAR]

Enforcement

To ensure compliance with the law, DLIR and the contracting agency will conduct investigations of contractors and
subcontractors. If a contractor or subcontractor violates the law, the penalties are: [§104-24, HRS]

= First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater.

= Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater.

= Third Violation  Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000,
whichever is greater; and
Suspension from doing any new work on any public work of a governmental contracting agency for
three years.

= A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and
a third violation if it occurs within three years of the second notification of violation. [§104-24, HRS; 8§12-22-25(b), HAR]

= Suspension: For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages
or penalties until all wages and penalties are paid in full. For a third violation, the department shall penalize and suspend the
contractor as described above, except that if the contractor continues to violate the law, then the department shall
immediately suspend the contractor for a mandatory three years. The contractor shall remain suspended until all
wages and penalties are paid in full. [88104-24, 104-25, HRS]

Suspension: Any contractor who fails to make payroll records accessible or provide requested information within 10 days,
or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in
Section 104-22(b) and 104-25(a)(3), HRS. [§104-3(c), HRS; §12-22-26, HAR]

If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the
delay has ceased. Interference or delay includes failure to provide requested records or information within ten days, failure
to allow employees to be interviewed during working hours on the job, and falsification of payroll records. The department
shall assess a penalty of $10,000 per project, and $1,000 per day thereafter, for interference or delay. [8104-22(b), HRS;
§12-22-26, HAR]

Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104,
HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or
subcontractor for noncompliance with the requirements of this chapter. [8104-2(f), HRS]

For additional information, visit the department’s website at http://labor.hawaii.gov/wsd
or contact any of the following DLIR offices:

EPL.EER Oahu (Wage Standards Division)........c.cccceeevrvrriernnnne (808) 586-8777

- Hawaii 1S1and ..o (808) 974-6464

< Maui and Kauai ............cccccrnrcnnicsesc s (808) 243-5322
2-
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STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

HONOLULU, HAWAII

PROPOSAL



PROPOSAL TO THE
STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

PROJECT:

PROJECT NO.:

COMPLETION TIME:

LIQUIDATED DAMAGES:

PROJECT MANAGER:

ELECTRONIC SUBMITTAL.:

REMOVE RAIL FOOTING ON CONCRETE APRON,
AT KAUMALAPAU HARBOR, LANAI, HAWAII

S30229

TWO HUNDRED TEN (210) calendar days from the date
indicated in the Notice to Proceed from the Department.

ONE HUNDRED FIFTY DOLLARS ($150.00) for each
and every calendar day which the Contractor has delayed
the completion of this project.

NAME: JAMES MILLER

DEPARTMENT OF TRANSPORTATION, HARBORS
HALE AWA KU MOKU BUILDING

ADDRESS: 79 S. NIMITZ HWY, HONOLULU HI, 96813
PHONE NO.: (808) 587-1871

EMAIL: JAMES.B.MILLER@HAWAII.GOV

Bidders shall submit and upload the complete proposal to
H1ePRO prior to the bid opening date and time. Any
additional support documents explicitly designated as
confidential and/or proprietary shall be uploaded as a
separate file to HIePRO. Bidders shall refer to SPECIAL
PROVISIONS 2.8 PREPARATION AND DELIVERY OF
BID for complete details. FAILURE TO UPLOAD THE
COMPLETE PROPOSAL TO HIEPRO SHALL BE
GROUNDS FOR REJECTION OF THE BID.

$30229
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Director of Transportation
869 Punchbowl Street

Honolulu,

Dear Sir:

Hawaii 96813

The undersigned Bidder declares the following:

1.

It has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with this proposal.

. It has not been assisted or represented on this matter by any individual

who has, in a State capacity, been involved in the subject matter of this
contract within the past two years.

It has not and will not, either directly or indirectly offered or given a gratuity
(i.e. an entertainment or gift) to any State or County employee to obtain a
contract or favorable treatment under a contract.

The undersigned Bidder further agrees to the following:

1.

If this proposal is accepted, it shall execute a contract with the Department
to provide all necessary labor, machinery, tools, equipment, apparatus and
any other means of construction, to do all the work and to furnish all the
materials specified in the contract in the manner and within the time therein
prescribed in the contract, and that it shall accept in full payment therefore
the sum of the unit and/or lump sum prices as set forth in the attached
proposal schedule for the actual quantities of work performed and
materials furnished and furnish satisfactory security in accordance with
Section 103D-324, Hawaii Revised Statutes, within 10 days after the award
of the contract or within such time as the Director of Transportation may
allow after the undersigned has received the contract documents for
execution, and is fully aware that non-compliance with the aforementioned
terms will result in the forfeiture of the full amount of the bid guarantee
required under Section 103D-323, Hawaii Revised Statutes.

That the quantities given in the attached proposal schedule are
approximate only and are intended principally to serve as a guide in
determining and comparing the bids.

That the Department does not either expressly or by implication, agree that
the actual amount of work will correspond therewith, but reserves the right
to increase or decrease the amount of any class or portion of the work, or
to omit portions of the work, as may be deemed necessary or advisable by
the Director of Transportation, and that all increased or decreased
quantities of work shall be performed at the unit prices set forth in the
attached proposal schedule except as provided for in the specifications.

AIR-HAR
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4. In case of a discrepancy between unit prices and the totals in said
Proposal Schedule, the unit prices shall prevail.

5. Agrees to begin work within 10 working days after the date of notification to
commence with the work, which date is in the notice to proceed, and shall
finish the entire project within the time prescribed.

6. The Director of Transportation reserves the right to reject any or all bids
and to waive any defects when in the Director’s opinion such rejections or
waiver will be for the best interest of the public.

The Bidder acknowledges receipt of and certifies that it has completely examined the
following listed items: the Hawaii Department of Transportation, Air and Water
Transportation Facilities Division General Provisions for Construction Projects dated
2016, the Notice to Bidders, the Special Provisions, if any, the Technical Provisions,
the Proposal, the Contract and Bond Forms, and the Project Plans.

In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is

accompanied with a bid security in the amount of 5% of the total amount bid, in the
form checked below. (Check applicable bid security submitted with bid.)

Surety Bid Bond (Use standard form),

Cash,

Cashier’'s Check,

Certified Check, or

(Fill in other acceptable security.)

AIR-HAR
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The undersigned Bidder acknowledges receipt of any addendum issued by the
Department by recording in the space below the date of receipt.

Addendum No. 1 Addendum No. 3

Addendum No. 2 Addendum No. 4

In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned as
Bidder, has listed the name of each person or firm, who will be engaged by the
Bidder on the project as a Subcontractor or Joint Contractor and the nature of work to
be done by each. The Bidder must adequately and unambiguously disclose the
unique nature and scope of the work to be performed by each Subcontractor or Joint
Contractor. For each listed firm, the Bidder declares the respective firm is a
Subcontractor or Joint Contractor and is subject to evaluation as a Subcontractor or
Joint Contractor. It is understood that failure to comply with the aforementioned
requirements may be cause for rejection of the bid submitted.

Name of Subcontractor Nature and Scope of Work

Name of Joint Contractor Nature and Scope of Work

("None" or if left blank indicates no Subcontractor or Joint Contractor; if more space
is needed, attach additional sheets.)

AIR-HAR
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The undersigned hereby certifies that the bid prices contained in the attached
proposal schedule have been carefully checked and are submitted as correct and
final.

This declaration is made with the understanding that the undersigned is
subject to the penalty of perjury under the laws of the United States and is in violation
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of
the Hawaii Revised Statutes, for knowingly rendering a false declaration.

Bidder (Company Name)

By

Authorized Signature

Print Name and Title

Business Address

Business Telephone Email

Date

Contact Person (If different from above)

Phone: Email:

NOTE:

If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for
the corporation. Please attach to this page current (not more than six months old) evidence of the
authority of the officer(s) to sign for the corporation.

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with
the signature(s) of the general partner(s). Please attach to this page current (not more than six
months old) evidence of the authority of the partner authorized to sign for the partnership.

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above.

If signature is by an agent, other than an officer of a corporation or a partner of a partnership,
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with
the bid. Otherwise, the Department may reject the bid as irregular and unauthorized.
AIR-HAR
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PREFERENCES

Bidders agree that preferences shall be taken into consideration to determine the low bidder in
accordance with said Sections and the rules promulgated, however, the award of contract will be
in the amount of the bid offered exclusive of any preferences.

A. HAWAII PRODUCTS PREFERENCE

In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii Products
Preference shall not apply to solicitations for public works construction. Therefore, the Hawaii
Products Preference shall not apply to this project.

B. APPRENTICESHIP PROGRAMS PREFERENCE

Apprentice Programs preference shall not apply to this proposal.

C. RECYCLED PRODUCT PREFERENCE

Recycled product preference shall not apply to this proposal.

530229 8/11/2022
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REMOVE RAIL FOOTINGS ON CONCRETE APRON,

KAUMALAPAU HARBOR,

LANAI, HAWAII
S30229
PROPOSAL SCHEDULE
Item Item S\S;)rzz)t( Unit Unit Price Amount Bid
No. Description (a) y (b) (axDb)
Mobilization
(Not to exceed 6% sum of Lump
1 all Items, excluding this Sum LS. LS. $
Item)
Demolish Rail Footings on
2 Concrete Pier 1,200 LF. $ $
Demolish Rail Footings on
3 Asphalt Pavement 150 LF | % 3
Demolish Rail Footings on
4 Grade 40 LF. |$ $
5 Demolish Mooring Bollards L.S. L.S. L.S. $
5 Rem_oval and Disposal of Ls. Ls. Ls. $
Miscellaneous Items
TOTAL AMOUNT FOR COMPARISON OFBIDS ..................... $
NOTES:

1. Bids shall include all Federal, State, County and other applicable taxes and fees.

2. The TOTAL AMOUNT FOR COMPARISON OF BIDS shall be used to determine the
lowest responsible bidder.

3. Bidders shall complete all unit prices and amounts. Failure to do so shall be grounds for
rejection of bid.

$30229
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10.

If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall
govern.

Bidders shall submit and upload the complete proposal to HIePRO prior to the bid
opening date and time. Proposals received after said due date and time shall not be
considered. Any additional support documents explicitly designated as confidential
and/or proprietary shall be uploaded as a separate file to HIePRO. Do not include
confidential and/or proprietary documents with the proposal. The record of each bidder
and respective bid shall be open to public inspection. Original (wet ink, hard copy)
proposal documents are not required to be submitted. Contract award shall be based on
evaluation of proposals submitted and uploaded to HIePRO.

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE
GROUNDS FOR REJECTION OF THE BID.

If there is a conflict between the specification document and the HIePRO solicitation, the
specifications shall govern and control, unless otherwise specified.

Bids will be evaluated on the basis of the TOTAL AMOUNT FOR COMPARISON OF
BIDS. If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS is less than, or
approximately equal to the funds available for this project, an award will be made to the
lowest responsible bidder.

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds
available for this project, the State reserves the right to negotiate with the lowest
responsible bidder as permitted under Section 103D-302, Hawaii Revised Statutes, as
amended, to reduce the scope of work and award a contract.

Submission of Proposal is a warranty that the bidder has made an examination of the
project site and is fully aware of all conditions to be encountered in performing the work
and the requirements of the plans and specifications.

No additional compensation will be paid by the State for losses, including overhead and
profit, resulting from reduced scope of work.

Contract time shall remain the same whether or not the overall scope of work is
decreased.

$30229
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SURETY BID BOND

Bond No.

KNOW TO ALL BY THESE PRESENTS:

That we,

(full name or legal title of offeror)
as Offeror, hereinafter called the Principal, and

(name of bonding company)
as Surety, hereinafter called Surety, a corporation authorized to transact business as a
Surety in the State of Hawaii, are held and firmly bound unto

(State/county entity)
as Owner, hereinafter called Owner, in the penal sum of

(required amount of bid security)
Dollars ($ ), lawful money of the United States of America,
for the payment of which sum well and truly to be made, the said Principal and the said
Surety bind ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

WHEREAS:
The Principal has submitted an offer for

(project by number and brief description)

NOW, THEREFORE:

The condition of this obligation is such that if the Owner shall reject said offer, or in
the alternate, accept the offer of the Principal and the Principal shall enter into a contract
with the Owner in accordance with the terms of such offer, and give such bond or bonds
as may be specified in the solicitation or Contract Documents with good and sufficient
surety for the faithful performance of such Contract and for the prompt payment of labor
and material furnished in the prosecution thereof as specified in the solicitation then this
obligation shall be null and void, otherwise to remain in full force and effect.

Signed this day of ,

Name of Principal (Offeror) (Seal)

Signature

Title

Name of Surety (Seal)

Signature

Title

BB-1 r11/17/98



STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HONOLULU, HAWAII

SAMPLE FORMS

Contents
Sample Contract
Performance Bond (Surety)
Performance Bond
Labor and Material Payment Bond (Surety)
Labor and Material Payment Bond
Chapter 104, HRS Compliance Certificate

Certification of Compliance for Employment of State Residents, Act 192, SLH 2011



CONTRACT

THIS AGREEMENT, made this day of , by and between

the STATE OF HAWALII, by its Director of Transportation, hereinafter referred to as “STATE”,

and «CONTRACTOR», «STATE_OF _INCORPORATON», whose business/post office address

is kKADDRESSy, hereinafter referred to as CONTRACTOR™;

WITNESSETH: That for and in consideration of the payments hereinafter mentioned, the
CONTRACTOR hereby covenants and agrees with the STATE to complete in place, furnish and pay

for all labor and materials necessary for “«PROJECT NAME AND _ NO»”, or such a part thereof as

shall be required by the STATE, the total amount of which labor, material and construction shall be
computed at the unit and/or lump sum prices set forth in the attached proposal schedule and shall be

the sum of «BASIC»----DOLLARS ($«BASIC NUMERIC») as follows:

TOTAL AMOUNT FOR COMPARISON OF BIDS..................... $«BASIC_ NUMERIC»



which sum shall be provided from State funds, all in accordance with the specifications, the
special provisions, if any, the notice to bidders, the instructions to bidders, the proposal and plans
for «PROJECT NO_ ONLY», and any supplements thereto, on file in the office of the Director
of Transportation. These documents, together with all alterations, amendments, and additions
thereto and deductions therefrom, are attached hereto or incorporated herein by reference and
made a part of this contract.

The CONTRACTOR hereby covenants and agrees to complete such construction within
«WORKING DAYS» from the date indicated in the Notice to Proceed from the State subject,
however, to such extensions as may be provided for in writing under the specifications.

For and in consideration of the covenants, undertakings and agreements of the
CONTRACTOR herein set forth and upon the full and faithful performance thereof by the
CONTRACTOR, the STATE hereby agrees to pay the CONTRACTOR the sum of

«BASIC»---DOLLARS ($«BASIC_NUMERIC») in lawful money, but not more than such part

of the same as is actually earned according to the STATE’s determination of the actual quantities
of work performed and materials furnished by the CONTRACTOR at the unit or lump sum
prices set forth in the attached proposal schedule. Such payment, including any extras, shall be
made, subject to such additions or deductions hereto or hereafter made in the manner and at the
time prescribed in the specifications and this contract.

An additional sum of «kEXTRAS»-----DOLLARS ($«EXTRA_NUMERICy) is hereby

provided for extra work.

K-2



All words used herein in the singular shall extend to and include the plural. All words
used in the plural shall extend to and include the singular. The use of any gender shall extend to
and include all genders.

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly

executed the day and year first above written.

STATE OF HAWAII

Director of Transportation

«CONTRACTOR» (Seal)

Signature

Print name

Print Title

Date



PERFORMANCE BOND (SURETY)
(6/21/07)

KNOW TO ALL BY THESE PRESENTS:

That ,
(Full Legal Name and Street Address of Contractor)

as Contractor, hereinafter called Principal, and

(Name and Street Address of Bonding Company)
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a

surety in the State of Hawaii, are held and firmly bound unto the ,
(State/County Entity)

its successors and assigns, hereinafter called Obligee, in the amount of

DOLLARS ($ ), to which payment Principal and Surety bind themselves,
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the above-bound Principal has signed a Contract with Obligee on
, for the following project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part
hereof.

NOW THEREFORE, the condition of this obligation is such that:
If the Principal shall promptly and faithfully perform, and fully complete the Contract in

strict accordance with the terms of the Contract as said Contract may be modified or amended
from time to time; then this obligation shall be void; otherwise to remain in full force and effect.



Surety to this Bond hereby stipulates and agrees that no changes, extensions of time,
alterations, or additions to the terms of the Contract, including the work to be performed
thereunder, and the specifications or drawings accompanying same, shall in any way affect its
obligation on this bond, and it does hereby waive notice of any such changes, extensions of
time, alterations, or additions, and agrees that they shall become part of the Contract.

In the event of Default by the Principal, of the obligations under the Contract, then after
written Notice of Default from the Obligee to the Surety and the Principal and subject to the
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work
to be performed under the Contract and complete such work, or pay moneys to the Obligee in
satisfaction of the surety's performance obligation on this bond.

Signed this day of ,
(Seal)
Name of Principal (Contractor)
*
Signature
Title
(Seal)

Name of Surety

Signature

Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY A NOTARY PUBLIC



PERFORMANCE BOND

KNOW TO ALL BY THESE PRESENTS:

That we,

(full legal name and street address of Contractor)

as Contractor, hereinafter called Contractor, is held and firmly bound unto the

(State/County entity)

its successors and assigns, as Obligee, hereinafter called Obligee, in the amount

DOLLARS $ ).

(Dollar amount of Contract)

lawful money of the United States of America, for the payment of which to the said Obligee, well
and fruly to be made, Contractor binds itself, its heir, executors, administrators, successors and
assigns, firmly by these presents. Said amount is evidenced by:

O
O

O

Legal Tender;

Share Cerlificate unconditionally assigned to or made payable at sight to

Description:
Cerlificate of Deposit, No. ,dated issued
by drawn on

a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the
National Credit Union Administration, payable at sight or unconditionally assigned fo

Cashier's Check No. ., dated
drawn on a
bank, savings institution or credit union insured by the Federal Deposit Insurance
Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

Teller's Check No. . dated
drawn on a
bank, savings institution or credit union insured by the Federal Deposit Insurance
Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

Treasurer's Check No. , dated
drawn on a
bank, savings institution or credit union insured by the Federal Deposit Insurance
Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

Official Check No. , dated
drawn on

bank, savings institution or credit union insured by the Federal Deposit Insuronce
Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

Certified Check No. , dated
accepted by a bank, savings institution or credit union insured by the Federal Deposit
Insurance Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to :

PB-1 r11/17/98



WHEREAS:

The Contractor has by written agreement dated entered into a
contract with Obligee for the following Project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part
hereof.

NOW THEREFORE,

The Condition of this obligation is such that, if Contractor shall promptly and faithfully perform
the Contract in accordance with, in all respects, the stipulations, agreements, covenants and
conditions of the Contract as it now exists or may be modified according to its terms, and shall
deliver the Project to the Obligee, or toits successors or assigns, fully completed as in the Contract
specified and free from dll liens and claims and without further cost, expense or charge to the
Cbligee, its officers, agents, successors or assigns, free and harmless from all suits or actions of every
nature and kind which may be brought for or on account of any injury or damage, direct orindirect,
arising or growing out of the doing of said work or the repair or maintenance thereof or the manner
of doing the same or the neglect of the Contractor or its agents or servants or the improper
performance of the Contract by the Contractor or its agents or servants or from any other cause,
then this obligation shall be void; otherwise it shall be and remain in full force and effect.

AND IT1S HEREBY STIPULATED AND AGREED that suit on this bond may be brought before a court
of competent jurisdiction without a jury, and that the sum or sums specified in the said Contract as
liguidated damages, if any, shall be forfeited to the Obligee, its successors or assigns, in the event of
a breach of any, or all, or any part of, covenants, agreements, conditions, or stipulations contained
in the Contract or in this bond in accordance with the terms thereof.

The amount of this bond may be reduced by and to the extent of any payment or payments
made in good faith hereunder.

Signed and sealed this day of

(Seal)
Name of Contractor

Signature*

Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY A NOTARY PUBLIC

PB-2 r11/17/98



LABOR AND MATERIAL PAYMENT BOND (SURETY)
(6/21/07)
KNOW TO ALL BY THESE PRESENTS:

That :
(Full Legal Name and Street Address of Contractor)

as Contractor, hereinafter called Principal, and

(Name and Street Address of Bonding Company)
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety
in the State of Hawaii, are held and firmly bound unto the

(State/County Entity)

its successors and assigns, hereinafter called Obligee, in the amount of

Dollars ($ ), to which payment Principal and Surety bind themselves,
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the above-bound Principal has signed Contract with the Obligee on
for the following project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part
hereof.

NOW THEREFORE, the condition of this obligation is such that if the Principal shall
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials
supplied to the Principal for use in the performance of the Contract, then this obligation shall be
void; otherwise to remain in full force and effect.

1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of
time, alterations, or additions to the terms of the Contract, including the work to be performed
thereunder, and the specifications or drawings accompanying same, shall in any way affect its
obligation on this bond, and it does hereby waive notice of any such changes, extensions of
time, alterations, or additions, and agrees that they shall become part of the Contract.

2. A "Claimant” shall be defined herein as any person who has furnished labor or materials
to the Principal for the work provided in the Contract.



Every Claimant who has not been paid amounts due for labor and materials furnished for
work provided in the Contract may institute an action against the Principal and its Surety on this
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes,
and have the rights and claims adjudicated in the action, and judgment rendered thereon;
subject to the Obligee's priority on this bond. If the full amount of the liability of the Surety on
this bond is insufficient to pay the full amount of the claims, then after paying the full amount
due the Obligee, the remainder shall be distributed pro rata among the claimants.

Signed this day of ,

(Seal)
Name of Principal (Contractor)
*
Signature
Title
(Seal)

Name of Surety

Signature

Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY A NOTARY PUBLIC



LABOR AND MATERIAL PAYMENT BOND

KNOW TO ALL BY THESE PRESENTS:

That we,

(full legal name and street address of Contractor)

as Contractor, hereinafter called Contractor, is held and firmly bound unto

(State/County entity)
its successors and assigns, as Obligee, hereinafter called Obligee, in the amount

DOLLARS (S

{Dollar amount of Contract)

tawful money of the United States of America, for the payment of which to the said Obligee, well and truly
to be made, Contractor binds itself, its heir, executors, administrators, successors and assigns, firmly by
these presents. Said amount is evidenced by:

[ Legal Tender;

[] share Certificate unconditionally assigned to or made payable at sight
to

Description:

O certificate of Deposit, No. , dated issued

by drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

2

L] Cashier's Check No. , dated drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

’

[0 Teller's Check No. , dated drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

3

0 Treasurer's Check No. , dated drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

]

[0 official Check No. , dated drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

b

[0 certified Check No. , dated
accepted by a bank, savings institution or credit union insured by the Federal Deposit Insurance
Corporation or the National Credit Union Administration, payable at sight or unconditionally
assigned to ;

LB-1 r11/17/98



WHEREAS:

The Contractor has by written agreement dated
entered into a contract with Obligee for the following Project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part hereof.
NOW THEREFORE,

The condition of this obligation is such that, if Contractor shall promptly and faithfully perform the
Contract in accordance with, in all respects, the stipulations, agreements, covenants and conditions of the
Contract as it now exists or may be modified according to its terms, free from all liens and claims and
without further cost, expense or charge to the Obligee, its officers, agents, successors or assigns, free and
harmless from all suits or actions of every nature and kind which may be brought for or on account of any
injury or damage, direct or indirect, arising or growing out of the doing of said work or the repair or
maintenance thereof or the manner of doing the same or the neglect of the Contractor or its agents or
servants or the improper performance of the Contract by the Contractor or its agents or servants or from
any other cause, then this obligation shall be void; otherwise it shall be and remain in full force and effect.

AND IT IS HEREBY STIPULATED AND AGREED that suit on this bond may be brought before a court of
competent jurisdiction without a jury, and that the sum or sums specified in the said Contract as liquidated
damages, if any, shall be forfeited to the Obligee, its successors or assigns, in the event of a breach of any,
or all, or any part of, covenants, agreements, conditions, or stipulations contained in the Contract or in this
bond in accordance with the terms thereof.

AND IT IS HEREBY STIPULATED AND AGREED that this bond shall inure to the benefit of any and all
persons entitled to file claims for labor performed or materials furnished in said work so as to give any and
all such persons a right of action as contemplated by Sections 103D-324(d) and 103D-324(e), Hawaii Revised
Statutes.

The amount of this bond may be reduced by and to the extent of any payment or payments made in
good faith hereunder, inclusive of the payments of mechanics' liens which may be filed of record against
the Project, whether or not claim for the amount of such lien be presented under and against this bond..

Signed this day of
(Seal)
Name of Contractor
Signature*
ALL SIGNATURES MUST BE ACKNOWLEDGED BY A Title

NOTARY PUBLIC
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CHAPTER 104, HRS COMPLIANCE CERTIFICATE

The undersigned bidder does hereby certify to the following:
1. Individuals engaged in the performance of the contract on the job site shall be
paid:
A. Not less than the wages that the director of labor and industrial relations
shall have determined to be prevailing for corresponding classes of laborers and
mechanics employed on public works projects; and
B. Overtime compensation at one and one-half times the basic hourly rate
plus fringe benefits for hours worked on Saturday, Sunday, or a legal holiday of
the State or in excess of eight hours on any other day.
2. All applicable laws of the federal and state governments relating to workers’
compensation, unemployment compensation, payment of wages, and safety shall be fully
complied with.

DATED at Honolulu, Hawaii, this day of , 20

«CONTRACTOR»
Name of Corporation, Partnership, or Individual

Signature and Title of Signer

Notary Seal Notary Seal
NOTARY ACKNOWLEDGEMENT NOTARY CERTIFICATION
Subscribed and sworn before me this Doc. Date: #Pages:
(_jay of Notary Name: Circuit
Notary signature Doc. Description:
Notary public, State of
My Commission Expires: Notary signature

Date




PROVISIONS TO BE INCLUDED IN

CONSTRUCTION PROCUREMENT SOLICITATIONS

Definitions for terms used in HRS Chapter 103B as amended by Act 192, SLH 2011:

a.

b.

“Contract” means contracts for construction under 103D, HRS.

“Contractor” has the same meaning as in Section 103D-104, HRS, provided that
“contractor” includes a subcontractor where applicable.

“Construction” has the same meaning as in Section 103D-104, HRS.

“General Contractor” means any person having a construction contract with a
governmental body.

“Procurement Officer” has the same meaning as in Section 103D-104, HRS.
“Resident” means a person who is physically present in the State of Hawaii at

the time the person claims to have established the person’s domicile in the State
of Hawai‘i and shows the person’s intent is to make Hawai‘i the person’s

primary residence.

“Shortage trade” means a construction trade in which there is a shortage of
Hawai‘i residents qualified to work in the trade as determined by the
Department of Labor and Industrial Relations.

HRS Chapter 103B as amended by Act 192, SLH 201 1-Employment of State Residents

Requirements:

a.

A Contractor awarded a contract shall ensure that Hawai‘i residents comprise
not less than 80% of the workforce employed to perform the contract work on
the project. The 80% requirement shall be determined by dividing the total
number of hours worked on the contract by Hawai‘i residents, by the total
number of hours worked on the contract by all employees of the Contractor in -
the performance of the contract. The hours worked by any Subcontractor of the
Contractor shall count towards the calculation for this section, The hours
worked by employees within shortage trades, as determined by the Department
of Labor and Industrial Relations (DLIR), shall not be included in the
calculation for this section.

Page 1 of 3
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Prior to award of a contract, an Offeror/Bidder may withdraw an offer/bid
without penalty if the Offeror/Bidder finds that it is uynable to comply with HRS
Chapter 103B as amended by Act 192, SLH 2011.

Prior to starting any construction work, the Contractor shall submit the
subcontract dollar amount for each of its Subcontractors.

The requirements of this section shall apply to any subcontract of $50,000 or
more in connection with the Contractor; that is, such Subcontractors must also
ensure that Hawai‘i residents comprise not less than 80% of the Subcontractor’s
workforce used to perform the subcontract.

The Contractor and any Subcontractor whose subcontract is $50,000 or more
shall comply with the requirements of HRS Chapter 103B as amended by Act
192, SLH 2011.

1) Certification of compliance shall be made in writing under oath by an
officer of the General Contractor and applicable Subcontractors and
submitted with the final payment request.

2) The certification of compliance shall be made under oath by an officer of
the company by completing a “Certification of Compliance for
Employment of State Residents” form and executing the Certificate
before a licensed notary public.

3 In addition to the certification of compliance as indicated above, the
Contractor and Subcontractors shall maintain records such as certified
payrolls for Jaborers and mechanics who performed work at the site and
time sheets for all other employees who performed work on the project.
These records shall include the names, addresses and number of hours
worked on the project by all employees of the Contractor and
Subcontractor who performed work on the project to validate compliance
with HRS Chapter 103B as amended by Act 192, SLH 2011, The
Contractor and Subcontractors shall retain these records and provide
access to the State for a minimum period of four (4) years after the final
payment, except that if any litigation, claim, negotiation, investigation,
audit or other action involving the records has been started before the
expiration of the four-year period, the Contractor and Subcontractors
shall retain the records until completion of the action and resolution of
all issues that arise from it, or until the end of the four-year period,
whichever occurs later. Furthermore, it shall be the Contractor’s
responsibility to enforce compliance with this provision by any
Subcontractor.
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f. A General Contractor or applicable Subcontractor who fails to comply with this
section shall be subject to any of the following sanctions:

1) With respect to the General Contractor, withholding of payment on the
contract until the Contractor or its Subcontractor complies with HRS
Chapter 103B as amended by Act 192, SLH 2011.

2) Proceedings for debarment or suspension of the Contractor or
Subcontractor under Hawai‘i Revised Statues §103D-702.

Conflict with Federal Law: This section shall not apply if the application of this section
is in conflict with any federal law, or if the application of this section will disqualify the
State from receiving Federal funds or aid.
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CERTIFICATION OF COMPLIANCE
FOR

EMPLOYMENT OF STATE RESIDENTS
HRS CHAPTER 1038, AS AMENDED BY ACT 192, SLH 2011

Project Title:

Agency Project No:

Contract No.:

As reqﬁired by Hawai‘i Revised Statutes Chapter103B, as amended by Act 192, Session Laws
of Hawaii 2011-Employment of State Residents on Construction Procurement Contracts, I

hereby certify under oath, that I am an officer of , and
{Name of Contractor or Subcontractor Company)

for the Project Confract indicated above, was in
: (Name of Contractor or Subcontractor Company)

compliance with HRS Chapter 103B, as amended by Act 192, SLH 2011, by employing a
workforce of which not less than eighty percent are Hawai'i residents, as calculated according
to the formula in the solicitation, to perform this Contract.

[0 I am an officer of the Contractor for this
contract.

[1 ¥ am an officer of a Subcontractor for this

contract,
CORPORATE _ SEAL

(Name of Company)

(Signature})

(Print Name)

(Print Title)

Subscribecf and sworn to me before this Doc. Date: # of Pages 1* Circuit
day of , 2011, Notary Name:

Doc. Description:

Notary Public, 1* Circuit, State of Hawai‘i -
My commission expires:

Notary Signature Date
NOTARY CERTIFICATION
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