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NOTICE TO BIDDERS
Hawaii Revised Statutes (HRS),
Chapter 103D

The receiving of bids for HONOLULU HARBOR, PIER 10, SUBSTRUCTURE
REPAIRS, OAHU, HAWALII, JOB S10955, will begin as of the HIePRO Release Date.
Bidders shall register and submit complete bids through HIePRO only. Refer to the following
HIePRO link for important information on Vendor Registration:

https://hiepro.echawaii.gov/welcome.html.

The solicitation plans, specifications, proposal, and additional documents designated or
incorporated by reference shall be available in HIePRO.

HIePRO OFFER DUE DATE & TIME is June 18, 2026, at 2:00 p.m., Hawaii Standard

Time (HST). Bidders shall submit and upload the complete proposal to HIePRO prior to

the offer due date and time. Proposals received after said due date and time shall not be

considered. Any additional support documents explicitly designated as confidential and/or

proprietary shall be uploaded as a separate file to HIePRO. Bidders shall not include
confidential and/or proprietary documents as part of their proposal. The record of each

bidder and their respective proposal shall be open to public inspection. FAILURE TO

UPLOAD THE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION.
The scope of work consists of repairing spalls and delaminations on the substructure at
Pier 10 at Honolulu Harbor, Oahu, Hawaii. The estimated cost of construction is between
$5,500,000 to $6,500,000.
To be eligible for award, bidders shall possess a valid State of Hawaii General

Engineering Contractor’s “A” license at the time of bidding.




The Hawaii Department of Transportation, Air and Water Transportation Facilities
Division, 2016 GENERAL PROVISIONS FOR CONSTRUCTION PROJECTS, applicable to

this project are available on the internet at: http://hidot.hawaii.gov/administration/con/.

A virtual pre-bid conference is scheduled for May 27, 2026, at 10:00 a.m., HST.
Interested bidders shall contact Branden Sumida, Project Manager, directly at
branden.sumida@hawaii.gov, no later than one (1) working days prior to the scheduled pre-bid
conference to receive the meeting invitation. All prospective bidders and/or their respective
representatives are encouraged to attend, however, attendance is not mandatory. All information
presented at the pre-bid conference shall be provided for clarification and information only. Any
amendments to the solicitation shall be made by formal addendum and posted in HIePRO.

All Request for Information (RFI) questions and Substitution Requests shall be submitted

in HIePRO no later than June 1, 2026, at 2:00 p.m., HST. RFI questions received after the

stated deadline shall not be addressed. Substitution Requests received after the stated deadline
shall not be considered. Verbal RFI(s) shall not receive a response. All responses to RFI
questions shall be provided for clarification and information only and issued by formal
addendum. Any amendments to the solicitation shall be made by formal addendum and posted
in HIePRO.

If there is a conflict between the solicitation and information stated in the pre-bid
conference, the meeting minutes, and/or the responses to RFI questions, the solicitation shall
govern and control, unless as amended by formal addendum.

Apprenticeship Preference. A five percent bid adjustment for bidders that are parties to

apprenticeship agreements pursuant to HRS § 103-55.6 is applicable to this project.



Employment of State Residents on Construction Procurement Contracts. Compliance

with HRS §103B-3 is a requirement for this project whereby a minimum of 80 percent of the
bidder’s work force on this project must consist of Hawaii residents.

Campaign Contributions by State and County Contractors. Contractors are hereby

notified of the applicability of HRS § 11-355 which states that campaign contributions are
prohibited from specified State or County government contractors during the term of the contract
if the contractors are paid with funds appropriated by a legislative body. For more information,
contact the Campaign Spending Commission at (808) 586-0285.

Protests. Any protest of this solicitation shall be submitted in writing to the Director of
Transportation, in accordance with HRS § 103D-701 and Hawaii Administrative Rules § 3-126.

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing
Executive Order 11246, as amended, shall be complied with on this project.

The U.S. Department of Transportation Regulation entitled “Nondiscrimination in
Federally Assisted Programs of the U.S. Department of Transportation™, Title 49, Code of
Federal Regulations (CFR), Part 21, is applicable to this project. Bidders are hereby notified that
the Department of Transportation shall affirmatively ensure that the contract entered into
pursuant to this advertisement shall be awarded to the lowest responsible bidder without
discrimination on the grounds of race, color, national origin, or sex (as directed by
23 CFR, Part 200).

For additional information, contact Branden Sumida, Project Manager, by email at

branden.sumida@hawaii.gov.



The State reserves the right to reject any or all proposals and to waive any defects in said

proposals in the best interest of the public.

DRéANALEE K. KALILI

Deputy Director of Transportation for Harbors

HIePRO RELEASE DATE: May 19, 2026
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INSTRUCTIONS FOR CONTRACTOR'’S LICENSING

"A" general engineering contractors and "B" general building contractors are
reminded that due to the Hawaii Supreme Court’s January 28, 2002 decision in Okada
Trucking Co., L.td. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are
prohibited from undertaking any work, solely or as part of a larger project, which would
require the general contractor to act as a specialty contractor in any area where the
general contractor has no license. Although the "A" and "B" contractor may still bid on
and act as the "prime" contractor on an "A" or "B" project (See, HRS § 444-7 for the
definitions of an "A" and "B" project.), respectively, the "A" and "B" contractor may only
perform work in the areas in which they have the appropriate contractor’s license (4n "A"
or "B" contractor obtains "C" specialty contractor’s licenses either on its own, or
automatically under HAR § 16-77-32.). The remaining work must be performed by
appropriately licensed entities. It is the sole responsibility of the contractor to review the
requirements of this project and determine the appropriate licenses that are required to
complete the project.

HAI
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STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

HONOLULU, HAWAII

SPECIAL PROVISIONS




SPECIAL PROVISIONS

The General Provision is amended as follows:

A. ARTICLE I - TERMS, ABBREVIATIONS, AND DEFINITIONS

1.

Section 1.3 Definitions: The definition for “Subcontractor” is amended by deleting it
and replacing it with the following:

“Subcontractor — An individual, partnership, firm, corporation, or joint venture, or
other legal entity, as licensed or required to be licensed under Chapter 444, Hawaii
Revised Statutes, as amended, which enters into an agreement with the Contractor to
perform a portion of the work.”

Section 1.3 Definitions: The definition for “Proposal (or Bid)” is amended by deleting
it and replacing with the following:

“PROPOSAL (OR BID) - The offer of a Bidder, on the prescribed HDOT form,
submitted by the Bidder in response to a solicitation request, to perform the work
required by the proposed contract documents, for the price quoted and within the time
allotted.”

Add the following to Section 1.3 Definitions.
“HAWAII ePROCUREMENT SYSTEM (HIePRO) - The State of Hawaii
eProcurement System for issuing solicitations, receiving proposals and responses, and

issuing notices of award.”

B. ARTICLE II - STANDARD PROVISIONS FOR COMPETITIVE SEALED BIDS AND

AWARDS

1.

2.7 Request for Substitution of Specified Materials and Equipment Before Bid
Opening is amended as follows:

a. The last sentence in the first paragraph (line 147 to 152) be replaced with the
following:
“Where a bidder intends to use a material or equipment of an unspecified brand,
make, or model, the bidder must submit a request to the Department for review
and approval at the earliest date possible. As specified in the Notice to Bidders, all
requests shall be posted as a question in HIePRO under the “Question and
Answer” tab. Supporting documents for specific request shall be emailed to the
Project Manager specified in the Notice to Bidders. Request must be posted in
HIePRO and supporting documents received by the Project Manager no later than
seventeen (17) calendar days before the bid opening date.”
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b. The first sentence in the second paragraph (line 154 to 156) shall be replaced with
the following:

“It shall be the responsibility of the bidder to submit sufficient evidence based
upon which a determination can be made by the Department that the alternate
brand is a qualified equivalent.”

2. 2.8 Preparation and Delivery of Bid is amended as follows: Last paragraph (line 189
to 192) shall be replaced with the following:

“Bidders shall submit and upload the complete proposal to HIePRO prior to the
bid opening date and time. Proposals received after said due date and time shall
not be considered. Any additional support documents explicitly designated as
confidential and/or proprietary shall be uploaded as a separate file to HIePRO.
Do not include confidential and/or proprietary documents with the proposal.
The record of each bidder and respective bid shall be open to public inspection.
Original (wet ink, hard copy) proposal documents are not required to be

submitted. Contract award shall be based on evaluation of proposals submitted
and uploaded to HIePRO.

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL
BE GROUNDS FOR REJECTION OF THE BID.

If there is a conflict between the specification document and the HIePRO solicitation,
the specifications shall govern and control, unless otherwise specified.”

3. 2.11 Bid Security is amended by deleting (a) and replacing it with:

“(a) Unless directed otherwise in the invitation for bids, each bid shall be
accompanied by bid security which is intended to protect the Department against the
failure or refusal of a bidder to execute the contract for the work bid or to supply the
required performance and payment bonds. Bid security shall be in an amount equal to
at least five percent of the base bid and additive alternates. Bid security shall be in
one of the following forms:

(1) A deposit of legal tender;

(2) A valid surety bid bond, underwritten by a company licensed to issue
bonds in the State of Hawaii, in the form and composed, substantially,
with the same language as provided herewith and signed by both parties;
or

(3) A certificate of deposit; credit union share certificate; or cashier’s,
treasurer’s, teller’s, or official check drawn by or a certified check
accepted by a bank, savings institution, or credit union insured by the
Federal Deposit Insurance Corporation (FDIC) or the National Credit
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Union Administration (NCUA) and payable at sight or unconditionally
assigned to the Department. These instruments may be utilized only to a
maximum of one hundred thousand dollars ($100,000.00). If the required
amount totals over one hundred thousand dollars ($100,000.00), more than
one instrument not exceeding one hundred thousand dollars ($100,000.00)
each and issued by different financial institutions shall be accepted.

If bidder elects options (1) or (3) above for its bid security, said bid security shall
be in its original form and shall be submitted before the bid deadline to the
Contract Office, Department of Transportation, Alilaimoku Hale, 869
Punchbowl Street, Room 103, Honolulu, Hawaii 96813. Original surety bid
bonds do not need to be submitted to the Contracts Office. Bidders are reminded
that a copy of its surety bid bond shall be included with its bid submitted and
uploaded to HIePRO.”

4. 2.12 Pre-Opening Modification or Withdrawal of Bids is amended by deleting 2.12
Pre-Opening Modification or Withdrawal of Bids in its entirety and replacing it with
the following:

“2.12 PRE-OPENING MODIFICATION OF WITHDRAWAL OF BIDS. Bids may
be modified or withdrawn prior to the bid opening date and time. Withdrawal or
revision of proposal shall be completed and submitted and uploaded to HIePRO prior
to the bid opening date and time.”

5. 2.14 Public Opening of Bids is amended by deleting 2.14 Public Opening of Bids in
its entirety.

6. 2.20 Bid Evaluation and Award is amended by replacing 2.20(a) and 2.20(b) with the
following:

“(a)  The award shall be made to the lowest, responsive, responsible bidder within
120 days after bid opening and shall be based on the criteria set forth in the invitation
for bids. The Department may request the bidders to allow the Department to
consider the bids for the issuance of an award beyond the 120 day period. Agreement
to such an extension must be made by a bidder in writing. Only bidders who have
agreed to such an extension will be eligible for the award. No response to request
shall mean bidder shall no longer be eligible for award.

(b) No bid shall be withdrawn or corrected for a period of 120 days after bid
opening except for a mistake as described in this article; however, a bidder may
withdraw a bid without penalty anytime prior to award of the contract if it finds it is
unable to comply with the provisions regarding the employment of State of Hawaii
residents as described in Section 7.2 and 103B-3, H.R.S.”

C. ARTICLE VII - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC
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1. 7.1 Insurance Requirements is amended by deleting paragraph “(b)(4) Builder’s Risk
for All Work™ in its entirety.
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STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION
HONOLULU, HAWAII

SPECIFICATIONS

PART I

GENERAL PROVISIONS

The Hawaii Department of Transportation AIR and WATER Transportation Facilities Division
General Provisions for Construction Projects dated 2016 is not physically included in these
specifications. The General Provisions are available at

http://hidot.hawaii.gov/administration/con/
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ARTICLE X - PROJECT DESCRIPTION

10.1 GENERAL - The work to be done under this project includes furnishing of all labor,
materials and equipment necessary to repair substructure spalls and delaminations at Pier 10 at
Honolulu Harbor, Oahu, Hawaii.

Bidders are advised to examine the existing conditions at the project site to familiarize
themselves with the nature and extent of work involved. Appointments may be made with the
State Harbors Maintenance Engineer for clarification of the work involved and the character and
quality of materials specified.

10.2 SCOPE OF WORK - The work to be done includes, but is not necessarily limited to, the
following major items of work:

A. Mobilization and demobilization.

B Providing a detailed site specific Best Management Practices (BMP) Plan.
C. Repair of spalls and delaminations on the concrete substructure.

D Coating of concrete repairs on the pier underside with an epoxy coating.

10.3 CONTRACT DRAWINGS — The location and size of the repair areas shown on the plan
are approximate and are included for bidding purposes only. All structures and portions of
structures shown on the plan are existing unless specifically noted. Existing conditions shown are
based on the best available information. No guarantee is given that they are more than
approximately correct.

10.4 WORK SCHEDULE - The work schedule and assignment of storage area(s) shall be
discussed and coordinated with the Harbors Oahu District Manager and the Construction
Engineer and shall be subject to their written approval. The Contractor shall turn in a work
schedule two (2) weeks prior to actual construction for approval by the Harbors Oahu District
Manager and the Construction Engineer. The Contractor shall be responsible for maintaining the
work and storage areas in neat and orderly condition.

Shipping and dock activities by tenants/users will take precedence over the Contractor’s
activities. Vessels call at various days of the week. An approximate vessel schedule for
the project area can be found at hawaii.portcall.com. The exact scheduling of the work and
restrictions on the Contractor’s activities will be established at the pre-construction
meeting.

Bidders shall assume work shall be performed during the cruise vessel off-season
approximately between May and September.
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Phasing and careful coordination of the work will be required to allow continuous use of
the project location and adjacent areas. The Contractor shall be responsible for
coordination with all tenants/users of the area and the Harbors District Operations Staff on
a daily basis regarding scheduling of all work at no additional cost to the State.

The Contractor shall phase the work to maintain a travel lane at all times through the
project site.

The Contractor shall coordinate its work so as to minimize interference with the pier operations.
All work shall be scheduled to minimize interference with any operations in the project area.
Weekend and night work may be required.

The exact scheduling and sequencing of the work and restrictions on the Contractor’s operation
while working at the project site will be established at the pre-construction meeting. The
Contractor shall attend the pre-construction meeting to coordinate its work with others and shall
complete all work within the work schedule.

10.5 LIABILITY AND RESPONSIBILITY - The Contractor shall provide, erect and maintain
warning signs, lights, barricades, fences, watchmen and/or other means as necessary to prevent
unauthorized persons from wandering onto the job site where they may suffer injury or create a
hazard to the construction operations or the work in progress. The Contractor shall also take all
reasonable precautions for safety in its operations and to prevent injury to its employees and to
others at the job site.

The Contractor shall be responsible for any and all damages to harbor and adjacent facilities
caused by its operations and negligence. The Contractor shall, at its own expense, make prompt
restitution for damages to the facilities caused by its operations or negligence. The Contractor
shall hold the State harmless from all claims for loss or injury.

The Contractor shall remove defective work and replace the required work at no cost to the State.

The Contractor SHALL verify existing conditions in the field prior to ordering any materials.
The existing conditions are based on the best available information. The Contractor shall make
no claim for extra compensation should actual existing conditions differ from those shown on the
plans.

Hawaii One Call. The Contractor shall comply with the Hawaii One Call law, HRS Section
269E-4. This includes, but is not limited to, coordination with the Hawaii One Call Center
(HOCC) for any work involving excavation at least five (5) working days but not more than
twenty-eight (28) calendar days prior to commencing excavation. The Contractor shall provide to
HOCC a description of the excavation site that may include the county, place, address and
measurements as needed. HOCC contact information: telephone 811; website
http://www.digsafelyhawaii.com.
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10.6 BEST MANAGEMENT PRACTICES (BMPs) - The Contractor must follow standard best
management practices for air pollution, water pollution, noise and solid waste control, as
required by Federal, State and County regulations, to protect the environment from the effects of
construction activity, including prohibiting any construction debris or other deleterious materials
to fall, flow or otherwise enter harbor waters.

The Contractor shall submit a site specific BMP plan to the Harbors Construction Engineer for
review and comment before work begins. The plan shall satisfy the requirements of ARTICLE
XII - TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL. This plan
shall describe and detail the methods and procedures to be used to prevent air and water
pollution, including preventing any materials, wastes, and debris from entering any adjacent
storm drain system and the harbor to the satisfaction of the Harbors Construction Engineer. The
Contractor shall revise the BMP plan — at no additional cost to the State - should it be determined
by the Harbors Construction Engineer that the plan is insufficient to prevent pollution.

10.7 PERMITS - The Contractor will require permits for all welding and burning operations.
The Contractor shall obtain the required work permit from the Harbors Oahu District Manager.

A Building Permit from City and County of Honolulu will not be required for this
project.

10.8 SUBMITTALS - The Contractor shall submit for review one (1) copy of the following
items in PDF format.

A. Best Management Practices (BMP) Plan including removal of hazardous material in
accordance with Article XII of these Technical Specifications.

B. Health and Safety Plan
Pre-Construction Survey.

D. Concrete Repair Work as required by Article XIII of these specifications.

1. Concrete Mix Design for Repairs

2. Patching Compound for Form and Pour Repairs

3. Patching Compound for Vertical Surface and Underside Repairs
4. Reinforcing Steel

5. Reinforcing Steel Anti-Corrosion Coating

6. Epoxy for Grouting of Dowels

7. Curing Compound
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10.9 STANDARD SPECIFICATIONS - The term "Standard Specifications" as used in these
Technical Specifications, shall mean the Hawaii Standard Specifications for Road and Bridge
Construction, State of Hawaii, Department of Transportation, Highways Division, 2005.

10.10 AS BUILT DRAWINGS - The Contractor shall keep one (1) set of drawings at the job
site and make all field changes thereon. After completion of the project, a PDF/A format digital
file marked up with all the field changes shall be submitted to the Construction Engineer.

10.11 HARBOR SECURITY - The Contractor shall submit required documentation of all
Contractor and subcontractor’s employees, their representatives, suppliers, manufacturers, and
alike, and of all necessary vehicles needing access to the project site to the Harbors Construction
Engineer and Oahu District Manager before starting work on the project. The documentation
will include the following:

A. Authorized personnel’s first name, middle initial(s), and last name by company
name.

B. Vehicle(s) license plate number(s) by company name.

C. The Contractor may be directed to use a specified entrance to enter and exit the

harbor. Upon every entry, each employee must present and possess a photo
identification (ID) card.

D. All Contractor’s and sub-contractor’s employees, their representatives, suppliers,
manufacturers, and authorized personnel needing access to the project site shall
wear their photo ID card at all times.

E. Contractor’s vehicles must be identified with a company logo and will be subject
to search. Any employee’s personal belongings will also be subject to search.

F. If the Contractor wishes to remove any fencing or open any locked gates, they
shall coordinate with and request approval from the Harbors Construction
Engineer and Oahu District Manager. If approval is granted, the Contractor shall
then be responsible for securing open fencing or gate(s) immediately after
entering, or posting security personnel to monitor ingress and egress. Inspections
of vehicles and equipment moving through the access points will be done in
accordance with current MARSEC level and directives.

G. If security personnel are required, the Contractor shall hire the same contract
security that provides service to the State of Hawaii, Department of
Transportation, Harbors. In the event that the security contract for Harbors
changes, Contractor must hire the new security contractor.

H. By the end of each day, the Contractor shall re-erect and restore all
fencing/barrier/perimeter security measures to the satisfaction of the Harbors
Construction Engineer and the Oahu District Manager. Electricity and lighting
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shall also be restored and in satisfactory working order, to no less than pre-
construction conditions, by the end of each day, to the satisfaction of the Harbors
Construction Engineer and Oahu District Manager.

L Under no circumstances shall perimeter security be compromised. If determined
by the State, and solely by the State, that the contractor has left the project site in
a condition that compromises security of the harbor, the State reserves the right to
make the necessary arrangements to provide and enhance perimeter security,
including restoration of electrical power and lighting, at the sole expense of the
Contractor.

J. At times, the maritime security level for the State of Hawaii and/or the general
color-coded security level for State of Hawaii may be temporarily elevated. In
these events, the contractor may be prohibited to access the project site and may
be required to stop work as directed by either the Harbors Construction Engineer
or Oahu District Manager. The Department of Transportation, Harbors will
consider impacts to the work and schedule as a result of prolonged work
stoppages.

K. Maritime Security Awareness training is mandatory for all personnel entering the
Harbor facility. The Contractor shall be responsible to ensure all of its
employees, representatives, subcontractors, vendors, and all alike, requiring
access to the harbor area for this project, have been trained and possess the
required maritime security card before entering the Harbor’s property. Prior to
starting work on this project, the Contractor shall provide a list of names (full
legal name) and birth dates of all employees, representatives, subcontractors,
vendors, and all alike, as well as their vehicles license number, year, make, color
and model that will be entering the project site, together with a letter attesting that
all personnel have received this training to the Harbors Oahu District Manager
and Construction Engineer. All employees, representatives, subcontractors,
vendors, and all alike, shall wear their respective company’s identification card
bearing the company’s name, the individual’s first and last name, and middle
initial(s), and a recent photograph of the individual on the front of the
identification card at all times while on Harbor’s property.

With the possible exception of Item J above, all other requirements indicated shall be considered
incidental to the project and shall be provided by the contractor at no cost to the State.

The Contractor’s personnel requiring unescorted access to secure areas of maritime facilities will
be required to obtain a Transportation Worker Identification Credential (TWIC). No escorting of
personnel is allowed. The project area has been deemed to be within a secured area. TWIC was
established by Congress through the Maritime Transportation Security Act and is administered
by the Transportation Security Administration (TSA) and U.S. Coast Guard. To obtain a TWIC,
the applicant must provide biographic and biometric information such as fingerprints, sit for a
digital photograph and successfully pass a security threat assessment conducted by TSA. The
Contractor will be responsible to obtain and pay for all costs associated in providing their
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appropriate employees with TWIC. Information regarding TWIC is available on the TSA
website at: https://www.tsa.gov/for-industry/twic.

10.12 COMPLETION TIME - All work for this project shall be completed within the specified
time period as listed on page P-1 of the Proposal. The number of days shall commence on the
issuance of the notice to proceed. The intent of the contract is to provide for the construction
final acceptance of the work described by the contract documents at the accepted bid price and
within the time established by the contract. The Contractor has the duty to furnish all labor,
materials, equipment, tools, transportation, incidentals, and supplies and to determine the means,
methods and schedules required to complete the work in accordance with the contract
documents.

Unless otherwise directed by the Construction Engineer in writing, the Contractor shall not
commence with physical construction without sufficient materials and equipment available at the
project site for either continuous construction until completion, or completion of a specified
portion of the work.

10.13 PAYMENT - Payment shall be made as specified below. Such payment shall include
furnishing all labor, material, equipment and other expenses required to complete each item in
accordance with the plans and specifications.

Item 1 — Mobilization (Not to exceed 6% sum of all Items, excluding this Item). Payment shall
be made at the lump sum price bid in the Proposal Schedule. Such payment described in Article
XI of these Specifications shall include setting up all plant equipment and materials at the job
site, providing temporary barricades as required for Harbor operations during construction, and
all other incidental work required to complete this item.

Item 2 — Installation, Maintenance, Monitoring, and Removal of BMP. Payment shall be made
at the lump sum price bid in the Proposal Schedule. Such payment described in Article XII of
these Specifications shall include providing, installing, maintaining, monitoring and removing
measures required for BMP’s regarding substructure or other work associated with the project as
described in Article XII, and all other incidental work required to complete this item.

Item 3 — Additional Noise, Water Pollution, Dust, and Erosion Control. Payment shall be made
for additional noise, water pollution, dust, and erosion control measures beyond those described
in Article XII, including those to accommodate requests by Aloha Tower tenants and HPU, on a
force account basis as described in the Proposal Schedule. Such payment shall include
providing, installing, and subsequent removal of additional noise, water pollution, dust, and
erosion control measures not described in Article XII, and all other incidental work required to
complete this item. The amount may be more or less than the estimated amount shown in the
proposal.

Item 4 — Pre-Construction Survey. Payment shall be made at the lump sum price bid in the
Proposal Schedule. Such payment shall include sounding all concrete within the project area,
delineating all spalled and delaminated areas, numbering the spalled areas per type of repair,
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including with the submittals a list of the assessed repairs, and all other incidental work required
to complete this item.

Item 5 — Gunite Removal. Payment shall be made at the unit price bid in the Proposal Schedule.
Such payment shall include gunite removal and demolition work at all substructure areas not
including Item 6, hauling, and all other incidental work required to complete this item. Gunite
removal will be performed to identify spalls and delaminations in the concrete substructure
beneath that should be repaired in Items 7, 8, and 9. Payment for gunite removal for Item 6 shall
be included in that item.

Item 6 — Full Slab Replacement Repair (Type FS). Payment shall be made at the unit price bid
per square foot in the Proposal Schedule. Such payment shall include concrete/gunite removal
and demolition work, hauling, preparing repair area, cleaning effective reinforcing steel to
remain, furnishing and installing reinforcing steel, installing epoxy grouted dowels, applying
reinforcing steel coating, installing and removing formwork, placing concrete, patching core
holes and holes used to support form work, and all other incidental work required to complete
this item.

Item 7 — Slab Spall Repair (Type SR). Payment shall be made at the unit price bid per square
foot in the Proposal Schedule. Such payment shall include concrete removal work, preparing
repair area, cleaning effective reinforcing steel to remain, applying reinforcing steel coating,
installing and removing formwork, placing concrete or patching compound, patching holes used
to support form work, and all other incidental work required to complete this item. Payment for
reinforcing steel replacement shall be made in accordance with Item 10 below.

Item 8 — Beam Spall Repair (Type B or BR). Payment shall be made at the unit price bid per
square foot in the Proposal Schedule. Such payment shall include concrete removal work,
preparing repair area, cleaning effective reinforcing steel to remain, applying reinforcing steel
coating, installing and removing formwork, placing concrete or repair mortar, patching holes
used to support form work, and all other incidental work required to complete this item.
Payment for reinforcing steel replacement shall be made in accordance with Item 10 below.

Item 9 — Vertical Spall Repair (Type V or VR). Payment shall be made at the unit price bid per
square foot in the Proposal Schedule. Such payment shall include concrete removal work,
preparing repair area, cleaning effective reinforcing steel to remain, applying reinforcing steel
coating, installing and removing formwork, placing concrete or patching compound, patching
holes used to support form work, and all other incidental work required to complete this item.
Payment for reinforcing steel replacement shall be made in accordance with Item 10 below.

Item 10 — Reinforcing Steel Replacement. Payment shall be made at the unit price bid per pound
in the Proposal Schedule. Such payment shall include furnishing and installing new reinforcing
steel to be welded for Items 7, 8, and 9, welding reinforcing steel, and all other incidental work
required to complete this item.
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Item 11 — Epoxy Coating System. Payment shall be made at the unit price bid per square foot in
the Proposal Schedule. Such payment shall include surface preparation, furnishing and coating
all repaired concrete surfaces on the substructure as shown on the drawings, and all other
incidental work required to complete this item.

Preparation of photographs of repairs will not be paid for directly but shall be considered
incidental to the various contract items.

Repair quantities listed in the Proposal Schedule are increased from actual field quantities to
account for growth in repair areas and additional repairs not shown in plans. Additional repairs
may be present in project limits. No adjustment to the unit prices listed in the Proposal Schedule
will be allowed due to difference between actual quantities and bid quantities.
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ARTICLE XI - MOBILIZATION AND DEMOBILIZATION

11.1 GENERAL

A. Related Documents - The General Provision of the contract, including the General
Provisions for Construction Projects (2016) and General Requirements of the
Specifications, apply to the work specified in this Section.

B. General Requirements - Section 699 of “Hawaii Standard Specifications for Road
and Bridge Construction, 2005,” are hereby incorporated into and made a part of
these specifications by reference unless otherwise modified hereinafter.

C. Mobilization - The Contractor shall mobilize and transport his construction plant
and equipment including materials and supplies for operation to the site of work,
construct temporary buildings and facilities as necessary, and assemble the
equipment at the site as soon as possible after receipt of Notice to Proceed,
subject to the provisions of the General Provisions.

D. Demobilization - The Contractor shall demobilize and transport his construction
plant and equipment including materials, supplies and temporary buildings off the
site as soon as possible after construction is completed. Demobilization shall
include all cleanup required under this contract and as directed by the Engineer.
Demobilization and final cleanup shall be completed prior to final acceptance.

11.2 MATERIALS (Not Applicable)

11.3 EXECUTION (Not Applicable)

11.4 MEASUREMENT AND PAYMENT

A. Method of Measurement

1. Mobilization shall not be measured for payment. The maximum bid
allowed for “Mobilization” is an amount not to exceed six (6) percent of
the sum of all items (excluding this item). If the proposal submitted by the
bidder indicates an amount in excess of the allowable maximum, the
indicated amount or amounts shall be reduced to the allowable maximum;
the “Total Amount for Comparison of Bids,” in the proposal schedule
shall be adjusted to reflect any such reduction. For the purposes of
comparing bids and determining the contract price to be inserted in the
contract awarded to the bidder, if any is so awarded, the “Total Amount
for Comparison of Bids” adjusted in accordance with the foregoing shall
be used and the bidder’s proposal shall be deemed to have been submitted
for the amounts as reduced and adjusted in accordance herewith.”

2. Demobilization will not be measured for payment.
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B. Basis of Payment

I. Mobilization will be paid for at the contract lump sum price under
Mobilization. Partial payment will be made as follows:

1. When 2 1/2 percent of the original contract amount is earned, 50
percent of the bid amount will be paid.

ii. When 5 percent of the original contract amount is earned, 75
percent of the bid amount will be paid.

iii. When 10 percent of the original contract amount is earned, 100
percent of the bid amount will be paid.

iv. Nothing herein shall be construed to limit or preclude partial
payments otherwise provided by the contract.

C. Payment for Mobilization shall be made as described in Article X of these
Specifications.
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ARTICLE XII - TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL
For Project NOT Subject to NPDES NOI-C Permit

12.1 DESCRIPTION - This section is required for all work, including the Contractor’s storage
sites. It describes the following:

A. A detailed site-specific Best Management Practice (BMP) Plan including
diagrams and narratives; constructing, maintaining, and repairing temporary water
pollution, dust, and erosion control measures at the project site including local
material sources, work areas and access roads; removing and disposing of wastes
and hazardous wastes; and control of fugitive dust (defined as uncontrolled
emission of solid airborne particulate matter from any source other than
combustion). Additionally, all projects at Honolulu, Kalaeloa Barbers Point, and
Kahului Harbors are subject to State of Hawaii, Department of Transportation
(HDOT) Harbors, Stormwater Management Plan (SWMP) requirements, unless
exempted, and are subject to Harbors Stormwater BMP inspections. If any
requirement conflicts with those administered by State of Hawaii, Department of
Health (HDOH), the Contractor shall follow the more stringent requirement.

B. Compliance with applicable federal and other state permit conditions.

C. Work associated with dewatering and hydrotesting activities and compliance with
conditions of the NPDES general permit coverage authorizing discharges
associated with construction activity dewatering and hydrotesting.

12.2 GENERAL REQUIREMENTS - In order to provide for the control of water pollution,
dust, and erosion arising from the construction activities of the Contractor and his subcontractors
in the performance of this contract, the work performed shall comply with all applicable federal,
state, and local laws and regulations concerning water pollution control including, but not limited
to, the following regulations:

A. State of Hawaii, HDOH, Hawaii Administrative Rules (HAR) Chapter 11-54 —
Water Quality Standards and Chapter 11-55 — Water Pollution Control.

B. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY,
HDOT Harbors, Stormwater Management Plan.

C. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY,
City and County of Honolulu (CCH), Rules Relating to Water Quality.

D. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY,
CCH, Storm Water BMP Manual for Construction.

E. 40 CFR Part 110, Environmental Protection Agency (EPA), Discharge of Oil.
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40 CFR Part 117, EPA, Determination of Reportable Quantities for Hazardous
Substances.

40 CFR Part 261, EPA, Identification and Listing of Hazardous Waste.
40 CFR Part 302, EPA, Designation, Reportable Quantities, and Notification.

49 CFR Part 171, U.S. Department of Transportation, Hazardous Materials
Regulations.

12.3 MATERIALS - Materials shall conform to the following when applicable:

A.

Slope Drains. Slope drains may be constructed of pipe, fiber, mats, erosion
control fabric, geotextiles, rubble, Portland cement concrete, bituminous concrete,
plastic sheets, or other materials acceptable to the Construction Engineer.

Grass. Grass shall be quick growing species such as rye grass, Italian grass, or
cereal grasses. Grass shall be suitable to the area and provide a temporary cover
that will not compete later with permanent cover. Alternative grasses are
allowable if acceptable to the Construction Engineer.

Fertilizer and Soil Conditions. Fertilizer and soil conditioners shall be a standard
commercial grade acceptable to the Construction Engineer.

Silt Fences. Silt fences shall be synthetic filter fabric mounted on posts and
embedded in compacted ground in compliance with American Society for Testing
and Materials (ASTM) D6462-03, Standard Practice for Silt Fence Installation.

Berms. Berms shall be gravel or sand wrapped with geotextile material.
Alternate materials are allowable if acceptable to the Construction Engineer.

Alternate materials or methods to control, prevent, remove, and dispose of
pollution are allowable if acceptable to the Construction Engineer.

12.4 CONSTRUCTION

A.

Preconstruction Requirements.

I. Temporary Stormwater Pollution, Dust, and Erosion Control Meeting.
The contractor shall be required to submit a site-specific BMP Plan to the
Construction Engineer and address all comments by the Construction
Engineer. After the Plan is accepted in writing by the Construction
Engineer, the Contractor shall schedule a meeting with the Construction
Engineer before the start of construction work to discuss the sequence of
work, and plans and proposals for stormwater pollution, dust, and erosion
control.
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Temporary Water Pollution, Dust, and Erosion Control Submittals.

The Contractor shall submit the site-specific BMP Plan to the
Construction Engineer prior to the start of work for review of compliance
with this Article. A site-specific BMP Plan template is available online at
https://hidot.hawaii.gov/harbors/malamaikeawakai/, under HDOT
Harbors Construction and Post-Construction Programs — Documents
and Forms.

a. Written site-specific BMP Plan shall include the following as
applicable:

1) Identification of potential pollutants and their sources and
other factors that may cause water pollution, dust, and
erosion.

2) A list of all material and heavy equipment to be used

during construction. Vehicles and equipment shall be well
maintained and free from any type of fluid leaks.

3) Construction schedule.

4) Name(s) of specific individual(s) designated responsible for
water pollution, dust and erosion controls on the project
site. Include home, business, and cellular telephone
numbers, fax numbers, and e-mail addresses.

5) Descriptions of the methods and devices used to eliminate
certain pollutants (e.g., wastewater, fuels, solvents,
detergents, toxic or hazardous substances) from discharging
into state waters and drainage systems, and provide details
of BMP(s) to be installed or utilized. Indicate approximate
dates when BMP(s) will be installed and removed.

6) Description of maintenance and subsequent removal of
BMPC(s).

7) Method(s) of removal and disposal of solid and regulated
hazardous wastes encountered or generated during
construction. The Contractor is advised to procure
regulated hazardous materials on an as-needed basis, as
feasible. All excess regulated hazardous materials at the
conclusion of this project shall remain the property of the
Contractor and shall be removed from HDOT Harbors
property upon the completion of the project.

8) Method(s) of removing and disposing concrete and asphalt
pavement cutting slurry, concrete curing water, and
hydrodemolition water.
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9)

10)

11)

12)

13)

14)

15)

Method(s) of containing, removing and disposing of
demolition dust and debris to minimize the discharge of
these pollutants into state waters and drainage systems.

Spill kit contents and location.

Fugitive dust control, including dust from grinding,
sweeping, or brooming off operations or combination
thereof.

Method(s) of storing and handling of regulated hazardous
materials (e.g. oils, paints) and other products used for the
project. Safety Data Sheets (SDS) for all regulated
hazardous materials used during construction activities
shall be kept on-site throughout the duration of the project
and readily available upon inspection. All containers of
regulated hazardous materials should be provided with
secondary containment during storage. Regulated
hazardous materials not specifically needed in the
execution of this project shall not be brought or stored on
site. As feasible, the Contractor is encouraged to use
products that do not contain any regulated constituents.
The use of green products is encouraged.

Method(s) of concrete washout/waste control.

Method(s) of managing material stockpiles to minimize
erosion and dust.

Good housekeeping practices.

a) Minimize tracking of sediment offsite from project
entrances and exits.

b) Litter management. The Contractor shall have a
comprehensive housekeeping policy and shall
actively enforce housekeeping requirements.
Housekeeping items include, but are not limited to,
cups, cans, bottles and other forms of lightweight
litter, unattended containers of hazardous materials,
concrete debris (e.g. dust, chips, and other
sweepings), and discarded articles of disposable
Personal Protective Equipment (e.g., earplugs, dust
masks, and gloves). Employees who are specifically
tasked with housekeeping duties shall be identified
by name.
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16)

The Contractor should provide and maintain
covered waste receptacles. No construction debris
or other refuse that is generated as a result of project
activities is to be disposed in HDOT Harbors-
owned waste receptacles.

Provide plan(s)/drawing(s) showing location of followings
when applicable:

a)

b)

d)

Boundaries of the property and the locations where
construction activities will occur, including:

1. Locations where earth-disturbing activities
will occur (noting any sequencing of
construction activities);

il. Approximate slopes and drainage patterns
with flow arrows before and after the
construction;

1ii. Locations where sediment, soil, or other

construction materials will be stockpiled;

iv. Locations of any contaminated soil or
contaminated soil stockpiles;

V. Locations of any crossings of state waters;

Vi. Designated points on the site where vehicle
will exit onto paved roads;

vii.  Locations of structures and other impervious
surfaces upon completion of construction;
and

viii.  Locations of construction support activity
areas.

Locations of all state waters, including wetlands and
indicate which water bodies are listed as impaired.

The boundary lines of any natural buffers.

Topography of the site, existing vegetative cover,
and features (e.g., forest, pasture, pavement,
structures), and drainage pattern(s) of stormwater
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17)

18)

2
h)

onto, over, and from the site property before and
after major grading activities.

Stormwater discharge locations, including locations
of any storm drain inlets on-site and in the
immediate vicinity of the site to receive stormwater
runoff from the project; and locations where
stormwater will be discharging to state waters
(including wetlands).

Locations of all potential pollutant-generating
activities.

Locations of stormwater control measures; and

Locations where chemicals will be used and stored.

Procedures for notification of appropriate facility
personnel, emergency response agencies, and regulatory
agencies where a leak, spill, or other release containing a
hazardous substance or oil in an amount equal to or in
excess of a reportable quantity established under either 40
CFR Parts 110, 117, or 302, occurs during a 24-hour
period. Contact information must be in locations that are
readily accessible and available.

The Contractor shall date and sign the site-specific BMP

Plan.

The Contractor shall keep the accepted Plan on-site or at an easily
accessible location throughout the duration of the project.
Revisions to the Plan shall be included with the original plan. The
Contractor shall obtain written acceptance from the Construction
Engineer before revising BMP. An updated Plan shall be kept on-
site throughout the remainder duration of the project.

The Contractor shall follow guidelines in the “The City and County
of Honolulu Storm Water Best Management Practice Manual —
Construction,” (dated November 2011) in developing, installing,
and maintaining BMP for the project. Additionally, the Contractor
shall follow applicable CCH Rules Relating to Water Quality for
all projects at Honolulu, Kalaeloa Barbers Point, and Kahului
Harbors, and use respective Soil Erosion Guidelines for other
Maui, Kauai and Hawaii County projects. Information can be
found at the respective County websites.
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B.

Construction Requirements are as follows.

1.

No work shall be allowed to begin until submittals detailed in Subsection
12.4.A.2 — Temporary Water Pollution, Dust, and Erosion Control
Submittals are completed and accepted in writing by the Construction
Engineer. The Contractor shall prevent pollutants from entering state
waters. These efforts shall address areas such as those that drain to water,
are over water, or drain to storm drains in the area of the project site. The
Contractor shall design, operate, implement, and maintain the Plan to
ensure that storm water discharges associated with construction activities
will not cause or contribute to a violation of applicable state water quality
standards.

All projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors are
subject to HDOT Harbors SWMP requirements for construction at those
harbors unless the project meets a specified exemption class. The
requirements include, but are not limited to, construction site BMP initial,
recurring (i.e. every two weeks from October through March and every
two months otherwise), and final inspections at the frequencies outlined in
the SWMP. No grading or land disturbance activities are allowed until the
initial BMP inspection is completed and required BMPs are found to be
properly installed.

Address all comments received from the Construction Engineer.

Modify and resubmit plans and construction schedules to correct
conditions that develop during construction which were unforeseen during
the design and pre-construction stages.

Coordinate temporary control provisions with permanent control features
throughout the construction and post-construction period.

BMP shall be in place and operational until the construction is completed
and accepted by Harbors.

Install and maintain either or both stabilized construction entrances and
wheel washes to minimize tracking of dirt and mud onto roadways.
Restrict traffic to stabilized construction areas only. Clean dirt, mud, or
other material tracked onto the road immediately. Modify stabilized
construction entrances to prevent mud from being tracked onto roadways.

Chemicals may be used as soil stabilizers for either or both erosion and
dust control if acceptable to the Construction Engineer.

Cover exposed surface of materials completely with tarpaulin or similar
device when transporting aggregate, soil, excavated material or material
that may be a source of fugitive dust.
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10. Clean up and remove any pollutant that can be attributed to the Contractor.

11.  Install or modify BMP due to change in the Contractor’s means and
methods, or for omitted condition that should have been allowed for in the
accepted site-specific BMP Plan or a BMP that replaces an accepted site-
specific BMP that is not satisfactorily performing.

12.  Properly maintain BMP.

13. Remove, replace or relocate any BMP that must be removed, replaced or
relocated due to potential or actual flooding, or potential danger or damage
to the project or public.

14. The Contractor’s designated representative specified in Subsection
12.4.A.2.a.4 shall address any BMP concerns brought up by the
Construction Engineer within 24 hours of notification, including weekends
and holidays. Should the Contractor fail to satisfactorily address these
concerns, the Construction Engineer reserves the right to employ outside
assistance or use the Construction Engineer’s own labor forces to provide
necessary corrective measures. The Construction Engineer will charge the
Contractor such incurred costs plus any associated project engineering
costs. The Construction Engineer will make appropriate deductions from
the Contractor’s monthly progress estimate. Failure to apply BMP shall
result in either or both the establishment and increase in the amount of
retainage due to unsatisfactory progress or withholding of monthly
progress payment. Continued failure to apply BMP may result in one or
more of the following: The Contractor being fully responsible for all
additional costs incurred by HDOT Harbors including any fines levied by
HDOH, suspension of the Contract, or cancellation of the Contract.

Hydrotesting Activities. If work includes removing, relocation or installing
waterlines, and the Contractor elects to flush waterline or discharge hydrotesting
effluent into state waters or drainage systems, obtain a Notice of General Permit
Coverage (NGPC) authorizing discharges associated with hydrotesting waters
from the HDOH Clean Water Branch (CWB). If a permit is required, prepare and
submit permit application (CWB-Notice of Intent (NOI) Form F) to the HDOH
CWB.

Do not begin hydrotesting activities until the HDOH CWB has issued a NGPC.
Hydrotesting operations shall be in accordance with conditions in the NGPC.
Submit a copy of the NPDES Hydrotesting Waters Application and Permit to the
Construction Engineer.

Dewatering Activities. If excavation of backfilling operations requires
dewatering, and the Contractor elects to discharge dewatering effluent into state
waters or existing drainage systems, obtain an NGPC authorizing discharges
associated with construction activity dewatering from the HDOH CWB. Ifa
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permit is required, prepare and submit permit application (CWB-NOI Form G) to
the HDOH CWB.

Do not begin dewatering activities until the HDOH-CWB has issued an NGPC.
Conduct dewatering operations in accordance with the conditions in the NGPC.
Submit a copy of the NPDES Dewatering Application and Permit to the
Construction Engineer.

12.5 MEASUREMENT

A. Installation, maintenance, monitoring, and removal of the BMP will be paid on a
lump sum basis. Measurement for payment will not apply.

B. The Construction Engineer will only measure additional water pollution, dust and
erosion control required and requested by the Construction Engineer on a force
account basis in accordance with Subsection 109.06 - Force Account Provisions
and Compensation of the “Hawaii Standard Specification for Road and Bridge
Construction, 2005."

12.6 PAYMENT — Payment for installation, maintenance, monitoring, and removal of BMP
shall be made as specified in Article X of these Specifications.

No progress payment will be authorized until the Construction Engineer accepts in writing the
site-specific BMP Plan or when the Contractor fails to maintain the project site in accordance
with the accepted BMP Plan.

The Contractor shall reimburse the State of Hawaii within 30-day for the full amount of all
outstanding costs incurred by the State of Hawaii for all citations or fines received as a result of
the Contractor’s non-compliance with regulations.
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ARTICLE XIII - CONCRETE REMOVAL WORK

13.1 GENERAL

A.

The work to be done under this Article includes, but is not necessarily limited to,
demolition and removal work at full slab replacement and spall repairs at select
locations as indicated on the plans. All material resulting from removal work
shall become property of the Contractor except as indicated or otherwise specified
and shall be removed from the project site.

In general, the work includes but is not limited to the following:

1. Cutting, chipping and removing concrete/gunite at full slab replacement
and beam spall repair areas designated on the drawings.

2. Cutting, chipping and removing concrete/gunite at all other various
substructure surfaces including slabs, beams, girders, piles, and bulkhead
walls.

3. Cutting, chipping and removing concrete at spall repair areas.

All work shall be in accordance with the following sections of the Standard
Specifications except as modified or supplemented herein:

Section 201 Clearing and Grubbing
Section 202 Removal of Structures and Obstructions

13.2 GENERAL REQUIREMENTS

A.

The provisions of Section 201 “Clearing and Grubbing” of the Standard
Specifications shall apply except as hereinafter modified.

The provisions of Section 202 “Removal of Structures and Obstructions” of the
Standard Specifications shall apply except as hereinafter modified.

Reference to “highway” in this section means “harbor facilities”.

13.3 SUBMITTALS

A.

Submit proposed demolition and removal procedures to the Harbors Construction
Engineer before work is started. Procedures shall provide for coordination with
other work in progress, a detailed description of methods and equipment to be
used for each operation, and sequence of operations.
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13.4 CONSTRUCTION METHODS

A.

Phasing of Work — The Contractor shall phase the work to minimize shutdown of
existing mooring bollards and maintaining a travel lane. An existing cleat shall
not be used when concrete repair work is performed in the bays adjacent to the
bollard. Cleats shall not be put back into use until the repair concrete has been
allowed to cure for 7 days.

Existing Facilities to be Removed. All work shall be executed in an orderly and
careful manner with due consideration for all items to remain. All work shall be
indicated and as required to complete the removal work.

Dust Control. Take appropriate action to check the spread of dust and to avoid
the creation of nuisance in the surrounding area. Provide barriers, dust screens,
tarpaulins or similar action to prevent damage to and dust from entering the shed.
Comply with all dust regulations imposed by local air pollution agencies.

Use of explosives will not be permitted.

Where pedestrian and driver safety is endangered in the area of removal work, use
traffic barricades with flashing lights.

The Contractor shall take precautions to prevent damage to items indicated to
remain. The Contractor shall repair any damage to items indicated to remain at
no cost to the State.

Contractor shall maintain all existing utilities in service and protect them against
damage during demolition operations.

13.5 DUST AND DEBRIS CONTROL

A.

Prevent the spread of dust and debris and avoid the creation of a nuisance of
hazard in the surrounding area. Do not use water if it results in hazardous or
objective conditions such as, but not limited to, flooding or pollution.

13.6 DISPOSITION OF MATERIAL

A.

Title of Materials — Title to all materials and equipment to be removed, except as
specified otherwise, is vested in the Contractor upon approval by the Director of
the Contractor’s demolition and removal procedures, and authorization by the
Director to begin demolition. The State will not be responsible for the condition
or loss of, or damage to, such property after notice to proceed.

Unsalvageable Materials — Noncombustible and combustible materials shall be
disposed of outside the limits of the project site at the Contractor’s responsibility
and expense.
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C. Removed material shall be disposed of away from the project site in a lawful
manner at no cost to the State. The Contractor will not be allowed to deposit
removed material into State waters.

D. Survey for Hazardous Areas — The Contractor shall survey the entire area around
the project site to ensure that no hazardous vapors are present. The Contractor
shall certify in writing that the project site shall be safe for hot work and free of
hazardous vapor. No open flame, hot cutting, welding or other hot work will be
permitted without the certification.

13.7 CLEANUP

A. Debris and Rubbish — Remove and transport debris and rubbish in a manner that
will prevent spillage on pavements, streets or adjacent areas.

B. Comply with Federal, State, and local hauling and disposal regulations.

13.8 PAYMENT - Payment for concrete removal work shall not be made separately but shall be
considered incidental to the items described in Article X of the Specifications.
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ARTICLE XIV — CONCRETE REPAIR WORK

14.1 GENERAL

A. Work under this Article includes furnishing all labor, materials and equipment
necessary to repair spalled concrete on the pier substructure in the project area.
Work shall be performed in phases to always maintain a travel way at Pier 10.

B. In general, the work includes, but is not necessarily limited to the following:
1. Sounding concrete to determine extent of concrete spall repairs.
2. Removal of concrete surrounding reinforcing steel in repair areas.
3. Preparing concrete repair area.
4. Replacing severely corroded reinforcing steel with replacement

reinforcing steel at spall repairs.

5. Installing new reinforcing steel.
6. Cleaning reinforcing steel and applying reinforcing steel coating.
7. Installing and removing formwork.
8. Placing concrete or patching compound.
C. All work shall be in accordance with the following sections of the Standard

Specifications except as modified or supplemented herein:
Section 503 Concrete Structures

Section 601 Structural Concrete

Section 602 Reinforcing Steel

Section 711 Concrete Curing Materials and Admixtures

Sections on Materials referenced in the above sections are hereby incorporated.

14.2 MATERIALS

A. Concrete
1. Concrete shall be Class "¢ = 5,000 psi.

2. Maximum aggregate size shall be 3/8 inches and shall be coordinated with
concrete preparation procedures for spall repairs.
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Admixture - Admixture to be used in the concrete shall be approved by the
Construction Engineer. Contractor shall strictly adhere to the manufacturer’s
recommendations regarding the use of admixtures including storage,
transportation and method of mixing.

CORTEC MCI 2005NS migrating corrosion inhibiting admixture manufactured
by Cortec Corporation, or approved equal, shall be added at the following rate and
as recommended by the manufacturer.

CORTEC MCI 2005NS: 1.5 pints per cubic yard of concrete

To combat climate change and reduce the concrete carbon footprint,
supplementary cementitious material(s) shall be used to reduce the cement content
in the concrete for this project. The following supplementary cementitious
material shall be substituted for cement by weight at the following rate and as
recommended by the concrete supplier.

Fly Ash: 20% of cement by weight

The maximum water to cementitious materials ratio shall be 0.40 and the mix
water shall be reduced as necessary to account for the admixture.

Reinforcing Steel for Weld Splicing - Reinforcing steel for weld splicing shall be
ASTM A706 Grade 60.

Reinforcing Steel - Reinforcing not to be weld spliced shall be ASTM A615
Grade 60 or ASTM A706 Grade 60.

Welds - Welding electrodes shall be low hydrogen E70.

Reinforcing Steel Anti-Corrosion Coating - Anti-corrosion coating with a
minimum 7 day open time for reinforcing steel shall be Sika Armatec 110
Epocem by Sika, or approved equal.

Epoxy Grout - Epoxy for grouting of dowels shall be SET 3G by Simpson Strong-
Tie, or approved equal.

Patching Compound for form and pour repairs shall be Sikacrete 211 SCC Plus by
Sika, or approved equal.

Patching Compound for repairing vertical and overhead repairs in lifts shall be
Sikaquick VOH with Later R by Sika, or approved equal.

Curing Compound for concrete repairs shall be acceptable to the Harbors
Construction Engineer.

Forms shall conform to Section 503.03.C “Forms” of the Standard Specifications.
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L.

Snap ties and inserts shall be plastic or stainless steel. All reinforcing steel shall
be secured with ties at all intersections with adjacent reinforcing steel.

14.3 CONSTRUCTION METHODS

A.

Concrete construction shall conform to the American Concrete Institute (ACI)
ACI 318R and ACI 546R.

Pre-Construction Survey - The Contractor shall clearly identify the bents under
the pier, sound all the concrete within the project area and delineate all the spalled
areas, numbering the spalled areas per type of repair. A list with the assessed
repairs shall be included with the submittals.

Surface preparation for spall repair work shall follow the International Concrete
Repair Institute (ICRI) Guideline No. 310.1R-2008. The sizes, locations and
types of repair work specified on the drawings are intended to be approximate
only. The actual amount and type of repair work to be done shall be determined
after completion of the removal work. Removal and surface preparation shall be
performed in the order listed below.

1. All visible loose and deteriorated concrete shall be removed with suitable
pneumatic or hand tools until only sound concrete remains.

2. Such chipped areas and adjoining areas shall be further sounded by
tapping with a light hammer. Areas emitting a hollow sound indicating
unsound and delaminated concrete with voids shall be further chipped to
sound concrete and beyond the extent of the corroded reinforcing.

3. Partially exposed reinforcing steel or steel exposed during the concrete
chipping process shall be fully exposed throughout their length within the
repair area. There shall be a minimum of 3/4 inch of clear distance
between the reinforcing steel and the chipped surface of the existing
concrete for placing patching compound or concrete.

4. The edges of the repair shall be saw-cut and chipped as necessary to attain
a minimum repair material depth of 3/4 inch and to prevent featheredge
conditions.

5. The existing concrete in the repair areas shall be chipped to approximate

rectangular dimensions to facilitate the repair work.

6. The patch area shall be cleaned of all dust and debris just prior to patching
with high pressure, oil-free compressed air with appropriate PPE’s and
containment.

Live Load Limitation
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1. Any element being repaired shall not be subjected to live loads during the
period starting from the removal of existing concrete until the repair
concrete has been allowed to cure for 7 days or obtained a minimum
compressive strength of £ ¢=4,000 psi.

2. Mooring cleats shall be shut down when spall repair work is performed in
the vicinity of the bollards. Only one cleat will be allowed to be taken out
of service at one time.

3. The repair area shall remain barricaded with barriers visible at night from
traffic during this period. The Contractor shall provide shoring for
severely spalled areas as necessary to prevent damage or collapse.

Cleaning Reinforcing Steel - All exposed concrete and reinforcing steel in the
repair area shall be needle gunned to remove all scale, loose rust, debris and other
bond-inhibiting materials. Any areas not patched more than 48 hours after
cleaning shall be recleaned.

Replacing Reinforcing Steel - All existing reinforcing bars with less than 80% of
their cross-section remaining after cleaning shall be supplemented with welded
reinforcing as shown on the plans. Replacement reinforcing steel will be
measured by the pound, complete in place. The theoretical unit weight of each
size of reinforcing bar used will be based upon Table 602.04-1 of the Standard
Specifications.

Welding Reinforcing Steel - All welding shall conform to AWS D1.4. All
existing bars to be welded with a carbon equivalent (C.E.) above 0.55 percent
shall be preheated according to the requirements set forth in AWS D1.4. If the
C.E. is unknown, maximum preheat requirements for an assumed C.E. greater
than 0.75 percent shall be used.

The Contractor shall survey the entire area around the project site to ensure that
no hazardous vapors are present. The Contractor shall certify in writing that the
project site shall be safe for hot work and free of hazardous vapor. No open
flame, hot cutting, welding or other hot work will be permitted without the
certification.

Reinforcing Steel Coating - All exposed steel shall be liberally coated with anti-
corrosion coating per manufacturer’s recommendations.

Epoxy Grouting - Blow holes completely clean of all concrete debris to allow for
adequate bonding of the epoxy. The holes shall be filled with epoxy gel before
inserting and turning the supplemental reinforcement to displace the grout.

Photographs — The Contractor shall provide digital photographs of underside spall
repairs to the Harbors Construction Engineer for their review. Photos shall be in
color and taken with a digital camera having a 6.0 mega pixel resolution or
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higher. Each photo shall be identified with the time, date, and location referenced
to the plans.

The Contractor shall provide one set of photos per 200 square feet of spall repairs.
A set of photos shall contain at least two photos for each of the procedures listed
below.

1. Existing condition of concrete repair.

2. After all removal of existing concrete has been completed, including
spalled and delaminated concrete, concrete surrounding reinforcing steel
in repair areas, and sawcut and chipped out concrete at the perimeter of the

repair.
3. After cleaning of the reinforcing steel.
4. After replacing severely corroded steel with weld spliced reinforcing steel.
5. After installing replacement reinforcing steel.
6. After applying reinforcing steel coating.
7. After formwork has been installed.
8. After forms have been removed, or concrete has cured for at least 3 days.

The photos shall be taken on the same day that the procedure has been completed
and shall clearly represent typical details of the completed procedure. The photos
shall also be emailed to the Harbors Construction Engineer on the same day that
the photos were taken. Additionally, one set of 4” x 6” sized prints shall be
delivered to the Construction Engineer at the completion of the project.

Formwork - The exact method of formwork requires the Construction Engineer’s
approval. Forms shall be designed to provide a minimum of three (3) inches of
concrete cover over all reinforcing steel, unless noted otherwise. All edges of
concrete repairs shall be chamfered and existing joints shall be maintained.

Placing Concrete - Concrete shall be placed in accordance with Section 503.03 -
“Construction” of the Standard Specifications. All repair surfaces including
forms shall be thoroughly washed with clean water and remain in a saturated
surface dry condition prior to placing concrete. Surfaces shall be clean and free
of loose and other bond-inhibiting materials. Surface-applied migrating corrosion
inhibitor shall be applied to repair surfaces as per manufacturer’s
recommendations prior to placing repair concrete. The repair concrete shall be
vibrated, rodded or tamped during placement to consolidate the pour and fill all
corners of the patch or form and beneath the reinforcing. As an alternate self-
consolidating concrete may be used. There shall be no cold joints in the field of
the repair.
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M. Patching Compound - Patching compound shall be used only to fill minor spalls
and voids and to fill minor depressions such as those caused by the installation of
expansion anchors used for formwork support. The Contractor shall follow the
manufacturer’s recommendations for mixing and placing patching compound,
including application of a slurry coat to prime the substrate and application of the
repair material in lifts.

N. Finish - Concrete finish shall be Class I - Ordinary Surface Finish. Provide
smooth finish on pier decks for all holes patched. Cementitious compound used
to patch holes shall be finished to the level of the concrete surface to match
existing elevation and composition.

0. Formwork Removal - Formwork for all repairs shall not be removed for a
minimum of 24 hours and until concrete has obtained a minimum compressive
strength of f'c = 4,000 psi.

P. Concrete Curing — Concrete repairs on the underside of the pier shall be cured a
minimum 7 days by leaving the forms in place or covering the surface with a
curing compound approved by and acceptable to the Harbors Construction
Engineer.

Q. Identifying Repairs - Identify all repair work with paint. The color and marking
for identification shall be a minimum 6 inch in height and black stenciling unless
otherwise directed by the Harbors Construction Engineer.

R. Defective Work - After forms have been removed, the repaired area shall be
tested by tapping with a hammer. Any “hollow” sound emitted shall indicate the
presence of voids and shall be sufficient cause for removal of repair work and
reconstruction. The method of repairing defects shall be subject to the approval
of the Construction Engineer. All defects shall be corrected by the Contractor at
no additional cost to the State.

14.4 PAYMENT - Payment for concrete repair work shall be made as described in Article X of
these Specifications.
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ARTICLE XV — EPOXY COATING SYSTEM

15.1 GENERAL

A.

Work to be done under this Article includes coating the repaired areas and
surfaces of the concrete slabs, beams, girders, and piles of Pier 10 as shown on the
plans in the project location, with an epoxy coating system.

Work included in this Article must be completed by a valid State of Hawaii
Specialty Contractor licensed “C-33” Painting and Decorating Contractor.
The “C-33” Painting and Decorating Contractor must be listed on page P-4
of the Proposal at the time of bidding.

15.2 MATERIALS

A.

Product shall be delivered to the site in manufacturer’s sealed containers until
ready for application. Store and dispose of solvent-based materials, and materials
used with solvent-based materials, in accordance with requirements of local
authorities having jurisdictions. The coating shall be the following:

l. High Solids Epoxy Coating — High Solids Epoxy Coating shall be
Amerlock 400 manufactured by PPG Protective and Marine Coatings or
approved equal. Color shall be off white/gray and submitted to the
Harbors Construction Engineer for approval.

15.3 SURFACE PREPARATION

A.

Project Conditions - Maintain environmental conditions (temperature, humidity,
and ventilation) within limits recommended by manufacturer for optimum results.
Do not install products under environmental conditions outside manufacturer's
absolute limits.

Surfaces to be coated shall include all repaired concrete slabs, beams, girders, pile
caps and piles down to and including the beam and girder haunch soffits on the
underside of the pier.

Preparation - Clean surfaces thoroughly prior to installation. Prepare surfaces
similar to SSPC-SP-2 or SSPC-SP-3 or using the methods recommended by the
manufacturer for achieving the best result for the substrate under the project
conditions. The surface should be dry, sound, clean and free of all dirt, oil, grease
efflorescence, dust, sax, soaps, powdery residue, form release agents, curing
compounds, laitance and other foreign matter and be structurally sound. Cleaning
may be done by steam cleaning, water blasting, sandblasting or other methods as
necessary.
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All surfaces to be coated shall be properly prepared prior to coating and shall be
inspected for approval by the Harbors Construction Engineer before coating will
be allowed. In addition, a technical representative of the coating manufacturer
shall be present to verify the surface preparation, application and dry film
thickness of the coatings.

15.4 SURFACE APPLICATION

A.

Allow repair concrete to cure a minimum of 14 days or per manufacturer’s
recommendation.

Apply two (2) coats of Amerlock 400 at a dry film thickness of 4-6 mils per coat
for a total dry film thickness of 10 mils. Coating shall be applied in a method to
ensure the material does not enter the water.

The prime coat shall be applied on the same day that the surface is prepared. It
may take more than a single application to obtain the required thickness. If a coat
requires more than a single application, it shall be done no later than the following
day.

The time interval between each coat shall be no more than 24 hours or as
recommended by the manufacturer. For intervals exceeding 24 hours, all surfaces
shall be rinsed with fresh water or tested for acceptable chloride levels by the
technical representative of the product manufacturer. Each coat shall be of a
lighter color than the later coat to be coated upon it.

Finish work shall be uniform and of approved color. The finish shall completely
cover, be smooth and be free from runs, sags, drips, waves, laps or brush marks.
Edges of coating adjoining other surfaces of materials shall be sharp and clean
without overlapping.

Coating shall be allowed to cure completely. Any marred surfaces or damages to
the coating finish shall be corrected by proper preparation and recoating.

All methods and procedures shall comply with OSHA and HIOSH requirements
and be acceptable to the Harbors Construction Engineer.

15.5 CLEAN-UP

A.

All coating, oil, etc. shall be cleaned off fenders, chains, or any portion of the pier
beyond the coating area. The Contractor shall take precautions to prevent the
coating from being applied on equipment, vehicles, or cargo in the project area.

All unused rags, waste and empty containers shall be removed from the work area
at the end of each work day and precautions shall be taken to avoid the danger of
fire.
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C. The Contractor shall maintain the job site in a neat and orderly condition during
the progress of the work. Upon completion, the Contractor shall remove all
surplus material, debris, equipment, tools, etc. belonging to it and leave the
premises in a neat and orderly condition.

15.6 PAYMENT - Payment for the epoxy coating system shall be made as specified in Article X
of these specifications.
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ARTICLE XVI - PROJECT PHOTOGRAPHS

Photo 2: Typical Slab Spall at Pier 10
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Photo 3: Typical Beam pall at Pier 10

Photo 4: Typical Girder Spall at Pier 10
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Requirements of Chapter 104, HRS
Wages and Hours of Employees on Public Works Law

Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB).

Rate of Wages for Laborers and Mechanics

e  Minimum prevailing wages (basic hourly rate plus fringe benefits), as determined by the Director of Labor and Industrial
Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the
job site. [§104-2(a), (b), Hawaii Revised Statutes (HRS)]

e Ifthe Director of Labor determines that prevailing wages have increased during the performance of a public works contract,
the rate of pay of laborers and mechanics shall be raised accordingly. [§104-2(a) and (b), HRS; §12-22-3(d) Hawaii
Administrative Rules (HAR)]

Overtime

e Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any
other day shall be paid overtime compensation at not less than one and one-half times the basic hourly rate plus the cost of
fringe benefits for all hours worked. If the Director of Labor determines that a prevailing wage is defined by a collective
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement
[§8104-1, 104-2(c), HRS; §12-22-4.1, HAR]

Weekly Pay

e Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or
rebate, except for legal deductions, within five working days after the cutoff date. [§104-2(d), HRS]

Posting of Wage Rate Schedules

e  Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a
prominent and easily accessible place at the job site. A copy of the entire wage rate schedule shall be given to each laborer
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement.
[§104-2(d), HRS]

Withholding of Accrued Payments

e If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics
employed by the contractor or subcontractor on the job site any difference between the wages required by the public works
contract or specifications and the wages received. [§104-2(e), HRS]

Certified Weekly Payrolls and Payroll Records

e A certified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR]

e The contractor is responsible for the submission of certified copies of the payrolls of all subcontractors. The certification
shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the

laborer or mechanic performed. [§104-3(a), HRS; §12-22-10, HAR]

e Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction.
The records shall contain: [§104-3(b), HRS; §12-22-10, HAR]

o the name and home address of each employee e daily and weekly hours worked

o the last four digits of social security number o weekly straight time and overtime earnings
¢ a copy of the apprentice's registration with DLIR e amount and type of deductions

o the employee's correct classification e total net wages paid

e rate of pay (basic hourly rate + fringe benefits) e date of payment

o itemized list of fringe benefits paid

e Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations
(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job.
[§§104-3(c), 104-22(a), HRS; §12-22-10, HAR]
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Termination of Work on Failure to Pay Wages

If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor
has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or
overtime compensation have not been paid. The contracting agency may complete this work by contract or otherwise, and
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred. [§104-4, HRS]

Apprentices

Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered
with the DLIR. In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or
recognized as a USDOL nationally approved apprenticeship program by the DLIR, Workforce Development Division,
(808) 586-8877, and the apprentice must be individually registered by name with the DLIR. [§12-22-6(1) and (2), HAR]

The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as
the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the
apprenticeship standards registered with or recognized by the DLIR. A registered or recognized apprentice receiving the
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement. [§12-22-6(3),
HAR]

Enforcement

To ensure compliance with the law, DLIR and the contracting agency will conduct investigations of contractors and
subcontractors. If a contractor or subcontractor violates the law, the penalties are: [§104-24, HRS]

= First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater.
= Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater.
= Third Violation  Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000,
whichever is greater; and
Suspension from doing any new work on any public work of a governmental contracting agency for
three years.

= A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and
a third violation if it occurs within three years of the second notification of violation. [§104-24, HRS; §12-22-25(b), HAR]

= Suspension: For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages
or penalties until all wages and penalties are paid in full. For a third violation, the department shall penalize and suspend the
contractor as described above, except that if the contractor continues to violate the law, then the department shall
immediately suspend the contractor for a mandatory three years. The contractor shall remain suspended until all
wages and penalties are paid in full. [§§104-24, 104-25, HRS]

Suspension: Any contractor who fails to make payroll records accessible or provide requested information within 10 days,
or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in
Section 104-22(b) and 104-25(a)(3), HRS. [§104-3(c), HRS; §12-22-26, HAR]

If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the
delay has ceased. Interference or delay includes failure to provide requested records or information within ten days, failure
to allow employees to be interviewed during working hours on the job, and falsification of payroll records. The department
shall assess a penalty of $10,000 per project, and $1,000 per day thereafter, for interference or delay. [§104-22(b), HRS;
§12-22-26, HAR]

Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104,
HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or
subcontractor for noncompliance with the requirements of this chapter. [§104-2(f), HRS]

For additional information, visit the department's website at http:/labor. hawaii.gov/wsd
or contact any of the following DLIR offices:

Oahu (Wage Standards Division) .........ccccceceeeevennene. (808) 586-8777

Hawaii Island.........cccooeoviiinnieiee e (808) 974-6464

Maui and Kauai ........cceeeeeeeeeninirieiieeeeceee e (808) 243-5322
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STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

HONOLULU, HAWAII

PROPOSAL



PROPOSAL TO THE STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION

PROJECT:

PROJECT NO.:

COMPLETION TIME:

LIQUIDATED DAMAGES:

DESIGN PROJECT MANAGER:

ELECTRONIC SUBMITTAL:

HARBORS

HONOLULU HARBOR, PIER 10, SUBSTRUCTURE
REPAIRS, OAHU, HAWAIL

S10955

THREE HUNDRED SIXTY (360) CALENDAR DAYS
from the date indicated in the Notice to Proceed from
the Department.

FOUR HUNDRED, FIFTY DOLLARS ($450.00) for
each and every calendar day which the Contractor has
delayed the completion of this project.

MR. BRANDEN SUMIDA
DEPARTMENT OF TRANSPORTATION
HARBORS

HALE AWA MOKU

79 S. NIMITZ HIGHWAY

HONOLULU, HAWAII 96813

PHONE: (808) 587-1873

EMAIL: branden.sumida@hawaii.gov

Bidders shall submit and upload the complete
proposal to HIePRO prior to the bid opening date
and time. Any additional support documents
explicitly designated as confidential and/or
proprietary shall be uploaded as a

separate file to HIePRO. Bidders shall refer to
SPECIAL PROVISIONS 2.8 PREPARATION AND
DELIVERY OF BID for complete details. FAILURE
TO UPLOAD THE COMPLETE PROPOSAL TO
HIePRO SHALL BE GROUNDS FOR REJECTION
OF THE BID.
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Director of Transportation
869 Punchbowl Street

Honolulu,

Dear Sir:

Hawaii 96813

The undersigned Bidder declares the following:

1.

It has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with this proposal.

. It has not been assisted or represented on this matter by any individual

who has, in a State capacity, been involved in the subject matter of this
contract within the past two years.

It has not and will not, either directly or indirectly offered or given a gratuity
(i.e. an entertainment or gift) to any State or County employee to obtain a
contract or favorable treatment under a contract.

The undersigned Bidder further agrees to the following:

1.

If this proposal is accepted, it shall execute a contract with the Department
to provide all necessary labor, machinery, tools, equipment, apparatus and
any other means of construction, to do all the work and to furnish all the
materials specified in the contract in the manner and within the time therein
prescribed in the contract, and that it shall accept in full payment therefore
the sum of the unit and/or lump sum prices as set forth in the attached
proposal schedule for the actual quantities of work performed and
materials furnished and furnish satisfactory security in accordance with
Section 103D-324, Hawaii Revised Statutes, within 10 days after the award
of the contract or within such time as the Director of Transportation may
allow after the undersigned has received the contract documents for
execution, and is fully aware that non-compliance with the aforementioned
terms will result in the forfeiture of the full amount of the bid guarantee
required under Section 103D-323, Hawaii Revised Statutes.

That the quantities given in the attached proposal schedule are
approximate only and are intended principally to serve as a guide in
determining and comparing the bids.

That the Department does not either expressly or by implication, agree that
the actual amount of work will correspond therewith, but reserves the right
to increase or decrease the amount of any class or portion of the work, or
to omit portions of the work, as may be deemed necessary or advisable by
the Director of Transportation, and that all increased or decreased
quantities of work shall be performed at the unit prices set forth in the
attached proposal schedule except as provided for in the specifications.
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4. In case of a discrepancy between unit prices and the totals in said
Proposal Schedule, the unit prices shall prevail.

5. Agrees to begin work within 10 working days after the date of notification to
commence with the work, which date is in the notice to proceed, and shall
finish the entire project within the time prescribed.

6. The Director of Transportation reserves the right to reject any or all bids
and to waive any defects when in the Director’s opinion such rejections or
waiver will be for the best interest of the public.

7. The undersigned Bidder further agrees to the following: Pursuant to HAR
§3-122-13(e), any contractor (including consultants) paid for services to
develop or prepare specifications or work statements shall be precluded
from submitting an offer or receiving a contract for that particular
solicitation. This includes the preparation of reports relied upon by HDOT
in the development of the project scope.

The Bidder acknowledges receipt of and certifies that it has completely examined the
following listed items: the Hawaii Department of Transportation, Air and Water
Transportation Facilities Division General Provisions for Construction Projects dated
2016, the Notice to Bidders, the Special Provisions, if any, the Technical Provisions,
the Proposal, the Contract and Bond Forms, and the Project Plans.

In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is

accompanied with a bid security in the amount of 5% of the total amount bid, in the
form checked below. (Check applicable bid security submitted with bid.)

Surety Bid Bond (Use standard form),

Cash,

Cashier’s Check,

Certified Check, or

(Fill in other acceptable security.)
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The undersigned Bidder acknowledges receipt of any addendum issued by the
Department by recording in the space below the date of receipt.

Addendum No. 1 Addendum No. 3

Addendum No. 2 Addendum No. 4

In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned
as Bidder, has listed the name of each person or firm, who will be engaged by the
Bidder on the project as a Subcontractor or Joint Contractor and the nature of work
to be done by each h Bi nambi

MMM For each Ilsted firm, the Bldder declares the
respective firm is a Subcontractor or Joint Contractor and is subject to evaluation

as a Subcontractor or Joint Contractor. It is understood that failure to comply with
the aforementioned requirements may be cause for rejection of the bid submitted.

Name of Subcontractor Nature and Scope of Work
Name of Joint Contractor Nature and Scope of Work
NOTES:

"None" or if left blank indicates no Subcontractor or Joint Contractor.
If more space is needed, attach additional sheets.
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The undersigned hereby certifies that the bid prices contained in the attached
proposal schedule have been carefully checked and are submitted as correct and
final.

This declaration is made with the understanding that the undersigned is
subject to the penalty of perjury under the laws of the United States and is in violation
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of
the Hawaii Revised Statutes, for knowingly rendering a false declaration.

Bidder (Company Name)

By

Authorized Signature

Print Name and Title

Business Address

Business Telephone

Date

Contact Person (If different from above)

Phone: Email:

NOTE:

If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for
the corporation. Please attach to this page current (not more than six months old) evidence of the
authority of the officer(s) to sign for the corporation.

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with
the signature(s) of the general partner(s). Please attach to this page current (not more than six
months old) evidence of the authority of the partner authorized to sign for the partnership.

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above.

If signature is by an agent, other than an officer of a corporation or a partner of a partnership,
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with
the bid. Otherwise, the Department may reject the bid as irregular and unauthorized.
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PREFERENCES

Bidders agree that preferences shall be taken into consideration to determine the low bidder
in accordance with said Sections and the rules promulgated, however, the award of contract
will be in the amount of the bid offered exclusive of any preferences.

A. HAWAII PRODUCTS PREFERENCE

In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii
Products Preference shall not apply to solicitations for public works construction.
Therefore, the Hawaii Products Preference shall not apply to this project.

B. APPRENTICESHIP PROGRAMS PREFERENCE

In accordance with ACT 17, SLH 2009 — Apprenticeship Program, a 5% bid
adjustment for bidders that are parties to apprenticeship agreements pursuant to Hawaii
Revised Statutes (HRS) Section 103-55.6 may be applied to the bidder's price for evaluation
purposes.

Any bidder seeking this preference must be a party to an apprenticeship agreement
registered with the Department of Labor and Industrial Relations at the time the offer is made
for each apprenticeable trade the bidder will employ to construct the public works projects for
which the offer is being made.

The bidder is responsible for complying with all submission requirements for
registration of its apprenticeship program before requesting the preference.

() Yes, | wish to be considered for the Apprenticeship Programs
Preference. | have included Certification Form(s) 1 with my bid.

C. RECYCLED PRODUCT PREFERENCE

Recycled product preference shall not apply to this proposal.
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HONOLULU HARBOR

PIER 10

SUBSTRUCTURE REPAIRS

OAHU, HAWAII

JOB S10955

PROPOSAL SCHEDULE

Item L Approximate . Unit Price Amount Bid
No. Item Description Quantity (a) Unit (b) (axb)
Mobilization (Not to exceed 6%
1 | sum of all Items, excluding this L.S. L.S. L.S. $
Item)
Installation, Maintenance,
2 | Monitoring, and Removal of L.S. L.S. L.S. $
BMP
Additional Noise, Water
3 | Pollution, Dust, and Erosion F.A. F.A. F.A. $ 15,000
Control
4 | Pre-Construction Survey L.S. L.S. L.S. $
5 | Gunite Removal 12,000 SF. | $ $
Full Slab Replacement Repair
6 (Type FS) 6,500 SF. |$ $
7 | Slab Spall Repair (Type S or SR) 500 SF. | $ $
Beam Spall Repair
8 (Type B or BR) 8,000 SF. | § $
Vertical Spall Repair
9 (Type V or VR) 500 SF. | § $
10 | Reinforcing Steel Replacement 8,000 LBS | § $
11 | Epoxy Coating System 18,500 SF. |$ $
TOTAL AMOUNT FOR
COMPARISON OF BIDS $
S10955
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NOTES:

1. Bidders shall submit and upload the complete proposal to HIePRO prior to the bid
opening date and time. Proposals received after said due date and time shall not be
considered. Any additional support documents explicitly designated as confidential and/or
proprietary shall be uploaded as a separate file to HIePRO. Bidders shall not include
confidential and/or proprietary documents with the proposal. The record of each bidder
and respective bid shall be open to public inspection. Original (wet ink, hard copy) proposal
documents are not required to be submitted. Contract award shall be based on evaluation of
proposals submitted and uploaded to HIePRO.

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE
GROUNDS FOR REJECTION OF THE BID.

If there is a conflict between the specification document and the HIePRO solicitation, the
specifications shall govern and control, unless otherwise specified.

2. Bid shall include all Federal, State, County and other applicable taxes and fees.

3. The TOTAL AMOUNT FOR COMPARISON OF BIDS shall be used to determine the
lowest responsible bidder.

4. Bidders shall complete all unit prices and amounts. Failure to do so shall be grounds for
rejection of bid.

5. If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall
govern.

6. If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available
for this project, the State reserves the right to negotiate with the lowest responsible bidder as
permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of
work and award a contract.

7. Submission of Proposal is a warranty that the bidder has made an examination of the project
site and is fully aware of all conditions to be encountered in performing the work and the

requirements of the plans and specifications.

8. No additional compensation will be paid by the State for losses, including overhead and
profit, resulting from reduced scope of work.

9. Contract time shall remain the same whether or not the overall scope of work is decreased.

S10955
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SURETY BID BOND

KNOW TO ALL BY THESE PRESENTS:

That we,

Ifull name or legal title of offerer)
as Offeror, hereinafter called the Principal, and

Iname of bonding company)
as Surety, hereinafter called Surety, a corporation authorized to transact business as a
Surety in the State of Hawaii, are held and firmly bound unto

(State/county entity)
as Owner, hereinafter called Owner, in the penal sum of

(required amount of bid security)
Dollars($ ),lawful money of the United States of America,

for the payment of which sum well and truly to be made, the said Principal and the said
Surety bind ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

WHEREAS:
The Principal has submitted an offer for

(project by number and brief description)

NOW, THEREFORE:

The condition of this obligation is such that if the Owner shall reject said offer, or in
the alternate, accept the offer of the Principal and the Principal shall enter into a contract
with the Owner in accordance with the terms of such offer, and give such bond or bonds
as may be specified in the solicitation or Contract Documents with good and sufficient
surety for the faithful performance of such Contract and for the prompt payment of labor
and material furnished in the prosecution thereof as specified in the solicitation then this
obligation shall be null and void, otherwise to remain in full force and effect.

Signed this day of

Name of Principal (Offeror) (Seal)

Signature

Title

Name of Surety (Seal)

Signature

Title

BB-1 ril/17/98



STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION

HONOLULU, HAWAII

SAMPLE FORMS

Contents:

Sample Contract

Performance Bond (Surety)

Performance Bond

Labor and Material Payment Bond (Surety)

Labor and Material Payment Bond

Chapter 104, HRS Compliance Certificate

Certification of Compliance for Employment of State Residents, Act 192, SLH 2011



CONTRACT

THIS AGREEMENT, made this day of , by and between

the STATE OF HAWALII, by its Director of Transportation, hereinafter referred to as “STATE”,

and «CONTRACTOR», «STATE_OF_INCORPORATONyY, whose business/post office address

1s «kKADDRESS», hereinafter referred to as CONTRACTOR™;

WITNESSETH: That for and in consideration of the payments hereinafter mentioned, the
CONTRACTOR hereby covenants and agrees with the STATE to complete in place, furnish and pay

for all labor and materials necessary for “«PROJECT NAME AND _ NO»”, or such a part thereof as

shall be required by the STATE, the total amount of which labor, material and construction shall be
computed at the unit and/or lump sum prices set forth in the attached proposal schedule and shall be

the sum of «BASIC»----DOLLARS ($«BASIC NUMERICy) as follows:

TOTAL AMOUNT FOR COMPARISON OF BIDS..................... $«BASIC_NUMERIC»



which sum shall be provided from State funds, all in accordance with the specifications, the
special provisions, if any, the notice to bidders, the instructions to bidders, the proposal and plans
for «PROJECT NO ONLY», and any supplements thereto, on file in the office of the Director
of Transportation. These documents, together with all alterations, amendments, and additions
thereto and deductions therefrom, are attached hereto or incorporated herein by reference and
made a part of this contract.

The CONTRACTOR hereby covenants and agrees to complete such construction within
«WORKING DAYS» from the date indicated in the Notice to Proceed from the State subject,
however, to such extensions as may be provided for in writing under the specifications.

For and in consideration of the covenants, undertakings and agreements of the
CONTRACTOR herein set forth and upon the full and faithful performance thereof by the
CONTRACTOR, the STATE hereby agrees to pay the CONTRACTOR the sum of

«BASIC»---DOLLARS ($«BASIC_NUMERIC») in lawful money, but not more than such part

of the same as is actually earned according to the STATE’s determination of the actual quantities
of work performed and materials furnished by the CONTRACTOR at the unit or lump sum
prices set forth in the attached proposal schedule. Such payment, including any extras, shall be
made, subject to such additions or deductions hereto or hereafter made in the manner and at the
time prescribed in the specifications and this contract.

An additional sum of «kEXTRAS»-----DOLLARS ($«EXTRA_NUMERICy) is hereby

provided for extra work.

K-2



All words used herein in the singular shall extend to and include the plural. All words
used in the plural shall extend to and include the singular. The use of any gender shall extend to
and include all genders.

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly

executed the day and year first above written.

STATE OF HAWAII

Director of Transportation

«CONTRACTOR» (Seal)

Signature

Print name

Print Title

Date



PERFORMANCE BOND (SURETY)
(6/21/07)

KNOW TO ALL BY THESE PRESENTS:

That ;
(Full Legal Name and Street Address of Contractor)

as Contractor, hereinafter called Principal, and

(Name and Street Address of Bonding Company)
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a

surety in the State of Hawaii, are held and firmly bound unto the ,
(State/County Entity)

its successors and assigns, hereinafter called Obligee, in the amount of

DOLLARS ($ ), to which payment Principal and Surety bind themselves,
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the above-bound Principal has signed a Contract with Obligee on
, for the following project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part
hereof.

NOW THEREFORE, the condition of this obligation is such that:
If the Principal shall promptly and faithfully perform, and fully complete the Contract in

strict accordance with the terms of the Contract as said Contract may be modified or amended
from time to time; then this obligation shall be void; otherwise to remain in full force and effect.



Surety to this Bond hereby stipulates and agrees that no changes, extensions of time,
alterations, or additions to the terms of the Contract, including the work to be performed
thereunder, and the specifications or drawings accompanying same, shall in any way affect its
obligation on this bond, and it does hereby waive notice of any such changes, extensions of
time, alterations, or additions, and agrees that they shall become part of the Contract.

In the event of Default by the Principal, of the obligations under the Contract, then after
written Notice of Default from the Obligee to the Surety and the Principal and subject to the
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work
to be performed under the Contract and complete such work, or pay moneys to the Obligee in
satisfaction of the surety's performance obligation on this bond.

Signed this day of :
(Seal)
Name of Principal (Contractor)
Signature
Title
(Seal)

Name of Surety

Signature

Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY ANOTARY PUBLIC



PERFORMANCE BOND

KNOW TO ALL BY THESE PRESENTS:

That we,

{full legal name and street address of Contractor)

as Contractor, hereinafter called Contractor, is held and firmly bound unto the

(State/County entity)

its successors and assigns, as Obligee, hereinafter called Obligee, in the amount

DOLLARS %, ).

(Dollar amount of Contract)

lawful money of the United States of America, for the payment of which to the said Obiligee, well
and truly to be made, Contractor binds itself, its heir, executors, administrators, successors and
assigns, firmly by these presents. Said amount is evidenced by:

O
O

O

Legal Tender;

Share Cerlificate unconditionally assigned to or made payable at sight to

Description:
Certificate of Deposit, No. ,dated issued
by drawn on

. abank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the
National Credit Union Administration, payable at sight or unconditionally assigned to

Cashier's Check No. , dated
drawn on a
bank, savings institution or credit union insured by the Federal Deposit Insurance
Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

Teller's Check No. . dated
drawn on a
bank, savings institution or credit union insured by the Federal Deposit Insurance
Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

Treasurer's Check No. , dated
drawn on a
bank, savings institution or credit union insured by the Federal Deposit Insurance
Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

Official Check No. , dated
drawn on i a
bank, savings insfitution or credit union insured by the Federal Deposit Insurance

Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

Certified Check No. , dated
accepted by a bank, savings institution or credit union insured by the Federal Deposit
Insurance Corporation or the National Credit Union Administration, payable at sight or
unconditionally assigned to ;

PB-1 r11/17/98



WHEREAS:

The Contractor has by written agreement dated entered into a
contract with Obligee for the following Project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part
hereof.

NOW THEREFORE,

The Condition of this obligationis such that, if Contractor shall promptly and faithfully perform
the Contract in accordance with, in all respects, the stipulations, agreements, covenants and
conditions of the Conftract as it now exists or may be modified according to its terms, and shalll
deliver the Project to the Obligee, or toits successors or assigns, fully completed asin the Contract
specified and free from all liens and claims and without further cost, expense or charge to the
Obligee, its officers, agents, successors or assigns, free and harmless from all suits or actions of every
nature and kind which may be brought for or on account of any injury or damage, direct orindirect,
arising or growing out of the doing of said work or the repair or maintenance thereof or the manner
of doing the same or the neglect of the Contractor or its agents or servants or the improper
performance of the Confract by the Contractor or its agents or servants or from any other cause,
then this obligation shall be void; otherwise it shall be and remain in full force and effect.

AND ITIS HEREBY STIPULATED AND AGREED that suit on this bond may be brought before a court
of competent jurisdiction without a jury, and that the sum or sums specified in the said Contract as
liquidated damages, if any, shall be forfeited to the Obligee, its successors or assigns, in the event of
a breach of any, or all, or any part of, covenants, agreements, conditions, or stipulations contained
in the Contract or in this bond in accordance with the terms thereof.

The amount of this bond may be reduced by and to the extent of any payment or payments
made in good faith hereunder.

Signed and sealed this day of

(Seal)
Name of Contractor

Signature*

Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY A NOTARY PUBLIC
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LABOR AND MATERIAL PAYMENT BOND (SURETY)
(6/21/07)
KNOW TO ALL BY THESE PRESENTS:

That ,
(Full Legal Name and Street Address of Contractor)

as Contractor, hereinafter called Principal, and

(Name and Street Address of Bonding Company)
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety
in the State of Hawaii, are held and firmly bound unto the

(State/County Entity)

its successors and assigns, hereinafter called Obligee, in the amount of

Dollars ($ ), to which payment Principal and Surety bind themselves,
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the above-bound Principal has signed Contract with the Obligee on
for the following project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part
hereof.

NOW THEREFORE, the condition of this obligation is such that if the Principal shall
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials
supplied to the Principal for use in the performance of the Contract, then this obligation shall be
void; otherwise to remain in full force and effect.

1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of
time, alterations, or additions to the terms of the Contract, including the work to be performed
thereunder, and the specifications or drawings accompanying same, shall in any way affect its
obligation on this bond, and it does hereby waive notice of any such changes, extensions of
time, alterations, or additions, and agrees that they shall become part of the Contract.

2. A "Claimant" shall be defined herein as any person who has furnished labor or materials
to the Principal for the work provided in the Contract.



Every Claimant who has not been paid amounts due for labor and materials furnished for
work provided in the Contract may institute an action against the Principal and its Surety on this
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes,
and have the rights and claims adjudicated in the action, and judgment rendered thereon;
subject to the Obligee's priority on this bond. If the full amount of the liability of the Surety on
this bond is insufficient to pay the full amount of the claims, then after paying the full amount
due the Obligee, the remainder shall be distributed pro rata among the claimants.

Signed this day of :
(Seal)
Name of Principal (Contractor)
Signature
Title
(Seal)

Name of Surety

Signature

Title

*ALL SIGNATURES MUST BE ACKNOWLEDGED
BY ANOTARY PUBLIC



LABOR AND MATERIAL PAYMENT BOND

KNOW TO ALL BY THESE PRESENTS:

That we,

as Contractor, hereinafter called Contractor, is held and firmly bound unto

(full legal name and street address of Contractor)

{State/County entity)

its successors and assigns, as Obligee, hereinafter called Obligee, in the amount

DOLLARS (S

{Dollar amount of Contract)

lawful money of the United States of America, for the payment of which to the said Obligee, well and truly
to be made, Contractor binds itself, its heir, executors, administrators, successors and assigns, firmly by
these presents. Said amount is evidenced by:

4
d

Legal Tender;

Share Certificate unconditionally assigned to or made payable at sight
to

Description:

Certificate of Deposit, No. , dated issued
by drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

3

Cashier's Check No. , dated drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

3

Teller's Check No. , dated drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

b

Treasurer's Check No. , dated drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

1]

Official Check No. , dated drawn on
a bank, savings
institution or credit union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration, payable at sight or unconditionally assigned to

b

Certified Check No. , dated
accepted by a bank, savings institution or credit union insured by the Federal Deposit Insurance
Corporation or the National Credit Union Administration, payable at sight or unconditionally
assigned to ;

LB-1 r11/17/98



WHEREAS:

The Contractor has by written agreement dated
entered into a contract with Obligee for the following Project:

hereinafter called Contract, which Contract is incorporated herein by reference and made a part hereof.
NOW THEREFORE,

The condition of this obligation is such that, if Contractor shall promptly and faithfully perform the
Contract in accordance with, in all respects, the stipulations, agreements, covenants and conditions of the
Contract as it now exists or may be modified according to its terms, free from all liens and claims and
without further cost, expense or charge to the Obligee, its officers, agents, successors or assigns, free and
harmless from all suits or actions of every nature and kind which may be brought for or on account of any
injury or damage, direct or indirect, arising or growing out of the doing of said work or the repair or
maintenance thereof or the manner of doing the same or the neglect of the Contractor or its agents or
servants or the improper performance of the Contract by the Contractor or its agents or servants or from
any other cause, then this obligation shall be void; otherwise it shall be and remain in full force and effect.

AND IT IS HEREBY STIPULATED AND AGREED that suit on this bond may be brought before a court of
competent jurisdiction without a jury, and that the sum or sums specified in the said Contract as liquidated
damages, if any, shall be forfeited to the Obligee, its successors or assigns, in the event of a breach of any,
or all, or any part of, covenants, agreements, conditions, or stipulations contained in the Contract or in this
bond in accordance with the terms thereof.

AND IT IS HEREBY STIPULATED AND AGREED that this bond shall inure to the benefit of any and all
persons entitled to file claims for labor performed or materials furnished in said work so as to give any and
all such persons a right of action as contemplated by Sections 103D-324(d) and 103D-324(e), Hawaii Revised
Statutes.

The amount of this bond may be reduced by and to the extent of any payment or payments made in
good faith hereunder, inclusive of the payments of mechanics' liens which may be filed of record against
the Project, whether or not claim for the amount of such lien be presented under and against this bond..

Signed this day of
(Seal)
Name of Contractor
Signature*
ALL SIGNATURES MUST BE ACKNOWLEDGED BY A Title

NOTARY PUBLIC
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CHAPTER 104, HRS COMPLIANCE CERTIFICATE

The undersigned bidder does hereby certify to the following:
1. Individuals engaged in the performance of the contract on the job site shall be
paid:
A. Not less than the wages that the director of labor and industrial relations
shall have determined to be prevailing for corresponding classes of laborers and
mechanics employed on public works projects; and
B. Overtime compensation at one and one-half times the basic hourly rate
plus fringe benefits for hours worked on Saturday, Sunday, or a legal holiday of
the State or in excess of eight hours on any other day.
2. All applicable laws of the federal and state governments relating to workers’
compensation, unemployment compensation, payment of wages, and safety shall be fully
complied with.

DATED at Honolulu, Hawaii, this day of , 20

«CONTRACTOR»
Name of Corporation, Partnership, or Individual

Signature and Title of Signer

Notary Seal Notary Seal
NOTARY ACKNOWLEDGEMENT NOTARY CERTIFICATION
Subscribed and sworn before me this Doc. Date: #Pages:
day of Notary Name: Circuit

Notary signature
Notary public, State of
My Commission Expires:

Doc. Description:

Notary signature
Date




PROVISIONS TO BE INCLUDED IN

CONSTRUCTION PROCUREMENT SOLICITATIONS

Definitions for terms used in HRS Chapter 103B as amended by Act 192, SLH 2011:

a.

b.

“Contract” means contracts for construction under 103D, HRS. _

“Contractor” has the same meaning as in Section 103D-104, HRS, provided that
“contractor” includes a subcontractor where applicable.

“Construction” has the same meaning as in Section 103D-104, HRS.

“General Contractor” means any person having a construction contract with a
governmental body.

“Procurement Officer” has the same meaning as in Section 103D-104, HRS.
“Resident” means a person who is physically present in the State of Hawai‘i at

the time the person claims to have established the person’s domicile in the State
of Hawai‘i and shows the person’s intent is to make Hawai‘i the person’s

primary residence.

“Shortage trade” means a construction trade in which there is a shortage of
Hawai‘i residents qualified to work in the trade as determined by the
Department of Labor and Industrial Relations.

HRS Chapter 103B as amended by Act 192, SLH 2011-Employment of State Residents

Requirements:

a.

A Contractor awarded a contract shall ensure that Hawai‘i residents comprise
not less than 80% of the workforce employed to perform the contract work on
the project. The 80% requirement shall be determined by dividing the total
number of hours worked on the contract by Hawai‘i residents, by the total
number of hours worked on the contract by all employees of the Contractor in
the performance of the contract. The hours worked by any Subcontractor of the
Contractor shall count towards the calculation for this section. The hours
worked by employees within shortage trades, as determined by the Department
of Labor and Industrial Relations (DLIR), shall not be included in the
calculation for this section.

Page 1 of 3
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Prior to award of a contract, an Offeror/Bidder may withdraw an offer/bid
without penalty if the Offeror/Bidder finds that it is unable to comply with HRS
Chapter 103B as amended by Act 192, SLH 2011.

Prior to starting any construction work, the Contractor shall submit the
subcontract dollar amount for each of its Subcontractors.

The requirements of this section shall apply to any subcontract of $50,000 or
more in connection with the Contractor; that is, such Subcontractors must also
ensure that Hawai‘i residents comprise not less than 80% of the Subcontractor’s
workforce used to perform the subcontract.

The Contractor and any Subcontractor whose subcontract is $50,000 or more
shall comply with the requirements of HRS Chapter 103B as amended by Act
192, SLH 2011.

1) Certification of compliance shall be made in writing under oath by an
officer of the General Contractor and applicable Subcontractors and
submitted with the final payment request.

2) The certification of compliance shall be made under oath by an officer of
the company by completing a “Certification of Compliance for
Employment of State Residents” form and executing the Certificate
before a licensed notary public.

3 In addition to the certification of compliance as indicated above, the
Contractor and Subcontractors shall maintain records such as certified
payrolls for laborers and mechanics who performed work at the site and
time sheets for all other employees who performed work on the project.
These records shall include the names, addresses and number of hours
worked on the project by all employees of the Contractor and
Subcontractor who performed work on the project to validate compliance
with HRS Chapter 103B as amended by Act 192, SLH 2011. The
Contractor and Subcontractors shall retain these records and provide
access to the State for a minimum period of four (4) years after the final
payment, except that if any litigation, claim, negotiation, investigation,
audit or other action involving the records has been started before the
expiration of the four-year period, the Contractor and Subcontractors
shall retain the records until completion of the action and resolution of
all issues that arise from it, or until the end of the four-year period,
whichever occurs later. Furthermore, it shall be the Contractor’s
responsibility to enforce compliance with this provision by any
Subcontractor,
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f. A General Contractor or applicable Subcontractor who fails to comply with this
'section shall be subject to any of the following sanctions:

1) With respect to the General Contractor, withholding of payment on the
contract until the Contractor or its Subcontractor complies with HRS
Chapter 103B as amended by Act 192, SLH 2011.

2) Proceedings for debarment or suspension of the Contractor or
Subcontractor under Hawai‘i Revised Statues §103D-702.

Conflict with Federal L.aw: This section shall not apply if the application of this section
is in conflict with any federal law, or if the application of this section will disqualify the
State from receiving Federal funds or aid.
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'EXHIBIT 1



CERTIFICATION OF COMPLIANCE
FOR

EMPLOYMENT OF STATE RESIDENTS
HRS CHAPTER 1038, AS AMENDED BY ACT 192, SLH 2011

Project Title:

Agency Proj'ect No:
Contract No.:

As required by Hawai‘i Revised Statutes Chapter103B, as amended by Act 192, Session Laws
of Hawaii 2011—-Employment of State Residents on. Construction Procurement Contracts, 1

hereby certify under oath, that I am an officer of . and
(Name of Contractor or Subcontractor Company}

for the Project Contract indicated above, was in
: {Name of Contractor or Subcontractor Company)

compliance with HRS Chapter 103B, as amended by Act 192, SLH 2011, by employing a
workforce of which not less than eighty percent are Hawai‘i residents, as calculated according
to the formula in the solicitation, to perform this Contract.

3 T am an officer of the Contractor for this
contract.

[ Y am an officer of a Subcontractor for this

contract.
CORPORATE SEAL

(Name of Company)

(Signature)

(Print Name)

(Print Title)

Subscribed’ and sworn, to me before this Doc. Date: # of Pages 1* Circuit
day of , 2011. Notary Name:

Doc. Description:

Notary Public, 1* Circuit, State of Hawai‘i

My commission expires:
Notary Signature Date
NOTARY CERTIFICATION
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