#### STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

#### ADDENDUM NO. 7 for FARRINGTON HIGHWAY WIDENING KAPOLEI GOLF COURSE ROAD TO FORT WEAVER ROAD PROJECT NO. 7101A-01-20

The following amendments shall be made to the Bid Documents:

## A. NOTICE TO BIDDERS

 Prospective bidders are hereby notified that receiving of bids will be rescheduled for 2:00 P.M., August 24, 2022. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.

## B. PROPOSAL

1. Replace Proposal page P-4 dated r7/26/2022 with Proposal page P-4 dated r08/15/2022.

Please acknowledge receipt of this Addendum No. 7 by recording the date of its receipt in the space provided on page P-4 of the Proposal.

Jo T Polan

Jade T. Butay Director of Transportation

> Addendum No. 7 r08/15/2022

# **NOTICE TO BIDDERS**

The receiving of sealed proposals for **FARRINGTON HIGHWAY WIDENING, KAPOLEI GOLF COURSE TO FORT WEAVER ROAD PROJECT NO. 7101A-01-20, DISTRICT OF EWA, ISLAND OF OAHU**, in HIePRO, is hereby rescheduled for 2:00 P.M., August 24, 2022.

14

JADE T. BUTAY Director of Transportation

Addendum No. 7 R8/15/22 The undersigned bidder acknowledges receipt of any addendum issued by the Department by recording in the space below the date of receipt.

Addendum No. 1	Addendum No. 3
Addendum No. 2	Addendum No. 4
Addendum No. 5	Addendum No. 6
Addendum No. 7	Addendum No. 8

In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned as bidder has listed the name of each person or firm, who will be engaged by the bidder on the project as Joint Contractor or Subcontractor and the nature of work to be done by each. It is understood that failure to comply with the aforementioned requirements may be cause for rejection of the bid submitted.

Name of Subcontractor	Nature and Scope of Work
Name of Joint contractor	Nature and Scope of Work
ne" or if left blank indicates no Subcont	tractor or loint Contractor: if more and

("None" or if left blank indicates no Subcontractor or Joint Contractor; if more space is needed, attach additional sheets.)