
 

STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

HIGHWAYS DIVISION 

 

ADDENDUM NO. 1 

 

for 

 

MAUI DISTRICT BASEYARD 

OFFICE EXPANSION & RENOVATION, PART 2 

PROJECT NO. HWY-M-03-21, Phase 2 

ISLAND OF MAUI 

 

This addendum shall make the following amendments to the Bid Documents: 

 

NOTICE TO BIDDERS 

 

A. Prospective bidders are hereby notified that the deadline date and time to submit bids is 

 2:00 p.m., Friday, October 14, 2022. 

 

B. Prospective bidders are hereby reminded that the deadline to submit bid documents 

shall be no later than the above bid opening date and time. 

 

C. Prospective bidders are hereby reminded that the optional in-person pre-bid conference 

is scheduled for 9:00 a.m., Wednesday, September 21, 2022. 

 

 

SPECIFICATIONS 

 

D. SECTION 01100 – PROJECT REQUIREMENTS 

  

Replace Section 01100 page 01100-5 dated 9/7/2022 with attached revised Section 

01100 page 01100-5 dated 9/8/2022. 

 

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the 

space provided on page 00410-4 of the Solicitation, Offer and Contract Form. 

 

    

                  
JADE T. BUTAY 

Director of Transportation 

https://stateofhawaii.na1.adobesign.com/verifier?tx=CBJCHBCAABAAvbVTNQzhW0x1UY4PwlsJzN1-sJo5lOr6


Project No. HWY-M-03-21, Phase 2  Project Requirements 
  01100 - 5 

Addendum No. 1, r9/8/2022 

 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION 
 
3.01 PROJECT SCHEDULE is presented for information and planning purposes.  Dates and 

activities are subject to adjustments. 
  

NO EVENT OR DESCRIPTION REFERENCE OR DATE 

1 Pre-Bid Conference and Site Visit 
(Optional) 

September 21st, 2022 at 9:00 a.m. HST 

2 Requests for Information Due September 30th, 2022 at 4:30 p.m. HST

3 Responses to Questions and/or 
Addendum Due 

October 7th, 2022 at 2:00 p.m. HST 

4 Bids Due October 14th, 2022 at 2:00 p.m. HST

5 Project Start Date Pre-Construction Meeting 

6 Jobsite Start Date Notice to Proceed

7 Substantial Completion 7.31 Substantial Completion, and Final 
Inspection

8 Final Completion 12 months from the date indicated in the 
Notice to Proceed from the Department

 
 

END OF SECTION 
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