

Plot date: 24-Mar-2022

4/2021 Projects/21-002 DHHL PS-21-LDD-011 T01 Waiehu Kou Fencing/Drawings/Civil/ME/0/C401

- REPAIR TYPE:
- 1 REPLACE FENCE FABRIC
 - 2 REPLACE TOP RAIL
 - 3 REPLACE FENCE POST
 - 4 REPLACE POST CAP
 - 5 REPLACE GATE
 - 6 REPLACE CATTLE GATE
 - 7 REPLACE BOTTOM GUIDE WIRE
 - 8 NEW CHAIN LINK FENCE TO MATCH EXISTING
 - 9 NEW CHAIN LINK FENCE
 - 10 NEW FABRIC
 - 11 NEW TOP RAIL
 - 12 NEW POST
 - 13 NEW GATE
 - 14 NEW POST CONNECTION
 - 15 NEW BOLLARD
 - 16 REMOVE GATE
 - 17 NEW CATTLE GATE



KEY PLAN



LEGEND:
 E1 PHOTO NO. SEE SHEETS C402 AND C403 FOR PHOTOS AND REPAIR NOTES

DETENTION BASIN 4 - CHAIN LINK FENCE REPAIR PLAN
 NOT TO SCALE

REVISION NO.	DATE	REVISIONS	BY

Exp. Date: 4-30-22

DEPARTMENT OF HAWAIIAN HOME LANDS

WAIIEHU KOU FENCING IMPROVEMENT
WAIIEHU, MAUI, HAWAII

DETENTION BASIN 4
CHAIN LINK FENCE REPAIR PLAN

JOB NO.

SHEET
C401

24 OF 29 SHTS

DESIGNED BY: AD	 HAWAII ENGINEERING GROUP, Inc. <small>Civil & Structural Engineers</small> 1088 BISHOP STREET #2506 <small>HONOLULU, HI 96813 TEL: 808-533-2092</small>	DATE: 01/28/2021
DRAWN BY: DL, AK		
CHECKED BY: AD		
SUPV:		

THIS WORK WAS PREPARED BY ME OR UNDER MY SUPERVISION AND CONSTRUCTION OF THIS PROJECT WILL BE UNDER MY OBSERVATION

1/2021 Projects/21-002 DHHL PS-21-LDD-011 T01 Waiehu Kou Fencing/Drawings/Civil/ME/0/C402 Plot date: 24-Mar-2022

E1



NEW 6' HIGH CHAIN LINK FENCE (APPROXIMATELY 50 LF)

E2



REPLACE 8 PANELS FABRIC (APPROXIMATELY 80 LF)

E3



REPLACE 12'x6' GATE

E4



REPLACE 10 PANELS FABRIC (APPROXIMATELY 100 LF)

E5



REPLACE 7 PANEL FABRIC (APPROXIMATELY 56 LF)

E6



PROVIDE 10'x4' GATE
REPLACE 1 POST

E7



REPLACE 2 PANELS TOP RAIL (APPROXIMATELY 20')

REPLACE 1 PANEL FABRIC (APPROXIMATELY 10 LF)

E8



REPLACE 1 POST 4' HIGH AND 1 PANEL TOP RAIL (APPROXIMATELY 10 LF)

E9



REPLACE 1 PANEL FABRIC (APPROXIMATELY 10 LF)

REPLACE 1 PANEL TOP RAIL (APPROXIMATELY 10 LF)

E10





REPLACE 2 PANELS TOP RAIL
1 POST 4' HIGH (APPROXIMATELY 20 LF)

E11



REPLACE 1 PANEL TOP RAIL (APPROXIMATELY 10 LF)

REVISION NO.	DATE	REVISIONS	BY
			
DEPARTMENT OF HAWAIIAN HOME LANDS WAIIEHU KOU FENCING IMPROVEMENT WAIIEHU, MAUI, HAWAII			
DETENTION BASIN 4 FIELD PHOTOS AND REPAIR NOTES - 1			
DESIGNED BY: AD	DRAWN BY: DL, AK		JOB NO.
CHECKED BY: AD	SUPERVISOR: AD		SHEET
DATE: 01/28/2021			C402
THIS WORK WAS PREPARED BY ME OR UNDER MY SUPERVISION AND CONSTRUCTION OF THIS PROJECT WILL BE UNDER MY OBSERVATION			25 OF 29 SHEETS

1/2021 Projects/21-002 DHHL PS-21-LDD-011 T01 Waiehu Kou Fencing/Drawings/Civil/ME/IC/C403 Plot date: 24-Mar-2022



BLANK

BLANK

BLANK

BLANK

BLANK

BLANK

BLANK

BLANK

BLANK

REVISION NO.	DATE	REVISIONS	BY

Exp. Date: 4-30-22

DEPARTMENT OF HAWAIIAN HOME LANDS

WAIIEHU KOU FENCING IMPROVEMENT

WAIIEHU, MAUI, HAWAII

DETENTION BASIN 4

FIELD PHOTOS AND REPAIR NOTES - 2

JOB NO.

SHEET

C403

26 OF 29 SHTS

DESIGNED BY:	AD	<p>1088 BISHOP STREET #2506 HONOLULU, HI 96813 TEL: 808-533-2092</p>	<p>THIS WORK WAS PREPARED BY ME OR UNDER MY SUPERVISION AND CONSTRUCTION OF THIS PROJECT WILL BE UNDER MY OBSERVATION</p>
DRAWN BY:	DL, AK		
CHECKED BY:	AD		
SUPV:			
DATE:	01/28/2021		

FILE — DRAWER — FOLDER —