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NOTICE TO BIDDERS
(Chapter 103D, HRS)

The receiving of SEALED BIDS for MAINTENANCE, REPAIR AND INSPECTION
OF ELECTRICAL EQUIPMENT AT LIKELIKE HIGHWAY, WILSON TUNNEL, ISLAND
OF OAHU, PROJECT NO. HWY-0OT-2023-07, will begin as advertised in HIePRO. Bidders
are to register and submit bids through HIePRO only. See the following HIePRO link for
important information on registering: https://hiepro.ehawaii.gov/welcome.html.

The deadline to submit bids is April 11, 2023, at 2:00 P.M., Hawaii Standard Time. Bids
received after said due date and time shall not be considered.

The scope of work consists of maintenance, repair, inspection and testing of various
electrical equipment at the Wilson Tunnel, Likelike Highway, island of Oahu.

To be eligible for award, bidders must possess a valid State of Hawaii Specialty
Contractor’s C-13, Electrical Contractor License and C-62, Pole and Line Contractor License or
C-63, High Voltage Electrical Contractor License at the time of bidding. Bidder’s attention is
also directed to Section 10.2 regarding additional bidder’s qualifications.

All requests for information (RFI) shall be received in writing via HIePRO prior to the
Question Due Date in General Information of the HIePRO solicitation. Questions received after
the deadline will not be addressed. Verbal requests for information will not receive a response.

Any protest of this solicitation shall be submitted in writing to the Director of
Transportation, in accordance with §103D-701, HRS and §3-126, HAR.

Campaign contributions by State and County Contractors. Contractors are hereby

notified of the applicability of §11-355, HRS, which states that campaign contributions are

prohibited from specified State or county government contractors during the term of the contract



if the contractors are paid with funds appropriated by a legislative body. For more information,
contact the Campaign Spending Commission at (808) 586-0285.

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing
Executive Order 11246, as amended, shall be complied with on this project.

The U.S. Department of Transportation Regulation entitled “Nondiscrimination in
Federally-Assisted Programs of the U.S. Department of Transportation,” Title 49, Code of
Federal Regulations (CFR), Part 21 is applicable to this project. Bidders are hereby notified that
the Department of Transportation will affirmatively ensure that the contract entered into pursuant
to this advertisement will be awarded to the lowest responsible bidder without discrimination on
the grounds of race, color, national origin or sex (as directed by 23 CFR Part 200).

For additional information, contact Jake Dickman, by phone at (808) 587-2189 or e-mail
at jake.j.dickman@hawaii.gov or Michelle Kwan, by phone at (808) 587-2186 or e-mail at
michelle.s.kwan@hawaii.gov.

The State reserves the right to reject any or all proposals and to waive any defects in said

proposals for the best interest of the public.

Iy

ROBIN K. SHISHIDO
Highways Deputy Director
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SPECIAL PROVISIONS

The specifications contain herein are amended as follows:

(A)  SECTION 1 — DEFINITIONS AND TERMS shall be amended as follows:

1. 1.33 SUBCONTRACTOR shall be amended in its entirety to read as follows:

“1.33 SUBCONTRACTOR — An individual, partnership, firm corporation, or
joint venture, or other legal entity, as licensed or required to be licensed under
Chapter 444, Hawaii Revised Statutes, as amended, which enters into an
agreement with the Contractor to perform a portion of the work.”

2. 1.38 WORKING DAY shall be amended in its entirety to read as follows:

“1.38 WORKING DAY — Every day, except Saturdays, Sundays, State holidays
as applicable and as observed.

Normal State holidays are as follows:

New Year's Day (The first day in January)

Dr. Martin Luther King, Jr. Day (The third Monday in January)

President's Day (The third Monday in February)

Prince Jonah Kuhio Kalanianaole Day (The twenty-sixth day in March)

Good Friday (The Friday preceding Easter Sunday)

Memorial Day (The last Monday in May)

King Kamehameha Day (The eleventh day in June)

Independence Day (The fourth day in July)

Statehood Day (The third Friday in August)

Labor Day (The first Monday in September)

General Election Day (The first Tuesday in November following the first Monday
of even numbered years)

Veteran’s Day (The eleventh day in November)

Thanksgiving Day (The fourth Thursday in November)

Christmas Day (The twenty-fifth day in December)

State Holiday schedules can be obtained online at:

http://dhrd.hawaii.gov/state-observed-holidays/”

3. Add the following new subsections:

“1.39 ENGINEER — The respective District Engineer, acting directly or through
his duly authorized representatives, who are responsible for engineering
supervision of construction and other highway matters.

HWY-0T-2023-07 2/8/23
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(B)

1.40 STANDARD SPECIFICATIONS — The Hawaii Standard Specifications for
Road and Bridge Construction, 2005, Highways Division, Department of
Transportation, including any amendments. To review the Standard
Specifications, log on to:

http://hidot.hawaii.gov/higchways/s2005-standard-specifications/

to review the 2005 Standard Specifications and their applicable
amendments/Special Provisions.

The Contractor shall utilize the latest revision.

1.41 OSHA — The U.S. Department of Labor (DOL), Occupational Safety and
Health Administration (OSHA). To review the OSHA, log on to:

https://www.osha.gov/

The Contractor shall utilize the latest revision.”

SECTION 2 — PROPOSAL REQUIREMENTS AND CONDITIONS shall be amended

as follows:

1.

2.

2.3 PROPOSAL GUARANTY is deleted in its entirety.

2.4 DELIVERY OF PROPOSALS shall be amended in its entirety to read as
follows:

“2.4 DELIVERY OF PROPOSALS — The bidder shall submit the proposal in
HIePRO. Bids received after said date and time shall not be considered. Original
bid documents do not have to be submitted. Award shall be made based on
proposals submitted via HIePRO.”

2.5 WITHDRAWAL OF PROPOSALS shall be amended in its entirety to read as
follows:

“2.5 WITHDRAWAL OF PROPOSALS — A bidder may withdraw or revise a
proposal after the bidder submits the proposal in HIePRO. Withdrawal or
revision of proposal shall be completed before the time set for receiving of bids.”

2.6 PUBLIC OPENING OF PROPOSALS is not applicable.

Add the following new subsection:

“2.9 CERTIFICATE FOR PERFORMANCE OF SERVICES — Pursuant to
Section 103-55, Hawaii Revised Statutes, and unless indicated otherwise, each
bidder should submit the “Certificate for Performance of Services” in the event

HWY-0T-2023-07 2/8/23
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bids are more than $25,000. The notarized certificate shall be submitted to the
Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu,
Hawaii 96813, before entering a contract to perform services. This form is
available in the Forms section.

As of October 1, 2022, salaries of State employees performing work similar to
the work called for under this contract are as follows:

Class Title Bargaining | Grade Minimum
Unit (BU) Hourly Pay Rate
Salary
Schedule
Electrician Helper BU 01 BC-05 $24.57
Electrician I BU 01 BC-10 $30.73
Electrician II (working BU 01 WS-10 $32.53
foreman)
Electrician Supervisor | BU 02 F110 $34.36

The above information is provided to the Contractor for guidance only and is
subject to change in accordance with existing collective bargaining contracts or
shall change as contracts are renegotiated. It is the Contractor’s responsibility to
verify the accuracy of the wage rates contained herein and to provide for changes
in the minimum wages, which shall be paid to personnel when work is done on
this project. Information on the status of Bargaining Unit (BU) contracts, salary
schedules, Class Specifications and minimum qualification requirements can be
obtained from the State Department of Transportation, Highways Division,
Personnel Management office (587-2229) or online at:

http://dhrd.hawaii.gov/state-hr-professionals/class-and-comp/

Bidders are further advised that they are not restricted to hire only those
classifications of employees as listed but are free to employ such other
classifications of workers as the bidder deems proper and proposes to use on the
project, as may be according to the bidder’s common hiring practice. However,
the principal duties of employees other than those listed hereinabove working on
the project shall be matched against those of State workers to determine the
closest equivalent State employee classification, and the Contractor shall
compensate such employee(s) at a rate which is no less than that of the equivalent
State employee.”

(C)  SECTION 3 — AWARD AND EXECUTION OF CONTRACT shall be amended as
follows:

1. 3.1 AWARD OF CONTRACT shall be amended by adding the following to the
end of the subsection:

HWY-0T-2023-07 2/8/23
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“Any bid lacking a unit price or amount shall disqualify the bidder.”

3.4 REQUIREMENT OF CONTRACT BOND is deleted in its entirety.

(D)  SECTION 4 — SCOPE OF WORK shall be amended as follows:

1.

4.2 PERFORMANCE OF WORK shall be amended by adding the following to
the end of the subsection:

“The Contractor shall perform work satisfactorily in the judgment of the State
during the contract period.

If it appears at any time that the work contracted to be performed is not
satisfactory, the Sate may require the Contractor to furnish and place in operation
such additional force and equipment as the State shall deem necessary to bring the
work up to satisfactory status.

In case the Contractor fails to comply after ten (10) working days from the date of
receipt of such a written order from the State, the State may employ a working
force and equipment and charge the Contractor for the reasonable cost thereof
including depreciation for equipment and or he may terminate the contract.”

(E)  SECTION 5 — CONTROL OF WORK shall be amended as follows:

1.

5.3 COOPERATION OF CONTRACTOR AND STATE shall be amended by
adding the following to the end of the subsection:

“The Contractor shall always have an authorized individual to relate with the
State Inspector or Engineer at each work site during scheduled work.

The Contractor shall furnish the State with contract information including a
telephone number and an electronic mail address where the Contractor may
always be reached. The Contractor shall respond to all notifications within one
(1) hour of receipt of the phone call, text, or email.”

5.4 INSPECTION shall be amended by adding the following to the end of the
subsection:

“The State reserves the right to have all work as specified by the contract
documents to be inspected by a State Inspector or by a State-Contractor/
Consultant-provided inspector.

The Contractor shall maintain all books, documents, papers, records, and other
evidence pertaining to payroll, employee’s name, wage rates and hours worked
and to make such materials and information available at their respective offices at

HWY-0T-2023-07 2/8/23
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all reasonable times during the contract period and for three (3) years from the
date of final payment under the contract, for inspection by the State. Failure to
comply with the conditions of this Section during the contract period may result
in cancellation of the contract.”

5.5 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK shall be
amended by adding the following paragraphs to the end of the subsection:

“At any time during the performance of this contract, but no later than six months
after the acceptance of the services or materials incorporated in accordance with
the requirements of this contract, the State may require the Contractor to remedy
by correction or replacement, any services or materials which have failed to
comply with the requirements of this contract.”

(F) SECTION 7 — LEGAL RELATIONS AND RESPONSIBILITY shall be amended as

follows:

1.

7.8 LABOR AND COMPENSATION REQUIREMENTS shall be amended by
replacing the first two paragraphs with the following:

“7.8 LABOR AND COMPENSATION REQUIREMENTS — Pursuant to Section
103-55, H.R.S., Wages, Hours, Working Conditions of Employees of Contractor’s
Supplying Services, services to be rendered shall be performed by employees paid
at wages or salaries not less than the wages paid to public officers and employees
for similar work. The Contractor shall submit certified payroll affidavits in the
form approved by the Department.

Additional information on the requirements of Section 103.55, H.R.S. may be
obtained at:

https://www.capitol.hawaii.gov/hrscurrent/Vol02 _Ch0046-
0115/HRS0103/HRS_0103-0055.htm.

The Contractor shall be required to comply with the laws of the U.S. Citizenship
and Immigration Services (USCIS). The Department reserves the right to
periodically check the employable status of persons listed on the certified payroll
certificates. Any person, who is found to be an illegal alien (undocumented alien)
under the laws of the USCIS, shall be immediately dismissed from the project and
not be rehired until he or she is properly cleared.”

Add the following new subsection:

¢7.10 PUBLIC CONVENIENCE AND SAFETY

HWY-0T-2023-07 2/8/23
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The Contractor shall always conduct maintenance operations with due regard to
the convenience and safety of the public. The protection of persons and property
shall be provided by the Contractor.

All work under this contract shall be in full compliance with Subsection 107.11,
Safety: Accident Prevention and 107.12, Protection of Persons and Property of the
Standard Specifications. Refer to Section 1.40 Standard Specifications, of the
Special Provisions for the definition of Standard Specifications.

The Contractor shall take all necessary precautions to protect all personnel from
hazards and injuries. The rules and regulations promulgated by the U.S.
Department of Labor Occupational Safety and Health Acts (OSHA); the Hawaii
Department of Labor and Industrial Relations (DLIR); the Hawaii Occupational
Safety and Health Division (HIOSH) and any other applicable federal, state, and
local rules and regulations are not included herein, but are applicable and made
part of these Specifications.”

(G) SECTION 8 — PROSECUTION AND PROGRESS shall be amended as follows:

1.

2.

8.2 SUBCONTRACTING shall be amended by replacing the first paragraph with
the following paragraphs:

“The Contractor shall give his personal attention to the fulfillment of the contract
and shall always keep the work under his control.

The scope and nature of work required under this contract are such that any
licensed C-13, Electrical Contractor or C-62, Pole and Line Contractor or C-63,
High Voltage Electrical Contractor should be able to do all the work required
without subcontracting any of it to others.

Any work, which falls outside of the authorized work of the C-13, C-62 and/or C-
63 license or work that requires specific training and certification, may be
subcontracted only upon approval of the State. The State’s decision shall be final.
Payment of all costs for such subcontractor work shall be according to prices or
arrangements agreed upon prior to authorization of such work in writing. The
Contractor, however, shall perform with its own organization, work amounting to
not less than fifty percent (50%) of the total contract cost.”

8.6 LIQUIDATED DAMAGES shall be amended by adding the following to the
end of the subsection:

“Liquidated Damages — Timely performance by the Contractor of all his duties
every calendar day is an essential part of this contract and in case of failure on the
part of the Contractor to perform any of his duties in a timely manner, damages
will be sustained by the State. As the amount of damages are difficult to
predetermine, the amount of such damages are fixed in advance as follows:

HWY-0T-2023-07 2/8/23
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(H)

Routine/preventive Maintenance and Inspection Service. For failure to
provide satisfactory and timely maintenance and inspection service in
accordance with the specifications as determined by the State, liquidated
damages shall be assessed to the Contractor for each calendar day at
$750.00 for each calendar day delay or at the rate of five percent (5%) of
the applicable monthly unit price of the maintenance service bid price,
whichever figure is greater.

Failure to provide scheduled servicing on seven or more occasions shall be
considered sufficient to terminate the contract.

Trouble calls. $750.00 for each delay or five percent (5%) of current
total monthly billing, whichever figure is greater, maybe deducted from
State's payment to the Contractor for each and every time it does not
respond within one (1) hour during regular working hours and four (4)
hours during off hours after receipt of a trouble call request for remedial
maintenance for which it is contractually obligated under this contract.

For the purposes of this paragraph, definition of the term “respond” means
to have maintenance personnel on the job and working on the equipment,
which is the subject of the request.”

SECTION 9 — PAYMENT shall be amended as follows:

1.

9.2 RETAINAGE/DEDUCTION FROM PAYMENT shall be amended

by adding the following to the end of the third paragraph:

“Retainage is deducted monthly starting on the first invoice of the
applicable term and if contract performance is satisfactory, deduction will
end after six months. The Contractor has two options to be paid the
retainage amount:

a.

Submit the total retainage invoice at the end of the first term.
Repeat the whole process of deducting retainage and submitting
total retainage for payment for each contract term, or

Submit the total retainage invoice held during the first term at the
end of the fifth term or the final term, as applicable (when contract
is not renewed, etc.). Retainage will no longer be deducted at the
second, third, fourth and fifth term, or the. final term, as applicable
(when contract is not renewed, etc.) of the contract.”

9.4 PROGRESS PAYMENTS shall be amended by adding the following

to the end of the subsection:

HWY-0T-2023-07 2/8/23
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“The Contractor shall bill the State once a month when a work order is in
progress. All monthly payments are approximate only and shall be subject
for correction at any time prior to or in the final estimate and payment.

To expedite processing of all payments for services rendered, the
Contractor shall forward copies of the invoice as specified in Section 9.4
Progress Payments, of the Specifications, to the following address:

Tunnel Section

c/o District Engineer - Oahu District
Highways Division

Department of Transportation

727 Kakoi Street

Honolulu, Hawaii 96819

Each invoice shall include but not limited to the following information:

a. Contractor's name, address, and phone number.

b. Contract number, project number and project title.

c. Bid item number, description of services, periods covered or date
of service performed, quantity, unit price, amount, subtotal, and
total.

d. Deductions, as applicable, shall be included in the invoices as

separate subtotal(s) and labeled as either (1), (2), and/or (3) below:

1. Deductions for failing to maintain the designated
landscaped areas satisfactorily.

il. Liquidated Damages.
1il. Retainage.
e. Certification by the Contractor that services as requested under the

Contract have been performed as specified in Section 9.4 Progress
Payments, of these Specifications. Pursuant to Section 7.8 Labor
and Compensation Requirements, of the Special Provisions, the
Contractor shall submit certified copies of the payrolls with the
monthly invoice within seven (7) days after the end of the month.
The certification shall affirm that the payrolls are correct and
complete. The certificates shall be forwarded to the same address
as specified above.”

HWY-0T-2023-07
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SECTION 1 - DEFINITION AND TERMS

Whenever the following pronouns are used in these
specifications, or in any documents or instruments where
these specifications govern, the intent and meaning shall be
interpreted as follows:

1.1 ADDENDA - A written document which may be issued by the
Director during the bidding period involving changes to the
specifications and plans, if any, which shall be considered
and made a part of the contract.

1.2 AIRPORTS DIVISION - Airports Division, Department of
Transportation, State of Hawaii.

1.3 AWARD - The written acceptance of a proposal by the
State.

1.4 BIDDER - Any individual, partnership, corporation or
other legal entity, or combination thereof, submitting a
proposal for the work contemplated, acting either directly or
through a duly authorized representative.

1.5 CALENDAR DAY - Every day shown on the calendar. If no
designation of calendar or working day is made, “day” shall
mean calendar day.

1.6 CHANGE ORDER - A written order issued by the Director to
the Contractor requiring the contract work to be performed in
accordance with a change or changes that may involve an
adjustment in contract time and price or requiring
performance of any unforeseen work essential to complete the
contract.

1.7 CONTRACT - The written agreement between the State and
the Contractor setting forth the obligations of the parties
thereunder, including, but not limited to, the performance of
the work, the furnishing of labor and materials, and the
basis of payment.

The contract includes the (1) notice to bidders, (2)
proposal, (3) contract form and contract bond, (4)
specifications, (5) special provisions and plans, if any, (6)
addenda, (7) notice to proceed, and (8) change orders and
agreements that are required to complete the work, all of
which constitute one instrument.

1.8 CONTRACT BOND - The approved form of security, executed
by the Contractor and its Surety or Sureties, guaranteeing
the completion of the work in accordance with the terms of
the contract, and guaranteeing full payment of all claims for
labor, materials, and supplies used or incorporated in the
work.

Mtls. & Serv.
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1.9 CONTRACT TIME - The number of working days or calendar
days allowed for completion of the contract, including
authorized time extensions.

If a calendar date is specified as the date of
completion in lieu of the number of working days or calendar
days, the contract shall be completed by that date.

In case the contract is for a specified period of time,
the contract time shall be for said specified period of time.

1.10 CONTRACTOR - The individual, partnership, corporation
or other legal entity, or combination thereof, contracting
with the State for performance of the prescribed work.

1.11 DEPARTMENT -~ The State Department of Transportation.

1.12 DIRECTOR - The Director of Transportation, acting
either directly or through the Director's duly authorized
representative.

1.13 EQUAL OR APPROVED EQUAL - Whenever thig term is used in
the specifications and plans, if any, it means a brand or
article pre-qualified in accordance with Section 6.2 Trade
Names and Alternates and which may be used in place of the
one specified.

1.14 H.A.R. or HAR - Hawall Administrative Rules.

1.15 H.R.S. or HRS - Hawailil Revised Statutes.

1.16 HARBORS DIVISION - Harbors Division, Department of
Transportation, State of Hawaii.

1.17 HIGHWAYS DIVISION - Highways Division, Department of
Transportation, State of Hawailil.

1.18 HOLIDAYS - The days which are set apart and established
as State holidays pursuant to Section 8-1, H.R.S.

1.19 INSPECTOR - The Director's authorized representative
assigned to make detailed inspections of contract performance
and materials supplied.

1.20 NOTICE TO BIDDERS - The public announcement, as
required by law, inviting proposals for the work to be
performed or materials to be furnished.

Mtls. & Serv.
1-2 1/22/04



1.21 NOTICE OF FINAL ACCEPTANCE - Written notice from the
Director to the Contractor that the entire contract has been
completed in all respects in accordance with the
specifications and plans, if any, and any changes thereof
previously approved by the Director.

1.22 NOTICE TO PROCEED - Written notice from the Director to
the Contractor advising the Contractor of the date on which
he is to begin the prosecution of the work.

1.23 PLANS - The contract drawings approved by the Director
which show the location, character, dimensions and details of
the work to be done and shall be a part of the contract.

1.24 PROCUREMENT OFFICER - The Director's duly authorized
representative including project managers, project engineers
and contract administrators assigned to prepare, evaluate and
administer contracts for the purchasing of goods and
services. '

1.25 PROPOSAL (OR BID) - The offer of a bidder, on the
prescribed form, to perform the work and to furnish the labor
and materials at the prices guoted.

1.26 PROPOSAL FORM - The approved format prepared by the
Department or a facsimile thereof on which bids for the work
must be prepared and submitted. (Reasonable facsimile
acceptable for bidding.)

1.27 PROPOSAL GUARANTY - The security furnished with a
proposal to guarantee that the bidder will enter into the
contract and furnish all other requirements if the bidder's
proposal is accepted.

1.28 OQUALTFICATION QUESTIONNAIRE - The specified forms on
which the bidder shall furnish required information as to the
bidder's ability to perform and finance the work.

1.29 S.L.H. or SLH - Session Laws of Hawaii.

1.30 SPECIAL PROVISIONS - Revisions to the specifications.
The specific clauses setting forth conditions or requirements
peculiar to the project under consideration which are not
thoroughly or satisfactorily stipulated in these
specifications.

1.31 SPECIFICATIONS - The directiong, provisions, and
requirements pertaining to the method and manner of
performing the work and to the quantities and qualities of
materials to be furnished under the contract.

1.32 STATE - The State of Hawail.
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1.33 SUBCONTRACTOR - An individual, partnership,
corporation, other legal entity, or any combination thereof,
that enters into an agreement with the Contractor to perform
a portion of the work for the Contractor.

1.34 SUPERINTENDENT - The Contractor's representative who is
responsible for and in charge of the work.

1.35 SURETY - The corporation, partnership or individual,
other than the Contractor, executing a bond furnished by the
Contractor and guaranteeing performance by the Contractor.

1.36  TITLES (OR HEADINGS) - The titles or headings of the
Sections herein are intended for convenience of reference and
shall not be considered as having any bearing on their
interpretation. Unless otherwise indicated, whenever the
word "Section" is used, reference is being made to a Section
in these specifications.

1.37 WORK - The furnishing of all labor, materials,
equipment, and other incidentals necessary or convenient for
the successful completion of the project and the execution of
all the duties and obligations imposed by the contract.

1.38 WORKING DAY - Any day, except Saturdays, Sundays and
State holidays.

Mtls. & Serv.
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SECTION 2 - PRQOPOSAL REQUIREMENTS AND CONDITIbNS

2.1 OQUALIFTICATION OF BIDDERS - Prospective bidders must be
capable of performing the work for which bids are called.

In accordance with Section 103D-310, HRS, the Department
may require any prospective bidder to submit answers to
questions contained in the “Standard Qualification
Questionnaire for Prospective Bidders on Public Works
Contracts” on the form furnished by the Department, properly
executed and notarized, setting forth a complete statement of
the experience of such prospective bidder and its
organization in performing similar work and a statement of
the equipment proposed to be used, together with adeguate
proof of the availability of such equipment. Whenever it
appears to the Department, from answers to the questionnaire
or otherwise, that the prospective bidder is not fully
qualified and able to perform the intended work, the
Department will, after affording the prospective bidder an
opportunity to be heard and if still of the opinion that the
bidder is not fully qualified to perform the work, refuse to
receive or consider any bid offered by the prospective
bidder. All information contained in the answers to the
questionnaire shall be kept confidential. Questionnaire so
submitted shall be returned to the bidders after serving
their purpose.

Failure to complete the qualification gquestionnaire will
be sufficient cause for the Department to disqualify a
prospective bidder.

No person, firm or corporation may bid where (1) the
person, firm, or corporation, or (2) a corporation owned
substantially by the person, firm, or corporation, or (3) a
substantial stockholder or an officer of the corporation, or
(4) a partner or substantial investor in the firm is in
arrears in payments owed to the State of Hawaii or its
political subdivisions or is in default as a surety or
failure to do faithfully and diligently previous contracts
with the State.

2.2 REJECTION OF PROPOSALS CONTAINING ALTERATIONS, ERASURES,
OR_TRREGULARITIES - Proposals may be rejected if they show
any alterations of form, additions not called for,
conditional bids, incomplete bids, erasures, or
irregularities of any kind.

When proposals are signed by any agent, other than the
officer or officers of a corporation authorized to sign
contract on its behalf or a member of copartnership, a Power
of Attorney must be on file with the Department prior to
opening bids or shall be submitted with the proposal;
otherwise, the proposal may be rejected as irregular and
unauthorized.
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Members of a joint venture may be requested to supply
the Department with a copy of their joint venture agreement
or each member of the joint venture may be required to sign
the proposal.

2.3 PROPOSAL GUARANTY - A proposal guaranty (bid bond) is
not required except when specifically noted in the proposal
section of the bid document.

When a proposal guaranty is required with a bid, it will
be specifically stated in the proposal; and no proposal
totaling $25,000 or more will be considered unless
accompanied by one of the following formg of bidder's
security:

A. a deposit of legal tender; or

B. a surety bid bond underwritten by a company
licensed to issue bonds in the State of Hawaii and
submitted on the standard form provided herewith; or

C. a certificate of deposit, share certificate,
cashier's check, treasurer's check, teller's check, or
official check drawn by, or a certified check accepted
by and payable on demand to the State by a bank, savings
institution, or credit union insured by the Federal
Deposit Insurance Corporation (FDIC) or the National
Credit Union Administration (NCUA).

1. The bidder may use these instruments only to a
maximum of one hundred thousand dollars
($100,000.00) .

2. If the required security or bond amount totals
over one hundred thousand dollars ($100,000.00),
more than one instrument not exceeding one hundred
thousand dollars ($100,000.00) each and issued by
different financial institutions shall be

acceptable.

3. The instrument shall be made payable at sight
to the Department of Transportation, State of
Hawaii.

According to Section 103D-323, HRS, the above shall be

in a sum not less than five percent (5%) of the amount
bid. ‘

2.4 DELIVERY OF PROPOSALS - Each proposal shall be placed,
together with the proposal guaranty when required, in an
envelope and sealed and so marked as to indicate the identity
of the project, the name and address of the bidder, and other
required information and then delivered as indicated in the
Notice to Bidders. Proposals will be received up to the time
fixed in the Notice to Bidders for the opening of bids.
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2.5

WITHDRAWAL OF PROPOSALS - Any proposal may be withdrawn

at any time prior to the time fixed in the Notice to Bidders
for the opening of proposals upon the filing of a written
request therefore with the Department, executed by the bidder
or a duly authorized representative. The withdrawal of a
proposal shall not preclude a bidder from submitting a new
proposal.

2.6

PUBLIC OPENING OF PROPOSALS - Proposals will be opened

and read publicly at the time and place indicated in the
Notice to Bidders. Bidders or their authorized agents are
invited to be present.

2.7

DISQUALIFICATION OF BIDDERS - Any of the following

reasons may be considered as being sufficient grounds for the
disqualification of a bidder and the rejection of his
proposal or proposals.

2.8

A. More than one proposal for the same work from an
individual, firm, or corporation under the same or
different name.

B. Evidence of collusion among bidders. Participants
in such collusion will receive no recognition as bidders
for any future work of the Department until such
participant shall have been reinstated as a qualified
bidder.

C. Evidence of assistance from a person who has been
an employee of the agency within the preceding two years
and who participated while in State office or employment
in the matter with which the contract is directly
concerned, pursuant to Section 84-15, H.R.S.

D. Lack of proposal guaranty.
E. Unsigned proposal or proposal not signed in ink by
person or persons legally authorized to submit a

proposal on behalf of the bidder.

MATERIAL GUARANTY - The bidder may be required to

furnish a complete statement of the origin, composition and
manufacture of any or all materials to be used in the
prosecution of the work, together with samples. Such samples
may be subjected to tests to determine their quality and
fitness for the work.
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SECTION 3 - AWARD AND EXECUTION OF CONTRACT

3.1 AWARD OF CONTRACT - The State reserves the right to
reject any and all proposals and to waive any defects as may
be deemed to be in the best interest of the public.

The award of contract, if it be awarded, will be made
within sixty (60) calendar days after the opening of bids to
the lowest responsive and responsible bidder whose proposal
complies with all the prescribed requirements. The
successful bidder will be notified, by letter mailed to the
address shown in its proposal, that its proposal has been
accepted and it has been awarded the contract.

Requirement for award. To be eligible for award, the
apparent low Bidder will be contacted to submit copies of the
documents listed below to demonstrate compliance with Section
103D-310(c), HRS. The documents should be submitted to the
Department as soon as possible. If a valid
certificate/clearance is not submitted on a timely basis for
award of a contract, a Bidder otherwise regponsive and
responsible may not receive the award.

A. Tax Clearance.

Pursuant to §103D-310(c), 103-53 and 103D-328, HRS,
the successful bidder shall be required to submit a
certified copy of its tax clearance issued by the
Hawaii State Department of Taxation (DOTAX) and the
Internal Revenue Service (IRS) to demonstrate its
compliance with Chapter 237, HRS. A tax clearance
is valid for six (6) months from the most recent
approval stamp date on the tax clearance and must
be valid on the bid’s first legal advertisement
date or any date thereafter up to the bid opening
date.

FORM A6, TAX CLEARANCE CERTIFICATE, is available at
the following website:

http://www.hawaii.gov/tax/

To receive DOTAX Forms by fax or mail, phone
(808)587-7572 or 1-800-222-7572.

The application for the Tax Clearance Certificate
is the responsibility of the bidder, and must be
submitted directly to the DOTAX or IRS. The
approved certificate may then be submitted to the
Department.
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DLIR Certificate of Compliance.

Pursuant to §103D-310(c), HRS, the successful
bidder shall be required to submit a copy (faxed
copies are acceptable) of its approved Certificate
of Compliance issued by the Hawali State Department
of Labor and Industrial Relations (DLIR) to
demonstrate its compliance with unemployment
insurance (Chapter 383, HRS), workers’ compensation
(Chapter 386, HRS), temporary disability insurance
(Chapter 392, HRS), and prepaid health care
(Chapter 393, HRS). The certificate is wvalid for
six (6) months from the most recent approval stamp
date on the certificate and must be valid on the
bid’s first legal advertisement date or any date
thereafter up to the bid opening date. For
certificates which receive a “pending” approval
stamp, a DLIR approval stamp is reguired prior to
the issuance of the Notice to Proceed.

FORM LIR#27, APPLICATION FOR CERTIFICATE OF
COMPLIANCE WITH SECTION 3-122-112, HAR, is
available at the following websgite:

www.hawaii.gov/labor

More information is available by calling the DLIR
Unemployment Insurance Division at (808) 586-8926.

Inquiries regarding the status of a LIR#27 Form may
be made by calling the DLIR Disability Compensation
Division at (808)586-9200.

The application for the Certificate of Compliance
is the responsibility of the bidder, and must be
submitted directly to the DLIR. The approved
certificate may then be submitted to the
Department.

DCCA Certificate of Good Standing.

Pursuant to §103D-310(c), HRS, the successful
bidder shall be required to submit a copy (faxed
copies are acceptable) of its approved Certificate
of Good Standing issued by the Hawail State
Department of Commerce and Consumer Affairs (DCCA),
Business Registration Division (BREG) to
demonstrate that it is either:

(1) incorporated or organized under the laws
of the State; or

(2) registered to do business in the State as
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a separate branch or division that is
capable of fully performing under the
contract.

A Certificate of Good Standing is valid for six (6)
months from the approval date on the certificate
and must be valid on the bid’s first legal
advertisement date or any date thereafter up to the
bid opening date. A Hawaii business that is a sole
proprietorship, is not required to register with
the BREG, and therefore not reqguired to submit a
Certificate of Good Standing. Bidders are advised
that there are costs associated with registering
and obtaining a Certificate of Good Standing from
the DCCA.

To purchase a CERTIFICATE OF GOOD STANDING, go
toOn-Line Services at the following website:

www.hawalil.gov/dcca/

The application for the Certificate of Good
Standing is the responsibility of the bidder, and
must be submitted directly to the DCCA. The
approved certificate may then be submitted to the
Department.

3.2 CANCELLATION OF AWARD - The State reserves the right to
cancel the award of any contract any time before the
execution of said contract by all parties without any
liability to the successful bidder or any other bidder.

3.3 RETURN OF PROPOSAL GUARANTY - All proposal guaranties,
except those of the lowest two (2) bidders, will be returned
immediately following the opening and checking of the
proposals. The retained proposal guaranty of the second
lowest bidder, if not a bid bond, will be returned within ten
(10) calendar days following execution of contract by the
successful bidder. The successful bidder's proposal
guaranty, if not a bid bond, will be returned after a
satisfactory contract bond has been furnished and the
contract has been executed.

3.4 REQUIREMENT OF CONTRACT BOND - Only when required by the
proposal, the successful bidder at the time of the execution
of the contract shall file good and sufficient performance
and payment bonds on the forms furnished by the Department,
or a facsimile thereof, conditioned for the full and faithful
performance of the contract in accordance with the terms and
intent thereof and also for the prompt payment to all others
for all labor and materials furnished by them to it and use
in the prosecution of the work provided for in such contract,
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in the manner, form and amount required by Section 3-122-
224 (b) (2), H.A.R., which bonds shall be in an amount equal to
fifty per cent (50%) of the contract price, including amounts
estimated to be required for extra work, or in the case of
price-term, open-end, or requirements contract under which
the total amount to be paid to the Contractor cannot be
accurately estimated at the time the contract is to be
awarded, the bond amounts shall be as designated in the bid
documents. Such bonds shall also by their terms inure to the
benefit of any and all persons entitled to file claims for
labor performed or materials furnished in the work so as to
give them a right of action as contemplated by Section 103D-
324, H.R.S.

The bidder shall limit the acceptable performance and payment
bonds to the following:

(a) Legal tender; or

(b) Surety bond underwritten by a company licensed to
issue bonds in the State of Hawaii; or

(c) A certificate of deposit; share certificate, ;
cashier's check; treasurer's check; teller's check drawn
by or a certified check accepted by and payable on
demand to the State by a bank, savings institution or
credit union insured by the Federal Deposit Insurance
Corporation (FDIC) or the National Credit Union
Administration (NCUA).

1. The bidder may use these instruments only to a
maximum of one hundred thousand dollars
($100,000.00) .

2. If the required security or bond amount totals
over one hundred thousand dollars ($100,000.00)
more than one instrument not exceeding one hundred
thousand dollars ($100,000.00) each and issued by
different financial institutions shall be
acceptable.

3.5 EXECUTION OF CONTRACT - The contract and the
“Certificate for Performance of Services”, similar to a copy
of the same annexed hereto, shall be executed by the
successful bidder and returned, together with the contract
bonds, when required, within ten (10) days after the award of
the contract or within such further time as the Director may
allow after the bidder has received the contract for
execution.

Pursuant to Section 103D-309, H.R.S., the contract shall
not bind the State in any way unless said contract has been
fully and properly executed by all the parties thereto and
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the Comptroller has endorsed thereon a certificate that there
is available an unexpended appropriation over and above all
outstanding contracts, sufficient to cover the amount
reguired by the contract.

3.6 FAILURE TO EXECUTE CONTRACT - Failure to execute the
contract, Certificate for Performance of Services and file
acceptable bonds, when required, within ten (10) days after
the award of the contract, or within such further time as the
Director may allow, shall be cause for the cancellation of
the award and the forfeiture of the proposal guaranty. Award
of the contract may then be made to the next lowest
responsible bidder.
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SECTION 4 - SCOPE OF WORK

4.1 WORK TO BE DONE - The work to be done ig described in
the Section(s) following Section 9 of these specifications.

4.2 PERFORMANCE OF WORK - The Contractor shall employ, so
far as possible, such methods and means in carrying out his
work so as not to cause any interruption, disturbance, or
interference with the public.

In case the Contractor is performing work in a building,
the Contractor shall conduct the work in such a manner so as
not to cause any interruption, disturbance, or interference
with the business activities of the tenants in the building.

4.3 EXTRA WORK - New and unforeseen items of work will be
classed as extra work when they cannot be covered by any of
the various items for which there is a bid price.

4.4 CHANGES AND CLAIMS FOR ADJUSTMENT

A. Change order. By a written order, at any time, and
without notice to any surety, the procurement officer
may, subject to all appropriate adjustments, make
changes within the general scope of this contract in any
one or more of the following:

1. Drawings, designs, or specifications, if the
goods to be furnished are to be specially
manufactured for the State in accordance
therewith;

2. Method of shipment or packing;
3. Place of delivery;
4. Changes in the work within the scope of the
contract; or
5. Changes in the time of performance of the
contract that do not alter the scope of work.
B. Adjustments of price or time for performance. If

any change order increases or decreases the contractor's
cost of, or the time required for, performance of any
part of the work under this contract, whether or not
changed by the order, an adjustment shall be made and
the contract modified in writing accordingly. Any
adjustment in contract price made pursuant to this
clause shall be determined in accordance with the price
adjustment clause of this contract. Failure of the
parties to agree to an adjustment shall not excuse the
contractor from proceeding with the contract as changed,
provided that the procurement officer promptly and duly
make the provisional adjustments in payment or time for
performance as may be reasonable. By proceeding with
the work, the contractor shall not be deemed to have
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prejudiced any claim for additional compensation, or an
extension of time for completion.

C. Time period for claim. Within thirty (30) days
after receipt of a written change order under subsection
(a) unless the period is extended by the procurement
officer in writing, the contractor shall file notice of
intent to assert a claim for an adjustment. Later
notification shall not bar the contractor's claim unless
the State or county is prejudiced by the delay in
notification.

D. Claim barred after final payment. No claim by the
contractor for an adjustment hereunder shall be allowed
if notice is not given prior to final payment under this
contract.

E. Other claims not barred. 1In the absence of a
change order, nothing in this clause shall be deemed to
restrict the contractor's right to pursue a claim as
under the contract or for breach of contract.

4.5 PRICE ADJUSTMENT

Any adjustment in contract price pursuant to a clause in this
contract shall be made in one or more of the following ways:

A. By agreement on a fixed price adjustment before
commencement of the pertinent performance or as soon
thereafter as practicable;

B. By unit prices specified in the contract or
subsequently agreed upon;

C. By the costs attributable to the event or situation
covered by the clause, plus appropriate profit or fee,
all as specified in the contract or subsequently agreed
upon;

D. In such other manner as the parties may mutually
agree; or

E. In the absence of agreement between the parties, by
a unilateral determination by the procurement officer of
the costs attributable to the event or situation covered
by the clause, plus appropriate profit or fee, all as
computed by the procurement officer in accordance with
generally accepted accounting principles and applicable
sections of chapters 3-123 and 3-126 of the Hawaii
Administrative Rules.
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4.6 VARTIATION IN QUANTITY

Upon agreement of the parties, the quantity of goods or
services or both specified in this contract may be increased
by a maximum of ten (10) percent provided (1) the unit prices
will remain the same except for any price adjustments
otherwise applicable and (2) the procurement officer makes a
written determination that such an increase will either be
more economical than awarding another contract or that it
would not be practical to award another contract.
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SECTION 5 - CONTROL OF WORK

5.1 AUTHORITY OF DIRECTOR - The Director shall decide all
questions which may arise as to the quality or acceptability
of materials furnished and work performed; the manner of
performance and rate of progress of the work; the
compensation for work performed; the interpretation of the
contract and the fulfillment of the contract on the part of
the Contractor. The Director's decision shall be final and
the Director shall have the authority to enforce any such
decision and order which the Contractor fails to carry out
promptly and diligently. The Director shall have the
following powers in the way of enforcement:

A. The right to suspend the work.
B. The right to withhold payment due the Contractor.

5.2 COORDINATION OF PLANS, SPECIFICATIONS AND SPECIAL
PROVISIONS - These specifications, the plans, special
provisions, and all supplementary documents are essential
parts of the contract, and a requirement occurring in one is
as binding as though occurring in all. They are intended to
describe and provide for the complete work.

5.3 COOPERATION OF CONTRACTOR AND DIRECTOR - The Contractor
shall have available at the work site at all times, a copy of
the specifications, special provisions and plans. The
Contractor shall give the work constant attention to
facilitate the progress thereof and shall cooperate with the
Director in every way possible.

Before starting work on the project, the Contractor
shall designate in writing a superintendent who shall have
complete authority to represent and to act for the
Contractor.

5.4 INSPECTION - The Director at all times shall have access
to the work during its prosecution and shall be furnished
with every reasonable facility for ascertaining that the
materials and the workmanship are in accordance with the
requirements and intentions of these specifications and
special provisions. All work done and all materials
furnished shall be subject to the Director's inspection and
approval.

The inspection of the work shall not relieve the
Contractor of any of its obligations to fulfill its contract
as prescribed, and defective work shall be made good and
unsuitable materials may be rejected, notwithstanding that
such defective work and materials may have been previously
overlooked by the Director and accepted or included in an
estimate for payment.
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Projects financed in whole or in part with Federal funds
shall be subject to inspection at all times by
representatives of the Federal agency involved.

5.5 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK - All work
which has been rejected shall be corrected or removed and
replaced by the Contractor in an acceptable manner and no
compensation will be allowed the Contractor for such
correction or removal and replacement. Upon failure on the
part of the Contractor to comply promptly with any order of
the Director, the Director may cause any rejected work to be
corrected or removed and replaced and to deduct the costs
thereof from any monies due or to become due the Contractor.

5.6 CLAIMS AND DISPUTES - The Contractor may give notice in
writing to the Director for claims that extra compensation,
damages, or an extension of time for completion is due the
Contractor for one or more of the following reasons:

A. Requirements not clearly covered in the contract,
or not ordered by the Director as extra work;

B. Failure between the State and the Contractor to
agree to an adjustment in price for a contract change
order issued by the State; or

C. An action or omission on the part of the Director
requiring performance changes within the scope of the
contract.

The Contractor shall continue with performance of the
contract in compliance with the directions or orders of the
procurement officer, but by so doing, the Contractor shall
not be deemed to have prejudiced any claim for additional
compensation, damages, or an extension of time for
completion; provided:

A. The notice in writing be given:

1. Before the commencement of the work involved,
if at that time the Contractor knows of such
requirements or the occurrence of such actions or
omissions; or

2. Within thirty (30) calendar days after the
Contractor knows of such reqguirements or the
occurrence of such action or omisgsion if the
Contractor did not have such knowledge before the
commencement of the work; or

3. Within thirty (30) calendar days after receipt

of the written contract change order that was not
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agreed upon by both parties; or

4. Within such further time as may be allowed by
the Director in writing.

B. The notice shall clearly state the Contractor's
intention to make claim and the reasons why the
Contractor believes that additional compensation,
changes or an extension of time may be remedies to which
the Contractor is entitled; and afford the Director
every facility for keeping records of the actual cost of
work. Failure on the part of the Contractor to give
such notification or to afford the procurement officer
proper facilities for keeping strict account of actual
cost shall constitute waiver of the claim for such extra
compensation. The filing of such notice by the
Contractor and the keeping of costs by the procurement
officer shall not in any way be construed to prove the
validity of the claim.

The Director will review the notice and render a
decision. The Director's decision shall be final and
conclusive unless, within thirty (30) calendar days from the
date of the decision, the Contractor mails or otherwise
furnishes a written appeal to the Director. The decision of
the Director shall be final. Later notification of such
claims shall not bar the Contractor's claim unless the State
is prejudiced by the delay in notification. No claim by the
Contractor for an adjustment hereunder shall be allowed if
notice is not given before final payment under this contract.

Any adjustment in the contract price made pursuant to this
clause shall be determined according to Section 4.5 - Price
Adjustment.

The provisions of this Section shall not be construed as
establishing any claims contrary to the terms of Section 4.4
- Changes and Claims for Adjustment.

Nothing herein contained, however, shall excuse the
Contractor from compliance with any rules of law precluding
any state officers and any Contractors from acting in
collusion or bad faith in issuing or performing contract
change orders which are clearly not within the scope of the
contract.
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SECTION 6 - CONTROL OF MATERIAL AND EQUIPMENT

6.1 DEFECTIVE MATERIALS - All materials not conforming to
the requirements of these specifications or the special
provisions shall be considered defective and all such
materials, whether in place or not, shall be rejected. They
shall be removed immediately from the site of the work,
unless otherwise permitted by the Director. No rejected
materials, the defects of which have been subsequently
corrected, shall be used until approval in writing has been
given by the Director. Upon failure on the part of the
Contractor to comply promptly with any order to remove and
replace defective materials, the Director may remove and
replace defective material and to deduct the cost of removal
and replacement from any monies due or to become due the
Contractor. '

6.2 TRADE NAMES AND ALTERNATES - For convenience in
designation on the plans or in the specifications, certain
equipment or articles or materials may be designated under a
trade name or the name of a manufacturer and its information
catalogue. The use of alternate equipment or an article or
material which is of equal quality and of the required
characteristics for the purposes intended will be permitted,
subject to the written approval of the Director, in
accordance with the following requirements:

A. QUALIFICATION BEFORE BID OPENING - When the
specifications and/or plans specify one or more
manufacturer's brand names of materials or equipment to
indicate a quality, style, appearance, or performance,
the bidder will be assumed to have based its bid on one
of the specified named products, except where such
proprietary product are specified, alternate brands may
be qualified if found equal or better by the Director.
Bidders requesting qualification of alternate
proprietary products must submit a request to the
Director for review and approval at the earliest date
possible, but in any event, such request must be
received at the Contracts office not later than ten (10)
days before the bid opening date, not including the bid
opening date.

It shall be the responsibility of the bidder to
submit sufficient evidence based upon which a
determination can be made by the Director that the
alternate brand is qualified. The evidence shall be
transmitted with a covering letter which shall list the
evidence submitted and the items for which the
substitution is requested.

If the evidence accompanying a request for

substitution is insufficient to qualify a particular
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model, the request shall be denied provided that further
evidence may be submitted to qualify the item five (5)
days prior to the bid opening date if the initial
request was made prior to the deadline set above.

B. SUBSTITUTION AFTER BID QOPENING - Substitution of
material or equipment will not be allowed after the bid
opening date except under the following unforeseen
circumstances:

1. If a specified or pre qualified item 1is
delayed by a lengthy strike in the factory or other
unforeseeable contingency beyond the control of the
Contractor which would cause an abnormal delay in
the project completion.

2. If a specified or pre qualified item is found
to be unusable due to change or other
circumstances.

3. If the Contractor is willing to provide a more
recently developed or manufactured item of material
or equipment of the same manufacturer which the
Director determines to be equal or better than the
one specified or pre-qualified.

A substitution request, regardless of reason, shall
be fully explained in writing by the Contractor and
shall include its justification for said request, the
gquantities and unit prices involved, gquotations and such
other documents as are deemed necessary to support the
request. Any savings in cost will accrue to the State
and any additional cost for the substituted items will
be paid by the Contractor.

The burden of proof as to the comparative quality
and suitability of alternate equipment, articles, or
materials shall be upon the bidder or Contractor and
bidder or Contractor shall furnish, at its own expense,
all information necessary or related thereto as required
by the Director. The Director shall be the sole judge
as to the comparative quality and suitability of
alternate equipment, articles or materials and the
Director's decisions shall be final.

The above shall not be construed to mean that
substitution for brand name specified materials and
equipment will be allowed; the Director reserves the
right to deny any request he deems irregular or not in
the best interest of the State.
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6.3 ASSIGNMENT OF ANTITRUST CLATIMS FOR OVERCHARGES FOR GOODS
AND MATERIALS PURCHASED

A. Vendor and purchaser recognize that in actual
economic practice, overcharges resulting from antitrust
violations are in fact usually borne by the purchaser.
Therefore, vendor hereby assigns to purchaser any and
all claims for such overcharges as to goods and
materials purchased in connection with this order or
contract, except as to overcharges which result from
antitrust violations commencing after the price is
established under this order or contract and which are
not passed on to the purchaser under an escalation
clause.

B. Contractor and owner recognize that in actual
economic practice, overcharges resulting from antitrust
violations are in fact usually borne by the owner.
Therefore, contractor hereby assigns to owner any and
all claims for such overcharges as to goods and
materials purchased in connection with this order or
contract, except as to overcharges which result from
antitrust violations commencing after the price is
established under this order or contract and any change
order. In addition, contractor warrants and represents
that each of its first tier suppliers and subcontractors
shall assign any and all such claims to owner, subject
to the aforementioned exceptiomn.
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SECTION 7 - LEGAL RELATIONS AND RESPONSIBILITY

7.1 LAWS TO BE OBSERVED - The Contractor shall comply with
all federal, state, city and county laws, ordinances, rules
and regulations which in any manner affect those engaged or
employed 1n the work, the materials used iIn the work, and the
conduct of the work. Any reference to such laws, ordinances,
rules and regulations shall include any amendments thereto
effective as of the date of the call for sealed proposals.

The Contractor shall hold harmless, indemnify, defend
and where appropriate, insure the State, its officers, agents
and employees against any claim or liability arising from or
based on the violation of any such laws, ordinances, rules or
regulations. |If any discrepancy or inconsistency 1is
discovered in the contract for the work in relation to any
law, ordinance, rule, regulation, order or decree, the
Contractor shall forthwith report the same to the Director iIn
writing.

7.2 PERMITS AND LICENSES - The Contractor shall procure all
permits and licenses, pay all charges and fees, and give all
notices necessary and iIncident to the due and lawful
prosecution of the work.

7.3 PATENTS - The Contractor shall assume all costs arising
from the use of patented materials, equipment, devices, or
processes used on or incorporated in the work, and shall hold
harmless, iIndemnify, defend and where appropriate, insure the
State, i1ts officers, agents and employees from all suits at
law or actions of every nature, for or on account of the use
of any patented materials, equipment, devices or processes.

7.4 RESPONSIBILITY FOR INJURY AND DAMAGE - The State, its
officers, agents and employees shall not be held accountable
in any manner for any loss or damage to the work or any part
thereof, or for any of the materials and equipment used or
employed in performing the work, or for any injury to any
person or persons either workers or the public, or for any
damage to property caused by the Contractor or i1ts workers or
any one employed by the Contractor. The Contractor shall be
responsible for any liability imposed by law for any injury
to any person or any damage to property resulting from
defects or obstructions or from any cause whatsoever during
the progress of the work or at any time before its completion
and final acceptance. The acceptance of the completed work
of the Contractor by the Director shall not relieve the
Contractor from any liability which may have accrued or may
accrue as a result of the performance of the work by the
Contractor. The Contractor shall hold harmless, indemnify,
defend and where appropriate, insure the State, its officers,
agents and employees, from all suits or actions of every
name, kind and description, brought for or on account of
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any iInjuries or damages sustained by any persons or
property caused by the Contractor, its servants or agents, or
by or on account of any act or omission of the Contractor or
its servants or agents, regardless of whether such actions or
any claim is brought against them or any one of them before
or after the final acceptance of the work. [In addition to
any remedy authorized by law, the State may withhold payment
of any money due to Contractor as shall be reasonable until
disposition has been made of any suits or claims for injuries
or damages.

It 1s not the intention of the parties to this contract
to make the public or any member thereof a third party
beneficiary hereunder, or to authorize anyone not a party
hereto to maintain a suit for personal injuries or property
damage based on a contract theory of liability. In any
event, the Contractor shall hold harmless, indemnify, defend
and where appropriate, insure the State from suits and claims
for personal injuries or property damage where such injuries
or damage are caused by the negligent acts or omissions of
the Contractor, its agents or employees.

7.5 COOPERATION BETWEEN CONTRACTORS - Where two or more
Contractors are employed on related or adjacent work, each
shall conduct its operations iIn such a manner as not to cause
any unnecessary delay or hindrance to the other.

7.6 CONTRACTOR®™S RESPONSIBILITY FOR WORK - Until the
acceptance of the contract, the Contractor shall have the
charge and care thereof and shall bear the risk of injury or
damage to any part thereof by the action of the elements or
from any other cause, whether arising from the execution or
from the non-execution of the work. The Contractor shall
rebuild, repair, restore, and make good all damages to any
portion of the work occasioned by any of the above causes
before i1ts completion and acceptance and shall bear the
expenses thereof.

7.7 NO PERSONAL LIABILITY - Neither the Director nor any
other officer or authorized employee of the Department shall
be personally responsible for any liability arising under the
contract.
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7.8 LABOR AND COMPENSATION REQUIREMENTS - Wages paid each
laborer employed by the Contractor or any subcontractor shall
not be less than the prevailing minimum wage rate prescribed
by law.

Every laborer employed by the Contractor or any
subcontractor whose rate of compensation is Five Dollars
($5.00) or less per day shall be paid his wages weekly
pursuant to Section 103-54, H.R.S.

The Contractor®s attention is directed to Chapter 377,
H.R.S., Hawaii1 Employment Relations Act; Chapter 378, H.R.S.,
Employment Practices; Chapter 383, H.R.S., Hawaii Employment
Security Law; Chapter 386, H.R.S., Workers” Compensation Law;
Chapter 387, H.R.S., Wage and Hour Law; Chapter 392, H.R.S.,
Temporary Disability Insurance; Chapter 393, H.R.S., Prepared
Health Care Act; Chapter 396, H.R.S., Occupational Safety and
Health; and Section 103-55, H.R.S., Wages, Hours, Working
Conditions of Employees of Contractor®s Supplying Services.

7.9 INSURANCE - Prior to commencing with the work, the
Contractor shall, at its own expense, obtain and submit to
the Department, Certificate of Insurance from an insurance
company authorized by the laws of the State to issue such
insurance iIn the State of Hawaii showing full policy coverage
of the Contractor.

TYPES OF INSURANCE:

A. Workers” Compensation:

The Contractor shall obtain worker”’s compensation
insurance for all persons whom they employ in
carrying out the work under this contract. This
insurance shall be in strict conformity with the
requirements of the most current and applicable
State of Hawairi Worker’s Compensation Insurance
laws 1In effect on the date of the execution of this
contract and as modified during the duration of the
contract. The minimum Blimit of liability for
workers compensation is the HRS 386 statutory
limit.

B. Comprehensive Automobile Liability:

The Contractor shall obtain Auto Liability Insurance
covering all owned, non-owned and hired autos with a
combined single Limit of not less than $1,000,000 per
accident for bodily Injury and property damage with the
State of Hawairi named as additional insured. The
required limit of insurance may be provided by a single
policy or with a combination of primary and excess
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policies.

C. Commercial General Liability:

The Contractor shall obtain General Liability insurance
with a limit of not less than $1,000,000 per occurrence
and 1n the aggregates. The General liability insurance
shall include the State of Hawaii as an additional
insured. The required limit of Insurance may be
provided by a single policy or with a combination of
primary and excess policies.

All policies must provide that 30 days prior written
notice of cancellation or material change in coverage be
given to certificate holders stated above.

Such 1nsurance when accepted by the Director in writing
shall become applicable and shall remain unmodified
throughout the entire term of the contract and In no event
shall be terminated or otherwise allowed to lapse prior to
written certification of final acceptance of the work by the
State. Such i1nsurance aforementioned shall cover the State
for all work performed under the contract, all work performed
incidental thereto or directly or indirectly connected
therewith, including other work performed outside of the work
area, and all change orders.

Any delay i1n the submission and approval of insurance
certificates shall not be justification of or grounds for a
request by the Contractor postponing the issuance of a notice
to proceed notwithstanding the fact that the Contractor shall
not be allowed to proceed with the work until said
certificates are submitted and approved.

Failure to obtain insurance iIn accordance with the
Section, on the part of the Contractor, shall be considered a
major breach of the contract; and should the State be forced
to expend funds which would have been covered under the
insurance, the Contractor agrees to assume the liability for
such funds and to indemnify and hold the State harmless.
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SECTION 8 - PROSECUTION AND PROGRESS

8.1 NOTICE TO PROCEED - A "Notice to Proceed" letter will be
written to the Contractor by the Director. Such letter will
indicate the date the Contractor is to begin work and from
which date the contract time will commence to run.

The Contractor shall diligently perform the required
duties during the term of the contract, or if the work is to
be completed within a specified time limit, the Contractor
shall diligently prosecute the work to completion within the
specified time limit.

8.2 SUBCONTRACTING - The Contractor shall give its personal
attention to the fulfillment of the contract and shall keep
the work under its control.

Subject to Section 103D-302, H.R.S., the Contractor may
subcontract a portion of the work pursuant to the provisions
of this section, but the Contractor shall be primarily
responsible for the work so subcontracted. The Contractor
shall not subcontract any work to any subcontractor who has
been suspended by the State.

Before any work is started under a subcontract, the
Contractor shall have the written approval of the Director on
a written statement on forms furnished by the Department,
indicating the work to be subcontracted, the names of the
subcontractors and the description of each portion of the
work to be so subcontracted and showing that the
subcontractors are particularly experienced and equipped to
do the work subcontracted. The Contractor shall give
assurance that the minimum wage rate schedule as stated in
the contract shall apply to labor performed on the work so
subcontracted. Consent of the Director to the subcontracting
of work shall not be construed to relieve the Contractor of
any responsibility for the fulfillment of the contract.

When any portion of the work which has been
subcontracted by the Contractor is not prosecuted in a manner
satisfactory to the Director, the Contractor, upon receipt of
a notice thereof in writing from the Director, shall remove
the subcontractor immediately from the project and the
subcontractor shall not again be employed on the work.

8.3 ASSIGNMENT OF CONTRACT - The performance of the contract
may be assigned only with the prior written consent of the
Director and when applicable, the Contractor's surety.
Consent to any assignment shall not relieve the Contractor or
the Contractor's surety of any obligations of the contract.
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8.4 INSUBORDINATION - If any subcontractor or person
employed by the Contractor shall fail or refuse to carry out
the directions of the Director or shall appear to the
Director to be incompetent or to act in a disorderly or
improper manner, the subcontractor or person shall be removed
immediately upon request by the Director and shall not again
be employed on the work, nor shall it be employed upon any
other Department project currently under contract to the same
Contractor or subcontractor.

8.5 TEMPORARY SUSPENSION OF WORK

A. Order to stop work. The Director, may, by written
order to the contractor, at any time, and without notice
to any surety, require the contractor to stop all or any
part of the work called for by this contract. This
order shall be for a specified period not exceeding
sixty (60) days after the order is delivered to the
contractor, unless the parties agree to any further
period. Any such order shall be identified specifically
as a stop work order issued pursuant to this section.
Upon receipt of such an order, the contractor shall
forthwith comply with its terms and take all reasonable
steps to minimize the occurrence of costs allocable to
the work covered by the order during the period of work
stoppage. Before the stop work order expires, or within
any further period to which the parties shall have
agreed, the Director shall either:

1. Cancel the stop work order; or

2. Terminate the work covered by such order as
provided in the "termination for default clause" or
the "termination for convenience clause" of this
contract.

B. Cancellation or expiration of the order. If a stop
work order issued under this section is canceled or if
the period of the order or any extension thereof
expires, the contractor shall have the right to resume
work. An appropriate adjustment shall be made in the
delivery schedule or contract price, or both, and the
contract shall be modified in writing accordingly; if:

1. The stop work order results in an increase in
the time required for, or in the contractor's cost
properly allocable to, the performance of any part
of this contract; and

2. The contractor asserts a claim for such an
adjustment within thirty (30) days after the end of
the period of work stoppage; provided that, if the
Director decides that the facts justify such
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action, any such claim asserted may be received and
acted upon at any time prior to final payment under
this contract.

C. Termination of stopped work. If a stop work order
is not canceled and the work covered by such order is
terminated for default or convenience, the reasonable
costs resulting from the stop work order shall be
allowable by adjustment or otherwise.

D. Adjustment of price. Any adjustment in contract
price made pursuant to this clause shall be determined
in accordance with the price adjustment clause of this
contract.

8.6 LIQUIDATED DAMAGES - It is mutually understood and
agreed by and between the parties to the contract that the
performance by the Contractor of its duties every
calendar/working day is an essential part of the contract and
in case of failure on the part of the Contractor to perform
its duties for the time specified in the contract, the State
will be damaged thereby and the amounts of said damages being
difficult, if not impossible of definite ascertainment and
proof, shall be estimated, agreed upon and fixed at the sum
shown in the proposal for each and every calendar/working day
that the Contractor fails to perform its duties during the
period the contract is in effect; and the Contractor shall
pay the liquidated damages as provided for in the proposal
and, in case the same are not paid, the Department may deduct
the amount thereof from any monies due or that may become due
the Contractor under the contract.

8.7 DEFAULT AND TERMINATION OF CONTRACT

A. Termination by Default. If the contractor refuses
or fails to perform any of the provisions of this
contract with such diligence as will ensure its
completion within the time specified in this contract,
or any extension thereof, otherwise fails to timely
satisfy the contract provisions, or commits any other
substantial breach of this contract, the Director may
notify the contractor in writing of the delay or non-
performance and if not cured in ten (10) days or any
longer time specified in writing by the Director, such
officer may terminate the contractor's right to proceed
with the contract or such part of the contract as to
which there has been delay or a failure to properly
perform. In the event of termination in whole or in
part the Director may procure similar goods or services
in the manner and upon terms deemed appropriate by the
Director. The contractor shall continue performance of
the contract to the extent it is not terminated and
shall be liable for excess costs incurred in procuring
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similar goods or services.

1. Contractor's duties. Notwithstanding
termination of the contract and subject to any
directions from the Director, the contractor shall
take timely, reasonable, and necessary action to
protect and preserve property in the possession of
the contractor in which the State or county has an
interest.

2. Compensation. Payment for completed goods
delivered and accepted by the State shall be at the
contract price. Payment for the protection and
preservation of property shall be in an amount
agreed upon by the contractor and Director; if the
parties fail to agree, the Director shall set an
amount subject to the contractor's rights under
chapter 3-126, HAR. The State may withhold from
amounts due the contractor such sums as the
Director deems to be necessary to protect the State
against loss because of outstanding liens or claims
of former lien holders and to reimburse the State
for the excess costs incurred in procuring similar
goods and services.

3. Excuse for nonperformance or delayed
performance. Except with respect to defaults of
subcontractors, the contractor shall not be in
default by reason of any failure in performance of
this contract in accordance with its terms,
including any failure by the contractor to make
progress in the prosecution of the work hereunder
which endangers such performance, if the contractor
has notified the Director within fifteen (15) days
after the cause of the delay and the failure arises
out of causes such as: acts of God; acts of the
public enemy; acts of the State and any other
governmental body in its sovereign or contractual
capacity; fires; floods; epidemics; guarantine
restrictions; strikes or other labor disputes;
freight embargoes; or unusually severe weather. If
the failure to perform is caused by the failure of
a subcontractor to perform or to make progress, and
if such failure arises out of causes similar to
those set forth above, the contractor shall not be
deemed to be in default, unless the goods or
services to be furnished by the subcontractor were
unreasonably obtained from other sources in
sufficient time to permit the contractor to meet
the contract requirements. Upon request of the
contractor, the Director shall ascertain the facts
and extent of such failure, and if such officer
determines that any failure to perform was
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B.

occasioned by any one or more of the excusable
causes, and that, but for the excusable cause, the
contractor's progress and performance would have
met the terms of the contract, the delivery
schedule shall be revised accordingly, subject to
the rights of the State under the clause entitled
"Termination for Convenience". As used in this
paragraph of this clause, the term "subcontractor"
means subcontractor at any tier.

4. Erroneous termination for default. If, after
notice of termination of the contractor's right to
proceed under the provisions of this clause, it is
determined for any reason that the contractor was
not in default under the provisions of the clause,
or that the delay was excusable under the
provisions of paragraph 3 above, Excuse for
nonperformance or delayed performance of this
clause, the rights and obligations of the parties
shall, 1f the contract contains a clause providing
for termination for convenience of the State, be
the same as if the notice of termination had been
issued pursuant to such clause.

5. Additional rights and remedies. The rights
and remedies provided in this clause are in
addition to any other rights and remedies provided
by law or under this contract.

Termination for convenience. The Director may,

when the interests of the State so require, terminate
this contract in whole or in part, for the convenience

of the State.

The Director shall give written notice of

the termination to the contractor specifying the part of
the contract terminated and when termination becomes
effective.

1. Contractor's obligation. The contractor shall
incur no further obligations in connection with the
terminated work and on the dates set in the notice
of termination the contractor will stop work to the
extent specified. The contractor shall also
terminate outstanding orders and subcontracts as
they relate to the terminated work. The contractor
shall settle the liabilities and claims arising out
of the termination of subcontracts and orders
connected with the terminated work. The Director
may direct the contractor to assign the
contractor's right, title, and interest under
terminated orders or subcontracts to the State.
The contractor must still complete the work not
terminated by the notice of termination and may
incur obligations as are necessary to do so.
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2. Right to goods. The Director may require the
contractor to transfer title and deliver to the
State in the manner and to the extent directed by
the Director:

a. Any completed goods; and

b. The partially completed goods and
materials, parts, tools, dies, jigs, fixtures,
plans, drawings, information, and contract
rights hereinafter called "manufacturing
material," as the contractor has specifically
produced or specially acquired for the
performance of the terminated part of this
contract.

The Contractor shall, upon direction of the
Director, protect and preserve property in the
possession of the contractor in which the State has
an interest. If the Director does not exercise
this right, the contractor shall use the
Contractor's best efforts to sell such goods and
manufacturing materials. Use of this section in no
way implies that the State has breached the
contract by exercise of the termination for
convenience clause.

3. Compensation:

a. The Contractor shall submit a termination
claim specifying the amounts due because of
the termination for convenience together with
cost or pricing data to the extent required by
subchapter 15, chapter 3-122, HAR, bearing on
such claim. If the Contractor fails to file a
termination claim within one (1) year from the
effective date of termination, the Director
may pay the Contractor, if at all, an amount
set in accordance with subparagraph c. below.

b. The Director and the Contractor may agree
to settlement provided the Contractor has
filed a termination claim supported by cost or
pricing data to the extent required by
subchapter 15, chapter 3-122, HAR, and that
the settlement does not exceed the total
contract price plus settlement costs reduced
by payments previously made by the State, the
proceeds of any sales of goods and
manufacturing materials under paragraph (2) of
this clause, and the contract price of the
work not terminated.
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c. Absent complete agreement under subparagraph b
above, the Director shall pay the Contractor the
following amounts, provided payments agreed to
under subparagraph b shall not duplicate payments
under this subparagraph for the following:

(1) Contract prices for goocds or services
accepted under the contract;

(11) Costs incurred in preparing to perform
and performing the terminated portion of the
work plus a fair and reasonable profit on such
portion of the work, such profit shall not
include anticipatory profit or consequential
damages, less amounts paid or to be paid for
accepted goods or services; provided that if
it appears that the Contractor would have
sustained a loss if the entire contract would
have been completed, no profit shall be
allowed or included and the amount of
compensation shall be reduced to reflect the
anticipated rate of loss;

(iii) Costs of settling and paying claims
arising out of the termination of subcontracts
or orders pursuant to paragraph 1 of this
clause. These costs must not include costs
paid in accordance with subparagraph (ii)
above.

(iv) The reasonable settlement costs of the
Contractor including accounting, legal,
clerical, and other expenses reasonably
necessary for the preparation of settlement
claims and supporting data with respect to the
terminated portion of the contract and for the
termination of subcontracts thereunder,
together with reasonable storage,
transportation, and other costs incurred in
connection with the protection or disposition
of property allocable to the terminated
portion of this contract. The total sum to be
paid the Contractor under this subparagraph
shall not exceed the total contract price plus
the reasonable settlement cost of the
Contractor reduced by the amount of payments
otherwise made, the proceeds of any sales of
supplies and manufacturing materials under
subparagraph b of this paragraph, and the
contract price of work not terminated.
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d. Cost claimed, agreed to, or established under
subparagraphs b and ¢ shall be in accordance with
chapter 3-123, HAR. bearing on such claim.

8.8 FINAL INSPECTION - Upon notice from the Contractor of
the completion of the work or contract, the Director shall
make an inspection. If the contract is found completed to
the Director's satisfaction, such inspection shall constitute
the final inspection and acceptance of the work.

If the work is unsatisfactory in whole or in part, the
Director shall notify the Contractor of the work necessary
for final completion and acceptance and the Contractor shall
forthwith perform the work required by the Director. Upon
performance of such required work by the Contractor, another
inspection shall be made which shall constitute the final
inspection if the work is completed satisfactorily.

Within ten (10) days after final inspection and
acceptance of the work, or as soon thereafter as is
practicable, the Contractor shall be notified by the Director
in writing of such acceptance.

8.9 TERMINATION OF CONTRACTOR’S RESPONSIBILITY - The
contract will be considered complete when all work has been
completed, the final inspection made, the work accepted by
the Director, and the final estimate paid. The Contractor
will then be released from further obligation except as set
forth in the contract and bond, when applicable.
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SECTION 9 - PAYMENT

9.1 SCOPE OF PAYMENT - The Contractor®s bid price shall be
inclusive of all costs, direct or indirect, including all
taxes, required for the fulfillment of the contract.

Contract payments to the Contractor by the State shall
be full payment for the furnishing of all labor, tools,
equipment, and other incidentals, including all taxes,
necessary for performing all work and services contemplated
and embraced under the contract.

9.2 RETAINAGE/DEDUCTION FROM PAYMENT - The Director may at
any time retain or deduct out of any sums due the Contractor
to cover claims of the State against the Contractor, or such
sums sufficient to cover any unpaid claims of others
supported by sworn statements filed iIn the office of the
Director, without any liability for damages, interest or
otherwise to the Contractor for such retention or deduction.

Provided the work of the Contractor iIs progressing
satisfactorily in the judgment of the Director and in
accordance with the provisions of this contract, monthly
payments, less five percent (5%), will be made to the
Contractor. The amount of such monthly payments shall be
determined by the Director based on the Director®s estimate
of the i1tems of work performed and materials incorporated in
the work and the value therefor at the unit prices or lump
sum prices set forth iIn the contract. All monthly payments
are shall be subject to correction at any time prior to or iIn
the final payment.

At any time after fifty per cent (50%) of the work has
been completed, if the State determines that the work
contracted to be performed is progressing satisfactorily, the
State may make any of the remaining monthly payments in full.

IT the Director finds that unsatisfactory progress 1is
being made, the State may, from the beginning of such
unsatisfactory progress, withhold any amount up to five per
cent (5%) of any subsequent monthly payment.

9.3 ASSIGNMENT OF PAYMENTS - All monies payable under the
contract, or any part thereof, shall be paid to the
Contractor in accordance with the provisions of this Section
and no assignment or order executed by the Contractor
directing payment of any portion or all of such funds to any
other person or persons shall be recognized by the State
unless such assignment or order specifies the amounts to be
so paild and the purposes for which the assignment or order is
given. Such assignment or order shall have attached thereto,
by endorsement or otherwise, the consent of the surety, when
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applicable. No such assignment or order shall be binding on
the State.

Any assignment of money shall, however, be subject to
all proper set-offs iIn favor of the State, to all deductions
provided for in the contract and to all liens and rights
conferred by law on the State. All money withheld, whether
assigned or not, shall be subject to being used by the State
for the completion of the work in the event of the
Contractor™s default.

9.4 PROGRESS PAYMENTS — Payments under this contract shall
be made only upon submission by the Contractor of an original
invoice and 2 copies. The i1nvoice shall specify the amount
due less retainage and shall also certify that services
requested under the contract have been performed by the
Contractor according to the contract.

9.5 FINAL PAYMENT — Final payment will only be made after
the Contractor receives final acceptance by the Director as
provided in Section 8.8, and until the Contractor has filed
with the Department the following:

A. Consent of the surety, when applicable, to payment
of the final estimate;

B. Satisfactory evidence by affidavit that all debts
resulting from the contract have been fully paid or
satisfactorily secured;

C. A current “Certificate of Vendor Compliance” issued
by the Hawaii Compliance Express (HCE). The Certificate
of Vendor Compliance is used to certify the Contractor’s
compliance with (a) Section 103D-328, HRS (for all
contracts $25,000 or more) which requires a current tax
clearance certificate issued by the Hawaii State
Department of Taxation and the Internal Revenue Service;
(b) Chapters 383, 386, 392, and 393, HRS; and (c)
Subsection 103D-310(c), HRS. The State reserves the
right to verify that compliance is current prior to the
issuance of final payment. Contractors are advised that
non-compliance status will result in final payment being
withheld until compliance is attained.

The filing of willfully false affidavits will disqualify
the Contractor from bidding on future work of the Department.
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SECTION 10 - MAINTENANCE AND INSPECTION OF ELECTRICAL EQUIPMENT

10.1 DESCRIPTION

The Contractor shall, upon request by the State or their representative(s), furnish labor, materials
and equipment to maintain, repair, inspect and test electrical equipment at Wilson Tunnel,
Likelike Highway Facilities per the specifications outlined herein.

10.2 QUALIFICATION OF BIDDERS

Contractors may be asked to provide documentation of licenses, certificates and other required
documents listed in the subsections below. The applicable requested documents in Section
10.2(G) shall be receive by the Project Manager no later than seven (7) working days from the
date of receipt of the written request from the State. Failure to submit requested documents may
result in the rejection of bid or termination of contract by the Department of Transportation.

Attention is direct to the provisions of Chapter 444, Contractors, of the Hawaii revise statutes,
regarding the licensing of contractors in the State.

(A) Contractor Qualification
1. License. At the date of bidding, possess a valid State of Hawaii Specialty

Contractor’s C-13, Electrical Contractor License and C-62, Pole and Line
Contractor License or C-63, High Voltage Electrical Contractor License.

a. Statement of Capabilities. In the spaces provided in the Statement of
Capabilities, the Contractor shall provide the following information and
document:

1. Copy of the specified license, and
2. Work Experience. At the date of bidding, the Contractor shall have a minimum

of two (2) consecutive years of Hawaii Specialty Contractor's C-13, Electrical
Contractor License and C-62, Pole and Line Contractor License or C-63, High
Voltage Electrical Contractor License experienced in the field of electrical
maintenance, repair, inspection and testing services performing on similar jobs
required of this project.

a. Statement of Capabilities. In the spaces provided in the Statement of
Capabilities, the Contractor shall provide the following information:

1. Number of years of experience, as applicable, and

3. Documentation of Work Experience. Produce a list of similar projects to
substantiate the Contractor's experience. List shall contain a minimum of three
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(3) different electrical maintenance, repair and inspection projects to include
name of company that you worked with or you are currently working with, point
of contact, phone number, description of electrical maintenance, repair and
inspection work performed and cost of project. The minimum of three (3)
different electrical maintenance, repair, inspection and testing projects experience
shall be positive on performance evaluation by the respective agency.

The Contractor shall possess the required business and tax license to conduct
business in the State of Hawaii.

At the date of bidding, have all required equipment (e.g., handheld tools,
specialized test equipment, utility trucks, etc.) necessary to perform all the
maintenance procedures specified in this document. Non-possession of these
specialized pieces of test equipment shall be considered "prima facie" evidence
that the prospective bidder does not have the recent experience required.

a. Required equipment may be owned or leased. To show availability of
equipment, the bidder shall complete the State of Capabilities form or
submit a separate list of owned and/or leased equipment.

b. Bidders who are currently renting equipment shall submit a copy of rental
agreements during the pre-start meeting.

c. The following are required on all equipment/vehicles, as applicable:

1. Contractor's vehicles shall have Contractor's company name and/or
logo displayed on doors or side panels and shall be in letters large
enough to be easily legible from one hundred (100) feet. Magnetic
signs bearing the contractor's company name/logo are acceptable.
Cost for the logo/contractor's company name shall be considered as
incidental cost of maintaining, repairing and inspecting electrical

equipment.
il. All vehicles shall be kept in good condition and appearance.
1il. Shall meet all State and County licensing and registration and

safety requirements and shall be equipped properly in accordance
with City, State, Federal and OSHA requirements.

v. The Contractor shall obtain insurance coverages as specified by
Section 7.9 Insurance, of the Specifications.

V. Operation of all equipment shall be in accordance with all
applicable OSHA, other Federal, State, and local regulations and
laws and the equipment operator's manual.
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6. Be familiar with working on State Highways preferably on the island of Oahu.
(B) Contractor’s Personnel Qualification.

The Contractor shall determine the number of trained/certified staff/licensed/registered
personnel that he/she is going to employ to satisfactorily perform all tasks and fulfill all
the safety requirements of the contract documents but shall employ the minimum number
of personnel as specified below. For continuity purposes, the Contractor shall assign and
maintain the same mechanic to this contract throughout the term of the contract.

The Contractor shall be a qualified Journeyperson electrician and/or Field Engineer or
may employ one in his staff with the following requirements:

1. Journeyperson Electrician.

a. License. At the date of bidding, possess a valid State of Hawaii Journey
Worker Electrician License and/or Supervising Electrician License
and/or Supervising Industrial Electrician License; and

b. Factory Training. At the date of bidding, factory trained by possessing a
valid certificate of “specialized” training (i.e., switchgears, transformers,
transfer switch, substations, etc.) completion by General Electric (GE)
Energy or a company equivalent to GE Energy or Westinghouse or ABB,
or a legitimate firm which provides electrical training in performing
maintenance, repair and testing services of the electrical equipment listed
in the Appendices.

Because the equipment covered by this contract is from more than one
manufacturer, the Contractor may submit their qualifications and
certificate of training in the “Statement of Capabilities” to show that they
have the required training and years of work on the equipment covered
by this contract and has performed the requested services satisfactorily.”

c. Work Experience. At the date of bidding, a minimum of:

1. Two (2) continuous years of State of Hawaii Journey Worker
Electrician License and/or Supervising Electrician License and/or
Supervising Industrial Electrician License experienced in the field
of electrical maintenance, repair and inspection services on
“specialized” equipment (i.e., switchgears, transformers, transfer
switch, substations, etc.) and performing on similar jobs required
of this project.
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il. Two (2) continuous years of work experience as GE Energy-
trained or trained by a company equivalent to GE Energy or
Westinghouse or ABB, or a legitimate firm which provides
electrical training, specializing in the field of electrical
maintenance, repair, inspection and testing services performing on
similar jobs and equipment (i.e., switchgears, transformers, transfer
switch, substations, etc.) required of this project.

d. In the space provided in the Statement of Capabilities form, the Contractor
shall provide the following information:

1. Name of factory-trained and Journeyperson electrician,

il. State of Hawaii Journeyperson License number,

iii. Description of work experience like the scope of this contract
including type of “specialized” electrical equipment as mentioned
above,

v. Copy of electrician Journeyperson license,

V. Copy of valid “specialized” factory training completion certificate
by GE Energy or a company equivalent to GE Energy, and

Vi. Years of experience as of the bid opening date.

e. Should employment of the subject factory-trained and licensed
Journeyperson Electrician cease during the contract, the Contractor shall
have ten (10) interim workdays to find an equally qualified replacement
and the timely presentation of proof of qualification to the State. Failure
to cooperate forthwith could result in contract cancellation

Field Engineer.

The Contractor shall be a qualified Field Engineer and/or Journeyperson
electrician as specified above or may employ one (1) on their staff with the
following requirements:

a.

Certification. At the date of bidding, possess a valid Field Engineering-
training completion certificate by GE Energy or a company equivalent to

GE Energy.

The factory-trained and certified Field Engineer shall have a minimum of
two (2) years of work experience as a Field Engineer and working on
similar “specialized” electrical equipment (i.e., switchgears, transformers,
transfer switch, substations, etc.) and performing maintenance, repair,
inspection and testing services.

In the space provided in the Statement of Capabilities form, the Contractor

shall provide the following information:
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1. Name of Engineer,

ii. Factory Field Engineer certification number, as applicable,

1il. Description of work experience like the scope of this contract
including type of “specialized” electrical equipment as mentioned
above,

iv. Copy of GE Energy or by a company equivalent to GE Energy
Field Engineer certification, and

V. Years of experience as of bid opening date.

Apprentice Electrician or helper Electricians(s).

The Contractor may employ Apprentice electrician or helper electrician(s) on his
staff with the following requirements:

a.

Work Experience. At the date of bidding, a minimum of two (2)
continuous years of experience in the field of electrical maintenance,
repair, inspection and testing services to equipment like what are listed in
the appendices.

Apprentice electrician or helper electrician shall be used only and work
under the direct supervision of a Journeyperson electrician or a Field
Engineer as specified.

If the Contractor intends to use Apprentice electrician or helper
electrician(s), in the spaces provided in the Statement of Capabilities, the
Contractor shall provide the following information:

1. Name of Apprentice electrician or helper electrician(s),
il. Description of work experience like the scope of this contract,
iil. Years of experience as of the bid opening date.

(C) Supplementary Contractor Personnel Requirements

1.

Uniforms. Contractor employees on the job site shall be easily identified as

Contractor's employees by wearing a shirt, T-shirt or coverall with the company
name or logo. Contractor's employees shall present a neat and clean appearance
always. One color and style of uniform shirt shall be selected which shall be
worn by all Contractor personnel. Cost of employee's uniform (shirt, T-shirt or
coverall) shall be incidental to the unit price of maintaining, testing and inspecting
elevators.

Locker Facilities and Appearance. No locker or dressing areas will be provided.
The Contractor's personnel shall proceed to work properly dressed and

presentable.
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Conduct of personnel. The Contractor shall prohibit his personnel from
disturbing papers on desks, opening desk drawers or cabinets, or using telephones
or office equipment provided for State use. The Contractor and his employees are
prohibited from smoking in any State building. Smoking shall be permitted only
in designated outside smoking areas.

Two-way radios or cell phones. The Contractor's operations on, over, and/or
immediately adjacent to the Wilson Tunnel, Likelike Highway shall require the
use of two-way radios or cell phones.

(D) Availability

1.

The Contractor shall furnish the State with telephone numbers of the place of
business on the Island of Oahu where the Engineer or a designate can call a
service electrician/technician, either by voice or text, every calendar day of the
year to perform work under this contract.

Personnel assigned to this job shall be available to respond to service calls within
the parameters of these specifications.

(E) Ability to Communicate. Contractor personnel shall be able to speak and understand the
English language and be able to communicate sufficiently to perform their assigned
work. Contractor personnel shall be able to read, understand written materials such as
manuals regulations, instructions, and others that personnel will be required to use in the
performance of their assigned work.

(F)

(G)

Falsification of personnel qualifications, inability to successfully perform the work, or
excessively high turnover of personnel assigned to this work, shall constitute a major
breach of this contract.

The bidder shall submit the following documents, as applicable, at the specified two
optional schedule of submitting required documents below:

1.

Statement of Capabilities.

a. The Statement of Capabilities is a questionnaire regarding the bidder's
qualifications.
b. The Statement of Capabilities form is not physically included in these bid

specifications but will be provided by mail to the bidders, starting with
the lowest bidder, along with the written request

c. The bidder shall “complete” and sign this document. “Complete” shall
mean providing all the requested information, except items marked
optional. Do not leave anything blank.
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Copy of the valid State of Hawaii Specialty Contractor's C-13, Electrical
Contractor License and C-62, Pole and Line Contractor License or C-63, High
Voltage Electrical Contractor License.

Copy of the valid State of Hawaii Journey Worker Electrician License or Journey
Worker Industrial Electrician License or Supervising Industrial Electrician
License.

Copy of the valid factory training completion certificate by GE Energy or by a
company equivalent to GE Energy.

Copy of the GE Energy or by a company equivalent to GE Energy Field Engineer
certificate of completion.

(H)  Schedule of Submitting Required Documents.

1.

Submit prior to award. The completed Statement of Capabilities and requested
documents as specified above, as applicable, shall be received by the Project
Manager no later than seven (7) working days from the date of receipt of the
written request from the State. The Statement of Capabilities shall be mailed or
emailed, starting with the lowest bidder.

(D Failure to submit required or requested documentation may result in bid rejection
or termination of contract by the Department.

10.3 INSPECTION OF DETAILED PLANS & EQUIPMENT DATA

Construction plans for equipment installed at the Wilson Tunnel, Likelike Highway Facilities
will be available for inspection at the Traffic Operations Center located on the second floor at the
Harano Tunnel. They may be inspected from the first day of advertising for bids up to and
including the day of bid opening. Limited manufacturer's catalog cuts and maintenance manuals
are available for review by the Contractor. Bidders are advised to make an appointment by
calling 808-485-6208, the phone number of the Point of Contact.

10.4 SCOPE OF WORK

(A) Routine/Preventive Maintenance and Inspection Services.

1.

The Contractor, as a minimum, perform the maintenance tasks at the specified
frequency as listed in Appendix A Routine/Preventative Maintenance and
Inspection Tasks, Frequency, Checklist and Report, of the Appendices to all the
electrical equipment as listed in Appendix B Equipment List, of the Appendices.
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If any procedure in these specifications is found to contradict any manufacturers’
recommendation contained in the “Operations and Maintenance Manual”, the
Contractor shall immediately bring such contradiction to the State who shall
determine which of the procedures shall be followed.

The Contractor shall label all equipment inspected and record all maintenance
performed, malfunctions and corrective actions taken on the equipment in
performing its work under this contract.

Submittal of Routine/preventative Maintenance and Inspection Report. No
later than three (3) working days after completion of each maintenance service,
the Contractor shall notify the State and provide the Engineer with the
maintenance personnel’s certified record together with task completed by them,
the date, hours and time. The report should include at least the items shown in the
“Routine/preventative Maintenance and Inspection Report” form.

Submittal of Final Report. Within twenty (20) days of completing all fieldwork,
at the end of each contract term, the Contractor shall submit two (2) copies of a
typewritten final report to the State. The report shall include be not limited to:

Inventory of all equipment serviced,

Malfunctions and deviations from the norm detected,

Corrective actions taken, if any,

Deviations of equipment inventory (field vs. specifications),
Recommendations on maintenance tasks and project specifications,
Evaluation of the status of individual components and/or systems,
Estimated cost for any recommended additional work.

RO ao o

All routine/preventive maintenance and inspection work shall be completed
within seven (7) working days of the scheduled maintenance date and shall be
performed during regular working hours.

Routine/Preventive maintenance and inspection work shall be accomplished at the
following schedule:

Required maintenance tasks Required completion month

Annual Month of January

Any shut down of any equipment necessary for servicing shall be coordinated
with the State.

All work performed by the Contractor shall be subject to random periodic
inspection and approval by representatives of the Highways Division, State of
Hawaii.
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(B)

Inspections may include a third-party representative negotiated and paid by Bid
Item Miscellaneous Work, of the Special Provisions. All deficiencies shall be
corrected promptly at no additional cost to the State.

10.  The State may add more equipment during the term of this contract. Cost and
payment for maintaining additional equipment shall be in accordance with Bid
Item No. 14 Miscellaneous Work.

11. Submittal of Work Schedule. The Contractor shall prepare a schedule to satisfy
the prescribed schedule in the Operations and Maintenance Manual of each
equipment covered in this. The Schedule shall be submitted within seven (7)
calendar days after the issuance of the Notice to Proceed.

12.  Payments to the Contractor for Routine/Preventive Maintenance and Inspection
service shall be in accordance with Section 10.18(A)1 Routine/Preventive
Maintenance and Inspection service of electrical equipment, of the Specifications.

13. Liquidated Damages. Refer to Section 8.6.a Routine/Preventive Maintenance
and Inspection service of the Special Provisions for the liquidated damages that
the State shall be assessing the Contractor for failure to provide satisfactory and
timely Routine/preventive Maintenance and Inspection service.

Trouble Calls

In case of failure or malfunction of any of the electrical equipment covered by this
contract for any cause, the Contractor is subject to be called by the State.

The number of personnel used to perform repair work on trouble calls by the
Contractor shall be fully justified and approved by the State before starting the said
repair work. The Contractor shall have adequate personnel, supervisors and equipment
necessary to perform normal and off hours trouble call/repair.

Trouble Call Ticket and Report. The Contractor shall present their Trouble Call Ticket
and Report to the State for certification at the end of each day or each job, whichever is
earlier. The ticket and report shall include: (a) all chargeable time, (b) material and (¢)
equipment used.

1. Trouble Calls/Repairs are classified as follows:
a. Trouble Calls/Repairs during Regular Working Hours.
1. The Contractor shall respond within one (1) hour to the job site.

The Contractor shall be charged liquidated damages as specified in
Section 8.6.b Trouble Calls, of the Special Provisions if the
Contractor fails to respond within the specified time.
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Trouble calls/repairs during regular working hours shall be paid for
based on the hourly unit bid price in accordance with Section
10.18(A)2 Trouble call/repair work only, regular working hours
per man-hour, Journeyperson electrician and/or 10.18(A)3 Trouble
call/repair work only, regular working hours per man-hour,
Apprentice electrician or helper, of the Specifications.

Time spent at the job site to complete the repair work during
regular working hours shall be taken to the closest one-quarter
(1/4) of an hour and any fraction of a one-quarter (1/4) of an hour
shall be considered a full one-quarter (1/4) of an hour.

In order for the Contractor to receive payment, all Trouble Call
Ticket and Report during regular working hours shall be certified
and signed by the Engineer or his authorized representative.

Trouble Calls during Off-Hours — The term “off-hours” as used in these

specifications shall mean 12:01 A.M. to 6:45 A.M. and 3:15 P.M. to
midnight, Monday through Friday, all hours on Saturdays, Sundays, and
State holidays.

1.

The Contractor shall respond within four (4) hours to the job site.
The Contractor shall be charged liquidated damages as specified in
Section 8.6.b Trouble Calls, of the Special Provisions, if the
Contractor fails to respond within the specified time.

The off-hours hourly rate of pay shall be based on the hourly bid
rate of the Contractor’s proposal for regular working hours, Bid
Item Nos. 9 and/or 10 of the Proposal Schedule plus fifty percent
(50%) of the Contractor’s hourly bid rate, as applicable. Work
performed during off-hours shall be paid by Bid Item No. 11
Trouble Calls During Off-hours, of the Proposal Schedule.

Time spent at the job site to complete the repair work during off-
hours shall be taken to the closest one-quarter (1/4) of an hour and
any fraction of a one-quarter (1/4) of an hour shall be considered a
full one-quarter (1/4) of an hour. In any event, the Contractor shall
receive a minimum of one (1) hour of pay even if the repair work
is completed in less than one (1) hours.

The Contractor shall secure the State’s authorization for any repair
work more than two (2) hours during off-hours.
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5. Repair work initiated during working off-hours and finished during
working hours shall be paid accordingly. That is, off-hour’s hourly
rate shall only apply to repair work performed during off-hours,
and regular working hours hourly rate shall apply to repair work
performed during regular working hours.

6. In order for the Contractor to receive payment, all off-hour trouble
all ticket and report shall be certified and signed by the State.

7. Off-hours hourly rate of pay shall be full compensation for
furnishing technical expertise, labor, etc., as specified in Section
10.18 Basis of Payment of the Specifications, necessary to
complete the repair work.

Replacement Parts

1. Minor Replacement Parts.

a.

“Minor Replacement Parts” shall mean cost of repair and replacement part
is equal to or less than $2,000.00.

Minor repairs requiring replacement of minor parts and does not pose a
threat to public safety will require written approval from the State prior to
commencing with the work.

2. Major Replacement Parts.

a.

“Major Replacement Parts” shall mean repairs that will require a system to
be shut down for more than fifteen (15) minutes or cost of repair and
replacement parts is more than $2,000.00.

The Contractor is not authorized to commence on any repair work more
than $2,000.00 without written authorization from the State. The
Contractor shall immediately notify the State when a repair/replacement is
required or planned. The Contractor shall submit written cost estimate for
labor, materials and/or equipment to the State as expeditiously as possible
for approval. The State reserves the right to solicit competitive bids and
have repair work done by the lowest bidder.

All labor hours for repairs/replacement parts shall be negotiated separately
in a manner similar to Section 4.5 Price Adjustment, of the Specifications
and shall be paid by the corresponding labor hour, Bid Items Nos. 9 and/or
10 of the Proposal Schedule.
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d. The Contractor shall be reimbursed for the cost of the new part(s)
including shipping plus twenty percent (20%) for overhead, profit, taxes
and other incidental expenses and shall be paid by Bid Item No. 13 of the
Proposal Schedule. The Contractor shall substantiate their charges by
submitting original billing as requested by the State.

e. Due care will be exercised to prevent physical damage to the equipment.
f. Original manufacturer’s parts or equivalent will be used for all repairs.
g. The Contractor shall submit a list of parts ordered but not received within

thirty (30) days and explain in writing what parts are not received on the
first day of each month.

(D) Replacement Parts/Spare Parts

1.

2.

Original manufacturer's parts or equivalent will be used for all repairs.

The State may request the Contractor to stock and maintain spare parts as
requested by the State for a dollar value not to exceed two thousand dollars
($2,000.00).

The State will purchase the remaining spare parts from the Contractor at the
completion of this project and shall be paid by Bid Item No. 13 Replacement
Parts, of the Proposal Schedule.

(E)  Technical Support Services

1.

In order for the Contractor to properly comply with the requirements of this
contract, the Contractor shall have the option to secure the Technical Hardware
and/or manufacturer's representative service(s) upon approval from the State. The
State may also request the contractor to obtain these services.

Technical Support Services shall include but not limited to manufacturer or dealer
services in the test or repair of electrical equipment, software, communication
devices, and other components.

The request shall include the existing condition of the equipment and the
Contractor's recommendation as to the necessity for technical support services.

Any Manufacturer's representative technical support service, if elected to be used
by the Contractor, shall be secured for the term of this maintenance contract and
all renewals.
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4. Technical support services shall be paid by Bid Item No. 12 Technical Support
Services, of the Proposal Schedule. Manufacturer's technical support services
within the warranty period of equipment shall not be paid for separately but is
considered incidental to the purchase of the said equipment.

(F)  Miscellaneous Work. The State may request the Contractor to provide discretionary
services that include the following:

1. The State may add equipment for maintenance to this contract in the future.
2. Upgrades. Upgrade work requires authorization by the State.
3. If approved by the State, cost and payment shall be in accordance with Section

10.18(B) Miscellaneous Work, of these specifications.

4. In order for the Contractor to commence performance of all miscellaneous work,
a Notice to Proceed letter shall be issued by the State. Refer to Appendix D1
Sample — Notice to Proceed Letter for Miscellaneous Work, of the Appendices.

10.5 INSPECTION AND CORRECTION OF DEFECTS

All materials furnished and services performed by the Contractor under this contract shall be
subject to inspection and test by the State to the extent practicable at all times (including the
period of performance) and places, and in any event prior to the acceptance. All inspections and
tests required by the State shall be performed in such a manner that will not unduly delay or
interrupt the Contractor's work.

At any time during the performance of this contract, but no later than six (6) months after
acceptance of the services or materials incorporated in accordance with the requirements of this
contract, the State may require the Contractor to remedy by correction or replacement, any
services or materials which have failed to comply with the requirements of this contract.

10.6 WARRANTIES

(A)  Commercial Warranties

1. The Contractor shall be responsible for exercising all manufacturers’ commercial
warranties on State equipment parts and systems under this contract. The
Contractor shall report to the State any difficulty in exercising manufacturer
warranties and request assistance when necessary. The State shall provide
existing copies of warranties, as applicable; to the Contractor prior to the contract
notice to proceed date.

2. The Contractor shall maintain a file of the original warranties on new equipment
installed and maintains a list of manufacturer’s telephone numbers and points of
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contact for all warranted equipment. A copy of this list shall be provided to the
State thirty (30) days after the notice to proceed date and whenever new
equipment is added or old warrantees expire. This file shall be turned over to the
State upon completion or termination of this contract. These warrantees shall list
the “State of Hawaii, Department of Transportation” as the equipment owner.

State equipment installed by the Contractor that fails within a warranty period due
to Contractor’s poor workmanship, or by not following the manufacturer’s
installation, operation and/or maintenance instructions shall be replaced or
repaired at the Contractor’s expense.

Labor warranty shall be a full thirty (30) calendar days on all items of equipment
provided by the Contractor which period shall commence upon completion and
acceptance by the State.

(B)  Warranted Equipment

1.

Warranted equipment and component parts shall not be repaired, removed or
replaced by the Contractor while under warranty by the manufacturer or by the
installer.

All defects in workmanship or material, defective parts or improper installation
found by the Contractor shall be reported in writing to the State. The Contractor
shall have the knowledge of the equipment and component that are covered by the
original warranty and the duration of the warranty.

The Contractor shall perform all routine/preventive maintenance and inspection as
prescribed by the manufacturer.

10.7 ADVISORY SERVICES AND SUBCONTRACTORS

All advisory services by a foreman or any other Contractor’s personnel to the
electrician/technicians performing their work shall be considered as incidental cost to the
Contractor's hourly bid rate for regular working hour’s trouble calls. No separate payment shall
be made, therefore.

All specifications and hourly bid rates under this contract shall be applicable to subcontractor(s)
should their services be required.

10.8 MISCELLANEOUS REQUIREMENTS

(A)

The Contractor shall clean respective areas after maintenance, repair, inspection and/or

testing operations. Materials and equipment brought in by the Contractor for servicing
shall be removed by contractor when work is completed. Equipment that were serviced
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shall be wiped down and free of oil, grease, dirt and handprints upon completion of
service.

(B)  Close doors and turn off lights upon work completion in rooms where services were
performed, as applicable.

(C)  Immediately report hazardous conditions, fires and items that requires repair to the State.

(D)  The Contractor shall be held accountable for any damage caused to building surfaces,
fixtures, pavements or other features resulting from work for this project. Property
damaged by action of the Contractor or his employees shall be replaced or repaired to the

satisfaction of the State at the Contractor's expense.

10.9 MATERIALS, SUPPLIES., EQUIPMENT, FACILITIES AND UTILITIES

(A)  Contractor-Furnished Supplies, Material and Equipment.

1. The Contractor shall furnish all necessary supplies, materials, tools and equipment
(i.e., specialized test equipment, etc.)

2. Materials furnished by the Contractor shall be of quality to conform to these
specifications.
3. Two-way radios or cell phones. The Contractor's operations on, over, and/or

immediately adjacent to the Interstate Route H-3 shall require the use of two-way
radios or cell phones.

(B)  State-Furnished Supplies, Material and Equipment, Facilities and Utilities.

1. The State will provide electrical power at existing outlets for the Contractor to
operate such equipment as necessary in the performance of their work.

2. Water, limited to the normal water supply provided in the building, is also
available for the Contractors’ use. Storage area may be available for use at the
Wilson Tunnel, Likelike Highway Facilities based on space availability.

3. Keys will not be issued to the Contractor. The State will be responsible for
providing access to the contractor to perform contract work. The Contractor shall

obtain access through the Engineer.

10.10 COORDINATION OF WORK

(A)  All work under this contract shall be coordinated with the State. Contact information is
as follows:

| Engineer Authorized Representative of the DE
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(B)

Mr. Mike Medeiros Mr. Gerald Pang
District Engineer (DE) — Oahu District | Tunnel Section Head — Oahu District

Phone: 808-831-6700 x128 Phone:  808-485-6208
Fax: 808-831-6725 Fax: 808-485-6270
Email: mike.medeiros@hawaii.gov | Email:  gerald.pang@hawaii.gov

Whenever any work is performed at the Wilson Tunnel, Likelike Highway Facilities, the
Contractor or his employees shall sign in and sign out at the facilities security office.

10.11 HOURS OF OPERATION

(A)

(B)

©)

Regular Working Hours. All routine, preventive, maintenance and inspection work shall
be performed during “regular working hours”. The term “regular working hours” as used
in this specification shall mean 6:45 A.M. to 3: 15 P.M., during working days. Normally
energized power transformers and circuit breakers shall be serviced between the hours of
6:45 A.M. and 3:15 P.M.

Inclement Weather Schedule. The Contractor shall provide services in all weather
conditions unless there is a warning during hurricane, tsunami, or flash flood condition.
Maintenance operations shall resume to normal within twenty-four (24) hours after the
threat has terminated and roads have been cleared.

Hurricane Condition/Tsunami/Flash Flood Warning. Hurricane season occurs during the
period of June 1 through November 30 of each year. Should the State Civil Defense
issues Hurricane, Tsunami or Flash Flood Warning, the State shall immediately notify the
Contractor.

10.12 SAFETY

(A)

Safety Concerns

1. The Contractor shall observe safety concerns in Section 7.10 Public Convenience
and Safety, of the Special Provisions, to the fullest during performance of work.
Most of the maintenance work is in and around, to include but not limited to,
energized electrical equipment, chemicals and vehicular hazards.

2. The Contractor and their employees shall exercise due care in performing any
work. The Contractor and their employees maybe subject, to include but not
limited to slip, trip, fall, vehicular hazards, chemical hazards, noise hazards,
electrical hazards and other workplace hazards. The Contractor shall maintain an
aggressive safety program. Refer to Section 10.12(C) Safety Plan for the required
Safety Plan.
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3. All closing of lanes and traffic control and safety measures shall be performed in
conformance with the current edition of the Manual on Uniform Traffic Control
Devices (MUTCD) for Streets and Highways.

4. Contractor shall always conduct their work to assure the least possible obstruction
to public traffic. The Safety and convenience of the general public and the
protection of persons and property is of utmost importance, and the Contractor
shall provide appropriate traffic control and safety measures. The Contractor and
their employees shall treat members of the public in a fair and polite matter.
Workers shall present a professional appearance and conduct themselves in a
professional manner at all times.

5. If applicable, the Contractor shall provide, erect and maintain all applicable and
necessary barricades, danger signals, flags, ropes, stanchions or other safety
warning and control devices to identify work areas and ensure the safety of
bystanders or passerby.

6. All Contractor's methods and practices shall be in accordance with the
manufacturers' Operations and Maintenance Manual, National Electrical Code
(NEC), U.S. Department of Labor (DOL), Occupational Safety and Health
Standards, the Environmental Protection Agency (EPA), health standards and
health programs required by the Hawaii Administrative Rules § 12-110 and
Hawaii Revised Statutes § 396, and other agencies as specified by Section 7.10
Public Convenience and Safety, of the Special Provisions and safety regulations
promulgated by other governmental and local agencies.

7. The contractor is responsible for the work site and the work practices of all
employees on the project site and is the controlling, exposing, correcting as well
as the creating employer for purposes of this scope of work. The State of Hawaii
Department of Transportation monitoring of the work in progress is not
representative as the controlling employer for purposes of workplace and work
practice safety and health compliance.

8. While working at the jobsite, all employees shall wear OSHA approved safety
equipment, including but not limited to head protection, safety hardhat, hearing
protection, vest, safety belts, lanyards, fall arrest system, goggles, gloves,
chemical gloves, safety shoes, clothing and footwear appropriate to the known
hazard and other equipment as required and as applicable. As a minimum, vest
used on the highway right of way shall be the appropriate safety apparel that
meets current ANSI/ISEA 107 and the U.S. Department of Transportation's
MUTCD Section 6D.03.

Cost of employee's personal protective equipment (PPE) shall be incidental to the
cost of electrical maintenance, repair and inspection services.

(B)  Hazardous Materials/Environmental Protection.
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The Contractor shall comply with all Federal, State and local environmental laws
and regulations when handling hazardous materials.

All work shall be performed in strict compliance with the manufacturer's label
and/or Safety Data Sheet (SDS), as applicable, and in accordance with State,
Federal and local regulations and laws. A copy of the SDS shall be submitted to
the State two days prior to scheduled use for his approval or immediately
notify the State by phone or fax for his verbal approval in cases of emergency
situations which occurs during off hours. Refer to Section 10.13
Submittals/Reports Summary, of the Specifications for other miscellaneous
submittals. The Contractor at the jobsite shall maintain a copy during handling
chemicals. The Contractor is responsible in notifying personnel around the
jobsite and building occupants about the existence of hazardous chemicals, as
applicable.

The Contractor shall immediately contain and clean up the release or spill of
hazardous material and shall report the incident to the State.

Work shall not cause air or storm water pollution. The Contractor shall be
responsible for all hauling and lawful disposal of debris. Any unauthorized or
illegal disposal is grounds for termination of the contract.

(C)  Safety Plan

1.

As a minimum and as applicable, the Safety Plan shall contain the following
information: project number, project title, contract number, activity description,
hazard, action required to remove or mitigate the hazard, special training
requirements, engineering controls (i.e., guardrails, barricades, etc.),
administrative controls (Standard Operating Procedures, signs, etc.), emergency
information, safety equipment Checklist & Report and personal protective
equipment, required as specified by Section 10.12(A)8 of this section.

The safety plan shall be prepared/developed by a person who is knowledgeable
(i.e., trained and certified) about the fundamental principles of occupational safety

and health and work activities to be performed.

During the Pre-Start Meeting, the Contractor shall submit a copy of the certificate
of training of the person who prepared the Safety Plan.

The following certificates from the following training sources are acceptable:

a. Construction Health and Safety Technician from the Board of Safety
Professionals or equivalent.

HWY-0T-2023-07 2/8/23
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10.13 SUBMITTALS/REPORTS SUMMARY

b. Specialist in Safety and Health from the OSHA Training Institute or
equivalent.

Lawson and Associates, Inc., RTS Consulting, Inc. and other safety
consultants can provide services in the preparation, development and
certification of a Safety Plan.

3. This plan shall be submitted as specified in Section 10.13 Submittals/Reports
Summary, of the Specifications within three (3) working days prior to the Notice
to Proceed date or during the Pre-start Meeting as specified in Section 10.14 Pre-

start meeting, of the Specifications or when there are revisions.

4. Cost involved in the development of the Safety Plan shall be incidental to the
Contractor's bid price for furnishing routine/preventive maintenance, repair and

inspection of electrical equipment.

The Contractor shall submit the following submittals/reports in the format, content, and schedule
as outlined below in MS Word or MS Excel electronic media and hard copy. One copy for each
electronic and hard copy of each required submittal shall be submitted to the Project Manager as
specified in the Notice to Bidders.

Item | Submittal/Reports Reference Required Frequency | Submit to

1 Equipment Section 2.1.A.5.b | Three (3) As Engineer — Oahu
List/Lease of the Special working revised. District’s
Agreement, as Provisions and days prior representative
applicable. Section 10.10 to the (Point of

Coordination of Notice to Contact).
Work of the Proceed.
Specifications.

2 Statement of Section 10.2 Prior to As Project Manager,
Capabilities Bidder award. revised. Construction and
including all Requirements, of Maintenance
required the Specifications. Branch,
attachments. Highways

Division
HWY-OT-2023-07 2/8/23
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SUBMITTALS/REPORTS SUMMARY (continuation)

Item | Submittal/Reports Reference Required Frequency | Submit to

3 Names, Telephone Section 10.2 Prior to As Project Manager,
Number(s) and Bidder award and revised. Construction and
Addressee(s) of Requirements, three (3) Maintenance
Contact for Statement of working Branch,
Contractual issues. Capabilities, days prior to Highways

10.10 the Notice to Division and the
Coordination of | Proceed. Engineer — Oahu
Work and Section District’s

10.14 Pre-start representative
Meeting of the (Point of
Specifications. Contact).

4 List of personnel Section 10.2 Prior to As Project Manager,
employed under the | Bidder award and revised. Construction and
contract along with | Requirements, three (3) Maintenance
individual Statement of working Branch,
qualifications. Capabilities, days prior to Highways

10.10 Notice to Division and the
Coordination of | Proceed Engineer — Oahu
Work and Section | date. District’s

10.14 Pre-start representative
Meeting, of the (Point of
Specifications Contact).

5 | Routine/Preventative | Section 10.4(A)4 | No later than | As Engineer — Oahu
Maintenance and of the three (3) revised. District’s
Inspection Report. Specifications. working representative

days after (Point of
the Contact).
completion
of each
requested
maintenance
and
inspection
service.
6 | Work Schedule. Section Seven (7) As Engineer — Oahu
10.4(A)11 of the | calendar revised. District’s
Specifications. days after representative
the issuance (Point of
of the Notice Contact).
to Proceed.
HWY-OT-2023-07 2/8/23
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SUBMITTALS/REPORTS SUMMARY (continuation)

Item | Submittal/Reports | Reference Required Frequency | Submit to
7 | Trouble Call Section 10.4(B) of | End of each | As Engineer — Oahu
Ticket and the Specifications. | day or each | revised. District’s
Report. job, representative
whichever is (Point of Contact).
earlier.
8 | Final Report. Section 10.4(A)5 Within Annually. | Engineer — Oahu
of the twenty (20) District’s
Specifications. calendar representative
days after (Point of Contact).
completing
all field
work.
9 | Safety Plan. Section 10.12(C), | Three (3) As Project Manager,
Section 10.10 working revised. Construction and
Coordination of days prior to Maintenance
Work and Section | the Notice to Branch, Highways
10.14 Pre-start Proceed. Division and the
Meeting, of the Engineer — Oahu
Specifications. District’s
representative
(Point of Contact).
10 | SDS for Section 10.12(B)2 | Two As Engineer — Oahu
chemicals (as working needed. District’s
applicable) days prior to representative
use or (Point of Contact).
immediately
for
emergency
situations.
11 | Certified Payroll | Section 7.8 Labor | Within Monthly. | Engineer — Oahu
Report. and Compensation | seven (7) District’s
Requirements, of days after representative
the Special the end of (Point of Contact).
Provisions. each month.
Submitted
with the
monthly
invoice.
HWY-OT-2023-07 2/8/23
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10.14 PRE-START MEETING

Three (3) working days prior to the Notice to Proceed date or earlier, the Contractor shall
schedule a pre-start meeting by contacting the State at the phone number or email address as
specified in Section 10.10 Coordination of Work, of the Specifications. This meeting will
include the Engineer, his authorized representative and other personnel as deemed necessary by
the Engineer. The Contractor shall include and introduce the main contact person or Crew
Supervisor for this project. Pursuant to Section 10.13 Submittals/Reports Summary, of the
Specifications, the Contractor shall be prepared to discuss and submit the specified
documents that are listed in the table of this section prior to the Notice to Proceed including,
but not limited to the following:

(A)  Verification of the quantities of equipment and location.

(B)  Coordination of access to the working areas as applicable.

(C)  List of available State-furnished materials, supplies.

(D)  Verification of quantities in the Proposal Schedule and boundaries of working areas.

10.15 TERM OF CONTRACT

The term of this contract shall be for twelve (12) months from the date indicated in the Notice to
Proceed from the Department than succeeding contract extension amendments.

10.16 OPTION TO EXTEND TERM

This contract may be extended to four (4) additional twelve (12) month periods or parts thereof
without the necessity for re-bidding upon mutual agreement between the State and the Contractor
in writing provided the contract price for the extended period shall be adjusted in accordance
with Section 10.17 Escalation Clause. The entire term of contract, including extensions, shall
not exceed sixty (60) months.

10.17 ESCALATION CLAUSE

At the beginning of each twelve (12) month extension period, the cost of applicable Bid Items in
the Proposal Schedule will be automatically increased by the percent change of the annual U.S.
City Average, Consumer Price Index for all Urban Consumers (CPI-U) from the previous
calendar year (percent change from the previous December). Increase will be capped at 5% per
twelve (12) month period. Price adjustments shall be made only at the time of extension of the
contract.

10.18 BASIS FOR PAYMENT

The Contractor's bid price shall be full compensation for furnishing technical expertise as
applicable, labor, technical knowledge and skills, material, tools, equipment, lubricants,
chemicals, vehicles, communication costs, taxes, insurance, overhead, travel, and incidental costs
necessary to maintain, repair, inspect and electrical equipment as specified in this contract.
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Incidental costs include, but are not limited to the following:

Item Reference Item Reference
Vehicle logo Section 2.1.A.5.c.iof | Personnel Protective | Section 10.12(A)8 of
the Special Provisions. | Equipment (PPE). the Specifications.

Employee uniform
(shirt, T-shirt,

Section 2.1.C.1 of the
Special Provisions.

Development and
certification of a

Section 10.12(C) of
the Specifications.

coverall, etc.) safety plan.

Communication Section 10.9(A)3 of the

equipment (i.e., 2-way | Specifications.

radios, cell phones,

etc.)

(A)  Monthly Earnings
I. Annual Routine/Preventive Maintenance and Inspection Services, Bid Item Nos.

1 through 8. Earnings will be made based on actual number of services
performed and the applicable bid item and unit bid price.

2. Trouble calls/repair work only, regular working hours — per man-hour,
Journeyperson Electrician or Field Engineer, Bid Item No. 9. Monthly
payments to the Contractor will be made based on the actual number of services
performed and the applicable unit bid prices.

3. Trouble call/repair work only, regular working hours — per man-hour, Apprentice
Electrician or helper, Bid Item No. 10. Monthly payments to the Contractor
will be made based on the actual number of services performed and the applicable
unit bid prices.

4. Trouble Calls During Off-hours Work only, Bid Item No. 11. Monthly payments
to the Contractor will be made based on the actual number of services performed
and the applicable unit bid prices.

5. Technical Support Services Bid Item No. 12.

6. Replacement Parts Bid Item No. 13.

(B)  Miscellaneous Work, Bid Item No. 14, will be used only at the discretion of the State for
additional miscellaneous work within the scope of work and within the project area. The
amount shall be negotiated in a manner similar to Section 4.5 - PRICE ADJUSTMENT,
of the Specifications.

(C)  Deductions (as applicable):

HWY-0T-2023-07
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1. Retainage — computed as specified in Section 9.2 Retainage of the Specifications.
Refer to Section 9.2 Retainage /Deduction from Payment, of the Special
Provisions for retainage invoicing procedures.

2. Liquidated Damages — This amount, if any, shall be retained by the State and shall
not be paid to the Contractor.

(D)  Monthly Payments — Total monthly payments payable to the Contractor will be the
applicable monthly payments in Section 10.18(A) 1 through 6 above plus the applicable
miscellaneous work in Section 10.18(B) Miscellaneous Work above minus the applicable
Deductions in Section 10.18(C) Deductions of this section.

To expedite the processing of payments to invoices, refer to Section 9.4 Progress Payments, of
the Special Provisions for additional information on required information on monthly invoices.
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APPENDIX A

ROUTINE/PREVENTATIVE MAINTENANCE AND INSPECTION TASKS

Switchgear and Switchboard Assemblies

a.

The switchgear cubicles and circuit breaker compartments will be cleaned and
inspected for evidence of damaged or defective devices.

The compartment space heaters will be inspected for proper operation.

All circuit breaker compartment function positions (disconnected, test and
connected) will be checked for proper operation.

The busses and bus joints will be inspected for evidence of overheating, electrical
tracking or weakening of the insulation supports on de-energized circuits.

The ground bus connections and supports will be checked for proper tightness on
de-energized circuits.

The compartment panel door latches will be checked for proper operation.

The circuit breaker elevating/racking mechanism will be cleaned, inspected, and
lubricated.

All potential transformer and control power transformer compartments will be
cleaned and inspected. All PT and CPT fuse clips and fuse ferrules will be
inspected and cleaned.

Medium Voltage Air Circuit Breakers

Each circuit breaker will be removed from its cubicle and inspected for damaged
or worn components and lubricated per manufacturer's requirements.

The primary contacts will be inspected for proper contact alignment, wipe, and
gap. Adjustments will be made where necessary.

The arcing contacts will be inspected for signs of excessive arcing, pitting, or
abnormal wear and checked to confirm correct measurements of wipe and gap.
Adjustments will be made were necessary.

The arc chutes will be checked for cracks or defects.

The secondary disconnects, auxiliary relays and interlocks will be checked for
proper operation.

The primary contact resistance of each phase will be measured with a ductor and
the data will be recorded.
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APPENDIX A
ROUTINE/PREVENTATIVE MAINTENANCE AND INSPECTION TASKS

Medium Voltage Air Circuit Breakers (continuation)

g. After cleaning a phase-to-phase and phase-to-ground insulation resistance test
will be performed using a 1000-Volt megohmmeter.

h. The test data obtained will be included as part of the Engineering Report.

Medium Voltage Vacuum Circuit Breakers

a. Each vacuum breaker will be cleaned and inspected for physical damage.

b. All lubricant points will be performed according to manufacturer's specification.
C. A mechanical test will be performed according to manufacturer's specifications.
d. An AC or DC high potential test will be performed on each bottle with the

breaker in the open position.

e. The primary contact resistance of each phase will be measured with a ductor and
the data will be recorded.

f. After cleaning a phase-to-phase and phase-to-ground insulation resistance test
will be performed using a 1000-Volt megohmmeter.

g. The test data obtained will be included as part of the Engineering Report.

Substation Transformers (Dry Type)

a. The transformer panels shall be removed to inspect the transformer connections,
core assembly, and core clamps for discrepancies.

b. The transformer will be cleaned and the connections will be checked for tightness.

C. All bus work within the transformer compartment will be inspected for evidence
of overheating or weakening of the insulation supports. The bus mounting bolts
and splice connection bolts will be checked for proper tightness wherever
possible.

d. The auxiliary devices, such as fans and indictors, will be inspected for proper
operation.
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APPENDIX A
ROUTINE/PREVENTATIVE MAINTENANCE AND INSPECTION TASKS

Substation Transformers (Dry Type) (continuation)

e. Upon completion of the inspection, the load side and the line side will be
subjected to an insulation resistance test using an insulation resistance tester
(megger).

f. The test data obtained will be included as part of the Engineering Appraisal
Report.

Low Voltage Circuit Breakers (480 VAC)

a. Before any servicing is initiated, each circuit breaker will be operated manually
and electrically, racked in and out of its cubicle, and inspected for proper
operation of the circuit breaker mechanisms and electrical devices.

b. The operating mechanisms will be cleaned, lubricated, and inspected for proper
operation.
c. The primary and arcing contacts will be cleaned and inspected for excessive

arcing, pitting or abnormal wear.
d. The primary disconnecting device contacts will be cleaned and lubricated.

e. The secondary disconnect and auxiliary relays will be inspected for excessive
arcing, abnormal wear and proper operation.

f. The circuit breaker Interlocks, mechanical and electrical, will be checked for
proper operation.

g. The primary contact resistance of each phase will be measured with a ductor and
recorded.
h. After cleaning, a phase-to-phase and phase-to-ground insulation resistance test

will be performed using a 1000-Volt megohmmeter.

1. The circuit breakers equipped with GE solid-state overcurrent trip devices will be
tested with their respective factory test sets.
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APPENDIX A

ROUTINE/PREVENTATIVE MAINTENANCE AND INSPECTION TASKS

Protective Relay Calibration (Induction Disk / Electromechanical)

Each relay will be checked and adjusted to correspond to the manufacturer's
operating time/current curves at two and three times the relay current setting.

The induction disk and retard magnet will be checked for dirt particles or
obstructions that would hamper relay operation.

The induction disk bearings will be checked for proper alignment and adjustment.

The instantaneous and seal-in units will be checked for proper contact alignment
and flag operation.

The stationary contacts of the induction disk will be. checked for proper position
in relation to the zero time dial setting.

The relay internal wiring connections, and the relay case external connections,
will be checked for proper tightness or other discrepancies.

The relay contacts will be inspected for excessive pitting or burning and checked
for proper circuit continuity.

The minimum pick-up or operating point of each relay will be checked and
adjusted, as required.

The seal-in and instantaneous units will be tested for proper electrical operation
and calibration.

The relays with special test to check operation of restraint, directional and other
elements will be performed per manufacturer's instruction manual.

The relays with phase sensitive functions will be checked with proper phase angle
relationship and contribution test.

The data sheets will include the initial test and final calibrated settings, reflecting
adjustments necessary to conform to Manufacturer's Standards.

The test data obtained will be included as part of the Engineering Appraisal
Report.
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APPENDIX B

EQUIPMENT LIST

Wilson Tunnel Fan Ventilation Building

Item Description of Equipment Model Quantity
No. Count Total
(each) Quantity
(each)

1 Westinghouse VCP-W Breakers 377GA11G06 7 7

2a | Westinghouse ABB Induction Disk 265C047A05 10
Relay

2b | Westinghouse ABB Induction Disk 265C047A07 12 28
Relay

2c¢ | Westinghouse ABB Induction Disk 214C900A01 6
Relay

3a | GE Induction Disk Relay 121SCS53AIA 6

3b | GE Induction Disk Relay 121AC53B4A 12 24

3¢ | GE Induction Disk Relay 121AC51A2A 6

4 | GR PJV Instantaneous Voltage Relays 12PJVI1J11A 2 2

5 | ABB Dry Type Transformer, SOOKVA 24-34001L01 2 2

6 | Transformer Vaults Not Applicable 2 2

7 | GE Medium Voltage Magneblast Air AM-4.1650-6 7 7
Circuit Breakers

8 | 480 Volt GE Air Circuit Breakers AK-1-25 4 4
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APPENDIX C

STATE OF HAWAII DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION-OAHU DISTRICT

Sample — Routine/Preventative Maintenance and Inspection Report
(Pursuant to Sections 10.4(A)4 Routine/Preventative Maintenance and Inspection Report and Item No.
3, Section 10.13 of the Specifications, this report shall be submitted to the State no later than three (3)
working days after completion of each routine/preventative maintenance and inspection service.)

Project No.: HWY-OT-2023-07 Contract No: Date (mm/dd/yy): Sheet No.
Project Title: Maintenance, Repair and Inspection of Electrical Equipment at Likelike Highway, Wilson Tunnel,
Island of Oahu

Time in at jobsite: Time out at jobsite:

Location/Description of Equipment:

Person(s) Contacted:

Equipment Readings and Maintenance Performed (List all items serviced and explain):

Remarks and Recommendation:

Contractor (name of company):

Electrician’s signature:

Printed Name of Electrician:
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APPENDIX D

STATE OF HAWAII DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION-OAHU DISTRICT

Sample — Trouble Call Ticket and Report
(Pursuant to Sections 10.4(B) Trouble Calls/Repairs and Item No. 7, Section 10.13 of the Specifications,
this report shall be submitted to State at the end of each day or each job, whichever comes first.)

Project No.: HWY-OT-2023-07 Contract No:
Project Title: Maintenance, Repair and Inspection of Electrical Equipment at Likelike Highway, Wilson Tunnel,
Island of Oahu

Date (mm/dd/yy): Time in at jobsite:

Weather: Time out at jobsite:

Name of Person submitting the Trouble Call:

Reported Problem:

Work Required to Repair Equipment (explain):

Materials/parts or equipment required to repair electrical equipment:

Illustration (or photo) showing repair location:

Contractor (name of company):

Electrician’s signature:

Printed Name of Electrician:
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APPENDIX D1

Sample — Notice to Proceed Letter for Miscellaneous Work

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION
OAHU DISTRICT
727 KAKAI STREET
HONOLULU, HAWAII 96819

Electrical Maintenance Services

1234 Any Street
Honolulu, Hawaii 12345

Dear Colleagues:

Subject: Maintenance, Repair and Inspection of Electrical Equipment at Wilson Tunnel,
Likelike Highway, Island of Oahu, Project No. HWY-OT-2023-07, Contract No.

In accordance with the contract, you are hereby given notice to proceed with miscellaneous
work at the agreed upon price of $7,000.00, including State tax, to upgrade one (1) each
Transformer Vault.

The funds will be paid from the “Allowance” for Miscellaneous Work.

Sincerely,

Mike Medeiros
Oahu District Engineer

Enclosure (attach price quotation, etc.)

HWY-0T-2023-07 2/8/23
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Bill To:

Project Title:

Sample — Monthly Invoice

Appendix E

Electrical Maintenance Services
1234 Any Street, Honolulu, Hawaii 12345 Phone (808) 123-1234 Fax (808)-123-1234 Email: name@email.com

District Engineer — Oahu District
Highways Division

Department of Transportation
727 Kakoi Street

Honolulu, Hawaii 96819

Island of Oahu

Date:

Invoice No.:
Contract No.:
Purchase Order No.:
Project No.: HWY-OT-2023-07

Maintenance, Repair and Inspection of Electrical Equipment at Wilson Tunnel, Likelike Highway,

Periods Covered: January 17, 2023 to February 16, 2023 (full pay period, head-to-tail format, first pay period

from the NTP date to following month similar to this sample)

Bid
Item Description Qty Unit Unit Price Amount
No.
Westinghouse Medium Voltage
1 Vacuum Circuit Breakers VCP-W, 7 Each $
Annual Preventative Maintenance
Trouble calls repair work,
9 regular working hours, 3 Man-Hour $
per man-hour, Journeyperson
Electrician and/ or Field Engineer
13 | Replacement Parts Allowance $
14 | Miscellaneous Work Allowance $
Subtotal $
Less Deductions $
Subtotal $
Less 5% retainage from payment per Section 9.4 Progress Payments, of the Specifications. $
Total Amount Due $

I certify that services requested under the contract have been performed by Elevator Maintenance Services in
accordance to the contract.

Signature

First J. Name

President

Electrical Maintenance Services

HWY-0T-2023-07
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Appendix F

Sample — Certified Payroll Report

STATE OF HAWAII CERTIFIED PAYROLL REPORT DAGSECP vl0_ 0610
DEFARTMEMT OF ACCOUMTIMNG AMDGEMERAL SERVICES
Fublic Works Division REPORT SUBMISSION DATE: 26-Aug-05
Mame is of Contractor[ ] Subcontractar[ ] THIS IS AN AMENDED FORM
PAYMENTS MADE ON SAME DAY TO ALL EMPLOYEES
MAME: |
FaYROLL MO, FOR WEEK EMNDING FROJECT AMD LOCATION FROJECT MO, WEMDOR CODE
34 June 29, 2005 CHERRY COURTHOUSE, FIXX ROTTEN TREES 99-99-9999 000003-98
DAy AMNDDATE @
] 1 T W TH F 5 g TOTAL DEDUCTIONS
MNAME. NO ADDRESS, T
AND LAST 4 DIGITS OF n E GROSS
SOCIAL SECURITY WORK ] = RATEOF |  AMOUNT FED. WITH- | STATERITH: other | roraL |MET WAGESFAID| DATEFAIDTO
MNUMEER OF EMFPLOYEE CLASSIFICATION B HOURS WwORKED EACH DAY [ PaY EaRMED FIca HOLDING TR HOLDING TaE| MEDICARE DEDUEC, DEDUCT FOR WEEK EMFLOYEE
- & & & |
Jack Sprat T.00 7.00 700 F.00 .00 a.00 .00 £30.00 41,540,000 $3.00 $2.00 $2.00 $1.00 $2.00 $10.00 S4.100.000 17-lun 5
HOO-KH-5955 Runner .00 8.00 2.00 $45.00 2.620.000
a0
o-RX-5E6TE Jumper 0000 )

$240.000
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Appendix G

Sample — Satisfactory Evidence by Affidavit for Final Payment

Electrical Maintenance Services
1234 Any Street, Honolulu, Hawaii 12345 Phone: (808) 123-1235 Email: name@email.com

Date:

State of Hawaii

Department of Transportation
869 Punchbowl Street
Honolulu, Hawaii 96813-5097

Dear Colleagues:

Pursuant to Section 9.5.B of the Specifications, I hereby certify that all debts resulting from Contract
No. , Project No. HWY-OT-2023-07, Project Title: MAINTENANCE,
REPAIR AND INSPECTION OF ELECTRICAL EQUIPMENT AT WILSON TUNNEL,
LIKELIKE HIGHWAY, ISLAND OF OAHU, have been fully paid or satisfactorily secured.

Cordially,

First J. Name
President
Electrical Maintenance Services

Subscribed and sworn to me
This day of ,2023.

Notary Public, First Judicial Circuit,
State of Hawaii

My Commission Expires:
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The bidder shall refer to Sections 10.2(H) Schedule of Submitting Required Documents, of the
Specifications and be familiar with the requirements prior to submitting their bid. The bidder,
starting with the lowest bidder, is required to submit specific documents.

Failure by the bidder to submit: The bidder may be considered non-compliant with the
requirements of the Specifications if the bidder fails to submit the specified documents no later
than seven (7) working days from the date of receipt of the written request from the State. This
failure may result in bid rejection.
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PROPOSAL TO THE STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION

PROJECT:

PROJECT NO.:

CONTRACT TIME:

LIQUIDATED DAMAGES:

ELECTRONIC SUBMITTAL:

NOTE:

HIGHWAYS DIVISION

MAINTENANCE, REPAIR AND INSPECTION OF
ELECTRICAL EQUIPMENT AT WILSON TUNNEL,
LIKELIKE HIGHWAY, ISLAND OF OAHU

HWY-0T-2023-07

Twelve (12) months from date indicated in the Notice to
Proceed from the Department with options to extend as
provided for in Section 10.16 of the Specifications.

Refer to Section 8.6 Liquidated Damage, of the Special
Provisions.

The Proposal and supporting documents shall be submitted
through the State of Hawaii eProcurement System
(HIePRO). See the Notice to Bidder for additional
information.

BID, PERFORMANCE AND PAYMENT BONDS ARE
NOT REQUIRED FOR THIS PROJECT.
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Director of Transportation
Aliiaimoku Hale

869 Punchbowl Street
Honolulu, Hawaii 96813

Dear Sir:

The undersigned bidder declares the following:

1. It has not, either directly or indirectly, entered into
any agreement, participated in any collusion, or
otherwise taken any action in restraint of free
competitive bidding in connection with this proposal.

2. It has not been assisted or represented on this matter
by any individual who has, in a State capacity, been
involved in the subject matter of this contract within
the past two years.

3. It has not and will not, either directly or indirectly
offered or given a gratuity (i.e. an entertainment or
gift) to any State or County employee to obtain a
contract or favorable treatment under a contract.

The undersigned bidder further agrees to the following:

1. If this proposal is accepted, it shall execute a
contract with the Department to provide all necessary
labor, machinery, tools, equipment, apparatus and any
other means of construction, to do all the work and to
furnish all the materials specified in the contract in
the manner and within the time therein prescribed in
the contract, and that it shall accept in full payment
therefore the sum of the unit and/or lump sum prices as
set forth in the attached proposal schedule for the
actual quantities of work performed and materials
furnished and furnish satisfactory security in
accordance with Section 103D-324, Hawaii Revised
Statutes, within 10 days after the award of the
contract or within such time as the Director of
Transportation may allow after the undersigned has
received the contract documents for execution, and is
fully aware that non-compliance with the aforementioned
terms will result in the forfeiture of the full amount
of the bid guarantee required under Section 103D-323,
Hawaii Revised Statutes.

Matls. & Serv.
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2. That the gquantities given in the attached proposal
schedule are approximate only and are intended
principally to serve as a guide in determining and
comparing the bids.

3. That the Department does not either expressly or by
implication, agree that the actual amount of work will
correspond therewith, but reserves the right to
increase or decrease the amount of any class or portion
of the work, or to omit portions of the work, as may be
deemed necessary or advisable by the Director of
Transportation, and that all increased or decreased
quantities of work shall be performed at the unit
prices set forth in the attached proposal schedule
except as provided for in the specifications.

4. In case of a discrepancy between unit prices and the
totals in said Proposal Schedule, the unit prices shall
prevail.

5. Agrees to begin work within 10 working days after the
date of notification to commence with the work, which
date i1s in the notice to proceed, and shall finish the
entire project within the time prescribed.

6. The Director of Transportation reserves the right to
reject any or all bids and to waive any defects when in
the Director’s opinion such rejections or waiver will
be for the best interest of the public.

Receipt is hereby acknowledged and complete examination
is hereby expressly guaranteed of the following listed items:
the specifications, the notice to bidders, the special
provisions, 1if any, the proposal, the plans, if any, and the
contract form.

Matls. & Serv.
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The undersigned acknowledges receipt of any addendum,
issued by recording in the space below the date of receipt.

Addendum No. 1 Addendum No. 3

Addendum No. 2 Addendum No. 4

The undersigned hereby certifies that the bid prices
contained in the attached proposal schedule have been carefully
checked and are submitted as correct, final and are net prices.

Bidder (Company Name)

By
Authorized Signature

Print Name and Title

Business Address

Business Telephone Email

Date

Contact Person (If different from above)

Phone: Email:

*Hawall General Excise Tax License No.

Matls. & Serv.
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NOTE:

If bidder is a CORPORATION, the legal name of the
corporation shall be set forth above, the corporate seal
affixed, together with the signature(s) of the officer(s)
authorized to sign contracts on behalf of the corporation.
Please attach to this page current (not more than six months
0ld) evidence of the authority of the officer(s) to sign on
behalf of the corporation.

If bidder is a PARTNERSHIP, the true name of the
partnership shall be set forth above with the signature(s) of
the general partner (s) authorized to sign contracts on behalf of
the partnership. Please attach to this page current (not more
than six months old) evidence of the authority of the partner(s)
to sign on behalf of the partnership.

If bidder is an INDIVIDUAL, the bidder's signature shall be
placed in the space provided therefore on page PF-4.

If signature is by an agent, other than an officer of a
corporation or a partner of a partnership, a POWER OF ATTORNEY
must be on file with the Department prior to the opening of bids
or submitted with the bid; otherwise, the bid may be rejected as
irregular and unauthorized.

*Bidder will be considered an out-of-state vendor if Hawaii
General Excise Tax License No. 1s not indicated. See Section
2.8 Out-of-State Bidders of the Specifications.

Matls. & Serv.
rl2/2020
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PROPOSAL SCHEDULE

FOR

MAINTENANCE, REPAIR AND INSPECTION OF ELECTRICAL EQUIPMENT AT WILSON

TUNNEL, LIKELIKE HIGHWAY, ISLAND OF OAHU
PROJECT NO. HWY-OT-2023-07

Bid
Item
No.

Description

Yearly
Quantity

(a)

Unit

(b)

Unit Price

(©)

Amount

(a) x ()

Semi-annual Routine/preventive
Maintenance and Inspection
Service-Westinghouse VCP-W
(refer to Appendix B Equipment List,
of the Appendices and Section
10.4(A) of the Specifications)

14

Each

Semi-annual Routine/preventive
Maintenance and Inspection
Service-Westinghouse ABB
Induction Disk Relay (refer to
Appendix B Equipment List, of the
Appendices and Section 10.4(A) of
the Specifications)

56

Each

Semi-annual Routine/preventive
Maintenance and Inspection
Service-GE Induction Disk Relay
(refer to Appendix B Equipment List,
of the Appendices and Section
10.4(A) of the Specifications)

48

Each

Semi-annual Routine/preventive
Maintenance and Inspection
Service-GR PJV Instantaneous
Voltage Relays (refer to Appendix B
Equipment List, of the Appendices
and Section 10.4(A) of the
Specifications)

Each

Semi-annual Routine/preventive
Maintenance and Inspection
Service- ABB Dry Type
Transformer, S00KVA (refer to
Appendix B Equipment List, of the
Appendices and Section 10.4(4) of
the Specifications)

Each

HWY-0T-2023-07
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PROPOSAL SCHEDULE

FOR

MAINTENANCE, REPAIR AND INSPECTION OF ELECTRICAL EQUIPMENT AT WILSON

TUNNEL, LIKELIKE HIGHWAY, ISLAND OF OAHU
PROJECT NO. HWY-OT-2023-07

(Continuation)

Bid
Item
No.

Description

Quantity

(a)

Unit

(b)

Unit Price

(c)

Amount

(a) x (c)

6

Semi-annual Routine/preventive
Maintenance and Inspection
Service- Transformer Vaults (refer
to Appendix B Equipment List, of
the Appendices and Section 10.4(A)
of the Specifications)

Each

Semi-annual Routine/preventive
Maintenance and Inspection
Service- GE Medium Voltage
Magneblast Air Circuit Breakers
(refer to Appendix B Equipment
List, of the Appendices and Section
10.4(A) of the Specifications)

14

Each

Semi-annual Routine/preventive
Maintenance and Inspection
Service- 480 Volt GE Air Circuit
Breakers (refer to Appendix B
Equipment List, of the Appendices
and Section 10.4(A) of the
Specifications)

Each

Trouble call/repair work only,
regular working hours per man-
hour, Journeyperson Electrician
(refer to Section 10.4(B) of the
Specifications)

70

Man-
Hour

10

Trouble call/repair work only,
regular working hours per man-
hour, Apprentice Electrician or
helper (refer to Section 10.4(B) of
the Specifications)

40

Man-
Hour

11

Trouble Calls During Off-Hours
Work (refer to Section 10.4(B)1.b.2
of the Specifications)

Allowance

Allowance

Allowance

$__10.,000.00

12

Technical Support Services (refer to
Section 10.4(E) of the
Specifications)

Allowance

Allowance

Allowance

$_10,000.00

HWY-0T-2023-07
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PROPOSAL SCHEDULE
FOR

MAINTENANCE, REPAIR AND INSPECTION OF ELECTRICAL EQUIPMENT AT WILSON

TUNNEL, LIKELIKE HIGHWAY, ISLAND OF OAHU
PROJECT NO. HWY-OT-2023-07

(Continuation)
Bid | Description Quantity | Unit Unit Price Amount
Item
No. (a) () (c) () x (c)
13 | Replacement Parts (refer to Section
10.4(C) of the Specifications) Allowance |Allowance | Allowance $_15.000.00
14 | Miscellaneous Work (refer to
Section 10.4(F) of the Allowance |Allowance Allowance $  50.000.00
Specifications)
TOTAL AMOUNT FOR COMPARISON OF BIDS
(For comparison of bids, sum Bid Item No. 1 through 14) $
Notes:
1. Bids shall include all Federal, State, County and other applicable taxes and fees.

The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest
responsible bidder.

Bidder shall complete all unit price and amounts. Failure to do so shall be grounds for rejection
of bid.

In case of a discrepancy occurs between unit bid price and the bid price, the unit bid price shall
govern.

The Bidder shall make no changes to the items. Bid submitted with changes to the item(s) are
considered rejectable bids.

The number of hours for Bid Item Nos. 9 and 10 Trouble call/repair work, as applicable, are
estimates and used for bidding purposes only. Payments to the Contractor will be made based on
the actual number of performances and the unit bid price. Refer to Section 10.18 Basis of
Payment, of the Specifications.

The project requires a Safety Plan in accordance with Section 10.12(C) Safety Plan, of the
Specifications.

Prior to commencing with the work, the successful Bidder is required to submit a
Certificate of Insurance.

HWY-0T-2023-07 2/8/23
PF-8



PROPOSAL SCHEDULE
FOR
MAINTENANCE, REPAIR AND INSPECTION OF ELECTRICAL EQUIPMENT AT WILSON
TUNNEL, LIKELIKE HIGHWAY, ISLAND OF OAHU
PROJECT NO. HWY-OT-2023-07
Notes (continuation):

0. By submitting a proposal, the bidder acknowledges he has read and understands all the
provisions of the Special Provisions, Specifications and is fully aware of all the conditions to
be encountered in performing the work.

10. Completed Proposal file shall be upload into HIePRO prior to bid opening date and time. All
other required confidential or proprietary document shall be uploaded separately.

HWY-0T-2023-07 2/8/23
PF-9



STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HONOLULU, HAWAII
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SAMPLE

CONTRACT

THIS AGREEMENT, made this day of , by and

between the STATE OF HAWAII, by its Director of Transportation, hereinafter referred to as
“STATE”, and (( CONTRACTOR ), (STATE_OF INCORPORATION))whose

business/post office address is (ADDRESS)), hereinafter referred to as “CONTRACTOR”;

WITNESSETH: That for and in consideration of the payments hereinafter mentioned, the
CONTRACTOR hereby covenants and agrees with the STATE to furnish, perform and/or
deliver and pay for all labor, supplies, materials, equipment and services called for in

“((PROJECT NAME AND_NO)”,

or such a part thereof as shall be required by the STATE, the total amount of which labor,

supplies, materials, equipment and services shall be computed at the unit and/or lump sum

DOLLARS (${(BASIC_NUMERIC))) as follows:

TOTAL FOR COMPARISON OF BIDS........ccccoiiiiiiiiiiiiiicien. $(BASIC NUMERIC))

KF-1



which sum shall be provided from State funds, all in accordance with the specifications, the

special provisions, if any, the notice to bidders, the instructions to bidders, the proposal and

plans, if any, for ( PROJECT NO_ONLY)) on file in the office of the Director of
Transportation. These documents, together with all alterations, amendments, and additions
thereto and deductions therefrom, are attached hereto or incorporated herein by reference and
made a part of this contract.

The CONTRACTOR hereby covenants and agrees to furnish, perform and/or deliver all
labor, supplies, materials, equipment and services as provided herein for a period of

{WORKING DAY S)from the date indicated in the Notice to Proceed from the State, with an

option to extend for FOUR (4) additional ONE (1) YEAR periods subject to the terms specified
in Section (SECTION_REFERENCING _OPTION_YEAR)) of the Specifications. The total

term of this contract shall not exceed FIVE (5) YEARS.

For and in consideration of the covenants, undertakings and agreements of the
CONTRACTOR herein set forth and upon the full and faithful performance thereof by the
CONTRACTOR, the STATE hereby agrees to pay the CONTRACTOR the sum of
(BASIC))-----=---- DOLLARS ($(BASIC_NUMERIC)) in lawful money, such payment to be

made, subject to such additions hereto or deductions therefrom heretofore or hereafter made, in
the manner and at the time prescribed in the specifications and this contract.

An additional sum of (EXTRAS))------ DOLLARS ($EXTRA NUMERIC))) is hereby

provided for extra work and shall be provided from State funds.
The CONTRACTOR further agrees to execute the attached Certification of Compliance

for Final Payment form prior to payment of the final payment by the STATE.
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All words used herein in the singular shall extend to and include the plural. All words
used in the plural shall extend to and include the singular. The use of any gender shall extend to
and include all genders.

IN WITNESS WHEREQOF, the parties hereto have caused this instrument to be duly

executed the day and year first above written.

STATE OF HAWAII

Director of Transportation

CONTRACTOR (Seal)

Signature*

Title

*Signature must be acknowledged by
a notary public.
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CERTIFICATE FOR PERFORMANCE OF SERVICES

The undersigned bidder does hereby certify that in performing the services required for
MAINTENANCE, REPAIR AND INSPECTION OF ELECTRICAL EQUIPMENT AT
WILSON TUNNEL, LIKELIKE HIGHWAY, PROJECT NO. HWY-OT-2023-07, it will fulfill
the following conditions:

1. All applicable laws of the Federal and State governments relating to workers’
compensation, unemployment compensation, payment of wages, and safety will be
fully complied with; and

2. The services to be rendered shall be performed by employees paid at wages or salaries
not less than the wages paid to public officers and employees for similar work, with the
exception of professional, managerial, supervisory, and clerical personnel who are not
covered by Section 103-55, HRS.

I understand that failure to comply with the above conditions during the period of the
contract shall result in cancellation of the contract, unless such noncompliance is corrected within
a reasonable period as determined by the Director of Transportation. Payment in the final
settlement of the contract or the release of bonds, if applicable, or both shall not be made unless
the Director of Transportation has determined that the noncompliance has been corrected; and

I further understand that all payments required by Federal and State laws to be made by

employers for the benefit of their employees are to be paid in addition to the base wage required
by Section 103-55, HRS.

DATED at Honolulu, Hawaii, this day of ,20

Name of Corporation, Partnership, or Individual

Signature and Title of Signer

NOTARY ACKNOWLEDGEMENT Doc. Date: #Pages:

Notary Name: Circuit
Doc. Description:

Subscribed and sworn before me this
day of

Notary signature
Notary public, State of
My Commission Expires:

Notary signature
Date
NOTARY CERTIFICATION
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