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NOTICE TO BIDDERS
(Chapter 103D, HRS)

The receiving of SEALED BIDS for FURNISHING AND DELIVERING METAL
GUARDRAILS, POSTS, ELEMENT, END TREATMENT SYSTEMS, HARDWARE AND
IMPACT ATTENUATORS, PROJECT NO. HWY-C-03-23, ISLANDS OF OAHU AND
MAUI, will begin as advertised in HIePRO. Bidders are to register and submit bids through
HIePRO only. Seethe following HIePRO link for important information on registering:
https://hiepro.ehawaii.gov/welcome.html.

The deadline to submit bidsis April 25, 2023, a 2:00 P.M., Hawaii Standard Time. Bids
received after said due date and time shall not be considered.

The scope of work consists of furnishing and delivering metal guardrails, posts, element,
end treatment systems, hardware and impact attenuators to various Highways District Offices on
the islands of Oahu and Mauwi, on an “as-needed” basis.

ALL requests for information (RFI) shall be received in writing via HIePRO prior to the
Question Due Date in Genera Information of the HIePRO solicitation. Questions received after
the deadline will not be addressed. Verba requests for information will not receive aresponse.

Any protest of this solicitation shall be submitted in writing to the Director of
Transportation, in accordance with §103D-701, HRS and §3-126, HAR.

Campaign contributions by State and County Contractors. Contractors are hereby

notified of the applicability of Section 11-355, HRS, which states that campaign contributions
are prohibited from specified State or county government contractors during the term of the
contract if the contractors are paid with funds appropriated by a legislative body. For more

information, contact the Campaign Spending Commission at (808) 586-0285.


https://hiepro.ehawaii.gov/welcome.html

The U.S. Department of Transportation Regulation entitled “Nondiscrimination in
Federally-Assisted Programs of the U.S. Department of Transportation,” Title 49, Code of
Federal Regulations (CFR), Part 21 is applicable to this project. Bidders are hereby notified that
the Department of Transportation will affirmatively ensure that the contract entered into pursuant
to this advertisement will be awarded to the lowest responsible bidder without discrimination on
the grounds of race, color, national origin or sex (as directed by 23 CFR Part 200).

For additional information, contact Jake Dickman, by phone at (808) 587-2189 or email
at jake.j.dickman@hawaii.gov or Michelle Kwan, by phone at (808) 587-2186 or email at
michelle.s.kwan@hawaii.gov.

The State reserves the right to reject any or al proposals and to waive any defectsin said

proposals for the best interest of the public.

WX WAINT

ROBIN K. SHISHIDO
Highways Deputy Director


mailto:danny.n.doan@hawaii.gov
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SPECIAL PROVISIONS

These specifications contained herein are amended as follows:

A. SECTION 1 — DEFINITION AND TERMS shall be amended as follows:

1.

1.33 SUBCONTRACTOR shall be amended in its entirety to read as follows:

“1.33 SUBCONTRACTOR — An individual, partnership, firm, corporation, or
joint venture, or other legal entity, as licensed or required to be licensed under
Chapter 444, Hawaii Revised Statutes, as amended, which enters into an
agreement with the Contractor to perform a portion of the work.”

1.38 WORKING DAY shall be amended in its entirety to read as follows:

“1.38 WORKING DAY — Every day, except Saturdays, Sundays, and State
holidays as applicable and as observed.

Normal State holidays are as follows:

New Year’s Day (The first day of January)

Dr. Martin Luther King, Jr. Day (The third Monday in January)

President’s Day (The third Monday in February)

Prince Jonah Kuhio Kalanianaole Day (The twenty-sixth day in March)

Good Friday (The Friday preceding Easter Sunday)

Memorial Day (The last Monday in May)

King Kamehameha I Day (The eleventh day in June)

Independence Day (The fourth day in July)

Statehood Day (The third Friday in August)

Labor Day (The first Monday in September)

General Election Day (The first Tuesday in November following the first Monday
of even numbered years)

Veteran’s Day (The eleventh day in November)

Thanksgiving (The fourth Thursday in November)

Christmas (The twenty-fifth day in December)

State Holiday schedules can be obtained online at:

http://dhrd.hawaii.gov/state-observed-holidays/”

Add the following new subsection:

“1.39 ENGINEER - The respective District Engineer, acting directly or through
their duly authorized representatives, who are responsible for District engineering
supervision of construction and other highway matters.”

HWY-C-03-23 1/27/23
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“1.40 STANDARD SPECIFICATIONS — The Hawaii Standard Specifications
for Road and Bridge Construction, 2005, Highways Division, Department of
Transportation, including any amendments. Log on to:

http://hidot.hawaii.gov/higchways/s2005-standard-specifications/

to review the 2005 Standard Specifications and their applicable
amendments/Special Provisions.”

“1.41 STANDARD PLANS — The Standard Plans, 2008, issued by the State of
Hawaii, Department of Transportation, Highways Division, Design Branch, as
amended, revised or updated.

The Standard Plans are available from the Department of Transportation,
Highways Division. For information, log on to:

https://hidot.hawaii.gov/highways/s2005-standard-specifications/

B. SECTION 2 — PROPOSAL REQUIREMENTS AND CONDITIONS shall be amended

as follows:

1.

2.3 DELIVERY OF PROPOSALS shall be amended in its entirety to read as
follows:

“2.3 DELIVERY OF PROPOSALS — The bidder shall submit the proposal in
HIePRO. Bids received after said date and time shall not be considered. Original
bid documents do not have to be submitted. Award will be made based on
proposals submitted via HIePRO.”

2.4 WITHDRAWAL OF PROPOSALS shall be amended in its entirety to read as
follows:

“2.4 WITHDRAWL OF PROPOSALS — A bidder may withdraw or revise a
proposal after bidder submits the proposal in HiePRO. Withdrawal or revisions
of a proposal must be completed before the time set receiving of bids.”

2.5 PUBLIC OPENING OF PROPOSALS is not applicable.

2.8 OUT OF STATE BIDDERS shall be amended by adding the following to the
end of the subsection:

“Successful out-of-state bidders shall, after ten (10) days from the Notice to
Proceed, provide a name and phone number of the Contractor’s Technical
Representative who will be responsible in assisting the recipient districts

HWY-C-03-23 1/27/23
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throughout the duration of the contract. Corporations must be registered to do
business in the State of Hawaii. For information on business registration, please
call Department of Commerce and Consumer Affairs at (808) 586-2545 or log on
to: http://www.hawaii.gov/dcca/areas/breg.”

C. SECTION 3 — AWARD AND EXECUTION OF CONTRACT shall be amended as
follows:

1. 3.1 AWARD OF CONTRACT shall be amended by adding the following to the
end of the subsection:

“The State reserves the right to reject any and all proposal and to waive any
defects as may be deemed to be in the best interest of the public. Any bid lacking
a unit price or amount shall disqualify the bidder.”

2. 3.4 REQUIREMENT OF CONTRACT BOND shall be deleted in its entirety.

D. SECTION 4 — SCOPE OF WORK shall be amended as follows:

1. 4.6 VARIATION IN QUANTITY shall be replaced in its entirety to read as
follows:

“4.6 CONTRACT TO BE INDEFINITE QUANTITY — The requirement for
materials to be furnished by the Contractor will be on an “as-needed” basis as
called for in these Specifications at the applicable unit price bid during the term of
this contract and in such numbers as may be required by the State. The quantities
specified in the contract is an estimate and does not signify a minimum or
maximum amount. The unit bid price indicated by the Contractor shall be
applicable and binding under the terms of this contract. Payment for services will
be made by Purchase Order.”

E. SECTION 6 — TRADE NAMES AND ALTERNATES shall be amended as follows:

1. 6.2.A QUALIFICATION BEFORE BID OPENING shall be amended by
replacing the last sentence of the first paragraph as follows:

“The bidder shall submit a request to the Department for review and approval at
the earliest date possible. Requests shall be submitted via email to the Contact
person listed in HIePRO for the solicitation and also posted as a question in
HIePRO under the question/answer tab referencing the email with the request, but
in any event, such request must be received at the Construction and Maintenance
Branch office, Room 404, Department of Transportation — Highways Division,

HWY-C-03-23 1/27/23
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869 Punchbowl Street, Honolulu, Hawaii, 96813 not later than ten (10) days
before the bid opening date, not including the bid opening date.”

F. SECTION 8 — PROSECUTION AND PROGRESS shall be amended as follows:

1. 8.1 PROGRESS OF WORK shall be amended by adding the following paragraph
to the end of the subsection:

“The Contractor shall diligently prosecute the work to completion within the time
limit specified in the proposal. The Notice to Proceed will indicate the date the
Contractor is expected to begin the work and from which date contract time will
be charged. The Contractor shall give his personal attention to the fulfillment of
the contract and shall keep the work under his control.

If the materials fail to meet specification requirements, the Contractor will be
notified of such and the material will be rejected. The Contractor shall replace the
rejected material with those that meet the specification requirements, and
liquidated damages in accordance with the 8.2 Liquidated Damages of the Special
Provisions, will be assessed against him for late delivery any time after the
required completion date. Time taken to perform the material sampling and
testing, however, will not be charged against the Contractor.”

2. 8.2 LIQUIDATED DAMAGES shall be amended by as follows:

a. Add the following to the end of the subsection:

“1/4 of 1% of the total contract price of each item for each calendar day for
failure to deliver the items within the delivery period. The assessed amount,
however, will be no less than TEN DOLLARS ($10.00) for each bid item for
each and every calendar day.”

b. The following shall replace the first sentence of the second paragraph:

“Delivery extension shall be considered only with written notice prior to
delivery deadline. Written notice requesting extension will not be considered
without a copy of the factory order, factory confirmation of order and without
documents substantiating that the cause(s) for delay is, in fact, beyond the
control of the Contractor. The State shall be the sole judge of whether such
delay is truly beyond the control of the Contractor and whether an extension
will be granted.”

G. SECTION 9 — PAYMENT shall be amended as follows:

1. 9.2 PROGRESS PAYMENTS shall be amended by adding the following to the
end of the subsection:

HWY-C-03-23 1/27/23
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“D.  Deductions, as applicable, shall be included in the invoices as subtotal(s)
and labeled as either (1) and/or (2) below:

(1) Retainage as specified in Section 9.2 Progress Payments, of the
Specifications.

(2) Liquidated Damages, as specified in Section 8.2 of the Special
Provisions.

After the delivery of materials, the Contractor shall forward the required invoice
as specified in Section 9.2 Progress Payments, of the Specifications, to the
recipient district as applicable and as indicated below for approval of payments.

District Engineer — Oahu District | District Engineer — Maui District
Highways Division — State DOT Highways Division — State DOT

Kakoi Baseyard Kahului Baseyard
727 Kakoi Street 650 Palapala Drive
Honolulu, Hawaii 96819 Kahului, Hawaii 96732

The Engineer shall issue a Purchase Order for payments to pay for all furnished,
delivered, and accepted materials.

Pursuant to the State of Hawaii Department of Transportation (DOT)
Procurement Delegation signed by the DOT Director on October 8, 2012,
Purchase Orders may not be issued or used unless there is a Purchase
Requisition signed by an authorized person.”

HWY-C-03-23 1/27/23
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SECTION 1 - DEFINITION AND TERMS

Whenever the following pronouns are used in these
specifications, or in any documents or instruments where
these specifications govern, the intent and meaning shall be
interpreted as follows:

1.1 ADDENDA - A written document which may be issued by the
Director during the bidding period involving changes to the
specifications and plans, if any, which shall be considered
and made a part of the contract.

1.2 ATRPORTS DIVISION - Airports Division, Department of
Transportation, State of Hawaii.

1.3 AWARD - The written acceptance of a proposal by the
State.

1.4 BIDDER - Any individual, partnership, corporation or
other legal entity, or combination thereof, submitting a
proposal for the work contemplated, acting either directly or
through a duly authorized representative.

1.5 CALENDAR DAY - Every day shown on the calendar. 1If no
designation of calendar or working day is made, “day” shall
mean calendar day.

1.6 CHANGE ORDER - A written order issued by the Director to
the Contractor requiring the contract work to be performed in
accordance with a change or changes that may involve an
adjustment in contract time and price or requiring
performance of any unforeseen work essential to complete the
contract.

1.7 CONTRACT - The written agreement between the State and
the Contractor setting forth the obligations of the parties
thereunder, including, but not limited to, the performance of
the work, the furnishing of labor and materials, and the
basis of payment.

The contract includes the (1) notice to bidders, (2)
proposal, (3) contract form and contract bond, (4)
specifications, (5) special provisions and plans, if any, (6)
addenda, (7) notice to proceed, and (8) change orders and

agreements that are required to complete the work, all of
which constitute one instrument.

1.8 CONTRACT BOND - The approved form of security, executed
by the Contractor and its Surety or Sureties, guaranteeing
the completion of the work in accordance with the terms of
the contract, and guaranteeing full payment of all claims for
labor, materials, and supplies used or incorporated in the
work.

Mtls. & Serv.
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1.9 CONTRACT TIME - The number of working days or calendar
days allowed for completion of the contract, including
authorized time extensions.

If a calendar date is specified as the date of
completion in lieu of the number of working days or calendar
days, the contract shall be completed by that date.

In case the contract is for a specified period of time,
the contract time shall be for said specified period of time.

1.10 CONTRACTOR - The individual, partnership, corporation
or other legal entity, or combination thereof, contracting
with the State for performance of the prescribed work.

1.11 DEPARTMENT - The State Department of Transportation.

1.12 DIRECTOR - The Director of Transportation, acting
either directly or through the Director's duly authorized
representative.

1.13 EQUAL OR APPROVED EQUAL - Whenever this term is used in
the specifications and plans, if any, it means a brand or
article pre-qualified in accordance with Section 6.2 Trade
Names and Alternates and which may be used in place of the
one specified.

1.14 H.A.R. or HAR - Hawaii Administrative Rules.

1.15 H.R.S. or HRS - Hawaii Revised Statutes.

1.16 HARBORS DIVISION - Harbors Division, Department of
Transportation, State of Hawaii.

1.17 HIGHWAYS DIVISION - Highways Division, Department of
Transportation, State of Hawaii.

1.18 HOLIDAYS - The days which are set apart and established
as State holidays pursuant to Section 8-1, H.R.S.

1.19 INSPECTOR - The Director's authorized representative
assigned to make detailed inspections of contract performance
and materials supplied.

1.20 NOTICE TO BIDDERS - The public announcement, as
required by law, inviting proposals for the work to be
performed or materials to be furnished.

Mtls. & Serv.
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1.21 NOTICE OF FINAL ACCEPTANCE - Written notice from the
Director to the Contractor that the entire contract has been
completed in all respects in accordance with the
specifications and plans, if any, and any changes thereof
previously approved by the Director.

1.22 NOTICE TO PROCEED - Written notice from the Director to
the Contractor advising the Contractor of the date on which
he is to begin the prosecution of the work.

1.23 PLANS - The contract drawings approved by the Director
which show the location, character, dimensions and details of
the work to be done and shall be a part of the contract.

1.24 PROCUREMENT OFFICER - The Director's duly authorized
representative including project managers, project engineers
and contract administrators assigned to prepare, evaluate and
administer contracts for the purchasing of goods and
services.

1.25 PROPOSAL (OR BID) - The offer of a bidder, on the
prescribed form, to perform the work and to furnish the labor
and materials at the prices quoted.

1.26 PROPOSAL FORM - The approved format prepared by the
Department or a facsimile thereof on which bids for the work
must be prepared and submitted. (Reasonable facsimile
acceptable for bidding.)

1.27 PROPOSAL GUARANTY - The security furnished with a
proposal to guarantee that the bidder will enter into the
contract and furnish all other requirements if the bidder's
proposal is accepted.

1.28 QUALIFICATION QUESTIONNAIRE - The specified forms on
which the bidder shall furnish required information as to the
bidder's ability to perform and finance the work.

1.29 S.L.H. or SILH - Session Laws of Hawaii.

1.30 SPECIAL PROVISIONS - Revisions to the specifications.
The specific clauses setting forth conditions or requirements
peculiar to the project under consideration which are not
thoroughly or satisfactorily stipulated in these
specifications.

1.31 SPECIFICATIONS - The directions, provisions, and
requirements pertaining to the method and manner of
performing the work and to the quantities and qualities of
materials to be furnished under the contract.

1.32 STATE - The State of Hawaii.

Mtls. & Serv.
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1.33 SUBCONTRACTOR - An individual, partnership,
corporation, other legal entity, or any combination thereof,
that enters into an agreement with the Contractor to perform
a portion of the work for the Contractor.

1.34 SUPERINTENDENT - The Contractor's representative who is
responsible for and in charge of the work.

1.35 SURETY - The corporation, partnership or individual,
other than the Contractor, executing a bond furnished by the
Contractor and guaranteeing performance by the Contractor.

1.36 TITLES (OR HEADINGS) - The titles or headings of the
Sections herein are intended for convenience of reference and
shall not be considered as having any bearing on their
interpretation. Unless otherwise indicated, whenever the
word "Section" is used, reference is being made to a Section
in these specifications.

1.37 WORK - The furnishing of all labor, materials,
equipment, and other incidentals necessary or convenient for
the successful completion of the project and the execution of
all the duties and obligations imposed by the contract.

1.38 WORKING DAY - Any day, except Saturdays, Sundays and
State holidays.

Mtls. & Serv.
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SECTION 2 - PROPOSAL REQUIREMENTS AND CONDITIONS

2.1 PROPOSAL FORMS - All proposals shall be made on forms
furnished by the Department. All proposals shall give the
prices proposed in the spaces provided and shall be signed by
the bidder, who shall fill out all blanks in the proposal
form as therein required.

2.2 REJECTION OF PROPOSALS CONTAINING ALTERATIONS, ERASURES,
OR IRREGULARITIES - Proposals may be rejected if they show
any alterations of form, additions not called for,
conditional bids, incomplete bids, erasures, or
irregularities of any kind.

When proposals are signed by any agent, other than the
officer or officers of a corporation authorized to sign
contract on its behalf or a member of copartnership, a Power
of Attorney must be on file with the Department prior to
opening bids or shall be submitted with the proposal;
otherwise, the proposal may be rejected as irregular and
unauthorized.

Members of a joint venture may be requested to supply
the Department with a copy of their joint venture agreement
or each member of the joint venture may be required to sign
the proposal.

2.3 DELIVERY OF PROPOSALS - Each proposal shall be placed,
together with the proposal guaranty, when required, in an
envelope and sealed and so marked as to indicate the identity
of the project, the name and address of the bidder, and other
required information and then delivered as indicated in the
Notice to Bidders. Proposals will be received up to the time
fixed in the Notice to Bidders for the opening of bids.

2.4 WITHDRAWAL OF PROPOSALS - Any proposal may be withdrawn
at any time prior to the time fixed in the Notice to Bidders
for the opening of proposals upon the filing of a written
request therefor with the Department, executed by the bidder
or his duly authorized representative. The withdrawal of a
proposal shall not preclude a bidder from submitting a new
proposal.

2.5 PUBLIC OPENING OF PROPOSALS - Proposals will be opened
and read publicly at the time and place indicated in the
Notice to Bidders. Bidders or their authorized agents are
invited to be present.

2.6 DISQUALIFICATION OF BIDDERS - Any of the following
reasons may be considered as being sufficient grounds for the
disqualification of a bidder and the rejection of his
proposal or proposals.

Matls. only
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A. More than one proposal for the same work from an
individual, firm, or corporation under the same or
different name.

B. Evidence of collusion among bidders. Participants
in such collusion will receive no recognition as bidders
for any future work of the Department until such
participant shall have been reinstated as a qualified
bidder.

C. Evidence of assistance from a person who has been
an employee of the agency within the preceding two years
and who participated while in State office or employment
in the matter with which the contract is directly
concerned, pursuant to Section 84-15, HRS.

D. Lack of proposal guaranty.

E. Unsigned proposal or proposal not signed in ink by
person or persons legally authorized to submit a
proposal on behalf of the bidder.

2.7 MATERIAL GUARANTY - The bidder may be required to
furnish a complete statement of the origin, composition and
manufacture of any or all materials to be used in the
prosecution of the work, together with samples. Such samples
may be subjected to tests to determine their quality and
fitness for the work.

2.8 OUT-OF-STATE BIDDERS - Pursuant to Section 103D-1008,
Hawaii Revised Statutes, on out-of-state purchases where the
bidder or vendor is an out-of-state vendor, not doing
business in the State, the bid price of such out-of-state
vendor, for the purpose of determining the lowest price bid,
shall be increased by the applicable retail rate of general
excise tax and the applicable use tax. The lowest
responsible bidder, taking into consideration the above
increases, shall be awarded the contract, but the contract
amount of any contract awarded shall be the amount of the bid
offered and shall not include the amount of said increases.

Such increases will not be applied in case an out-of-
state vendor specifies in its bid that its bid price includes
said general excise tax; the bidder will be required to pay
said general excise tax and use tax in case the bidder is
awarded the contract.

Matls. only
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2.9 TAX REQUIREMENTS - Work to be done under this contract
is a taxable transaction and the bidder receiving the award
for this work will be required to pay the State of Hawaii
General Excise Tax (GET) and the State of Hawaii use Tax.

Additional information regarding the tax rates may be
obtained from the Department of Taxation (DOTAX) website at
http://tax.hawaii.gov/geninfo/countysurcharge/

If awardee is an out-of-state bidder not holding a
Hawaii GET License, the awardee will have to obtain a Hawaii
GET License and pay all taxes due to obtain a tax clearance
required before final contract payment is made by the State.

To obtain the tax clearance applications, see subsection
3.1.A. Tax Clearance of these Specifications.

Vendors may apply for either a regular or a one-time GET
License. Information on applying for a GET License may be
found at http://tax.hawaii.gov/geninfo/get/

Matls. only
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SECTION 3 - AWARD AND EXECUTION OF CONTRACT

3.1 AWARD OF CONTRACT - The State reserves the right to
reject any and all proposals and to waive any defects as may
be deemed to be in the best interest of the public.

The award of contract, if it be awarded, will be made
within sixty (60) calendar days after the opening of bids to
the lowest responsive and responsible bidder whose proposal
complies with all the prescribed requirements. The
successful bidder will be notified, by letter mailed to the
address shown on its proposal, that its proposal has been
accepted and it has been awarded the contract.

Requirement for award. To be eligible for award, the
apparent low Brdder will be contacted to submit copies of the
documents listed below to demonstrate compliance with Section
103D-310(c), HRS. The documents should be submitted to the
Department as soon as possible. If a valid
certificate/clearance is not submitted on a timely basis for
award of a contract, a Bidder otherwise responsive and
responsible may not receive the award.

A. Tax Clearance.

Pursuant to §103D-310(c), 103-53 and 103D-328, HRS,
the successful bidder shall be required to submit a
certified copy of its tax clearance issued by the
Hawaii State Department of Taxation (DOTAX) and the
Internal Revenue Service (IRS) to demonstrate its
compliance with Chapter 237, HRS. A tax clearance
is valid for six (6) months from the most recent
approval stamp date on the tax clearance and must
be valid on the bid’s first legal advertisement
date or any date thereafter up to the bid opening
date.

FORM A6, TAX CLEARANCE CERTIFICATE, is available at
the following website:

http://www.hawaii.gov/tax/

To receive DOTAX Forms by fax or mail, phone
(808)587-7572 or 1-800-222-7572.

The application for the Tax Clearance Certificate
is the responsibility of the bidder, and must be
submitted directly to the DOTAX or IRS. The
approved certificate may then be submitted to the
Department.

Mtls. Only
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DLIR Certificate of Compliance.

Pursuant to §103D-310(c), HRS, the successful
bidder shall be required to submit a copy (faxed
copies are acceptable) of its approved Certificate
of Compliance issued by the Hawaii State Department
of Labor and Industrial Relations (DLIR) to
demonstrate its compliance with unemployment
insurance (Chapter 383, HRS), workers’ compensation
(Chapter 386, HRS), temporary disability insurance
(Chapter 392, HRS), and prepaid health care
(Chapter 393, HRS). The certificate is wvalid for
six (6) months from the most recent approval stamp
date on the certificate and must be wvalid on the
bid’s first legal advertisement date or any date
thereafter up to the bid opening date. For
certificates which receive a “pending” approval
stamp, a DLIR approval stamp is required prior to
the issuance of the Notice to Proceed.

FORM LIR#27, APPLICATION FOR CERTIFICATE OF
COMPLIANCE WITH SECTION 3-122-112, HAR, is
available at the following website:

www.hawaii.gov/labor

More information is available by calling the DLIR
Unemployment Insurance Division at (808) 586-8926.

Inquiries regarding the status of a LIR#27 Form may
be made by calling the DLIR Disability Compensation
Division at (808)586-9200.

The application for the Certificate of Compliance
is the responsibility of the bidder, and must be
submitted directly to the DLIR. The approved
certificate may then be submitted to the
Department.

DCCA Certificate of Good Standing.

Pursuant to §103D-310(c), HRS, the successful
bidder shall be required to submit a copy (faxed
copies are acceptable) of its approved Certificate
of Good Standing issued by the Hawaii State
Department of Commerce and Consumer Affairs (DCCA),
Business Registration Division (BREG) to
demonstrate that it is either:

(1) incorporated or organized under the laws
of the State; or
(2) registered to do business in the State as

a separate branch or division that is
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capable of fully performing under the
contract.

A Certificate of Good Standing is valid for six (6)
months from the approval date on the certificate
and must be valid on the bid’s first legal
advertisement date or any date thereafter up to the
bid opening date. A Hawaii business that is a sole
proprietorship, is not required to register with
the BREG, and therefore not required to submit a
Certificate of Good Standing. Bidders are advised
that there are costs associated with registering
and obtaining a Certificate of Good Standing from
the DCCA.

To purchase a CERTIFICATE OF GOOD STANDING, go to
On-Line Services at the following website:

www.hawaii.gov/dcca/

The application for the Certificate of Good
Standing is the responsibility of the bidder, and
must be submitted directly to the DCCA. The
approved certificate may then be submitted to the
Department.

3.2 CANCELLATION OF AWARD - The State reserves the right to
cancel the award of any contract any time before the
execution of said contract by all parties without any
liability to the successful bidder or any other bidder.

3.3 EXECUTION OF CONTRACT - The contract shall be executed
by the successful bidder and returned, together with the
contract bonds, when required, within ten (10) days after the
award of the contract or within such further time as the
Director may allow after the bidder has received the contract
for execution.

Pursuant to Section 103D-309, H.R.S., the contract shall
not bind the State in any way unless said contract has been
fully and properly executed by all the parties thereto and
the Comptroller has endorsed thereon a certificate that there
is available an unexpended appropriation over and above all
outstanding contracts, sufficient to cover the amount
required by the contract.

3.4 FAILURE TO EXECUTE CONTRACT - Failure to execute the
contract and file acceptable bonds, when required, within ten
(10) days after the award of the contract, or within such
further time as the Director may allow, shall be cause for
the cancellation of the award and the forfeiture of the
proposal guaranty. Award of the contract may then be made to
the next lowest responsible bidder.
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SECTION 4 - SCOPE OF WORK

4.1 WORK TO BE DONE - The work to be done is described in
the Section(s) following Section 9 of these specifications.

4.2 PERFORMANCE OF WORK - The Contractor shall employ, so
far as possible, such methods and means in carrying out his
work so as not to cause any interruption, disturbance, or
interference with the public.

In case the Contractor is performing work in a building,
the Contractor shall conduct the work in such a manner so as
not to cause any interruption, disturbance, or interference
with the business activities of the tenants in the building.

4.3 EXTRA WORK - New and unforeseen items of work will be
classed as extra work when they cannot be covered by any of
the various items for which there is a bid price.

4.4 CHANGES AND CLATIMS FOR ADJUSTMENT

A. Change order. By a written order, at any time, and
without notice to any surety, the procurement officer
may, subject to all appropriate adjustments, make
changes within the general scope of this contract in any
one or more of the following:

1. Drawings, designs, or specifications, if the
goods to be furnished are to be specially
manufactured for the State in accordance

therewith;

2. Method of shipment or packing;

3. Place of delivery;

4. Changes in the work within the scope of the
contract; or

5. Changes in the time of performance of the
contract that do not alter the scope of work.

B. Adjustments of price or time for performance. If

any change order increases or decreases the contractor's
cost of, or the time required for, performance of any
part of the work under this contract, whether or not
changed by the order, an adjustment shall be made and
the contract modified in writing accordingly. Any
adjustment in contract price made pursuant to this
clause shall be determined in accordance with the price
adjustment clause of this contract. Failure of the
parties to agree to an adjustment shall not excuse the
contractor from proceeding with the contract as changed,
provided that the procurement officer promptly and duly
make the provisional adjustments in payment or time for
performance as may be reasonable. By proceeding with
the work, the contractor shall not be deemed to have
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prejudiced any claim for additional compensation, or an
extension of time for completion.

C. Time period for claim. Within thirty (30) days
after receipt of a written change order under subsection
(a) unless the period is extended by the procurement
officer in writing, the contractor shall file notice of
intent to assert a claim for an adjustment. Later
notification shall not bar the contractor's claim unless
the State or county is prejudiced by the delay in
notification.

D. Claim barred after final payment. No claim by the
contractor for an adjustment hereunder shall be allowed
if notice is not given prior to final payment under this
contract.

E. Other claims not barred. In the absence of a
change order, nothing in this clause shall be deemed to
restrict the contractor's right to pursue a claim as
under the contract or for breach of contract.

4.5 PRICE ADJUSTMENT

Any adjustment in contract price pursuant to a clause in this
contract shall be made in one or more of the following ways:

A. By agreement on a fixed price adjustment before
commencement of the pertinent performance or as soon
thereafter as practicable;

B. By unit prices specified in the contract or
subsequently agreed upon;

C. By the costs attributable to the event or situation
covered by the clause, plus appropriate profit or fee,
all as specified in the contract or subsequently agreed
upon;

D. In such other manner as the parties may mutually
agree; or

E. In the absence of agreement between the parties, by
a unilateral determination by the procurement officer of
the costs attributable to the event or situation covered
by the clause, plus appropriate profit or fee, all as
computed by the procurement officer in accordance with
generally accepted accounting principles and applicable
sections of chapters 3-123 and 3-126 of the Hawaii
Administrative Rules.
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4.6 VARTATION IN QUANTITY

Upon agreement of the parties, the gquantity of goods or
services or both specified in this contract may be increased
by a maximum of ten (10) percent provided (1) the unit prices
will remain the same except for any price adjustments
otherwise applicable and (2) the procurement officer makes a
written determination that such an increase will either be
more economical than awarding another contract or that it
would not be practical to award another contract.
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SECTION 5 - CONTROL OF WORK

5.1 AUTHORITY OF DIRECTOR - The Director shall decide all
guestions which may arise as to the gquality or acceptability
of materials furnished and work performed, the manner of
performance and rate of progress of the work, and
compensation for work performed, interpretation of the
contract and fulfillment of the contract on the part of the
Contractor. The Director shall have authority to enforce and
make effective such decisions and orders which the Contractor
fails to carry out properly and diligently. The decision of
the Director shall be final.

5.2 COORDINATION OF PLANS, SPECTFICATIONS AND SPECTAL
PROVISIONS - These specifications, plans, special provisions,
and all supplementary documents are essential parts of the
contract, and a requirement occurring in one is as binding as
though occurring in all. They are intended to be
complementary and to describe and provide for a complete
work.

5.3 CLAIMS AND DISPUTES - The Contractor may give notice in
writing to the procurement officer for claims that extra
compensation, damages, or an extension of time for completion
is due the Contractor for one or more of the following
reasons:

A. Requirements not clearly covered in the contract,
or not ordered by the procurement officer as an extra
work;

B. Failure between the State and the Contractor to
agree to an adjustment in price for a contract change
order issued by the State; or

C. An action or omission on the part of the
procurement officer requiring performance changes within
the scope of the contract.

The Contractor shall continue with performance of the
contract in compliance with the directions or orders of the
procurement officer, but by so doing, the Contractor shall
not be deemed to have prejudiced any claim for additional
compensation, damages, or an extension of time for
completion; provided:

A. The notice in writing be given:
1. Before the commencement of the work involved,
if at that time the Contractor knows of such
requirements or the occurrence of such actions or
omissions; or

2. Within thirty (30) calendar days after the
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Contractor knows of such requirements or the
occurrence of such action or omission if the
Contractor did not have such knowledge before the
commencement of the work; or

3. Within thirty (30) calendar days after receipt
of the written contract change order that was not
agreed upon by both parties; or

4. Within such further time as may be allowed by
the procurement officer in writing.

B. The notice shall clearly state the Contractor's
intention to make claim and the reasons why the
Contractor believes that additional compensation,
changes or an extension of time may be remedies to which
the Contractor is entitled; and afford the procurement
officer every facility for keeping records of the actual
cost of work. Failure on the part of the Contractor to
give such notification or to afford the procurement
officer proper facilities for keeping strict account of
actual cost shall constitute waiver of the claim for
such extra compensation. The filing of such notice by
the Contractor and the keeping of costs by the
procurement officer shall not in any way be construed to
prove the wvalidity of the claim.

The procurement officer will review the notice and
render a decision. The procurement officer's decision shall
be final and conclusive unless, within thirty (30) calendar
days from the date of the decision, the Contractor mails or
otherwise furnishes a written appeal to the Director. The
decision of the Director shall be final. Later notification
of such claims shall not bar the Contractor's claim unless
the State is prejudiced by the delay in notification. No
claim by the Contractor for an adjustment hereunder shall be
allowed if notice is not given before final payment under
this contract. Any adjustment in the contract price made
pursuant to this clause shall be determined according to
Section 4.5 - Price Adjustment.

The provisions of this Section shall not be construed as
establishing any claims contrary to the terms of Section 4.4
- Changes and Claims for Adjustment.

Nothing herein contained, however, shall excuse the
Contractor from compliance with any rules of law precluding
any state officers and any Contractors from acting in
collusion or bad faith in issuing or performing contract
change orders which are clearly not within the scope of the
contract.
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SECTION 6 - CONTROL OF MATERIAL AND EQUIPMENT

6.1 DEFECTIVE MATERIALS - All materials not conforming to
the requirements of these specifications or the special
provisions shall be considered defective and all such
materials, whether in place or not, shall be rejected. They
shall be removed immediately from the site of the work,
unless otherwise permitted by the Director. No rejected
materials, the defects of which have been subsequently
corrected, shall be used until approval in writing has been
given by the Director. Upon failure on the part of the
Contractor to comply promptly with any order to remove and
replace defective materials, the Director may remove and
replace defective material and to deduct the cost of removal
and replacement from any monies due or to become due the
Contractor.

6.2 TRADE NAMES AND ALTERNATES - For convenience in
designation on the plans or in the specifications, certain
equipment or articles or materials may be designated under a
trade name or the name of a manufacturer and its information
catalogue. The use of alternate equipment or an article or
material which is of equal quality and of the required
characteristics for the purposes intended will be permitted,
subject to the written approval of the Director, in
accordance with the following requirements:

A. QUALIFICATION BEFORE BID OPENING - When the
specifications and/or plans specify one or more
manufacturer's brand names of materials or equipment to
indicate a quality, style, appearance, or performance,
the bidder will be assumed to have based its bid on one
of the specified named products, except where such
proprietary product are specified, alternate brands may
be qualified if found equal or better by the Director.
Bidders requesting qualification of alternate
proprietary products must submit a request to the
Director for review and approval at the earliest date
possible, but in any event, such request must be
received at the Contracts office not later than ten (10)
days before the bid opening date, not including the bid
opening date.

It shall be the responsibility of the bidder to
submit sufficient evidence based upon which a
determination can be made by the Director that the
alternate brand is qualified. The evidence shall be
transmitted with a covering letter which shall list the
evidence submitted and the items for which the
substitution is requested.

If the evidence accompanying a request for

substitution is insufficient to qualify a particular
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model, the request shall be denied provided that further
evidence may be submitted to qualify the item five (5)
days prior to the bid opening date if the initial
request was made prior to the deadline set above.

B. SUBSTITUTION AFTER BID OPENING - Substitution of
material or equipment will not be allowed after the bid
opening date except under the following unforeseen
circumstances:

1. If a specified or pre qualified item is
delayed by a lengthy strike in the factory or other
unforeseeable contingency beyond the control of the
Contractor which would cause an abnormal delay in
the project completion.

2. If a specified or pre qualified item is found
to be unusable due to change or other
circumstances.

3. If the Contractor is willing to provide a more
recently developed or manufactured item of material
or equipment of the same manufacturer which the
Director determines to be equal or better than the
one specified or pre-qualified.

A substitution request, regardless of reason, shall
be fully explained in writing by the Contractor and
shall include its justification for said request, the
quantities and unit prices involved, gquotations and such
other documents as are deemed necessary to support the
request. Any savings in cost will accrue to the State
and any additional cost for the substituted items will
be paid by the Contractor.

The burden of proof as to the comparative quality
and suitability of alternate equipment, articles, or
materials shall be upon the bidder or Contractor and
bidder or Contractor shall furnish, at its own expense,
all information necessary or related thereto as required
by the Director. The Director shall be the sole judge
as to the comparative quality and suitability of
alternate equipment, articles or materials and the
Director's decisions shall be final.

The above shall not be construed to mean that
substitution for brand name specified materials and
equipment will be allowed; the Director reserves the
right to deny any request he deems irregular or not in
the best interest of the State.
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6.3 ASSIGNMENT OF ANTITRUST CLAIMS FOR OVERCHARGES FOR GOODS
AND MATERIALS PURCHASED

A. Vendor and purchaser recognize that in actual
economic practice, overcharges resulting from antitrust
violations are in fact usually borne by the purchaser.
Therefore, vendor hereby assigns to purchaser any and
all claims for such overcharges as to goods and
materials purchased in connection with this order or
contract, except as to overcharges which result from
antitrust violations commencing after the price is
established under this order or contract and which are
not passed on to the purchaser under an escalation
clause.

B. Contractor and owner recognize that in actual
economic practice, overcharges resulting from antitrust
violations are in fact usually borne by the owner.
Therefore, contractor hereby assigns to owner any and
all claims for such overcharges as to goods and
materials purchased in connection with this order or
contract, except as to overcharges which result from
antitrust violations commencing after the price is
established under this order or contract and any change
order. In addition, contractor warrants and represents
that each of its first tier suppliers and subcontractors
shall assign any and all such claims to owner, subject
to the aforementioned exception.
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SECTION 7 - LEGAL RELATIONS AND RESPONSIBILITY

7.1 LAWS TO BE OBSERVED - The Contractor shall comply with
all federal, state, city and county laws, ordinances, rules
and regulations which in any manner affect those engaged or
employed 1n the work, the materials used iIn the work, and the
conduct of the work. Any reference to such laws, ordinances,
rules and regulations shall include any amendments thereto
effective as of the date of the call for sealed proposals.

The Contractor shall hold harmless, indemnify, defend
and where appropriate, insure the State, its officers, agents
and employees against any claim or liability arising from or
based on the violation of any such laws, ordinances, rules or
regulations. |If any discrepancy or inconsistency 1is
discovered in the contract for the work in relation to any
law, ordinance, rule, regulation, order or decree, the
Contractor shall forthwith report the same to the Director iIn
writing.

7.2 PERMITS AND LICENSES - The Contractor shall procure all
permits and licenses, pay all charges and fees, and give all
notices necessary and iIncident to the due and lawful
prosecution of the work.

7.3 PATENTS - The Contractor shall assume all costs arising
from the use of patented materials, equipment, devices, or
processes used on or incorporated in the work, and shall hold
harmless, iIndemnify, defend and where appropriate, insure the
State, i1ts officers, agents and employees from all suits at
law or actions of every nature, for or on account of the use
of any patented materials, equipment, devices or processes.

7.4 RESPONSIBILITY FOR INJURY AND DAMAGE - The State, its
officers, agents and employees shall not be held accountable
in any manner for any loss or damage to the work or any part
thereof, or for any of the materials and equipment used or
employed in performing the work, or for any injury to any
person or persons either workers or the public, or for any
damage to property caused by the Contractor or i1ts workers or
any one employed by the Contractor. The Contractor shall be
responsible for any liability imposed by law for any injury
to any person or any damage to property resulting from
defects or obstructions or from any cause whatsoever during
the progress of the work or at any time before its completion
and final acceptance. The acceptance of the completed work
of the Contractor by the Director shall not relieve the
Contractor from any liability which may have accrued or may
accrue as a result of the performance of the work by the
Contractor. The Contractor shall hold harmless, indemnify,
defend and where appropriate, insure the State, its officers,
agents and employees, from all suits or actions of every
name, kind and description, brought for or on account of
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any iInjuries or damages sustained by any persons or
property caused by the Contractor, its servants or agents, or
by or on account of any act or omission of the Contractor or
its servants or agents, regardless of whether such actions or
any claim is brought against them or any one of them before
or after the final acceptance of the work. [In addition to
any remedy authorized by law, the State may withhold payment
of any money due to Contractor as shall be reasonable until
disposition has been made of any suits or claims for injuries
or damages.

It 1s not the intention of the parties to this contract
to make the public or any member thereof a third party
beneficiary hereunder, or to authorize anyone not a party
hereto to maintain a suit for personal injuries or property
damage based on a contract theory of liability. In any
event, the Contractor shall hold harmless, indemnify, defend
and where appropriate, insure the State from suits and claims
for personal injuries or property damage where such injuries
or damage are caused by the negligent acts or omissions of
the Contractor, its agents or employees.

7.5 COOPERATION BETWEEN CONTRACTORS - Where two or more
Contractors are employed on related or adjacent work, each
shall conduct its operations iIn such a manner as not to cause
any unnecessary delay or hindrance to the other.

7.6 CONTRACTOR®™S RESPONSIBILITY FOR WORK - Until the
acceptance of the contract, the Contractor shall have the
charge and care thereof and shall bear the risk of injury or
damage to any part thereof by the action of the elements or
from any other cause, whether arising from the execution or
from the non-execution of the work. The Contractor shall
rebuild, repair, restore, and make good all damages to any
portion of the work occasioned by any of the above causes
before i1ts completion and acceptance and shall bear the
expenses thereof.

7.7 NO PERSONAL LIABILITY - Neither the Director nor any
other officer or authorized employee of the Department shall
be personally responsible for any liability arising under the
contract.

7.8 INSURANCE - Prior to commencing with the work, the
Contractor shall, at its own expense, obtain and submit to
the Department, Certificate of Insurance from an insurance
company authorized by the laws of the State to issue such
insurance iIn the State of Hawaii showing full policy coverage
of the Contractor.
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TYPES OF INSURANCE:

Workers” Compensation:

The Contractor shall obtain worker”’s compensation
insurance for all persons whom they employ in
carrying out the work under this contract. This
insurance shall be i1n strict conformity with the
requirements of the most current and applicable
State of Hawairi Worker’s Compensation Insurance
laws 1n effect on the date of the execution of this
contract and as modified during the duration of the
contract. The minimum Blimit of liability for
workers compensation is the HRS 386 statutory
limit.

Comprehensive Automobile Liability:

The Contractor shall obtain Auto Liability Insurance
covering all owned, non-owned and hired autos with a
combined single Limit of not less than $1,000,000 per
accident for bodily Injury and property damage with the
State of Hawaili named as additional insured. The
required limit of insurance may be provided by a single
policy or with a combination of primary and excess
policies.

Commercial General Liability:

The Contractor shall obtain General Liability insurance
with a limit of not less than $1,000,000 per occurrence
and 1n the aggregates. The General liability insurance
shall include the State of Hawaii as an additional
insured. The required limit of Insurance may be
provided by a single policy or with a combination of
primary and excess policies.

All policies must provide that 30 days prior written

notice of cancellation or material change iIn coverage be
given to certificate holders stated above.

Such 1nsurance when accepted by the Director in writing

shall become applicable and shall remain unmodified
throughout the entire term of the contract and in no event
shall be terminated or otherwise allowed to lapse prior to
written certification of final acceptance of the work by the
State. Such i1nsurance aforementioned shall cover the State
for all work performed under the contract, all work performed
incidental thereto or directly or indirectly connected
therewith, including other work performed outside of the work
area,

and all change orders.
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Any delay i1n the submission and approval of insurance
certificates shall not be justification of or grounds for a
request by the Contractor postponing the issuance of a notice
to proceed notwithstanding the fact that the Contractor shall
not be allowed to proceed with the work until said
certificates are submitted and approved.

Failure to obtain insurance iIn accordance with the
Section, on the part of the Contractor, shall be considered a
major breach of the contract; and should the State be forced
to expend funds which would have been covered under the
insurance, the Contractor agrees to assume the liability for
such funds and to indemnify and hold the State harmless.
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SECTION 8 - PROSECUTION AND PROGRESS

8.1 PROGRESS OF WORK - The Contractor shall diligently
prosecute the work to completion within the time limit
specified in the proposal. The Contractor shall give its
personal attention to the fulfillment of the contract and
shall keep the work under its control. Work shall commence
on the date indicated in the "Notice to Proceed" letter from
the State.

8.2 LIQUIDATED DAMAGES - Time is of the essence in this
contract and in case the Contractor fails to complete the
work within the time specified in the proposal, damages will
be sustained by the State. Since the amount of damages is
difficult and not possible of definite ascertainment and
proof, the amount of such damages are fixed in advance at the
sum shown in the proposal for each and every calendar (or
working) day which the Contractor has delayed in the
completion of this contract; and the Contractor shall pay
such amount as liquidated damages, and not by way of penalty,
and in case the same are not paid, the State may deduct such
amount thereof from any monies due or that may become due the
Contractor under this contract.

If the Contractor finds it impossible for reasons beyond
its control to complete the work within the contract time as
specified, the Contractor shall, within 10 days from the
first day of notification from the manufacturer or supplier
of any delay and prior to the expiration of the contract
time, make a written request to the Director for an extension
of time setting forth therein the reasons which the
Contractor believes will justify the granting of its request.

The Contractor's plea that insufficient time was specified
is not a valid reason for extension of time. If the Director
finds that the work was delayed because of conditions beyond
the control and without the fault of the Contractor, the
Director may extend the time for completion in such extension
as the conditions justify. The extended time for completion
shall then be in full force and effect the same as though it
were the original time for completion.

8.3 TEMPORARY SUSPENSION OF WORK

A. Order to stop work. The Director, may, by written
order to the contractor, at any time, and without notice
to any surety, require the contractor to stop all or any
part of the work called for by this contract. This
order shall be for a specified period not exceeding
sixty (60) days after the order is delivered to the
contractor, unless the parties agree to any further
period. Any such order shall be identified specifically
as a stop work order issued pursuant to this section.
Upon receipt of such an order, the contractor shall
forthwith comply with its terms and take all reasonable
steps to minimize the occurrence of costs allocable to
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the work covered by the order during the period of work
stoppage. Before the stop work order expires, or within
any further period to which the parties shall have
agreed, the Director shall either:

1. Cancel the stop work order; or

2. Terminate the work covered by such order as
provided in the "termination for default clause" or
the "termination for convenience clause" of this
contract.

B. Cancellation or expiration of the order. If a stop
work order issued under this section is canceled or if
the period of the order or any extension thereof
expires, the contractor shall have the right to resume
work. An appropriate adjustment shall be made in the
delivery schedule or contract price, or both, and the
contract shall be modified in writing accordingly; if:

1. The stop work order results in an increase in
the time required for, or in the contractor's cost
properly allocable to, the performance of any part
of this contract; and

2. The contractor asserts a claim for such an
adjustment within thirty (30) days after the end of
the period of work stoppage; provided that, if the
Director decides that the facts justify such
action, any such claim asserted may be received and
acted upon at any time prior to final payment under
this contract.

C. Termination of stopped work. If a stop work order
is not canceled and the work covered by such order is
terminated for default or convenience, the reasonable
costs resulting from the stop work order shall be
allowable by adjustment or otherwise.

D. Adjustment of price. Any adjustment in contract
price made pursuant to this clause shall be determined
in accordance with the price adjustment clause of this
contract.

DEFAULT AND TERMINATION OF CONTRACT

A. Termination by Default. TIf the contractor refuses
or fails to perform any of the provisions of this
contract with such diligence as will ensure its
completion within the time specified in this contract,
or any extension thereof, otherwise fails to timely
satisfy the contract provisions, or commits any other
substantial breach of this contract, the Director may
notify the contractor in writing of the delay or non-
performance and if not cured in ten (10) days or any

Matls. only
8-2 1/22/04



longer time specified in writing by the Director, such
officer may terminate the contractor's right to proceed
with the contract or such part of the contract as to
which there has been delay or a failure to properly
perform. In the event of termination in whole or in
part the Director may procure similar goods or services
in the manner and upon terms deemed appropriate by the
Director. The contractor shall continue performance of
the contract to the extent it is not terminated and
shall be liable for excess costs incurred in procuring
similar goods or services.

1. Contractor's duties. Notwithstanding
termination of the contract and subject to any
directions from the Director, the contractor shall
take timely, reasonable, and necessary action to
protect and preserve property in the possession

of the contractor in which the State or county
has an interest.

2. Compensation. Payment for completed goods
delivered and accepted by the State shall be at the
contract price. Payment for the protection and
preservation of property shall be in an amount
agreed upon by the contractor and Director; if the
parties fail to agree, the Director shall set an
amount subject to the contractor's rights under
chapter 3-126, HAR. The State may withhold from
amounts due the contractor such sums as the
Director deems to be necessary to protect the State
against loss because of outstanding liens or claims
of former lien holders and to reimburse the State
for the excess costs incurred in procuring similar
goods and services.

3. Excuse for nonperformance or delayed
performance. Except with respect to defaults of
subcontractors, the contractor shall not be in
default by reason of any failure in performance of
this contract in accordance with its terms,
including any failure by the contractor to make
progress in the prosecution of the work hereunder
which endangers such performance, if the contractor
has notified the Director within fifteen (15) days
after the cause of the delay and the failure arises
out of causes such as: acts of God; acts of the
public enemy; acts of the State and any other
governmental body in its sovereign or contractual
capacity; fires; floods; epidemics; quarantine
restrictions; strikes or other labor disputes;
freight embargoes; or unusually severe weather. If
the failure to perform is caused by the failure of
a subcontractor to perform or to make progress, and
if such failure arises out of causes similar to
those set forth above, the contractor shall not be
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B.

deemed to be in default, unless the goods or
services to be furnished by the subcontractor were
unreasonably obtained from other sources in
sufficient time to permit the contractor to meet
the contract requirements. Upon request of the
contractor, the Director shall ascertain the facts
and extent of such failure, and if such officer
determines that any failure to perform was
occasioned by any one or more of the excusable
causes, and that, but for the excusable cause, the
contractor's progress and performance would have
met the terms of the contract, the delivery
schedule shall be revised accordingly, subject to
the rights of the State under the clause entitled
"Termination for Convenience". As used in this
paragraph of this clause, the term "subcontractor"
means subcontractor at any tier.

4., Erroneous termination for default. 1If, after
notice of termination of the contractor's right to
proceed under the provisions of this clause, it is
determined for any reason that the contractor was
not in default under the provisions of the clause,
or that the delay was excusable under the
provisions of paragraph (3), Excuse for
nonperformance or delayed performance of this
clause, the rights and obligations of the parties
shall, if the contract contains a clause providing
for termination for convenience of the State, be
the same as if the notice of termination had been
issued pursuant to such clause.

5. Additional rights and remedies. The rights
and remedies provided in this clause are in
addition to any other rights and remedies provided
by law or under this contract.

Termination for convenience. The Director may,

when the interests of the State so require, terminate
this contract in whole or in part, for the convenience
of the State. The Director shall give written notice of
the termination to the contractor specifying the part of
the contract terminated and when termination becomes
effective.

1. Contractor's obligation. The contractor shall
incur no further obligations in connection with the
terminated work and on the dates set in the notice
of termination the contractor will stop work to the
extent specified. The contractor shall also
terminate outstanding orders and subcontracts as
they relate to the terminated work. The contractor
shall settle the liabilities and claims arising out
of the termination of subcontracts and orders
connected with the terminated work. The Director
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may direct the contractor to assign the
contractor's right, title, and interest under
terminated orders or subcontracts to the State.
The contractor must still complete the work not
terminated by the notice of termination and may
incur obligations as are necessary to do so.

2. Right to goods. The Director may require the
contractor to transfer title and deliver to the
State in the manner and to the extent directed by
the procurement officer:

a. Any completed goods; and

b. The partially completed goods and
materials, parts, tools, dies, jigs, fixtures,
plans, drawings, information, and contract
rights hereinafter called "manufacturing
material," as the contractor has specifically
produced or specially acquired for the
performance of the terminated part of this
contract.

The contractor shall, upon direction of the
Director, protect and preserve property in the
possession of the contractor in which the State has
an interest. If the Director does not exercise
this right, the contractor shall use the
contractor's best efforts to sell such goods and
manufacturing materials. Use of this section in no
way implies that the State has breached the
contract by exercise of the termination for
convenience clause.

3. Compensation:

a. The contractor shall submit a termination
claim specifying the amounts due because of
the termination for convenience together with
cost or pricing data to the extent required by
subchapter 15, chapter 3-122, HAR, bearing on
such claim. If the contractor fails to file a
termination claim within one (1) year from the
effective date of termination, the Director
may pay the contractor, if at all, an amount
set in accordance with subparagraph c. below.

b. The Director and the contractor may agree
to settlement provided the contractor has
filed a termination claim supported by cost or
pricing data to the extent required by
subchapter 15, chapter 3-122, HAR, and that
the settlement does not exceed the total
contract price plus settlement costs reduced
by payments previously made by the State, the
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proceeds of any sales of goods and
manufacturing materials under paragraph (2) of
this clause, and the contract price of the
work not terminated.

C. Absent complete agreement under
subparagraph b above, the Director shall pay
the contractor the following amounts, provided
payments agreed to under subparagraph b. shall
not duplicate payments under this subparagraph
for the following:

(i) Contract prices for goods or
services accepted under the contract;

(ii) Costs incurred in preparing to
perform and performing the terminated
portion of the work plus a fair and
reasonable profit on such portion of the
work, such profit shall not include
anticipatory profit or consequential
damages, less amounts paid or to be paid
for accepted goods or services; provided
that if it appears that the contractor
would have sustained a loss if the entire
contract would have been completed, no
profit shall be allowed or included and
the amount of compensation shall be
reduced to reflect the anticipated rate
of loss;

(iii) Costs of settling and paying claims
arising out of the termination of
subcontracts or orders pursuant to
paragraph (1) of this clause. These
costs must not include costs paid in
accordance with subparagraph (ii) above.

(iv) The reasonable settlement costs of
the contractor including accounting,
legal, clerical, and other expenses
reasonably necessary for the preparation
of settlement claims and supporting data
with respect to the terminated portion of
the contract and for the termination of
subcontracts thereunder, together with
reasonable storage, transportation, and
other costs incurred in connection with
the protection or disposition of property
allocable to the terminated portion of
this contract. The total sum to be paid
the contractor under this subparagraph
shall not exceed the total contract price
plus the reasonable settlement cost of
the contractor reduced by the amount of
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payments otherwise made, the proceeds of
any sales of supplies and manufacturing
materials under subparagraph b. of this
paragraph, and the contract price of work
not terminated.

d. Cost claimed, agreed to, or established
under subparagraphs b. and c. shall be in
accordance with chapter 3-123, H.A.R. bearing
on such claim.

8.5 TERMINATION OF CONTRACTOR'S RESPONSIBILITY - The
contract will be considered complete when all work has been
completed, the work accepted by the Director, and the final
estimate paid. The Contractor will then be released from
further obligation except as set forth in the contract and
bond, when applicable.
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SECTION 9 - PAYMENT

9.1 PAYMENT - The Contractor®s bid price shall be inclusive
of all costs, direct or indirect, including all taxes,
required for the fulfillment of this contract.

Contract payments to the Contractor by the State shall
be full payment, for furnishing all labor, and for furnishing
and delivering all equipment, materials, supplies and other
incidentals to the location(s) designhated in these
specifications.

9.2 PROGRESS PAYMENTS - If more than one shipment is
required under these specifications, progress payments may be
made to the Contractor after each shipment, provided the
equipment materials, supplies, etc., furnished and delivered
have satisfactorily met the requirements of these
specifications. Five per cent (5%) of the amount of each
progress payment shall be retained by the Department until
the final acceptance of the work.

To expedite processing of all payments, for item(s)
furnished and delivered to the Department, the Contractor
shall forward an original and one copy of Invoice with each
shipment made to the recipient office.

Each invoice shall contain the following:

A. Vendor®s name, address and phone number.
B. Contract or Purchase Order No.
C. Description of i1tem, the quantity, unit or lump sum

price, sub-total and total .

9.3 FINAL ACCEPTANCE AND FINAL PAYMENT - Final acceptance
means the acceptance In writing by the Director of the
satisfactory completion of the work as provided under Section
8.5 followed by final payment iIn accordance with the
Director®s final estimate. The Department shall make final
acceptance and payment promptly after the contract has been
satisfactorily completed and final iInspection made.

No payment will be made for any work which was not
authorized by the Director in writing.

Final payment shall be made only after the issuance of
the notice of final acceptance and after the Contractor has
filed with the Director the following:

A. Consent of the Contractor®s surety, when
applicable, of the final payment;
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B. Satisfactory evidence by affidavit that all debts
resulting from the contract have been fully paid or
satisfactorily secured;

C. A current “Certificate of Vendor Compliance” issued
by the Hawaii Compliance Express (HCE). The Certificate
of Vendor Compliance is used to certify the Contractor’s
compliance with (a) Section 103D-328, HRS (for all
contracts $25,000 or more) which requires a current tax
clearance certificate issued by the Hawaii State
Department of Taxation and the Internal Revenue Service;
(b) Chapters 383, 386, 392, and 393, HRS; and (c)
Subsection 103D-310(c), HRS. The State reserves the
right to verify that compliance is current prior to the
issuance of final payment. Contractors are advised that
non-compliance status will result in final payment being
withheld until compliance is attained.

The filing of willfully false affidavits will disqualify
the Contractor from bidding on future work of the Department.
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SECTION 10 — FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS,

ELEMENT, END TREATMENT SYSTEMS., HARDWARE AND IMPACT ATTENUATORS

10.1 DESCRIPTION OF WORK

This work shall consist of furnishing and delivering metal guardrails, posts, element, end treatment
systems, hardware and impact attenuators, on an “as-needed” basis during the Contract period for the
islands of Oahu and Maui; and delivered to the place designated herein, all in accordance with the

requirements of these Specifications, the Standard Specifications and the Standard Plans.

10.2 GENERAL

(A) Material.

1. Materials shall conform to the Standard Specifications and the Standard Plans, and

the QUADGUARD brand or its approved equal, as applicable.

BID Material Reference

ITEM

NO.

1 to | Guardrail Material | Standard Specification

21 (Metal guardrails, | Section 710, Standard
posts, element, end | Plan TE-57, TE-57A;
treatment systems Sheets M-5A, B-5B, M-
and hardware). 2 & M-4; Detail

RWTO02 (on page B-
5B).

22,23 | Inertial Barrier In accordance with
Systems (“Sand Section 10.2.A.1 below.
Barrels™).

24 Terminal Impact Standard Specification
Attenuators — Section 693.
Permanent Plastic
Nose Assembly.

25 Terminal Impact Standard Specification
Attenuators — Section 693.

Plastic Nose
Assembly.

26 Terminal Impact Standard Specification
Attenuators — Section 693.
Diaphragm
Assembly.
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27 | Terminal Impact Standard Specification
Attenuators — Section 693.
Diaphragm
Assembly.

28 | Terminal Impact Standard Specification
Attenuators — Section 693.
Diaphragm
Assembly.

29 | Terminal Impact Standard Specification
Attenuators — Section 693.
Diaphragm
Assembly.

30 | Terminal Impact Standard Specification
Attenuators — Section 693.
Diaphragm
Assembly.

31 Terminal Impact Standard Specification
Attenuators — Section 693.
Diaphragm
Assembly.

32 | Terminal Impact Standard Specification
Attenuators — Section 693.
Diaphragm
Assembly.

33 Terminal Impact Standard Specification
Attenuators — Section 693.
Diaphragm
Assembly.

34 | Terminal Impact Standard Specification
Attenuators — Section 693.

Cartridge
Assembly
HWY-C-03-23
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a. The Inertial Barrier System (“Sand Barrels”) shall consist of the following:

1. Container — The Inertial Barrier shall consist of modules 200, 400,
700, 1400, and 2100 Ibs. sizes. Modules in 200, 400, and 700 Ibs. may
consist of a container molded in one (1) or two (2) pieces. The
material shall be durable, weatherproof, and formulated to resist
deterioration from ultraviolet rays. The color shall be yellow. The
1400 and 2100 Ibs. model must be of continuous molded construction
and be nestable. The modules shall be designed and manufactured
from frangible polyethylene material, which shall shatter upon impact
to permit dispersion of the sand mass container within.

il. Lid — Each module shall have a black lid, which locks securely over
the top lip of the outer container. Material shall be durable,
weatherproof, and shall be formulated to resist deterioration from
ultraviolet rays.

1il. Insert — Modules in 200, 400 and 700 1bs. may or may not require a
cone-shaped supporting insert used to support various sand masses.
Cone inserts, if supplied, shall be one-piece molded construction and
be nestable.

iv. Sand — Sand placed into these modules should be washed concrete
sand conforming to ASTM-C-33 or equal and as specified by the
Manufacturer’s requirements.

Each Inertial Barrier System array shall be configured to provide a
satisfactory average rate of deceleration (8 g’s maximum preferred for each
row) for errant vehicles in the weight ranges of 1810 and 4410 lbs. The
inertial barrier system shall meet the requirements of Manual for Assessing
Safety Hardware (MASH) 350 for the appropriate Test Level (TL-2 for Low
Speed Design Roadways and TL-3 for High Speed Design Roadways) and for
non-redirective gating crash cushions. For impact vehicles weighing between
1810 and 4410 Ibs. and traveling at speeds of up to 62 mph for TL-3 (44 mph
for TL-2), the maximum 24-inch occupant fail space velocity shall be less
than 39 ft/sec and the vehicle’s highest 10, millisecond occupants ride-down
acceleration shall be less than 20 g’s.

The center of gravity of each properly filled module shall be at a height which
will aid in controlling the pitch of standard passenger vehicles.

b. Terminal impact attenuator shall be redirect, non-gating, and energy absorbing
and be in accordance with the 2016 edition of the American Association of
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State Highway and Transportation Officials (AASHTO) Manual for Assessing
Safety Hardware (MASH).

10.3 MINIMUM QUANTITY OF STORED MATERIALS

(A)

(B)

(©)

(D)

Due to limited spaces in storage facilities in State baseyards, the Contractor shall store/stock
a minimum quantity/inventory of ten (10%) percent of the estimated yearly quantity of
each bid item in the Proposal Schedule in the Contractor’s local storage facility. The stored
items shall be readily available for furnishing and delivering to the State upon request and
upon the issuance of a Purchase Order. The Contractor shall maintain the above-mentioned
minimum quantity/inventory of stored/stocked materials by continued replenishment.
Storing shall be incidental to the cost of furnishing and delivering the specified materials.

The State reserves the right to request the Contractor to furnish and deliver all estimated
yearly quantity of each bid item in the Proposal Schedule upon the issuance of the Notice to
Proceed or anytime during the term of the contract. When the State’s order of materials
exceeds the quantity of materials that is available in the Contractor’s inventory in the local
storage facility, the Contractor shall have a maximum of one hundred twenty (120) calendar
days to deliver the remaining quantity.

At the end of each term but prior to the expiration of the Contract, the State shall issue a
Purchase Order to procure all remaining stored materials. These remaining stored materials
should be the difference of the total estimated yearly quantity of each bid item in the
Proposal Schedule and what has been furnished and delivered to the respective district.

To prolong the life of the specified materials, the Contractor shall protect the materials from
the degradation effects of the weather and other elements or as prescribed by the
manufacturer.

10.4 MINIMUM ORDER PER YEAR

The State shall place a minimum order of materials per year, at a minimum dollar amount of thirty
(30%) percent of the respective District’s total estimated maximum yearly contract cost in the
Proposal Schedule

10.5 DELIVERY

(A)

Description.

“DELIVERY” shall mean transporting of the specified materials to the respective addresses
below and unloading and stacking, as applicable, to a location as directed by the recipient
State. The Contractor shall transport, unload and stack the specified material utilizing his or
her own equipment and personnel or his or her subcontractor's equipment and personnel.
Cost of "delivery" as defined above shall be incidental to the cost of furnishing and
delivering the specified materials.
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(B) Coordination and Location of Deliver.

All deliveries under this contract shall be coordinated with the State or a duly authorized
representative. Location of delivery and contact information is as follows:

District Engineer — Oahu District District Engineer — Maui District
Highways Division — State DOT Highways Division — State DOT

Kakoi Baseyard Kahului Baseyard

727 Kakoi Street 650 Palapala Drive

Honolulu, Hawaii 96819 or Kahului, Hawaii 96732

Pearl City Baseyard Point of Contact: Ms. Annette Matsuda
820 24 Street (District Engineer — Maui District)

Pearl City, Hawaii 96782 Phone No.: (808) 873-3535

Point of Contact: Mr. Michael Coleman | Email: annette.dh.matsuda@hawaii.gov
(Structures Subunit Supervisor — Oahu
Dist.)

Phone No.: (808) 831-6797

Email: mark.t.anama@hawaii.gov

(C) Packaging and Marking.

The material shall be packaged in convenient size, clean manufactured containers and
marked for shipment in accordance with the respective address as specified in Section 10.5.B
Coordination and Location of Delivery, in the quantities indicated in the Purchase Order or
Proposal, as applicable. All cases shall be labeled to allow quick identification of the
contents. Labeling shall contain the following information:

1. Material description 7. Contractor’s address

2. Size 8. Manufacturer’s name
3. Count 9. Manufacturer’s address
4. Trademark or trade name 10. Contract number

5. Date of manufacture 11. Project number

6. Contractor’s name

The bid price shall include the cost of containers, which shall become the property of the
Department. The Contractor shall replace any highway pavement marker and/or adhesive
material which have become unfit for use.

(D) Delivery Period and Capability.
1. Sustained Delivery Capability.
a. Upon the request of materials and upon the issuance of Purchase Order from
the State, the Contractor shall have a maximum of fourteen (14) calendar days

to furnish and deliver any materials that is in storage at the Contractor’s local
storage facility.
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b. When the State’s order of materials exceeds the quantity of materials that is
available in the Contractor’s inventory in the local storage facility, the
Contractor shall have a maximum of one hundred twenty (120) calendar days
to deliver the remaining quantity.

c. The Contractor shall maintain this sustained delivery capability through
continued replenishment of inventory throughout the term of the contract.

d. Refer to Section 8.2 Liquidated Damages for the amount that shall be assessed
from the Contractor for failure to deliver in accordance with this Section.

(E) Notification of Delivery.

The Contractor shall have the shipper notify the recipient district by calling or emailing the
point of contact as listed in Section 10.5.B Coordination and Location of Delivery of this
section at least five (5) working days in advance as to the day and time of delivery. The day
and time of delivery shall be subject to approval of the State.

(F) Inspection of Material.
The Contractor and the State shall make a visual and physical check of the materials
delivered for damage, shortages, etc. Payment will not be processed until the Contractor and

State have both concluded that the materials delivered meet the contract requirements.

10.6 BIDDER/CONTRACTOR SUBMITTAL

For each of the material described and in accordance with the schedule as specified in Section
10.6.G Schedule of Submitting Required Documents of this section, the Contractor shall submit the
following as original documents to:

Construction and Maintenance Branch, Room 404
Department of Transportation — Highways Division
869 Punchbowl Street

Honolulu, Hawaii 96813

(A) Material Certificate of Compliance for Guardrail materials (metal guardrails, posts,
element, end treatment systems and hardware).

1. The Contractor shall certify that the materials delivered conform to the requirements
of the Standard Specifications, the Standard Plans, and these Specifications. The
certificate shall be notarized by the manufacturer.

a. The notarized certificate shall include, as a minimum, the following data:
1. Name of manufacturer
HWY-C-03-23 1/27/23
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il. Material being certified

iil. Batch or lot number

v. Applicable test results of finished products

V. Applicable specifications

vi. Date

vii.  Statement of compliance by a responsible official (employee) of the

Manufacturer or by his representative. The Manufacturer’s statement
of compliance shall be notarized.
viii.  Project identification

(B) Material Certificate of Compliance for Terminal Impact Attenuator.

1. The Contractor shall certify that the materials delivered conform to the requirements
of the Standard Specifications, the Standard Plans, and these Specifications. The
certificate shall be notarized by the manufacturer.

a. The notarized certificate shall include, as a minimum, the following data:
1. Name of manufacturer
ii. Material being certified
1il. Batch or lot number
iv. Applicable test results of finished products
V. Applicable specifications
vi. Date
Vil. Statement of compliance by a responsible official (employee) of the

Manufacturer or by his representative. The Manufacturer’s statement
of compliance shall be notarized.
viii.  Project identification

2. In addition, the Contractor shall submit the following:

a. The Federal Highway Administration (FHWA) approval letter certifying that
the Inertial Barrier Systems to be furnished and delivered under this contract
is in compliance with the AASHTO Manual for Assessing Safety Hardware
(MASH) for the appropriate Test Level (TL-2 for Low Speed Design
Roadways and TL-3 for High Speed Design Roadways).

b. The Contractor’s self-certified MASH compliant letter.
(C) Material Certificate of Compliance for Inertial Barrier Systems.
1. The Contractor shall certify that the materials delivered conform to the requirements
of the Standard Specifications, the Standard Plans, and these Specifications. The

certificate shall be notarized by the manufacturer.

a. The notarized certificate shall include, as a minimum, the following data:
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1. Name of manufacturer

il. Material being certified

iil. Batch or lot number

v. Applicable test results of finished products

V. Applicable specifications

vi. Date

vii.  Statement of compliance by a responsible official (employee) of the

Manufacturer or by his representative. The Manufacturer’s statement
of compliance shall be notarized.
viii.  Project identification

2. In addition, the Contractor shall submit the following:

a. The Federal Highway Administration (FHWA) approval letter certifying that
the Inertial Barrier Systems to be furnished and delivered under this contract
is in compliance with the AASHTO Manual for Assessing Safety Hardware
(MASH) for the appropriate Test Level (TL-2 for Low Speed Design
Roadways and TL-3 for High Speed Design Roadways).

b. The Contractor’s self-certified MASH compliant letter.

(D) Notarized Letter of Certification stating that materials which shall be supplied in this
contract shall be compliance with the Standard Specifications, the Standard Plans and these
Specifications. The notarized letter of certification shall be received the Project Manager no
later than seven (7) working days from the date of receipt o the written request from the
State. Failure to submit may result in bid rejection.

(E) Installation and Maintenance System Manual for Terminal Impact Attenuator.
Submit three (3) copies of the manufacturer’s manual.

(F) Installation and Maintenance Training.
Upon request by the State, the Contractor, through the manufacturer, shall provide
installation/application and maintenance training to each recipient District’s personnel. Cost
of training (i.e., materials, equipment and expertise used during the training, etc.) shall be

incidental to furnishing and delivering materials that are required of this contract.

(G) Schedule of Submitting Required Documents.

1. Prior to award: The Contractor shall submit the Letter of Intent (notarized) and
Installation and Maintenance System Manual for Terminal Impact Attenuator as
specified Sections 10.6.D and E and they shall be received by the Project Manager no
later than seven (7) working days from the date of receipt of the written request from
the State.
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Failure by the bidder to submit: The bidder may be considered non-compliant with
the requirements of the Specifications if the bidder fails to submit the specified
documents no later than seven (7) working days from the date of receipt of the written
request from the State. This failure may result in bid rejection.

2. When there are changes to the composition or manufacturing process of any material
as specified in this contract: Throughout the life of the contract including any
contract extension(s), report any changes, in writing, in the composition or
manufacturing process of any material as specified in this contract to Construction
and Maintenance Branch at the address as specified in this section. Any changes
require a resubmission of Material Certificate of Compliance.

3. Upon each order of materials by the State, the Contractor shall require the
manufacturer to furnish a material Certificate of Compliance. The Contractor shall
furnish the certificate to the Construction and Maintenance Branch as indicated in
Section 10.6 Bidder/Contractor Submittal, upon delivery of the required material.
The Contractor shall certify the manufacturer’s statement of compliance as specified
in Section 10.6.A.1.a.vii.

a. The materials in the Certificate of Compliance may be reviewed by the
Materials Testing Branch for acceptance. The review process shall be
completed within five (5) to ten (10) working days from the time of receipt of
the document(s). The Construction and Maintenance Branch will notify the
Contractor and the recipient District of the result.

10.7 TERM OF CONTRACT: The term of this contract shall be for twelve (12) months from the
date indicated on the Notice to Proceed from the State unless renewed as provided for in Section
10.8 Option to Extend Term, herein below.

10.8 OPTION TO EXTEND TERM: Subject to the availability of State funds, this contract may
be extended up to four (4) additional twelve (12) month periods, or portions thereof, without the
necessity for re-bidding upon mutual agreement between the State and the Contractor in writing
provided the contract price for the extended period shall remain equal to or less than the initial bid
price; with adjustments as provided in Section 10.9 Escalation Clause. The entire term of contract,
including extensions, shall not exceed sixty (60) months.

10.9 ESCALATION CLAUSE: At the beginning of each twelve (12) month period, the cost of all
bid items will be automatically increased by the percent change of the annual U.S. City Average,
Consumer Price Index for All Urban Consumers (CPI-U) from the previous calendar year (percent
change from the previous December). Information on the CPI-U can be found online at
https://www.bls.gov/cpi. Increases shall be capped at 5% per twelve (12) month period. Price
adjustments shall be made only at the time of extension of the contract.

10.10 MEASUREMENT AND PAYMENT
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(A) Specified metal guardrails, posts, element, end treatment systems, hardware and impact
attenuators will be paid for at the contract price per unit, which respective price will be full
compensation for all materials, labor, equipment, applicable taxes and incidentals necessary
to manufacture and fabricate the specified items, all in accordance with these specifications
to furnish and deliver the specified items to the places designated in Section 10.5.B
Coordination and Location of Delivery.

Incidental costs include, but not limited to the following:

Item Reference
Storage of materials Section 10.3.A
Cost of delivery (transporting, Section 10.5.A
unloading and stacking)
Insurance Section 7.8 Insurance

(B) Payments for purchases made will be made by Purchase Order as specified in Section 4.6
Contract To Be Indefinite Quantity. Refer to Section 9.2 Progress Payments, of the Special
Provisions, for additional information on Purchase Orders and processing invoices.

HWY-C-03-23 1/27/23
10-10



STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION
HONOLULU, HAWAII
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Contents:
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Appendix B Sample — Monthly Invoice

Appendix C  Sample — Satisfactory Evidence by Affidavit for Final Payment
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STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION
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(continuation)
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Appendix B

Sample — Monthly Invoice

Guard Rail Materials Supply Co.

1234 Any Street, Honolulu, Hawaii 12345 Phone (808) 123-1234 Fax (808)-123-1234 Email: name@email.com

Bill To:  District Engineer — Oahu District Date:
Highways Division Invoice No.:
Department of Transportation Contract No.:
727 Kakoi Street Purchase Order No.:
Honolulu, Hawaii 96819 Project No.: HWY-C-03-23
Project Title: Furnishing and Delivering Metal Guardrails, Posts, Element, End Treatment Systems, Hardware

and Impact Attenuators, Islands of Oahu and Maui

Periods Covered: January 17, 2023 to February 16, 2023 (full pay period, head-to-tail format, first pay period
from the NTP date to following month similar to this sample)

Bid
Item Description Qty Unit Unit Price Amount
No.

Metal W-Beam Single Galvanized
1 Guardrail, 12 ga x 12'-6", with 2,127 Each $ $
intermediate holes 6'-3" o.c.

Metal Thrie Beam Galvanized

2 Guardrail 12 ga x 12'-6", with 30 Each $ $
intermediate holes at 6'-3" o.c.
29 | Guardrail Galvanized Back-up Plates | 1,587 Each $ $

5/8"x10" Galvanized Guardrail Bolt,
Button Head with Recess Nut

Subtotal
Less Deductions
Subtotal

Less 5% retainage from payment per Section 9.2 Progress Payments, of the Special
Provisions and the Specifications.

Total Amount Due $

33

8,000 Each $

A A | | A

I certify that services requested under the contract have been performed by Elevator Maintenance Services in
accordance with the contract.

Signature

First J. Name
President
Guard Rail Materials Supply Co.

HWY-C-03-23 1/27/23
B-1




Appendix C
Sample — Satisfactory Evidence by Affidavit for Final Payment

Guard Rail Materials Supply Co.

1234 Any Street, Honolulu, Hawaii 12345 Phone: (808) 123-1235 Email: name@email.com
Date:

State of Hawaii

Department of Transportation
869 Punchbowl Street
Honolulu, Hawaii 96813-5097

Dear Sir/Madam:

Pursuant to Section 9.3 Final Payment, of the Specifications, I hereby certify that all debts
resulting from Contract No. , Project No. HWY-C-03-17, Project
Title: Furnishing and Delivering Metal Guardrails, Posts, Element, End Treatment Systems,
Hardware and Impact Attenuators, Islands of Oahu and Maui, have been fully paid or
satisfactorily secured.

Cordially,

First J. Name
President
Guard Rail Materials Co.

Subscribed and sworn to me
This day of , 20

Notary Public, First Judicial Circuit,
State of Hawaii

My Commission Expires:

HWY-C-03-23 1/27/23
C-1



The bidder shall refer to Section 10.6(G) Schedule of Submitting Required Documents and be
familiar with the requirements prior to submitting their bids. The bidder, starting with
the lowest bidder, is required to submit specific documents.

Failure by the bidder to submit. The bidder maybe considered non-compliant with the
requirements of the Special Provisions and the Specifications if the bidder fails to submit the
documents to the Project Manager no later than seven (7) working days from the date of receipt of
the written request from the State. This failure may result in bid rejection by the Department of
Transportation.



STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION
HONOLULU, HAWAII

PROPOSAL



PROPOSAL TO THE STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION

PROJECT:

PROJECT NO.:

CONTRACT TIME:

LIQUIDATED DAMAGES:

NOTE:

HIGHWAYS DIVISION

FURNISHING AND DELIVERING METAL
GUARDRAILS, POSTS, ELEMENT, END TREATMENT
SYSTEMS, HARDWARE AND IMPACT
ATTENUATORS, ISLANDS OF OAHU AND MAUI

HWY-C-03-23

Twelve (12) months from date indicated in the Notice to
Proceed from the Department with options to extend as
provided for in Section 10.8 of the Specifications.

Refer to Section 8.2 Liquidated Damage, of the Special
Provisions.

BID, PERFORMANCE AND PAYMENT BONDS ARE
NOT REQUIRED FOR THIS PROJECT.

HWY-C-03-23 1/27/23
PF-1



Director of Transportation
Aliiaimoku Hale

869 Punchbowl Street
Honolulu, Hawaii 96813

Dear Sir:

The undersigned bidder declares the following:

1. It has not, either directly or indirectly, entered into
any agreement, participated in any collusion, or
otherwise taken any action in restraint of free
competitive bidding in connection with this proposal.

2. It has not been assisted or represented on this matter
by any individual who has, in a State capacity, been
involved in the subject matter of this contract within
the past two years.

3. It has not and will not, either directly or indirectly
offered or given a gratuity (i.e. an entertainment or
gift) to any State or County employee to obtain a
contract or favorable treatment under a contract.

The undersigned bidder further agrees to the following:

1. If this proposal is accepted, it shall execute a
contract with the Department to provide all necessary
labor, machinery, tools, equipment, apparatus and any
other means of construction, to do all the work and to
furnish all the materials specified in the contract in
the manner and within the time therein prescribed in
the contract, and that it shall accept in full payment
therefore the sum of the unit and/or lump sum prices as
set forth in the attached proposal schedule for the
actual quantities of work performed and materials
furnished and furnish satisfactory security in
accordance with Section 103D-324, Hawaii Revised
Statutes, within 10 days after the award of the
contract or within such time as the Director of
Transportation may allow after the undersigned has
received the contract documents for execution, and is
fully aware that non-compliance with the aforementioned
terms will result in the forfeiture of the full amount
of the bid guarantee required under Section 103D-323,
Hawaii Revised Statutes.

Matls. & Serv.
rl2/2020

PF-2



2. That the gquantities given in the attached proposal
schedule are approximate only and are intended
principally to serve as a guide in determining and
comparing the bids.

3. That the Department does not either expressly or by
implication, agree that the actual amount of work will
correspond therewith, but reserves the right to
increase or decrease the amount of any class or portion
of the work, or to omit portions of the work, as may be
deemed necessary or advisable by the Director of
Transportation, and that all increased or decreased
quantities of work shall be performed at the unit
prices set forth in the attached proposal schedule
except as provided for in the specifications.

4. In case of a discrepancy between unit prices and the
totals in said Proposal Schedule, the unit prices shall
prevail.

5. Agrees to begin work within 10 working days after the
date of notification to commence with the work, which
date i1s in the notice to proceed, and shall finish the
entire project within the time prescribed.

6. The Director of Transportation reserves the right to
reject any or all bids and to waive any defects when in
the Director’s opinion such rejections or waiver will
be for the best interest of the public.

Receipt is hereby acknowledged and complete examination
is hereby expressly guaranteed of the following listed items:
the specifications, the notice to bidders, the special
provisions, 1if any, the proposal, the plans, if any, and the
contract form.

Matls. & Serv.
rl2/2020

PF-3



The undersigned acknowledges receipt of any addendum,
issued by recording in the space below the date of receipt.

Addendum No. 1 Addendum No. 3

Addendum No. 2 Addendum No. 4

The undersigned hereby certifies that the bid prices
contained in the attached proposal schedule have been carefully
checked and are submitted as correct, final and are net prices.

Bidder (Company Name)

By
Authorized Signature

Print Name and Title

Business Address

Business Telephone Email

Date

Contact Person (If different from above)

Phone: Email:

*Hawall General Excise Tax License No.

Matls. & Serv.
rl2/2020

PF-4



NOTE:

If bidder is a CORPORATION, the legal name of the
corporation shall be set forth above, the corporate seal
affixed, together with the signature(s) of the officer(s)
authorized to sign contracts on behalf of the corporation.
Please attach to this page current (not more than six months
0ld) evidence of the authority of the officer(s) to sign on
behalf of the corporation.

If bidder is a PARTNERSHIP, the true name of the
partnership shall be set forth above with the signature(s) of
the general partner (s) authorized to sign contracts on behalf of
the partnership. Please attach to this page current (not more
than six months old) evidence of the authority of the partner(s)
to sign on behalf of the partnership.

If bidder is an INDIVIDUAL, the bidder's signature shall be
placed in the space provided therefore on page PF-4.

If signature is by an agent, other than an officer of a
corporation or a partner of a partnership, a POWER OF ATTORNEY
must be on file with the Department prior to the opening of bids
or submitted with the bid; otherwise, the bid may be rejected as
irregular and unauthorized.

*Bidder will be considered an out-of-state vendor if Hawaii
General Excise Tax License No. 1s not indicated. See Section
2.8 Out-of-State Bidders of the Specifications.

Matls. & Serv.
rl2/2020

PF-5



FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS, ELEMENT,

END TREATMENT SYSTEMS,HARDWARE AND IMPACT ATTENUATORS

1. METAL GUARDRAIL AND POST

PROJECT NO. HWY-C-03-23
ISLANDS OF OAHU AND MAUI
PROPOSAL SCHEDULE

OAHU DISTRICT

MAUI DISTRICT

BID
ITEM
NO.

ITEM

BRAND/ITEM
NO.

EST.
YEARLY
Qry.
(EACH)
(A)

UNIT
PRICE

(B)

AMOUNT

(A xB)

EST.
YEARLY
QTy.
(EACH)

(©)

UNIT
PRICE

(D)

AMOUNT

(CxD)

METAL THRIE BEAM GALVANIZED
GUARDRAIL 12 GAx 12'-6",

WITH INTERMEDIATE HOLES AT 6'-3"
O.C. (Refer to Standard Plan TE-57 &
TE-57A, as applicable, Appendix A of
the Appendices)

30

00.00 | $

00.00

METAL THRIE BEAM GALVANIZED
GUARDRAIL SPACER BLOCK, 12 GA.
(Refer to Standard Plan TE-57A,
Appendix A of the Appendices or
Detail PWB03, Sheet M-5A, of the
Appendices)

75

00.00 | $

00.00

METAL GALVANIZED W-BEAM END
SECTION, ROUNDED % WRAP
TERMINAL (RD) 12 GA. (Refer to
Detail RWEO3a, Sheet M-4, Appendix
A of the Appendices)

180

00.00 | $

00.00

METAL THRIE BEAM TO W-BEAM
TRANSITION SECTION GALVANIZED
(Refer to Detail RWTO1b, Sheet M-5A,
Appendix A of the Appendices)

30

00.00 | $

00.00

HWY-C-03-23
PF-6
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FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS, ELEMENT,
END TREATMENT SYSTEMS,HARDWARE AND IMPACT ATTENUATORS
PROJECT NO. HWY-C-03-23
ISLANDS OF OAHU AND MAUI
PROPOSAL SCHEDULE

1. (continuation) METAL GUARDRAIL AND POST

PE-7

OAHU DISTRICT MAUI DISTRICT
BID ITEM BRAND/ITEM EST. UNIT AMOUNT EST. UNIT AMOUNT
ITEM NO. YEARLY PRICE YEARLY PRICE
NO. Qry. Qry.
(EACH) (EACH)
(A) (B) (AxB) (€) (D) (CxD)
5 METAL THRIE BEAM TO W-BEAM

TRANSITION SECTION GALVANIZED

(Refer to Detail RWT02, Sheet B-58, 30 S 0 S 00.00 | $ 00.00

Appendix A of the Appendices)
SUBTOTAL 1
(SUM OF BID ITEM NOS. 1 THROUGH 5 FOR EACH RESPECTIVE DISTRICT) $ g 00.00

HWY-C-03-23 1/27/23



FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS, ELEMENT,
END TREATMENT SYSTEMS,HARDWARE AND IMPACT ATTENUATORS
PROJECT NO. HWY-C-03-23
ISLANDS OF OAHU AND MAUI
PROPOSAL SCHEDULE

2. RAIL ELEMENT, GALVANIZED STEEL, CORRUGATED GUARDRAIL, 3.81M (12'-6" O.C. WITH ADDITIONAL BOLT

HOLE AT CENTER, INCLUDING BOLTS ATTENUATOR

OAHU DISTRICT MAUI DISTRICT
BID ITEM BRAND/ITEM EST. UNIT AMOUNT EST. UNIT AMOUNT
ITEM NO. YEARLY PRICE YEARLY PRICE
NO. QTy. QTy.
(EACH) (EACH)
(A) (B) (A x B) (9 (D) (CxD)
6 STRAIGHT RAIL ELEMENT (METAL W-
BEAM SINGLE GALVANIZED
GUARDRAIL), 12 GA x 12'-6", (Refer to
Detail RWMO04a, Sheet M-2, Appendix 2,127 S 100 S S
A of the Appendices)
7 CONVEX. 9.15M
(30') RADIUS FOR STRAIGHT RAIL
ELEMENT 0 00.00 | S 00.00 6 S S
8 CONVEX. 18.29M
(60') RADIUS FOR STRAIGHT RAIL
ELEMENT 0 00.00 | S 00.00 6 S S
9 CONVEX. 21.34M
(70') RADIUS FOR STRAIGHT RAIL
ELEMENT 0 00.00 | S 00.00 6 S S
10 CONVEX. 30.49M
(100') RADIUS FOR STRAIGHT RAIL
ELEMENT 0 00.00 | S 00.00 6 S S
HWY-C-03-23 1/27/23
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FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS, ELEMENT,
END TREATMENT SYSTEMS,HARDWARE AND IMPACT ATTENUATORS
PROJECT NO. HWY-C-03-23
ISLANDS OF OAHU AND MAUI
PROPOSAL SCHEDULE
2. (continuation) RAIL ELEMENT, GALVANIZED STEEL, CORRUGATED GUARDRAIL, 3.81M (12'-6" O.C. WITH

ADDITIONAL BOLT HOLE AT CENTER, INCLUDING BOLTS ATTENUATOR

PF-9

OAHU DISTRICT MAUI DISTRICT
BID ITEM BRAND/ITEM EST. UNIT AMOUNT EST. UNIT AMOUNT
ITEM NO. YEARLY PRICE YEARLY PRICE
NO. QrTy. QTy.
(EACH) (EACH)
(A) (B) (AxB) (€) (D) (CxD)
11 | CONCAVE 9.15M
(30') RADIUS FOR STRAIGHT RAIL
ELEMENT 0 S 00.00 | $ 00.00 4 S S
12 | CONCAVE 18.29M
(60') RADIUS FOR STRAIGHT RAIL
ELEMENT 0 S 00.00 | $ 00.00 4 S S
13 | CONCAVE 21.34M
(70') RADIUS FOR STRAIGHT RAIL
ELEMENT 0 $ 00.00 S 00.00 4 S S
14 | CONCAVE 30.49M
(100') RADIUS FOR STRAIGHT RAIL
ELEMENT 0 $ 00.00 S 00.00 4 S S
SUBTOTAL 2
(SUM OF BID ITEM NOS. 6 THROUGH 14 FOR EACH RESPECTIVE DISTRICT) $ 8
HWY-C-03-23 1/27/23



FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS, ELEMENT,

END TREATMENT SYSTEMS,HARDWARE AND IMPACT ATTENUATORS

3. GUARDRAIIL HARDWARE

PROJECT NO. HWY-C-03-23
ISLANDS OF OAHU AND MAUI
PROPOSAL SCHEDULE

PF-10

OAHU DISTRICT MAUI DISTRICT
BID ITEM BRAND/ITEM EST. UNIT AMOUNT EST. UNIT AMOUNT
ITEM NO. YEARLY PRICE YEARLY PRICE
NO. QTy. QTy.
(EACH) (EACH)
(A) (B) (AxB) (9] (D) (CxD)
15 | GUARDRAIL GALVANIZED BACK-UP
PLATES 1,587 |$ $ 0 00.00 | $ 00.00
16 | 5/8"x1.25" GALVANIZED GUARDRAIL
SPLICE BOLT, BUTTON HEAD WITH
RECESS NUT 19,000 | $ $ 0 00.00 | $ 00.00
17 | 5/8"x2" GALVANIZED GUARDRAIL
POST BOLT, BUTTON HEAD WITH
RECESS NUT 28,468 | $ $ 0 00.00 | $ 00.00
18 | 5/8"x10" GALVANIZED GUARDRAIL
BOLT, BUTTON HEAD WITH RECESS
NUT 8,000 |$ $ 0 00.00 | $ 00.00
19 | 5/8"x18" GALVANIZED GUARDRAIL
BOLT, BUTTON HEAD WITH RECESS
NUT 4,000 |$ $ 0 00.00 | $ 00.00
HWY-C-03-23 1/27/23



3. (continuation) GUARDRAIL HARDWARE

FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS, ELEMENT,
END TREATMENT SYSTEMS,HARDWARE AND IMPACT ATTENUATORS
PROJECT NO. HWY-C-03-23
ISLANDS OF OAHU AND MAUI
PROPOSAL SCHEDULE

OAHU DISTRICT MAUI DISTRICT
BID ITEM BRAND/ITEM EST. UNIT AMOUNT EST. UNIT AMOUNT
ITEM NO. YEARLY PRICE YEARLY PRICE
NO. QrTy. Qry.
(EACH) (EACH)
(A) (B) (A xB) (€ (D) (CxD)
20 | 5/8"x25" GALVANIZED GUARDRAIL
BOLT, BUTTON HEAD WITH RECESS
NUT 2,000 |S S 0 S 00.00 | $ 00.00
21 | 5/8" GALVANIZED WASHERS
0 S 00.00 | $ 00.00 0 S 00.00 | $ 00.00
SUBTOTAL 3
(SUM OF BID ITEM NOS. 15 THROUGH 21 FOR EACH RESPECTIVE DISTRICT) $ $ 00.00
HWY-C-03-23 1/27/23
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FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS, ELEMENT,

END TREATMENT SYSTEMS,HARDWARE AND IMPACT ATTENUATORS

PROJECT NO. HWY-C-03-23
ISLANDS OF OAHU AND MAUI

PROPOSAL SCHEDULE
4. IMPACT ATTENUATOR
OAHU DISTRICT MAUI DISTRICT
BID ITEM BRAND/ITEM | EST. UNIT AMOUNT EST. UNIT AMOUNT
ITEM NO. YEARLY PRICE YEARLY PRICE
NO. QTy. QTy.
(EACH) (EACH)
(A) (B) (AxB) (C) (D) (CxD)
22 | INERTIAL BARRIER SYSTEM, “SAND
BARREL”, 700 LBS, WITH LID, WITHOUT
SAND, WITH OR WITHOUT CONE INSERT 90 |$ $ 0 00.00 | $ 00.00
23 | INERTIAL BARRIER SYSTEM, “SAND
BARREL”, 1400 LBS, WITH LID,
WITHOUT SAND, WITH OR WITHOUT 200 |$ $ 0 00.00 | $ 00.00
CONE INSERT
24 | PERMANENT PLASTIC NOSE
ASSEMBLY, YELLOW 36" (REGULAR
WIDTH) 45 | $ 0 00.00 | $ 00.00
25 | PLASTIC NOSE ASSEMBLY, YELLOW
45 | $ 0 00.00 | $ 00.00
26 | DIAPHRAGM ASSEMBLY, 24" (610
MM)
25 |$ $ 0 00.00 | $ 00.00
HWY-C-03-23 1/27/23
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FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS, ELEMENT,

END TREATMENT SYSTEMS,HARDWARE AND IMPACT ATTENUATORS

PROJECT NO. HWY-C-03-23
ISLANDS OF OAHU AND MAUI

PROPOSAL SCHEDULE
4. (continuation) IMPACT ATTENUATOR
OAHU DISTRICT MAUI DISTRICT
BID ITEM BRAND/ITEM EST. UNIT AMOUNT EST. UNIT AMOUNT
ITEM NO. YEARLY PRICE YEARLY PRICE
NO. QrTy. QTy.
(EACH) (EACH)
(A) (B) (A xB) (C) (D) (CxD)
27 DIAPHRAGM ASSEMBLY, 30" (753
MM)
45 S S 0 00.00 | S 00.00
28 DIAPHRAGM ASSEMBLY, 36" (913
MM)
25 S S 0 00.00 | $ 00.00
29 DIAPHRAGM ASSEMBLY, 39" (993
MM)
25 S S 0 00.00 | $ 00.00
30 DIAPHRAGM ASSEMBLY, 43" (1073
MM)
25 S S 0 00.00 | S 00.00
31 DIAPHRAGM ASSEMBLY, 46" (1153
MM)
25 S S 0 00.00 | S 00.00
HWY-C-03-23 1/27/23
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FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS, ELEMENT,

END TREATMENT SYSTEMS,HARDWARE AND IMPACT ATTENUATORS

PROJECT NO. HWY-C-03-23
ISLANDS OF OAHU AND MAUI
PROPOSAL SCHEDULE

4. (continuation) IMPACT ATTENUATOR

PF-14

OAHU DISTRICT MAUI DISTRICT
BID ITEM BRAND/ITEM EST. UNIT AMOUNT EST. UNIT AMOUNT
ITEM NO. YEARLY PRICE YEARLY PRICE
NO. QTy. QTy.
(EACH) (EACH)
(A) (B) (AxB) (9] (D) (CxD)
32 | DIAPHRAGM ASSEMBLY, 48" (1233
MM)
25 $ $ 0 00.00 | $ 00.00
33 | DIAPHRAGM ASSEMBLY, 51" (1273
MM)
25 $ $ 0 00.00 | $ 00.00
34 | CARTRIDGE ASSEMBLY
480 |$ $ 0 00.00 | $ 00.00
SUBTOTAL 4
(SUM OF BID ITEM NOS. 22 THROUGH 34 FOR EACH RESPECTIVE DISTRICT) s s 00.00
HWY-C-03-23 1/27/23



FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS, ELEMENT,
END TREATMENT SYSTEMS,HARDWARE AND IMPACT ATTENUATORS
PROJECT NO. HWY-C-03-23
ISLANDS OF OAHU AND MAUI

BID SUMMARY

OAHU DISTRICT MAUI DISTRICT
SUBTOTAL 1 $ $ 00.00
SUBTOTAL 2 $ $
SUBTOTAL 3 $ $ 00.00
SUBTOTAL 4 $ $ 00.00
SUM OF
SUBTOTALS FOR
EACH DISTRICT $ $
TOTAL AMOUNT FOR COMPARISON OF
BIDS $

HWY-C-03-23 1/27/23
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FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS, ELEMENT,
END TREATMENT SYSTEMS,HARDWARE AND IMPACT ATTENUATORS

PROJECT NO. HWY-C-03-23
ISLANDS OF OAHU AND MAUI

Bidder shall refer to the following notes:

“The attention of out-of-state bidders is directed to Section 2.8 of the Specifications. An out-of-
state bidder is required to answer the following statement:

State of Hawaii General Excise and Use Taxes are included in all bid prices.

Write “Yes” or “No”

If the above statement is left unanswered, it will be considered a “No” answer by the State.”

NOTES:
1.

2.

Bids shall include all Federal, State, County and other applicable taxes and fees.

The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine
the lowest responsible bidder.

Bidders shall complete all unit prices and amounts. Failure to do so may be grounds
for rejection of bid.

If a discrepancy occurs between unit bid price and the bid price, the unit bid price
shall govern.

Bidders shall make no changes to the items in the Proposal Schedule. Altered
Proposal Schedules shall be rejected. Only provide bid prices and totals where space
is provided. Bidder is required to bid on all items.

The number of estimated maximum yearly quantities in the Proposal Schedule is for
bidding purpose only. Payments to the Contractor will be made based on actual
number of deliveries and the unit bid price.

By Submitting a proposal, the Bidder acknowledges he has read and understands all
the provisions of the Special Provisions and the Specifications and is fully aware of
all the conditions to be encountered in performing the work.

The materials for this contract shall be furnished on an “as-needed” basis as required
by the State. The estimated quantities specified do not signify a maximum or
minimum quantity.

HWY-C-03-23 1/27/23
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FURNISHING AND DELIVERING METAL GUARDRAILS, POSTS, ELEMENT,
END TREATMENT SYSTEMS,HARDWARE AND IMPACT ATTENUATORS
PROJECT NO. HWY-C-03-23
ISLANDS OF OAHU AND MAUI

NOTES (cont’d):

9. Completed proposal file shall be uploaded into HIePRO prior to the bid opening date
and time. All other required confidential proprietary documents shall be uploaded
separately.

10. Prior to award, the contractor is required to submit documents as specified in Section
10.6(G).

HWY-C-03-23 1/27/23
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STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HONOLULU, HAWAII
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CONTRACT

THIS AGREEMENT, made this day , by and between

the STATE OF HAWALII, by its Director of Transportation, hereinafter referred to as “STATE”,

and «CONTRACTOR», «STATE OF INCORPORATON», whose business and/or mailing

address is kADDRESSy, hereinafter referred to as CONTRACTOR?”;
WITNESSETH: That for and in consideration of the payments hereinafter mentioned, the
CONTRACTOR hereby covenants and agrees with the STATE to complete in place, furnish and

pay for all labor and materials necessary for “«PROJECT NAME_AND_ NO»”, or such a part

thereof as shall be required by the STATE, the total amount of which labor, material and
construction shall be computed at the unit and/or lump sum prices set forth in the attached

proposal schedule and shall be the sum of «BASIC»-----DOLLARS ($«BASIC_NUMERIC») as

follows:

TOTAL AMOUNT FOR COMPARISON OF BIDS ..................... $«BASIC_NUMERIC»

KF-1



which sum shall be provided from STATE funds, all in accordance with the specifications, the
special provisions, if any, the notice to bidders, the instructions to bidders, the proposal and plans

for «PROJECT_NO_ONLY» and any supplements thereto, on file in the office of the Director of

Transportation. These documents, together with all alterations, amendments, and additions
thereto and deductions therefrom, are attached hereto or incorporated herein by reference and
made a part of this contract.

The CONTRACTOR hereby covenants and agrees to complete such work from the date

indicated in the Notice to Proceed issued by the STATE within «WORKING DAY S», subject,

however, to such extensions as may be provided for in writing under the specifications.

For and in consideration of the covenants, undertakings and agreements of the
CONTRACTOR herein set forth and upon the full and faithful performance thereof by the
CONTRACTOR, the STATE hereby agrees to pay the CONTRACTOR the sum of
«BASIC»-----DOLLARS ($«BASIC_NUMERICy») in lawful money, but not more than such part

of the same as is actually earned according to the STATE’s determination of the actual quantities
of work performed and materials furnished by the CONTRACTOR at the unit or lump sum prices
set forth in the attached proposal schedule. Such payment, including any extras, shall be made,
subject to such additions or deductions hereto or hereafter made in the manner and at the time

prescribed in the specifications and this contract. An additional sum of -----«kEXTRAS»-----

«STATE_EXTRAS»DOLLARS ($«<EXTRA_NUMERICy) is hereby provided for extra work

and shall be provided from State funds.
All words used herein in the singular shall extend to and include the plural. All words used
in the plural shall extend to and include the singular. The use of any gender shall extend to and

include all genders.

KF-2



IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly

executed the day and year first above written.

STATE OF HAWAII

Director of Transportation

«CONTRACTOR»

Signature

Print name

Print Title

Date

KF-3
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