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 "A" general engineering contractors and "B" general building contractors are 
reminded that due to the Hawaii Supreme Court’s January 28, 2002 decision in Okada 
Trucking Co., Ltd. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are 
prohibited from undertaking any work, solely or as part of a larger project, which would 
require the general contractor to act as a specialty contractor in any area where the 
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or "B" contractor obtains "C" specialty contractor’s licenses either on its own, or 
automatically under HAR § 16-77-32.).  The remaining work must be performed by 
appropriately licensed entities.  It is the sole responsibility of the contractor to review the 
requirements of this project and determine the appropriate licenses that are required to 
complete the project. 
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SPECIAL PROVISIONS 

 

The General Provision is amended as follows: 

 

A. ARTICLE I - TERMS, ABBREVIATIONS, AND DEFINITIONS 

 

1. Section 1.3 Definitions: The definition for “Subcontractor” is amended by deleting it 

and replacing it with the following: 

 

“Subcontractor – An individual, partnership, firm, corporation, or joint venture, or 

other legal entity, as licensed or required to be licensed under Chapter 444, Hawaii 

Revised Statutes, as amended, which enters into an agreement with the Contractor to 

perform a portion of the work.”  

 

2. Add the following to section 1.3 Definitions: 

 

“HAWAII ePROCUREMENT SYSTEM (HIePRO) - The State of Hawaii 

eProcurement System for issuing solicitations, receiving proposals and responses, and 

issuing notices of award.” 

 

B. ARTICLE II – STANDARD PROVISIONS FOR COMPETITIVE SEALED BIDS AND 

AWARDS 

 

1. 2.7 Request for Substitution of Specified Materials and Equipment Before Bid 

Opening is amended as follows:   

 

a. The last sentence in the first paragraph (line 147 to 152) be replaced with the 

following:  

 

“Where a bidder intends to use a material or equipment of an unspecified brand, 

make, or model, the bidder must submit a request to the Department for review 

and approval at the earliest date possible.  Requests shall be submitted via email 

to the Contact person listed in HIePRO for the solicitation and also posted as a 

question in HIePRO under the question/answer tab referencing the email with the 

request.  The request must be posted in HIePRO no later than seventeen (17) 

calendar days before the bid opening date, not including the bid opening date.” 

 

b. The first sentence in the second paragraph (line 154 to 156) shall be replaced with 

the following:  

 

“It shall be the responsibility of the bidder to submit sufficient evidence based 

upon which a determination can be made by the Department that the alternate 

brand is a qualified equivalent.” 
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2. 2.8 Preparation and Delivery of Bid is amended as follows:  Last paragraph (line 189 

to 192) shall be replaced with the following: 

 

“The bidder shall submit the proposal in HIePRO. The proposal shall be 

UPLOADED to HIePRO prior to the bid opening date and time. Proposals received 

after said due date and time shall not be considered.  Original (wet ink) proposal 

documents are not required to be submitted.  The award will be made based on 

proposals uploaded in HIePRO.  Any and all other additional documents explicitly 

designated and labeled as CONFIDENTIAL OR PROPRIETARY shall be 

UPLOADED SEPARATELY to HIePRO.” 

 

3. 2.11 Bid Security is amended by deleting (a) and replacing it with: 

 

“(a) Unless directed otherwise in the invitation for bids, each bid shall be 

accompanied by bid security which is intended to protect the Department against the 

failure or refusal of a bidder to execute the contract for the work bid or to supply the 

required performance and payment bonds. Bid security shall be in an amount equal to 

at least five percent of the base bid and additive alternates. Bid security shall be in 

one of the following forms:  

 

(1) A deposit of legal tender;  

 

(2) A valid surety bid bond, underwritten by a company licensed to issue 

bonds in the State of Hawaii; or 

 

(3) A certificate of deposit; credit union share certificate; or cashier’s, 

treasurer’s, teller’s, or official check drawn by or a certified check 

accepted by a bank, savings institution, or credit union insured by the 

Federal Deposit Insurance Corporation (FDIC) or the National Credit 

Union Administration (NCUA) and payable at sight or unconditionally 

assigned to the Department. These instruments may be utilized only to a 

maximum of one hundred thousand dollars ($100,000.00). If the required 

amount totals over one hundred thousand dollars ($100,000.00), more than 

one instrument not exceeding one hundred thousand dollars ($100,000.00) 

each and issued by different financial institutions shall be accepted. 

 

(4) Proposal Guaranty listed in (1) and (3) shall be in its original form, and 

shall be received at the Contracts Office, Department of Transportation, 

Aliiaimoku Hale, 869 Punchbowl Street, Room 105, Honolulu, Hawaii 

96813 before the bid deadline.” 

 

4. 2.12 Pre-Opening Modification or Withdrawal of Bids is amended by deleting 2.12 

Pre-Opening Modification or Withdrawal of Bids in its entirety and replacing it with 

the following: 
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“2.12 Pre-Opening Modification or Withdrawal of Bids. A bidder may withdraw or 

modify a proposal after the bidder submits the proposal in HIePRO. Withdrawal or 

modify of proposal must be completed before the time set for the receiving of bids.” 

 

5. 2.14 Public Opening of Bids is amended by deleting 2.14 Public Opening of Bids in 

its entirety. 

 

6. 2.20 Bid Evaluation and Award is amended by replacing 2.20(a) and 2.20(b) with the 

following: 

 

“(a) The award shall be made to the lowest, responsive, responsible bidder within 

120 days after bid opening and shall be based on the criteria set forth in the invitation 

for bids.  The Department may request the bidders to allow the Department to 

consider the bids for the issuance of an award beyond the 120 day period.  Agreement 

to such an extension must be made by a bidder in writing.  Only bidders who have 

agreed to such an extension will be eligible for the award. 

 

(b) No bid shall be withdrawn or corrected for a period of 120 days after bid 

opening except for a mistake as described in this article; however, a bidder may 

withdraw a bid without penalty anytime prior to award of the contract if it finds it is 

unable to comply with the provisions regarding the employment of State of Hawaii 

residents as described in Section 7.2 and 103B-3, H.R.S.” 

 

C. ARTICLE VII – LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 

 

1. 7.1 Insurance Requirements is amended by deleting paragraph “(b)(4) Builder’s Risk 

for All Work” in its entirety. 
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ARTICLE X - PROJECT DESCRIPTION 

 

10.1     GENERAL - The work to be done under this project includes furnishing of all labor, 

material, and equipment necessary to replace the existing fire sprinkler system for the  

Pier 2 Shed at Nawiliwili Harbor with a new fire sprinkler system. Bidders please be 

advised that work to be conducted on this project must be done by contractors that 

possess a valid State of Hawaii Specialty Contractor’s “C-20” license at the time of 

bidding, or a “C-37” license at the time of bidding when supervised by a licensed 

mechanical engineer or licensed fire protection contractor. 

 

A. Bidders are advised to examine the existing conditions at the project site to 

familiarize themselves with the nature and extent of work involved and working 

conditions. Appointments may be made with the State Harbors Division 

Maintenance Engineer for clarification of the work involved and the character and 

quality of materials specified.  

 

B. The Contractor shall take field measurements and verify field conditions and shall 

compare such field measurements and conditions with the contract documents prior 

to ordering any materials and commencing work. The existing conditions are based 

on the best available information. Report in writing to the Construction Engineer all 

inconsistencies and omissions before commencing work. 

 

C. Approximate repair locations and sizes are indicated on the plans. Actual methods 

of repair may vary from that indicated on the drawings. The Construction Engineer 

reserves the right to alter repair methods, sizes and locations to suit field conditions. 

 

D. The Contractor shall resolve any discrepancies and questions prior to the start of 

work. No extra payment shall be allowed on account of work made necessary by 

Contractor's failure to visit the site and/or failure to resolve discrepancies and 

questions. 

 

E. The Contractor shall be responsible for methods of construction, workmanship, job 

safety for protection of the adjacent structures, vessels, cargo, and utilities during 

the construction period. 

 

10.2     SCOPE OF WORK - The work to be done includes, but is not necessarily limited to, the 

following major items of work: 

 

A. Mobilization and Demobilization 

 

B. Pollution Control  

 

C. Removing and disposing of existing fire sprinkler components. 

 

D. Furnishing and installing new fire sprinkler components. 
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E. Performing tests on new fire sprinkler system. 

 

F. Preparing and painting new and existing fire sprinkler components. 

 

10.3     CONTRACT DRAWING - The location and size of the repair area shown on the plan are 

approximate and is included for bidding purposes only. All structures and portions of 

structures shown on the plan are existing unless specifically noted. Existing conditions 

shown are based on the best available information. No guarantee is given that they are 

more than approximately correct. 

 

10.4     WORK SCHEDULE AND STORAGE AREAS – The Contractor shall coordinate its 

work so as to minimize interference with harbor operations. The Contractor will be 

responsible for maintaining the work and storage areas in a neat and orderly condition. 

 

Shipping and dock activities by tenants will take precedence over the Contractor’s 

activities. All work shall be scheduled with the Harbors Division Kauai District Manager, 

the Construction Engineer. The Contractor shall turn in a work schedule two (2) weeks 

prior to actual construction for approval by the Harbors Division Kauai District Manager 

and the Construction Engineer. The exact scheduling of the work and restrictions on the 

Contractor’s activities will be established at the pre-construction meeting. The latest 

schedule for passenger vessels at Nawiliwili Harbor is available at 

https://hawaii.portcall.com/. The Contractor shall attend pre-construction meetings to 

coordinate its work with others and shall complete all work within the work schedule.  

 

The Contractor shall coordinate its work so as to minimize interference with pier shed 

operations and to minimize the amount of time the fire protection system is out of 

service. Harbor activities shall take precedence over construction activities. The system 

shall not be off-line more than 24 hours. Any required water service shut down shall be 

scheduled and approved by the Harbors Division Kauai District Manager and the 

Construction Engineer. Special watchmen services shall be required to assure prompt 

detection of any fire which might develop while the system is shut down. If special 

watchmen services are required, they shall be provided at no cost to the state.  

For Nawiliwili Harbor, the project area is heavily used for cruise ship and tenant 

operations. The work shall be done in increments and the State will arrange to clear a 

portion of the project area to allow the Contractor to accomplish its work. In general, in 

order to allow cruise ship operations to continue and construction to proceed, the 

Contractor will not be allowed to work when a passenger cruise ship is moored in port. 

Should an unscheduled need for a cruise ship operation to occur, the Contractor will need 

to reschedule its work around the activity at no cost to the State. Bidders can obtain 

information on cruise ship schedules and daily shipping schedules from the internet at 

https://hawaii.portcall.com/.  

 

10.5     HARBOR SECURITY - The Contractor shall submit required documentation of all 

Contractor and subcontractor’s employees, their representatives, suppliers, 

manufacturers, and alike, and of all necessary vehicles needing access to the project site 

https://hawaii.portcall.com/
https://hawaii.portcall.com/
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to the Harbors Division Construction Engineer and District Manager before starting work 

on the project. The documentation will include the following: 

 

A. Authorized personnel’s first name, middle initial(s), and last name by company 

name. 

 

B. Vehicle(s) license plate number(s) by company name. 

 

C. The Contractor may be directed to use a specified entrance to enter and exit the 

harbor. Upon every entry, each employee must present and possess a photo 

identification (ID) card. 

 

D. All Contractor’s and sub-contractor’s employees, their representatives, suppliers, 

manufacturers, and authorized personnel needing access to the project site shall 

wear their photo ID card at all times. 

 

E. Contractor’s vehicles must be identified with a company logo and will be subject 

to search.  Any employee’s personal belongings will also be subject to search. 

 

F. If the Contractor wishes to remove any fencing or open any locked gates, they 

shall coordinate with and request approval from the Harbors Construction 

Engineer and District Manager.  If approval is granted, the Contractor shall then 

be responsible for securing open fencing or gate(s) immediately after entering or 

posting security personnel to monitor ingress and egress.  Inspections of vehicles 

and equipment moving through the access points will be done in accordance with 

current MARSEC level and directives. 

 

G. If security personnel are required, the Contractor shall hire the same contract 

security that provides service to the State of Hawaii, Department of 

Transportation, Harbors Division.  In the event that the security contract for 

Harbors changes, contractor must hire the new security contractor. 

 

H. By the end of each day, the Contractor shall re-erect and restore all 

fencing/barrier/perimeter security measures to the satisfaction of the Construction 

Engineer and the District Manager.  Electricity and lighting shall also be restored 

and in satisfactory working order, to no less than pre-construction conditions, by 

the end of each day, to the satisfaction of the Construction Engineer and District 

Manager. 

 

I. Under no circumstances shall perimeter security be compromised.  If determined 

by the State, and solely by the State, that the contractor has left the project site in 

a condition that compromises security of the harbor, the State reserves the right to 

make the necessary arrangements to provide and enhance perimeter security, 

including restoration of electrical power and lighting, at the sole expense of the 

Contractor. 
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J. At times, the maritime security level for the State of Hawaii and/or the general 

color-coded security level for State of Hawaii may be temporarily elevated.  In 

these events, the contractor may be prohibited to access the project site and may 

be required to stop work as directed by either the Harbors Division’s Construction 

Engineer or District Manager.  The Harbors Division will consider impacts to the 

work and schedule as a result of prolonged work stoppages. 

 

K. Prior to starting work on this project, the Contractor shall provide a list of names 

(full legal name) and birth dates of all employees, representatives, subcontractors, 

vendors, and all alike, as well as their vehicle license number, year, make, color 

and model that will be entering the project site. All employees, representatives, 

subcontractors, vendors, and all alike, shall wear their respective company’s 

identification card bearing the company’s name, the individual’s first and last 

name, and middle initial(s), and a recent photograph of the individual on the front 

of the identification card at all times while on Harbor’s property.  

 

With the possible exception of Item J above, all other requirements indicated shall be 

considered incidental to the project and shall be provided by the contractor at no cost to 

the State. 

 

The Contractor’s personnel requiring unescorted access to secure areas of maritime 

facilities will be required to obtain a Transportation Worker Identification Credential 

(TWIC).  The project area has been deemed to be within a secured area.  TWIC was 

established by Congress through the Maritime Transportation Security Act and is 

administered by the Transportation Security Administration (TSA) and U.S. Coast Guard.  

To obtain a TWIC, the applicant must provide biographic and biometric information such 

as fingerprints, sit for a digital photograph and successfully pass a security threat 

assessment conducted by TSA.  The Contractor will be responsible to obtain and pay for 

all costs associated in providing their appropriate employees with TWIC.  Information 

regarding TWIC is available on the TSA website at https://www.tsa.gov/for-

industry/twic. 

 

10.6     LIABILITY AND RESPONSIBILITY - The Contractor shall provide, erect and maintain 

warning signs, lights, barricades, fences, watchmen and/or all other means as necessary to 

prevent unauthorized persons and vehicles from entering the job site where they may 

suffer injury or create a hazard to the construction operations or the work in progress.  

The Contractor shall also take all reasonable precautions for safety in its operations and 

to prevent injury to its employees and to others at the job site. The Contractor shall 

follow all Federal, State and County laws and regulations.  

 

The Contractor shall be responsible for any and all damages to harbor facilities caused by 

its operations.  The Contractor shall, at its own expense, make prompt restitution for 

damages to the harbor facility caused by its operations or negligence.  The Contractor 

shall hold the State harmless from all claims for loss or injury. 
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The Contractor shall verify conditions in the field prior to ordering any materials.  The 

existing conditions are based on the best available information.  The Contractor shall 

make no claim for extra compensation should actual existing conditions differ from those 

shown on the plans and specifications. 

 

The Contractor shall maintain the job site in a neat and orderly condition during the 

progress of the work. The Contractor shall ensure that no debris, petroleum products or 

other deleterious materials be allowed to fall, flow, leach or otherwise enter the harbor 

waters. Upon completion, the Contractor shall remove all surplus material, debris, 

equipment, tools, etc. belonging to them. 

 

10.7     BEST MANAGEMENT PRACTICES - The Contractor must follow standard best 

management practices for air pollution, water pollution, noise and solid waste control, as 

required by Federal, State and County regulations, to protect the environment from the 

effects of construction activity, including prohibiting any construction debris or other 

deleterious materials to fall, flow or otherwise enter the State waters. 

 

The Contractor shall submit a site-specific best management practices plans that fully 

complies with all applicable requirements of Article XIV – TEMPORARY WATER 

POLLUTION, DUST, AND EROSION CONTROL to the Construction Engineer before 

work is started. The plan shall describe methods and procedures to be used to prevent air 

and water pollution, including preventing any materials, wastes and debris from entering 

State waters. The Contractor shall revise the plans should it be determined by the 

Construction Engineer that the plan is insufficient to prevent pollution. 

 

10.8     APPROVED EQUAL - The term “approved equal” as used in these specifications refers 

to the use of alternate equipment, articles or materials of equal quality and characteristics 

for the purpose intended.  An approved equal will be permitted, upon approval of the 

Director prior to bid opening, in accordance with the General and Special Provisions. 

 

10.9     STANDARD SPECIFICATIONS - The term "Standard Specifications" as used in these 

Technical Provisions of these Specifications, shall mean the "Hawaii Standard 

Specifications for Road and Bridge Construction, 2005, Department of Transportation 

Highways Division, Honolulu, Hawaii." 

 

10.10     AS BUILT DRAWINGS - The Contractor shall keep one (1) set of drawings at the 

job site and make all field changes thereon. After completion of the project, a PDF/A 

format digital file including markings with all the field changes, contractor's name, 

signature, and date shall be submitted to the Construction and the Maintenance 

Engineer. 

 

10.11     COMPLETION TIME – All work for this project shall be completed within the 

specified time period as listed in page P-1 of the Proposal. The number of days shall 

commence on the issuance of the notice to proceed. The intent of the contract is to 

provide for the construction final acceptance of the work described by the contract 

documents at the accepted bid price and within the time established by the contract. The 
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Contractor has the duty to furnish all labor, materials, equipment, tools, transportation, 

incidentals, and supplies and to determine the means, methods, and schedules required to 

complete the work in accordance with the contract documents. 

 

Unless otherwise directed by the Engineer in writing, the Contractor shall not commence 

with physical construction without sufficient materials and equipment available at the 

project site for either continuous construction until completion, or completion of a 

specified portion of work. 

 

10.12     SUBMITTALS - The contractor shall submit for review, shop drawings or 

manufacturer’s brochures, one (1) copy in PDF format, for the following items: 

 

A. Best Management Practices (BMP) 

 

B. Fire Risers, Laterals, Sprinkler Pendants, and Appurtenances  

 

C. Paints 

 

D. Work schedule two weeks prior to actual construction 

 

10.13     PAYMENT - Payment shall be made as specified below.  Such payment shall include 

furnishing all labor, material, equipment, and other expenses required to complete each 

item in accordance with the plans and specifications. 

 

Item 1 Fire Sprinkler Repairs. Payment shall be made at the lump sum price bid in the 

Proposal Schedule for Fire Sprinkler Repairs. Such payment shall include 

removing and reinstalling existing fire riser metal enclosure; removing existing 

fire sprinkler system components including fire riser and laterals; installing new 

fire riser components; installing new fire sprinkler lateral components; testing 

new fire sprinkler system; mobilization and demobilization; special watchman 

services; installation, maintenance, monitoring and removal of BMP; and other 

incidental work required to complete this item. 

 

Item 2 Painting. Payment shall be made at the lump sum price bid in the Proposal 

Schedule for Painting. Such payment shall include preparing and painting new 

fire riser system and fire sprinkler lateral system components and other incidental 

work required to complete this item. 
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ARTICLE XI - MOBILIZATION AND DEMOBILIZATION 

 

11.1     GENERAL - The work consists of furnishing at the job site, plant, equipment, materials, 

labor and appliances and performing all work in connection with mobilization and 

demobilization for the job in accordance with this article of the specifications. 

 

11.2     DESCRIPTION 

 

A. Mobilization shall include setting up, ready for use, all plant, equipment and 

necessary materials at the job site. 

 

B. Providing temporary barricades as required for Harbor operations during 

construction. 

 

C. Demobilization shall include the removal of all the Contractor’s plant and 

equipment and surplus material from the job site.  The cleanup of the job site, 

satisfactory to the Construction Engineer, shall also be included in this article. 

 

11.3     PAYMENT - Payment for Mobilization and Demobilization shall not be made separately 

but shall be incidental to applicable items in the Proposal Schedule. 
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ARTICLE XII – FIRE SPRINKLER SYSTEM REPAIRS 

 

12.1     GENERAL – The work to be done under this Article consists of furnishing all labor, 

materials, equipment, and other expenses necessary to repair a portion of the existing fire 

sprinkler systems for Kauai District, Nawiliwili Harbor, Kauai in accordance with 

National Fire Protection Association Standard 13 (NFPA 13) 2022 edition.  

 

12.2     SUBMITTALS  

 

A. Automatic Fire Sprinkler System:  

 

1. Drawings: The plans of the system are conceptual and to be used as the 

basis for working plans. Final quantity and layout shall be in accordance 

with applicable codes, manufacturer's recommendations, and equipment 

listing. Contractor shall, in his shop drawings, redraw all information 

required for a complete sprinkler system working drawing in accordance 

with NFPA 1 and 13 and the manufacturer's equipment listing installation 

requirements. The Contractor shall coordinate with the Hawaii Fire 

Prevention Bureau to ensure proper compliance with their requirements 

for the new fire sprinkler riser and components at Pier 2 Shed, Nawiliwili 

Harbor. 

 

2. Manufacturers Specifications and Materials for automatic fire sprinkler 

system components listed in Section 12.5.  

 

3. Instruction Manuals: The Contractor shall furnish instruction manuals, and 

occupant operating instructions containing complete instructions for the 

specific make and model of the equipment furnished. One PDF/A digital 

copy must be provided to the State. Indicate location of isolating valves 

and items requiring maintenance or inspection. 

 

12.3     QUALITY ASSURANCE 

 

A. Comply with the requirements of the latest edition of the National Fire Protection 

Agency (NFPA), Uniform Plumbing Code, Uniform Building code, State of 

Hawaii, Kauai County, and the manufacturer's recommendations. 

 

B. Obtain and pay for fees, permits, licenses, assessments, connection charges and 

inspections required for this work. 

 

C. Workmanship and materials shall conform to the recommendations and 

requirements of the Codes and Standards listed hereinafter in addition to the 

detailed requirements of this specification. 
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1. National Fire Protection Association (NFPA)  

 

a. NFPA 1 Fire Code  

 

b. NFPA 13 Installation of Sprinkler Systems  

 

c. NFPA 70 National Electric Code  

 

2. American National Standards Institute (ANSI) 

 

a. ANSI C2 National Electrical Code 

 

12.4     MATERIALS - All material and equipment used in the fire sprinkler system shall be new 

and in accordance with NFPA 13; be the latest design of the manufacturer; and be 

designed for a working pressure of 175 pounds per square inch or greater. All material 

and equipment used in the fire sprinkler system shall be selected from "List of Inspected 

Fire Protection Equipment and Materials", published annually by UL, and shall bear UL 

approved stamp or label. 

 

A. Piping - Piping shall be hot-dip galvanized Schedule 40, conforming to NFPA 13, 

Chapters 6. Victaulic couplings or approved equal fittings. Underground piping, if 

required, shall be ductile iron. 

 

B. Pipe Fittings - Pipe fittings shall be in accordance with NFPA 13, Chapters 6. 

Drain line fittings shall be hot dip galvanized.  

 

C. Sprinkler Heads - Sprinkler heads shall be all pendant type. Heads shall be of the 

standard type conforming to NFPA Standard 13. Heads shall be UL listed as 

corrosion resistant and be Electroless Nickel PTFE (ENT) or equal. Provide 

reserve supply of sprinkler heads and the proper wrench necessary for installing 

them. Quantity shall be as specified in NFPA 13. 

 

D. Fire Department Connection – Fire Department connection shall be Elkhart 

Model N. 15, labeled “Auto-Spkr”, UL approved. 

 

E. Alarm Check Valves – Alarm check valves shall be UL approved flanged type 

with standard accessories.  The alarm check valve shall be of the same size as the 

riser shut-off valve and shall be mounted on riser as shown on drawings.  

 

F. Pipe Hangers and Support Bracing - All pipe hangers and support materials shall 

be Type 316 stainless steel. Pipe hangers shall be in accordance with NFPA 

Standard 13.  
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G. Provide identification signs of standard design, and for drain, test and alarm 

valves and fasten at designated locations as per NFPA No. 13.  

 

H. Hardware - Nuts, bolts, threaded rod screws, washers and other miscellaneous 

hardware shall be type 316 stainless steel. 

 

12.5     CONSTRUCTION  

 

A. All materials resulting from the demolition and removal of the existing fire 

sprinkler system shall be hauled away from the jobsite and disposed of properly in 

accordance with all federal, state, and local hauling and disposal regulations.  

 

B. The existing fire riser systems shall be repaired as shown on the project drawing. 

The Construction Engineer will designate which components are to be salvaged. 

The salvaged components, including the existing fire riser metal enclosure at the 

Pier 2 shed at Nawiliwili, shall be carefully disassembled and delivered to and 

stored in an area designated by the Construction Engineer.  All other removed 

material shall be disposed of away from the project sites.  The existing metal 

enclosure shall be reinstalled with new hardware after the fire riser repairs are 

completed. 

 

C. The work shall be carefully laid out in advance. Contractor shall make offsets and 

changes in direction required to maintain clearance between structure, lights, or 

other interferences with the approval of the Construction Engineer. Pipes shall be 

accurately cut to length then threaded, reamed, and cleaned of all extraneous 

matter before being worked into place without springing or forcing. Compound 

shall be applied to the male thread only. Joints shall be drip-tight and secure and 

free of vibration, pounding, or objectionable noise. All welding shall conform to 

American Welding Society standards.  

 

D. Pipe supports, hangers, incidental piping, valves, fittings, and appurtenances shall 

be provided as recommended by the manufacturers and as required by the 

National Fire Protection Association (NFPA) Standard No. 13. Pipe support and 

hanger spacing, and pitch of pipe, shall conform to NFPA Standard Nos. 1 and 13. 

 

E. Thoroughly flush main pipes to sprinkler system before installing sprinkler risers 

at Nawiliwili Harbor. If water is not contained, the Contractor will be required to 

obtain a Notice of General Permit Coverage (NGPC) from the HDOH Clean 

Water Branch authorizing such discharges as stated in Article XVI – 

TEMPORARY WATER  POLLUTION, DUST, AND EROSION CONTROL. 

 

12.6     INSPECTIONS AND TESTS - The updated fire sprinkler systems shall be tested in 

accordance with NFPA Standard Nos. 1, and 13. The Contractor shall also demonstrate 

that the systems will function properly in accordance with the applicable fire codes. The 
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Contractor shall arrange and pay for all inspections, tests and examinations as required by 

approving authorities to obtain complete and final acceptance of the new fire protection 

systems. Furnish Construction Engineer with results of all tests conducted under this 

section. If resulting water from testing and disinfection is not contained, the Contractor 

will be required to obtain a Notice of General Permit Coverage (NGPC) from the HDOH 

Clean Water Branch authorizing such discharges as stated in Article XIV – 

TEMPORARY STORMWATER POLLUTION, DUST, AND EROSION CONTROL. 

 

A. Water System: When the roughing-in is completed, the entire fire protection water 

piping systems shall be tested at a hydrostatic pressure at no less than 200 pounds 

per square inch gauge and proved tight at this pressure for no less than two (2) 

hours in order to permit inspection of all joints. Work shall be coordinated for The 

Construction Engineer or Inspector to be present during testing.  

 

B. Alarm Test: Simulate alarm conditions to verify proper operation of all alarms 

and trouble signals. Reset alarms and signals as required.  

 

C. Defective work: If inspection or test shows defects, such defective work or 

material shall be replaced or repaired as necessary, and inspection and tests 

repeated. Repairs to piping shall be made with new materials. No caulking of 

screwed joints or holes will be acceptable.  

 

D. Disinfection: The completed system at the Pier 2 Shed in Nawiliwili Harbor shall 

be disinfected as set forth by the AWWA Standard C651 “Disinfecting Water 

Mains”. 

 

12.7     PAYMENT - Payment for fire sprinkler system repairs shall be made as described in 

Article X of these Specifications. 
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ARTICLE XIII – PAINTING 

 

13.1     GENERAL – The work to be done under this Article consists of preparing and painting 

all surfaces of the new fire sprinkler system components, except sprinkler heads, at 

Nawiliwili Harbor, Kauai, as indicated on the drawings and as specified.  

 

13.2     SCOPE OF WORK – The work includes preparing for painting and painting the 

following surfaces: 

 

A. All exposed surfaces of the fire sprinkler system components and existing main 

pipe from top of pavement, with exception to the sprinkler pendants, for the new 

fire riser system at Pier 2 Shed, Nawiliwili Harbor. 

 

B. All exposed surfaces of the existing fire riser metal enclosure. 

 

13.3     COLOR SELECTION - The prime coat shall be of a lighter color than the finish color. 

The finish coat shall be OSHA Safety Red. 

 

13.4     MATERIAL - All paints shall be delivered to the site in the manufacturer's sealed 

containers. Each container shall be labeled by the manufacturer with the label showing 

name, brand, type of paint, color of paint, and the manufacturer's instructions for 

reducing consistency. Paint shall be asbestos-free, lead-free, zinc-chromate-free, 

strontium-chromate-free, cadmium-free, and mercury-free. The painting materials shall 

be the following or approved equal. 

 

A. Pre-Treatment - The pre-treatment shall be a concentrated water-based surface 

cleaner low in odor, non-flammable and biodegradable, "Prep 88" as manufactured 

by Devoe Coatings or approved equal. 

 

B. Prime Coat - Prime coat shall be a high performance, chemically cured, epoxy 

rust inhibitive primer, “Devran 205 Universal Epoxy Primer” as manufactured by 

Devoe Coatings or approved equal. 

 

C. Finish Coat - Finish coat shall be a high performance, two component, chemically 

cured aliphatic urethane paint, gloss finish, “Devthane 379UVA” as manufactured 

by Devoe Coatings or approved equal.   

 

13.5     SURFACE PREPARATION  

 

A. New Metal Surfaces - All new metal surfaces to be painted shall be sound, dry 

and thoroughly cleaned of oil, grease, dirt and other foreign material by the use of 

chemical cleaning.  Surface preparation shall conform to SSPC-SP-1, Chemical 

Cleaning. 

 

B. Existing Metal Surfaces – All existing metal surfaces to be painted shall be 

thoroughly cleaned of all loose paint, grease, dirt scale, rust and other foreign 
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material via suitable chemical cleaning in accordance with Steel Structures 

Painting Council Standard, SSPC-SP-1. Following that, surface preparation for 

intact paint shall conform to SSPC-SP-2, Hand Tool Cleaning.  Surface 

preparation for open rusted areas shall conform to SSPC-SP-3, Power Tool 

Cleaning. 

 

13.6     PAINTING SCHEDULE  

 

A. New Metal Surfaces – All new metal surfaces to be painted shall be pre-treated 

with the material specified in paragraph 13.4 A above.  All new metal surfaces 

shall be painted with one prime coat of the material specified in paragraph 13.4 B 

above and two finish coats of the material specified in paragraph 13.4 C above. 

 

B. Existing Metal Surfaces – All existing metal surfaces shall be painted with one 

prime coat of the material specified in paragraph 13.4 A and two finish coats of 

the material specified in paragraph 13.4 B above. 

 

13.7     PAINTING APPLICATION 

 

A. All surfaces to be painted shall be properly prepared prior to painting and shall be 

inspected for approval by the Harbors Division Construction Engineer before 

painting will be allowed. All painting materials shall be mixed and applied in 

accordance with the manufacturer's instructions.   

 

B. The time interval between each coat of paint shall be at least 24 hours. The prime 

coat shall be of a lighter color than the finish coat. 

 

C. All prime and finish coats for new metal surfaces shall be applied by brush, roller, 

or airless spraying. 

 

D. Existing steel surfaces exposed to bare metal during surface preparation shall be 

spot primed with the finish coat material the same day as the surface preparation. 

 

E. Each prime coat shall be applied at a rate to produce a dry film thickness of at 

least 4.0 mils. Each finish coat shall be applied at a rate to produce a dry film 

thickness of 3.0 mils. The finish dry film thickness of the three-coat system for 

repaired concrete wall surfaces shall be at least 10.0 mils. 

 

F. Shield sprinkler heads with protective covering while painting is in progress. 

Upon completion of painting, remove protective covering from sprinkler heads. 

Remove sprinkler heads which have been painted and replace with new sprinkler 

heads.  
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G. Finish work shall be uniform and of approved color. The finish shall completely 

cover, be smooth and free from runs, sags, drips, waves, laps, or brush marks. 

Edges of paint adjoining other surfaces or materials shall be sharp and clean 

without overlapping.  

 

H. Before final approval, Contractor shall ensure complete coverage of paint free of 

marks, gauges, nicks, and scrapes which may have occurred after initial painting. 

 

13.8     CLEAN UP  

 

A. All paint, oil, etc. shall be cleaned off of pavement, floors, fixtures walls or any 

portion of the building where paint has splashed or been spilled.  

 

B. All unused rags, waste, and empty containers shall be removed from the work 

area at the end of each workday and precautions shall be taken to avoid the danger 

of fire.  

 

C. The Contractor shall maintain the job site in a neat and orderly condition during 

the progress of the work. Upon completion, the Contractor shall remove all 

surplus material, debris, equipment, tools, etc., belonging to it and leave the 

premises in a neat and orderly condition.  

 

D. The Contractor shall be responsible for any errant paint within the work area (i.e., 

vehicles, equipment). 

 

13.9     PAYMENT - Payment for painting shall be made as described in Article X of these 

Specifications. 
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ARTICLE XIV – TEMPORARY WATER POLLUTION, DUST, AND EROSION 

CONTROL 

For Project NOT Subject to NPDES NOI-C Permit  

 

14.1     DESCRIPTION - This section is required for all work, including the Contractor's storage 

sites. It describes the following: 

 

A. A detailed site-specific Best Management Practice (BMP) Plan including 

diagrams and narratives; constructing, maintaining, and repairing temporary water 

pollution, dust, and erosion control measures at the project site including local 

material sources, work areas and access roads; removing and disposing of wastes 

and hazardous wastes; and control of fugitive dust (defined as uncontrolled 

emission of solid airborne particulate matter from any source other than 

combustion).  Additionally, all projects at Honolulu, Kalaeloa Barbers Point, and 

Kahului Harbors are subject to State of Hawaii, Department of Transportation 

(HDOT) Harbors Division, Stormwater Management Plan (SWMP) requirements, 

unless exempted, and are subject to Harbors Stormwater BMP inspections. If any 

requirement conflicts with those administered by State of Hawaii, Department of 

Health (HDOH), the Contractor shall follow the more stringent requirement. 

 

B. Compliance with applicable federal and other state permit conditions. 

 

C. Work associated with dewatering and hydrotesting activities and compliance with 

conditions of the NPDES general permit coverage authorizing discharges 

associated with construction activity dewatering and hydrotesting. 

 
14.2     GENERAL REQUIREMENTS - In order to provide for the control of water pollution, 

dust, and erosion arising from the construction activities of the Contractor and his 
subcontractors in the performance of this contract, the work performed shall comply with 
all applicable federal, state, and local laws and regulations concerning water pollution 
control including, but not limited to, the following regulations. 

 

A. State of Hawaii, HDOH, Hawaii Administrative Rules (HAR) Chapter 11-54 – 

Water Quality Standards and Chapter 11-55 – Water Pollution Control. 

 

B. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

HDOT Harbors Division, Stormwater Management Plan. 

 

C. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

City and County of Honolulu (CCH), Rules Relating to Water Quality. 

 

D. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

CCH, Storm Water BMP Manual for Construction. 

 

E. 40 CFR Part 110, Environmental Protection Agency (EPA), Discharge of Oil. 
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F. 40 CFR Part 117, EPA, Determination of Reportable Quantities for Hazardous 

Substances. 

 

G. 40 CFR Part 261, EPA, Identification and Listing of Hazardous Waste. 

 

H. 40 CFR Part 302, EPA, Designation, Reportable Quantities, and Notification. 

 

I. 49 CFR Part 171, U.S. Department of Transportation, Hazardous Materials 

Regulations. 

 
14.3     MATERIALS - Materials shall conform to the following when applicable. 
 

A. Slope Drains.  Slope drains may be constructed of pipe, fiber, mats, erosion 

control fabric, geotextiles, rubble, Portland cement concrete, bituminous concrete, 

plastic sheets, or other materials acceptable to the Construction Engineer.  

 

B. Grass.  Grass shall be quick growing species such as rye grass, Italian grass, or 

cereal grasses.  Grass shall be suitable to the area and provide a temporary cover 

that will not compete later with permanent cover.  Alternative grasses are 

allowable if acceptable to the Construction Engineer. 

 

C. Fertilizer and Soil Conditions.  Fertilizer and soil conditioners shall be a standard 

commercial grade acceptable to the Construction Engineer. 

 

D. Silt Fences.  Silt fences shall be synthetic filter fabric mounted on posts and 

embedded in compacted ground in compliance with American Society for Testing 

and Materials (ASTM) D6462-03, Standard Practice for Silt Fence Installation. 

 

E. Berms.  Berms shall be gravel or sand wrapped with geotextile material.  

Alternate materials are allowable if acceptable to the Construction Engineer. 

 

F. Alternate materials or methods to control, prevent, remove, and dispose of 

pollution are allowable if acceptable to the Construction Engineer. 

 

14.4     CONSTRUCTION 

 

A. Preconstruction Requirements 

 

1. Temporary Water Pollution, Dust, and Erosion Control Meeting.  The 

contractor shall be required to submit a site-specific BMP Plan to the 

Construction Engineer and address all comments by the Construction 

Engineer.  After the Plan is accepted in writing by the Construction 

Engineer, the Contractor shall schedule a meeting with the Construction 

Engineer before the start of construction work to discuss the sequence of 

work, and plans and proposals for water pollution, dust, and erosion 

control. 
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2. Temporary Water Pollution, Dust, and Erosion Control Submittals.  The 

Contractor shall submit the site-specific BMP Plan to the Construction 

Engineer prior to the start of work for review of compliance with this 

Article.  A site-specific BMP Plan template is available online at 

https://hidot.hawaii.gov/harbors/malamaikeawakai/, under HDOT 

Harbors Construction and Post-Construction Programs – Documents 

and Forms. 

 

a. Written site-specific BMP Plan shall include the following as 

applicable: 

 

1) Identification of potential pollutants and their sources and 

other factors that may cause water pollution, dust, and 

erosion. 

 

2) A list of all material and heavy equipment to be used 

during construction.  Vehicles and equipment shall be well 

maintained and free from any type of fluid leaks. 

 

3) Construction schedule. 

 

4) Name(s) of specific individual(s) designated responsible for 

water pollution, dust and erosion controls on the project 

site. Include home, business, and cellular telephone 

numbers, fax numbers, and e-mail addresses. 

 

5) Descriptions of the methods and devices used to eliminate 

certain pollutants (e.g., wastewater, fuels, solvents, 

detergents, toxic or hazardous substances) from discharging 

into state waters and drainage systems and provide details 

of BMP(s) to be installed or utilized. Indicate approximate 

dates when BMP(s) will be installed and removed. 

 

6) Description of maintenance and subsequent removal of 

BMP(s). 

 

7) Method(s) of removal and disposal of solid and regulated 

hazardous wastes encountered or generated during 

construction.  The Contractor is advised to procure 

regulated hazardous materials on an as-needed basis, as 

feasible.  All excess regulated hazardous materials at the 

conclusion of this project shall remain the property of the 

Contractor and shall be removed from HDOT Harbors 

Division property upon the completion of the project. 

 

https://hidot.hawaii.gov/harbors/malamaikeawakai/
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8) Method(s) of removing and disposing concrete and asphalt 

pavement cutting slurry, concrete curing water, and 

hydrodemolition water. 

 

9) Method(s) of containing, removing and disposing of 

demolition dust and debris to minimize the discharge of 

these pollutants into state waters and drainage systems. 

 

10) Spill kit contents and location. 

 

11) Fugitive dust control, including dust from grinding, 

sweeping, or brooming off operations or combination 

thereof. 

 

12) Method(s) of storing and handling of regulated hazardous 

materials (e.g., oils, paints) and other products used for the 

project. Safety Data Sheets (SDS) for all regulated 

hazardous materials used during construction activities 

shall be kept on-site throughout the duration of the project 

and readily available upon inspection. All containers of 

regulated hazardous materials should be provided with 

secondary containment during storage.  Regulated 

hazardous materials not specifically needed in the 

execution of this project shall not be brought or stored on 

site.  As feasible, the Contractor is encouraged to use 

products that do not contain any regulated constituents.  

The use of green products is encouraged. 

 

13) Method(s) of concrete washout/waste control. 

 

14) Method(s) of managing material stockpiles to minimize 

erosion and dust. 

 

15) Good housekeeping practices. 

 

a) Minimize tracking of sediment offsite from project 

entrances and exits. 

 

b) Litter management. The Contractor shall have a 

comprehensive housekeeping policy and shall 

actively enforce housekeeping requirements. 

Housekeeping items include, but are not limited to, 

cups, cans, bottles and other forms of lightweight 

litter, unattended containers of hazardous materials, 

concrete debris (e.g. dust, chips, and other 

sweepings), and discarded articles of disposable 
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Personal Protective Equipment (e.g., earplugs, dust 

masks, and gloves). Employees who are specifically 

tasked with housekeeping duties shall be identified 

by name. 

 

c) The Contractor should provide and maintain 

covered waste receptacles.  No construction debris 

or other refuse that is generated as a result of project 

activities is to be disposed in HDOT Harbors 

Division-owned waste receptacles. 

 

16) Provide plan(s)/drawing(s) showing location of followings 

when applicable: 

 

a) Boundaries of the property and the locations where 

construction activities will occur, including:  

 

i. Locations where earth-disturbing activities 

will occur (noting any sequencing of 

construction activities);  

 

ii. Approximate slopes and drainage patterns 

with flow arrows before and after the 

construction;  

 

iii. Locations where sediment, soil, or other 

construction materials will be stockpiled; 

  

iv. Locations of any contaminated soil or 

contaminated soil stockpiles;  

 

v. Locations of any crossings of state waters; 

  

vi. Designated points on the site where vehicle 

will exit onto paved roads; 

  

vii. Locations of structures and other impervious 

surfaces upon completion of construction; 

and  

 

viii. Locations of construction support activity 

areas. 

 

b) Locations of all state waters, including wetlands and 

indicate which water bodies are listed as impaired. 
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c) The boundary lines of any natural buffers. 

 

d) Topography of the site, existing vegetative cover, 

and features (e.g., forest, pasture, pavement, 

structures), and drainage pattern(s) of stormwater 

onto, over, and from the site property before and 

after major grading activities. 

 

e) Stormwater discharge locations, including locations 

of any storm drain inlets on-site and in the 

immediate vicinity of the site to receive stormwater 

runoff from the project; and locations where 

stormwater will be discharging to state waters 

(including wetlands). 

 

f) Locations of all potential pollutant-generating 

activities. 

 

g) Locations of stormwater control measures; and 

 

h) Locations where chemicals will be used and stored. 

 

17) Procedures for notification of appropriate facility 

personnel, emergency response agencies, and regulatory 

agencies where a leak, spill, or other release containing a 

hazardous substance or oil in an amount equal to or in 

excess of a reportable quantity established under either 40 

CFR Parts 110, 117, or 302, occurs during a 24-hour 

period. Contact information must be in locations that are 

readily accessible and available. 

 

18) The Contractor shall date and sign the site-specific BMP 

Plan. 

 

b. The Contractor shall keep the accepted Plan on-site or at an easily 

accessible location throughout the duration of the project.  

Revisions to the Plan shall be included with the original plan.  The 

Contractor shall obtain written acceptance from the Construction 

Engineer before revising BMP. An updated Plan shall be kept on-

site throughout the remainder duration of the project.   

 

 The Contractor shall follow guidelines in the “The City and County 

of Honolulu Storm Water Best Management Practice Manual – 

Construction,” (dated November 2011) in developing, installing, 

and maintaining BMP for the project. Additionally, the Contractor 

shall follow applicable CCH Rules Relating to Water Quality for 
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all projects at Honolulu, Kalaeloa Barbers Point, and Kahului 

Harbors, and use respective Soil Erosion Guidelines for other 

Maui, Kauai and Hawaii County projects.  Information can be 

found at the respective County websites. 

 

B. Construction Requirements are as follows. 

 

1. No work shall be allowed to begin until submittals detailed in Subsection 

14.4 A.2 – Temporary Water Pollution, Dust, and Erosion Control 

Submittals are completed and accepted in writing by the Construction 

Engineer.  The Contractor shall prevent pollutants from entering state 

waters.  These efforts shall address areas such as those that drain to water, 

are over water, or drain to storm drains adjacent and in the area of the 

project site.  The Contractor shall design, operate, implement, and 

maintain the Plan to ensure that stormwater discharges associated with 

construction activities will not cause or contribute to a violation of 

applicable state water quality standards. 

 

2. All projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors are 

subject to HDOT Harbors Division SWMP requirements for construction 

at those harbors unless the project meets a specified exemption class.  The 

requirements include, but are not limited to, construction site BMP initial, 

recurring (i.e., every two weeks from October through March and every 

two months otherwise), and final inspections at the frequencies outlined in 

the SWMP. No grading or land disturbance activities are allowed until the 

initial BMP inspection is completed and required BMPs are found to be 

properly installed. 

 

3. Address all comments received from the Construction Engineer. 

 

4. Modify and resubmit plans and construction schedules to correct 

conditions that develop during construction which were unforeseen during 

the design and pre-construction stages. 

 

5. Coordinate temporary control provisions with permanent control features 

throughout the construction and post-construction period. 

 

6. BMP shall be in place and operational until the construction is completed 

and accepted by Harbors. 

 

7. Install and maintain either or both stabilized construction entrances and 

wheel washes to minimize tracking of dirt and mud onto roadways.  

Restrict traffic to stabilized construction areas only.  Clean dirt, mud, or 

other material tracked onto the road immediately.  Modify stabilized 

construction entrances to prevent mud from being tracked onto roadways. 
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8. Chemicals may be used as soil stabilizers for either or both erosion and 

dust control if acceptable to the Construction Engineer. 

 

9. Cover exposed surface of materials completely with tarpaulin or similar 

device when transporting aggregate, soil, excavated material or material 

that may be a source of fugitive dust. 

 

10. Cleanup and remove any pollutant that can be attributed to the Contractor.   

 

11. Install or modify BMP due to change in the Contractor’s means and 

methods, or for omitted condition that should have been allowed for in the 

accepted site-specific BMP Plan or a BMP that replaces an accepted site-

specific BMP that is not satisfactorily performing. 

 

12. Properly maintain BMP.   

 

13. Remove, replace or relocate any BMP that must be removed, replaced or 

relocated due to potential or actual flooding, or potential danger or damage 

to the project or public. 

 

14. The Contractor’s designated representative specified in Subsection 14.4 

A.2.a.4 shall address any BMP concerns brought up by the Construction 

Engineer within 24 hours of notification, including weekends and 

holidays.  Should the Contractor fail to satisfactorily address these 

concerns, the Construction Engineer reserves the right to employ outside 

assistance or use the Construction Engineer’s own labor forces to provide 

necessary corrective measures.  The Construction Engineer will charge the 

Contractor such incurred costs plus any associated project engineering 

costs.  The Construction Engineer will make appropriate deductions from 

the Contractor’s monthly progress estimate.  Failure to apply BMP shall 

result in either or both the establishment and increase in the amount of 

retainage due to unsatisfactory progress or withholding of monthly 

progress payment.  Continued failure to apply BMP may result in one or 

more of the following: The Contractor being fully responsible for all 

additional costs incurred by HDOT Harbors Division including any fines 

levied by HDOH, suspension of the Contract, or cancellation of the 

Contract. 

 

C. Hydrotesting Activities.  If work includes removing, relocation or installing 

waterlines, and the Contractor elects to flush waterline or discharge hydrotesting 

effluent into state waters or drainage systems, obtain a Notice of General Permit 

Coverage (NGPC) authorizing discharges associated with hydrotesting waters 

from the HDOH Clean Water Branch (CWB).  If a permit is required, prepare and 

submit permit application (CWB-Notice of Intent (NOI) Form F) to the HDOH 

CWB. 
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Do not begin hydrotesting activities until the HDOH CWB has issued a NGPC.  

Hydrotesting operations shall be in accordance with conditions in the NGPC.  

Submit a copy of the NPDES Hydrotesting Waters Application and Permit to the 

Construction Engineer. 

 

D. Dewatering Activities.  If excavation of backfilling operations requires 

dewatering, and the Contractor elects to discharge dewatering effluent into state 

waters or existing drainage systems, the Contractor shall obtain an NGPC 

authorizing discharges associated with construction activity dewatering from the 

HDOH CWB.  If a permit is required, prepare and submit permit application 

(CWB-NOI Form G) to the HDOH CWB. 

 

Do not begin dewatering activities until the HDOH-CWB has issued an NGPC.  

Conduct dewatering operations in accordance with the conditions in the NGPC.  

Submit a copy of the NPDES Dewatering Application and Permit to the 

Construction Engineer. 

 

14.5     PAYMENT - Payment for Temporary Water Pollution, Dust, and Erosion Control shall 

not be measured and paid for separately but shall be considered incidental to the 

applicable items described in Article X of these Specifications. 

 

No progress payment will be authorized until the Construction Engineer accepts in 

writing the site-specific BMP Plan or when the Contractor fails to maintain the project 

site in accordance with the accepted BMP Plan. 

 

The Contractor shall reimburse the State of Hawaii within 30-day for the full amount of 

all outstanding costs incurred by the State of Hawaii for all citations or fines received as a 

result of the Contractor’s non-compliance with regulations. 
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ARTICLE XV - REMOVAL AND DISPOSAL OF HAZARDOUS MATERIALS 

 

15.1     EXECUTION - This section includes removal and disposal of lead-containing materials. 

 

15.2     REFERENCES - The publications listed below form a part of this Specification to the 

extent referenced. The publications are referred to in the text by the basic designation 

only, and include, but are not limited to, the following. 

A. Code of Federal Regulations (CFR).  

29 CFR 1910.94 Ventilation 

29 CFR 1910.120 Hazardous Waste Operations and Emergency Response 

29 CFR 1910.1000 Air Contaminants 

29 CFR 1926.21 Safety Training and Education 

29 CFR 1926.33 Access to Employee Exposure and Medical Record  

29 CFR 1926.55 Gases, Vapors, Fumes, Dusts, and Mists 

29 CFR 1926.59 Hazard Communication 

29 CFR 1926.62 Lead Exposure in Construction 

29 CFR 1926.65 Hazard Waste Operations and Emergency Response 

29 CFR 1926.103 Respiratory Protection 

29 CFR 1926.502(f) Warning Line Systems 

40 CFR 260 Hazardous Waste Management Systems: General  

40 CFR 261 Identification and Listing of Hazardous Waste  

40 CFR 262 Generators of Hazardous Waste 

40 CFR 263 Transporters of Hazardous Waste 

40 CFR 264 Owners and Operators of Hazardous Waste Treatment, 

Storage, and Disposal Facilities 

40 CFR 265 Interim Status Standard for Owners and Operators of 

Hazardous Waste Treatment, Storage, and Disposal 

Facilities 

40 CFR 268 Land Disposal Restriction 
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49 CFR 172 Hazardous Materials, Tables, and Hazardous Materials 

Communications Regulations 

49 CFR 178 Shipping Container Specification 

B. Hawaii Occupational Safety and Health (HIOSH). 

 

12-114.2 Personal Protective and Life Saving Equipment 

12-148.1 Lead 

12-122.2 Materials Handling, Storage, Use, and Disposal 

12-151 Hazardous Waste Operations and Emergency Response 

12-202-33.1 Lead 

C. American National Standards Institute (ANSI). 

 

ANSI A10.14 (1991) Construction and Demolition Operations - 

Requirements for Safety Belts, Harnesses, Lanyards 

and Lifelines for Construction and Demolition Use 

 

ANSI Z88.2 (2015) Practices for Respiratory Protection 

 

ANSI Z359.1 (1992, R1999) Safety Requirements for Personal Fall 

Arrest Systems, Subsystems and Components 

 

D. National Fire Protection Association (NFPA). 

 

NFPA 30 (2018) Flammable and Combustible Liquid Code 

 

NFPA 70B (1998) Electrical Equipment Maintenance 

 

NFPA 70 (2017) National Electrical Code 

 

NFPA 241 (2019) Safeguarding Construction, Alteration, and 

Demolition Operations 

 

NFPA 326 (2020) Safeguarding Tanks and Containers for Entry, 

Cleaning, or Repair 

 

NFPA 327 (1993) Cleaning or Safeguarding Small Tanks and 

Containers 
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15.3     DEFINITIONS 

 

A. Definitions as outlined in 29 CFR 1910.120 

 

B. Action Level - Lead.  Employee exposure, without regard to use of respirators, to 

an airborne concentration of lead of 30 micrograms per cubic meter of air 

averaged over an 8-hour period. 

 

C. Contractor.  For this project, the Contractor is that individual, or entity under 

contract to the General Contractor to perform the herein listed work. 

 

D. Lead.  Metallic lead, inorganic lead compounds, and organic lead soaps.  

Excludes other forms of organic lead compounds. 

 

E. Lead Control Area.  A temporary area or structure or containment, sometimes 

equipped with high-efficiency particulate air (HEPA)-filtered local exhaust, that 

prevents the spread of lead dust or debris.  Usually, critical barriers and physical 

boundaries are employed to isolate the lead control area and to prevent migration 

of lead contamination and unauthorized entry of personnel. 

 

15.4     DESCRIPTION OF WORK 

 

A. The Contractor shall assume that all painted surfaces disturbed by the 

project are classified as lead-based and shall be properly handled in 

accordance with all applicable codes, laws, and regulations.  

 

B. In performing this project, all possible safeguards, precautions, and protective 

measures should be utilized to prevent exposure of any individual to hazardous 

materials.  The disturbance or dislocation of lead- containing materials may cause 

contaminated dust to be released into the atmosphere, thereby creating a potential 

health hazard to the workers and the general public.  Apprise all workers, 

supervisory personnel, subcontractors, consultants, and authorized visitors who 

will be at the job site of the seriousness of the hazard and of proper work 

procedures that must be followed. 

 

C. The Contractor shall be responsible for proper testing, handling, transporting, and 

disposal of all existing hazardous materials from the subject property at no cost to 

the State. 

 

D. Contractor to provide all Hazardous Waste (HW) disposal documentation (i.e., 

Uniform Hazardous Waste Manifest, Environmental Protection Agency (EPA) 

Form 8700-22; certificates of disposal) to Harbors Engineering for review and 

acceptance prior to any contaminated debris leaving the project site.  For purposes 

of this Specification and proposal, all contaminated construction debris that is 

regulated for disposal in accordance with (IAW) 40 CFR Part 261 shall 

hereinafter be referred to as a Hazardous Waste (HW) vice Hazardous Materials 
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(HM). 

E. Pollution Control.  The Contractor shall not contaminate the air, water, soil, or 

other items with hazardous materials such as cleaning solutions, debris, and 

wastes contaminated by lead.  The Contractor shall immediately clean the 

contaminated area and dispose of the waste in compliance with all Federal, State, 

and local laws, ordinances, rules, and regulations at his or her own expense. 

 

F. The Contractor shall be responsible for conducting a site visit to verify all 

quantities and material locations.  There will be no change orders issued for the 

abatement of additional hazardous materials discovered in the course of the 

abatement activities. 

 

G. The Contractor shall comply with all applicable Federal, State, and local laws and 

regulations. 

 

15.5     REQUIREMENTS 

 

A. Notification.  The Contractor shall notify the Harbors Division Construction 

Engineer 15 days prior to the start of any abatement or renovation work involving 

hazardous materials. 

 

B. Certification.  The Contractor shall use only EPA-certified Lead Workers or 

Supervisors to perform all work that involves lead-containing or lead- 

contaminated materials. 

 

C. Worker Training.  Contractor employees assigned to work at the site must have 

successfully completed either the 40-hour basic Hazardous Waste Operations 

(HAZWOPER) or the refresher course, as stipulated in 29 CFR 1910.120, within 

the last year.  The Contractor shall be solely responsible for complying with all 

OSHA 29 CFR 1926.62 and HIOSH 12-148.1 requirements to train each 

employee.  Training shall include, but not be limited to, the hazards of lead; safety 

and health precautions; and the use and requirements for protective clothing, 

equipment, and respirators. 

 

D. Supervisor Training.  Field managers and supervisors who are directly responsible 

for, or who supervise employees engaged in hazardous waste site operations, must 

have successfully completed either the 40-hour basic HAZWOPER and additional 

8-hour supervisor training, or the refresher courses, as required by 29 CFR 

1910.120, within the last year. 

 

E. Field Experience.  Each employee assigned to work at the site must also have a 

minimum of three days of field experience under the direct supervision of trained, 

experienced personnel.  The field experience, at a minimum, must have included 

hands-on training in the proper use and calibration of field instruments, waste 

cleanup, spill control and containment, and general site safety. 
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F. Medical Surveillance.   Employees and subcontractors who are assigned to work 

at the site are required to have medical clearance satisfying 29 CFR 1910.120 and 

1910.134.  A physician must have examined the employee or subcontractor within 

the past twelve months and must certify that the employee or subcontractor is 

physically fit to wear a respirator and perform work at hazardous waste sites.  

Individuals, whose medical clearance is not current will not be allowed to work at 

the site. 

 

G. Respiratory Protection Program.  The Contractor shall establish and implement a 

Respiratory Protection Program as required by ANSI A88.2, 29 CFR 1910.134, 

29 CFR 1926.62, and HIOSH 12-148.1. 

 

H. Hazard Communication Program.  The Contractor shall establish and implement a 

Hazard Communication Program as required by 29 CFR 1926.59. 

 

I. Safety Program.  The Contractor shall establish and implement a Health and 

Safety Plan that meets the specifications of 29 CFR 1926 Subparts C and D. 

 

J. Applicable Standards and Guidelines.  All work under this contract, and any other 

trade work conducted with the project, shall be done in strict accordance with all 

applicable Federal, State, and local regulations, standards, documents, and codes 

governing the preparation, removal, renovation, treatment, transportation, and 

disposal of lead-containing and contaminated materials.  The most recent edition 

of any relevant regulation, standard, document, or code shall be applicable. 

 

15.6     SUBMITTALS 

 

A. Contractor to provide all documentation referenced in this part to the Harbors 

Division Construction Engineer for review and acceptance prior to starting work.  

Documentation shall include, but not be limited to, the following areas: 

 

1. EPA-recognized lead certification for all employees assigned to the 

project. 

 

2. All relevant medical surveillance records to demonstrate that employees 

are monitored for lead exposure. 

 

3. Medical clearance for employees to wear respirators. 

 

4. Contractor written Respiratory Protection Program. 

 

5. Contractor written Hazard Communication (HAZCOM) Program.  

HAZCOM plan shall address all requirements for HAZCOM 2012. 

 

6. Contractor written site-specific Health and Safety Plan. 
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7. Training records for all employees in HAZCOM, HAZWOPER, Lead 

Awareness, Respiratory Protection, and PPE. 

 

8. Work Procedure and Waste Management Plan, to include an air 

monitoring plan, where required. 

 

B. Manufacturer's Catalog Data.  Submit copies of manufacturer's specifications, 

installation instructions, and field test materials for all chemicals and equipment 

related to miscellaneous hazardous materials, including any other data that may be 

required to demonstrate compliance with these Specifications and proposed uses.  

This includes, but is not limited to, data for respirators. 

 

C. Safety Data Sheets (SDSs).  Submit copies of the SDSs for all chemicals used. 

 

D. Respiratory Protection Program.  Submit no later than 10 consecutive working 

days from notice of award, a copy of the Contractor's Respiratory Protection 

Program prepared in accordance with all applicable laws.  The Contractor shall 

also submit fit test records on all employees to be used on this project who may be 

required to wear a respirator. 

 

E. Hazard Communication Program.  Submit no later than 10 consecutive working 

days from notice of award, a copy of the Contractor's Hazard Communication 

Program prepared in accordance with all applicable laws. 

 

F. Safety Program.  Submit no later than 10 consecutive working days from notice of 

award, a copy of the Contractor's Health and Safety Plan prepared in accordance 

with all applicable laws. 

 

G. Certification of Medical Examinations.  The Contractor shall submit 

documentation from a physician that all employees or agents who may be 

required to wear a respirator have been medically monitored to determine whether 

they are physically capable of working while wearing the respirator required 

without suffering adverse health effects. 

 

H. Employee Training Certifications.  Submit documentation within 10 consecutive 

calendar days of award, satisfactory to the Harbors Division Construction 

Engineer, that the Contractor's employees, including foreman, supervisors, and 

any other company personnel or agents who may be responsible for any aspects of 

removal and disposal of miscellaneous hazardous materials, have received 

training in accordance with this Specification. 

 

I. Emergency Planning Procedures.  Emergency planning shall be developed prior 

to initiation of work and approved by the Contractor and the Harbors Division 

Construction Engineer.  It shall include, but not be limited to, considerations of 

fire, explosion, electrical hazards, slips, trips and falls and heat related injuries.  

The Contractor shall develop written emergency procedures and provide 
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employee emergency training. 

J. Work Procedure and Waste Management Plan. 

 

1. The Contractor shall develop and submit a detailed written job- specific 

Work Procedure and Waste Management Plan to establish and implement 

practices and procedures for the proper testing, handling, and disposal of 

waste generated by the abatement of material containing lead or other 

hazardous materials. 

 

2. The Contractor must obtain the Harbors Division's approval of the 

Work Procedure and Waste Management Plan prior to starting any 

work. 

 

3. The Work Procedure and Waste Management Plan shall effectively and 

clearly communicate the means for complying with requirements of this 

Section and EPA regulations and procedures for the classifying, handling, 

and disposal of solid and liquid waste.  Generic statements shall not be 

used.  Specific methods, procedures, and details are required.  The plan 

shall address procedures for handling and disposal of both hazardous and 

non-hazardous waste. 

 

4. The Work Procedure and Waste Management Plan shall also comply with 

applicable requirements of all other Federal, State, and local 

waste/hazardous waste regulations. 

 

5. Required components of Work Procedure and Waste Management Plan 

include: 

 

a. A sketch showing the location, size, and details of control areas, 

signage, security, decontamination and support areas, including 

eating, drinking, smoking, and restroom areas; 

 

b. Procedures, interface of trades, sequencing of work, respirators, 

protective equipment; 

 

c. A detailed description of the methods of control of the work to 

ensure that airborne lead concentrations of 30 micrograms per cubic 

meter of air are not exceeded; and 

 

d. A detailed description of the methods of control of the work to 

ensure that lead is not released into the water. 

 

K. Work Plan and Schedule for Waste Containment and Disposal. 

 

1. List of waste handling equipment to be used in performing the work, to 
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include cleaning, volume reduction, and transport equipment; 

 

2. Names and qualifications (experience and training) of personnel who will 

be working on-site with hazardous wastes; 

3. Estimated quantities of wastes to be generated and disposed of as well as a 

description of the methods used to identify hazardous wastes encountered 

with the work; 

 

4. Spill prevention, containment, and cleanup contingency measures to be 

implemented; 

 

5. Description of procedures to stop work in the event that area monitoring 

and laboratory analysis indicate air concentrations of lead in excess of the 

action level; 

 

6. Methods to eliminate runoff of the water used to minimize dust created by 

renovation work, and collection and disposal plan for wastewater and 

debris; 

 

7. Names, EPA Transporter Identification numbers, and qualifications of all 

Subcontractors that will be transporting, storing, treating, or disposing of 

the wastes as hazardous waste.  Include the facility location, facility 

operator, and a 24-hour point of contact; and 

 

8. EPA Generator ID number for the work site. 

 

L. TCLP Results.  Submit test results to the Harbors Division Construction Engineer 

within three (3) working days of collection, signed by the testing laboratory 

employee performing the analysis and the Contractor's Competent Person. 

 

M. Waste Disposal Manifest Forms.  Submit copies of all transport manifests, trip 

tickets, and disposal receipts for all hazardous waste removed from the work area 

and disposed of at a disposal facility during the work process. 

 

15.7     PERSONAL PROTECTIVE EQUIPMENT (PPE) - The contractor acknowledges that he 

alone is responsible for instruction and for enforcement of personal protection 

requirements and that these specifications provide only a minimum acceptable standard.  

Safety equipment shall be provided to all workers and shall include, at minimum, the 

following: 

 

A. Respirators.  Select respirators approved by the National Institute for 

Occupational Safety and Health (NIOSH), Department of Health and Human 

Services.  Respirators shall comply with the requirements of 29 CFR 1926.62 and 

HIOSH 12-148.1.  For this project, respirators shall be worn at all times 

throughout the removal and renovation process or as deemed necessary by the 
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Contractor's Competent Person. 

 

B. Hard hat meeting the requirements of ANSI/ISEA Z89.1-2014 (R2019). 

C. Steel-toed and steel-shank boots meeting the requirements of ANSI Z41.1-1967. 

 

D. Safety glasses with side shields meeting the requirements of ANSI Z87.1- 2015. 

 

E. Gloves of a composition appropriate to the hazard being handled. 

 

F. Any additional insulating or impermeable clothing to protect against relevant 

work or weather conditions. 

 

15.8     CONTROL AREA REQUIREMENTS 

 

A. Boundary Requirements. 

 

1. Establish a control area to contain lead abatement/removal operations by 

demarcating a boundary around the work areas in accordance with the 

Contractor's approved Work Procedure and Waste Management Plan.  The 

control area shall be isolated by physical boundaries, such as temporary 

fencing, boundary tape and rope, to prevent unauthorized entry of 

personnel.  If the work practice relating to hazardous material abatement 

will create airborne dust, create a containment to prevent migration of 

airborne dust outside of control area. 

 

2. Post Warning and Danger signs in accordance with 29 CFR 1926.  Signs 

shall be placed at all approaches to lead control area and at the boundary 

of the control area.  Signs shall be posted at all locations where airborne 

concentrations of hazardous substances may exceed ambient background 

levels.  Locate signs at such a distance that personnel may read the sign 

and take necessary protective measures to avoid exposure.  In addition, 

post signs with "Authorized Entry Only, Lead Control Area" and "PPE 

Required" at every entry point. 

 

B. Personal Protection Requirements. 

 

1. No one will be permitted in the control area unless they have been given 

appropriate training, PPE, and medical examinations.  PPE is required for 

all employees and persons within the control area. 

2. Eating, drinking, smoking, and application of cosmetics shall be permitted 

only in areas designated by the Contractor, approved by the Harbors 

Division Construction Engineer, and which are free of dust generated by 

the renovation.  Eating, drinking, smoking, and application of cosmetics 

are not permitted in the control area. 
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3. Where eyes may be exposed to injurious corrosive materials, suitable 

facilities for quick drenching or flushing of the eyes shall be provided within 

the work area. 

C. Environmental Requirements. 

 

1. Minimize the emission of dust and particulates from work with lead- 

contaminated materials and prevent their migration out of the control area.  

Ensure airborne lead levels outside the lead control area are below the 

Action Level. 

 

2. Do not release any contaminated material to water.  Water includes the 

ocean, streams, sewer system, and any run-off that may enter the ocean, 

streams, sewer system, or other water source. 

 

3. Perform work without damage to or contamination of the areas adjacent to 

locations where hazardous material will be disturbed as a result of 

renovation activities.  If any part of the work area is damaged or 

contaminated during the disturbance of hazardous materials, restore the 

damaged or contaminated area to its original condition or better, as 

determined by the Harbors Division Construction Engineer. 

 

D. Exit Procedures.  Whenever personnel exit the control area, they shall perform the 

following procedures and shall not leave the workplace wearing any clothing or 

other equipment worn in the control area: 

 

1. Vacuum themselves off with HEPA-filtered vacuum equipment.  Use UL- 

586 labeled HEPA filters; 

 

2. Remove protective clothing in the designated changing area within the lead 

control area and place them in an approved impermeable disposal bag; 

 

3. Wash hands and face in the designated changing area before exiting to the 

designated clean area outside of lead control area; and 

 

4. Prevent the migration of mud, dust, and/or debris carried on work boots, 

clothing, or equipment from the renovation site into areas beyond the 

control area. 
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15.9     WORK PROCEDURE 

 

A. Perform renovation and removal work in accordance with approved Work 

Procedure and Waste Management Plan. 

 

B. Engineering controls shall be used to minimize airborne dust from work with 

materials containing lead or other hazardous substances.  Care shall be taken to 

avoid pulverizing, scraping, or crumbling debris from such materials. 

 

C. The use of heat guns or hot knives that reach temperatures above 650 degrees 

Fahrenheit, on surfaces containing lead or other hazardous substances is 

prohibited. 

 

D. Open flame burning or torching of material containing lead or other hazardous 

substances is prohibited. 

 

E. Use of vacuum equipment without HEPA filters in areas containing material 

containing lead or other hazardous substances is prohibited. 

 

F. Control of Visible Emissions.  The Contractor shall control dust emissions from 

the project site so that no visible dust emissions leave the project work areas 

during renovation work involving materials containing lead or other hazardous 

substances.  Wet methods or other engineering controls shall be used to control 

the emission of dust and/or debris from the renovation site in accordance with all 

applicable Federal, State, and local regulations.  Emissions in excess of the above 

shall be cause for immediate shut down of the project until corrective measures 

are implemented. 

 

G. Control of Emissions to Water.  The Contractor shall control dust and debris 

emissions from the project site so that no emissions enter the ocean, streams, 

sewer system, or other water sources from the project work areas during 

renovation work involving materials containing lead or other hazardous 

substances. 

 

H. Control of Water Runoff.  Water used to control emissions of dust from the 

renovation or as part of the renovation activities shall not be allowed to flow 

uncontrolled from a control area, to any adjacent area or to enter the sanitary or 

storm water sewer system.  All water runoff from control areas shall pass through 

a filter berm to remove particulate matter prior to discharge to water sewer 

system.  The Contractor shall use only sufficient water to adequately control dust.  

Under no conditions shall wastewater be disposed of in storm drains or dumped 

on the ground. 
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15.10     WASTE CHARACTERIZATION 

 

A. TCLP testing of the gross solid renovation debris shall be performed by the 

Contractor to characterize the debris as either non-hazardous or hazardous waste.  

Metal items to be demolished and removed shall be recycled. 

 

B. The Contractor shall not concentrate, treat, or intermix wastes from outside this 

project with the debris and wastes generated by this project. 

 

C. All TCLP test samples shall be collected by the Contractor in accordance with SW 

846, "Test Methods for Evaluating Solid Waste - Physical/Chemical Methods." 

D. Submit results of TCLP tests to the Harbors Division Construction Engineer 

within 3 working days of collection, signed by the testing lab employee 

performing the analysis and the Contractor's Competent Person. 

15.11   DISPOSAL - The Contractor shall be responsible for proper and necessary testing, 

packaging, transporting, and disposing procedures to remove all miscellaneous drums, 

containers, and other hazardous and non-hazardous waste/materials from the abatement 

of hazardous materials.  If disposed of at a disposal facility, the Contractor shall provide 

proper waste disposal and transportation waste manifests from the receiving disposal 

facility to the Harbors Division Construction Engineer. 

15.12   REPORTING - The Contractor shall make available to the authorized representative of 

the State all pertinent documents, disposal certificates, waste transportation manifests, 

laboratory data, and field notes necessary for the preparation of the final report. 

15.13   PAYMENT - Payment for removal and disposal of miscellaneous hazardous materials 

shall be made as described in Article I of this HIePRO solicitation.  Project final payment 

will not be made until a signed copy of the manifest from the treatment or disposal 

facility certifying the amount of hazardous materials delivered is returned and a copy is 

furnished to the Harbors Division Construction Engineer. 
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ARTICLE XVI - PROJECT PHOTOGRAPHS  

 

Photo 1: Existing Fire Sprinkler System to be replaced. 

 

Photo 2: Existing Fire Sprinkler System to be replaced  
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Photo 3: Example of new fire sprinkler system. 

 

Photo 4: Example of new fire sprinkler system. 
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 Requirements of Chapter 104, HRS 
 Wages and Hours of Employees on Public Works Law  
Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or 
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB). 
 
Rate of Wages for Laborers and Mechanics 
 
• Minimum prevailing wages (basic hourly rate plus fringe benefits), as determined by the Director of Labor and Industrial 

Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the 
job site.  [§104-2(a), (b), Hawaii Revised Statutes (HRS)]  

 
• If the Director of Labor determines that prevailing wages have increased during the performance of a public works contract, 

the rate of pay of laborers and mechanics shall be raised accordingly.  [§104-2(a) and (b), HRS; §12-22-3(d) Hawaii 
Administrative Rules (HAR)] 

 
Overtime 
 
• Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any 

other day shall be paid overtime compensation at not less than one and one-half times the basic hourly rate plus the cost of 
fringe benefits for all hours worked.  If the Director of Labor determines that a prevailing wage is defined by a collective 
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement 
[§§104-1, 104-2(c), HRS; §12-22-4.1, HAR]   

 
Weekly Pay 
 
• Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or 

rebate, except for legal deductions, within five working days after the cutoff date.  [§104-2(d), HRS] 
 
Posting of Wage Rate Schedules 
 
• Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a 

prominent and easily accessible place at the job site.  A copy of the entire wage rate schedule shall be given to each laborer 
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement.  
[§104-2(d), HRS] 

 
Withholding of Accrued Payments 
 
• If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics 

employed by the contractor or subcontractor on the job site any difference between the wages required by the public works 
contract or specifications and the wages received.  [§104-2(e), HRS] 

 
Certified Weekly Payrolls and Payroll Records 
 
• A certified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR] 
 
• The contractor is responsible for the submission of certified copies of the payrolls of all subcontractors.  The certification 

shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained 
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the 
laborer or mechanic performed.  [§104-3(a), HRS; §12-22-10, HAR] 

 
• Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction.  

The records shall contain:  [§104-3(b), HRS; §12-22-10, HAR] 
• the name and home address of each employee  •  daily and weekly hours worked 
• the last four digits of social security number  • weekly straight time and overtime earnings 
• a copy of the apprentice's registration with DLIR •  amount and type of deductions 
• the employee's correct classification • total net wages paid 
• rate of pay (basic hourly rate + fringe benefits) • date of payment 
• itemized list of fringe benefits paid    

 
• Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations 

(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job. 
[§§104-3(c), 104-22(a), HRS; §12-22-10, HAR] 



 -2- 
eH104-3  Rev. 04/21 

Termination of Work on Failure to Pay Wages 
 
• If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor 

has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the 
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or 
overtime compensation have not been paid.  The contracting agency may complete this work by contract or otherwise, and 
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred.  [§104-4, HRS] 

 
Apprentices  
 
• Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered 

with the DLIR.  In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or 
recognized as a USDOL nationally approved apprenticeship program by the DLIR, Workforce Development Division, 
(808) 586-8877, and the apprentice must be individually registered by name with the DLIR.  [§12-22-6(1) and (2), HAR] 

 
• The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as 

the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the 
apprenticeship standards registered with or recognized by the DLIR.  A registered or recognized apprentice receiving the 
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement.  [§12-22-6(3), 
HAR] 

 
Enforcement 
 
• To ensure compliance with the law, DLIR and the contracting agency will conduct investigations of contractors and 

subcontractors.  If a contractor or subcontractor violates the law, the penalties are:  [§104-24, HRS] 
 

 First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater. 
 Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater. 
 Third Violation Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000, 

whichever is greater; and  
Suspension from doing any new work on any public work of a governmental contracting agency for 
three years. 

 
 A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and 
a third violation if it occurs within three years of the second notification of violation.  [§104-24, HRS; §12-22-25(b), HAR] 

   
 Suspension:  For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages 
or penalties until all wages and penalties are paid in full.  For a third violation, the department shall penalize and suspend the 
contractor as described above, except that if the contractor continues to violate the law, then the department shall 
immediately suspend the contractor for a mandatory three years.  The contractor shall remain suspended until all 
wages and penalties are paid in full. [§§104-24, 104-25, HRS] 

 
• Suspension:  Any contractor who fails to make payroll records accessible or provide requested information within 10 days, 

or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in 
Section 104-22(b) and 104-25(a)(3), HRS.  [§104-3(c), HRS; §12-22-26, HAR] 

 
• If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the 

delay has ceased.  Interference or delay includes failure to provide requested records or information within ten days, failure 
to allow employees to be interviewed during working hours on the job, and falsification of payroll records.  The department 
shall assess a penalty of $10,000 per project, and $1,000 per day thereafter, for interference or delay.  [§104-22(b), HRS; 
§12-22-26, HAR] 

 
• Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104, 

HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or 
subcontractor for noncompliance with the requirements of this chapter.  [§104-2(f), HRS] 

 
For additional information, visit the department's website at http://labor.hawaii.gov/wsd 
or contact any of the following DLIR offices: 
 

Oahu (Wage Standards Division) ................................. (808) 586-8777 
Hawaii Island ................................................................ (808) 974-6464 
Maui and Kauai ............................................................. (808) 243-5322 
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PROPOSAL TO THE 

STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

 

 

 

PROJECT:  REPAIR FIRE SPRINKLER SYSTEM AT 

NAWILIWILI  HARBOR, KAUAI, HAWAII 

 

 

 

PROJECT NO.:   S70147R 

 

 

 

COMPLETION TIME: TWO HUNDRED SEVENTY (270) calendar days from the 

date indicated in the Notice to Proceed from the Department. 

 

 

 

LIQUIDATED DAMAGES:  ONE HUNDRED FIFTY DOLLARS ($150.00) for each  

and every working (or calendar) day which the Contractor 

has delayed the completion of this project. 

 

 

 

PROJECT MANAGER:   NAME: JAMES MILLER 

DEPARTMENT OF TRANSPORTATION 

HARBORS DIVISION 

HALE AWA KU MOKU 

ADDRESS: 79 S. NIMITZ HWY, HONOLULU HI, 96813 

PHONE NO.:  (808) 587-1871 

 

 

 

ELECTRONIC SUBMITTAL: The bidder shall submit the proposal in HIePRO. The 

proposal shall be UPLOADED to HIePRO prior to the bid 

opening date and time. See SPECIAL PROVISIONS - 

Section 2.4 DELIVERY OF PROPOSALS - for additional 

information.  
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Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii 96813 
 
Dear Sir: 
 
The undersigned Bidder declares the following: 
 

1. It has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
free competitive bidding in connection with this proposal. 

 
2. It has not been assisted or represented on this matter by any individual 

who has, in a State capacity, been involved in the subject matter of this 
contract within the past two years. 

 
3. It has not and will not, either directly or indirectly offered or given a gratuity 

(i.e. an entertainment or gift) to any State or County employee to obtain a 
contract or favorable treatment under a contract. 

 
The undersigned Bidder further agrees to the following: 
 

1. If this proposal is accepted, it shall execute a contract with the Department 
to provide all necessary labor, machinery, tools, equipment, apparatus and 
any other means of construction, to do all the work and to furnish all the 
materials specified in the contract in the manner and within the time therein 
prescribed in the contract, and that it shall accept in full payment therefore 
the sum of the unit and/or lump sum prices as set forth in the attached 
proposal schedule for the actual quantities of work performed and 
materials furnished and furnish satisfactory security in accordance with 
Section 103D-324, Hawaii Revised Statutes, within 10 days after the award 
of the contract or within such time as the Director of Transportation may 
allow after the undersigned has received the contract documents for 
execution, and is fully aware that non-compliance with the aforementioned 
terms will result in the forfeiture of the full amount of the bid guarantee 
required under Section 103D-323, Hawaii Revised Statutes. 

 
2. That the quantities given in the attached proposal schedule are 

approximate only and are intended principally to serve as a guide in 
determining and comparing the bids. 

 
3. That the Department does not either expressly or by implication, agree that 

the actual amount of work will correspond therewith, but reserves the right 
to increase or decrease the amount of any class or portion of the work, or 
to omit portions of the work, as may be deemed necessary or advisable by 
the Director of Transportation, and that all increased or decreased 
quantities of work shall be performed at the unit prices set forth in the 
attached proposal schedule except as provided for in the specifications. 
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4. In case of a discrepancy between unit prices and the totals in said 

Proposal Schedule, the unit prices shall prevail. 
 

5. Agrees to begin work within 10 working days after the date of notification to 
commence with the work, which date is in the notice to proceed, and shall 
finish the entire project within the time prescribed. 

 
6. The Director of Transportation reserves the right to reject any or all bids 

and to waive any defects when in the Director’s opinion such rejections or 
waiver will be for the best interest of the public. 

 
The Bidder acknowledges receipt of and certifies that it has completely examined the 
following listed items:  the Hawaii Department of Transportation, Air and Water 
Transportation Facilities Division General Provisions for Construction Projects dated 
2016, the Notice to Bidders, the Special Provisions, if any, the Technical Provisions, 
the Proposal, the Contract and Bond Forms, and the Project Plans. 
 
In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the 
form checked below.  (Check applicable bid security submitted with bid.) 
 
 
_____ Surety Bid Bond (Use standard form), 
 
 
_____ Cash, 
 
 
_____ Cashier’s Check, 
 
 
_____ Certified Check, or 
 
 
_____ _______________________________. 
 (Fill in other acceptable security.) 
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The undersigned Bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 
 
 Addendum No. 1 ____________  Addendum No. 3 ____________ 
 
 Addendum No. 2 ____________  Addendum No. 4 ____________ 
 
In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned as 
Bidder, has listed the name of each person or firm, who will be engaged by the 
Bidder on the project as a Subcontractor or Joint Contractor and the nature of work to 
be done by each.  The Bidder must adequately and unambiguously disclose the 
unique nature and scope of the work to be performed by each Subcontractor or Joint 
Contractor. For each listed firm, the Bidder declares the respective firm is a 
Subcontractor or Joint Contractor and is subject to evaluation as a Subcontractor or 
Joint Contractor. It is understood that failure to comply with the aforementioned 
requirements may be cause for rejection of the bid submitted. 
 

Name of Subcontractor 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

8.      

Name of Joint Contractor 

1.      

2.      

3.      

Nature and Scope of Work 

  

  

  

  

  

  

  

  

Nature and Scope of Work 

  
 
  
 
  

 
("None" or if left blank indicates no Subcontractor or Joint Contractor; if more space 
is needed, attach additional sheets.) 
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The undersigned hereby certifies that the bid prices contained in the attached 
proposal schedule have been carefully checked and are submitted as correct and 
final. 
 

This declaration is made with the understanding that the undersigned is 
subject to the penalty of perjury under the laws of the United States and is in violation 
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of 
the Hawaii Revised Statutes, for knowingly rendering a false declaration. 
 
 

_________________________________________________ 
Bidder (Company Name)                                                           

 
       By_________________________________________________ 

Authorized Signature                                                                
 

_________________________________________________ 
Print Name and Title                                                                  

 
_________________________________________________ 
                                                                  
_________________________________________________ 

   Business Address 
 

________________________  ________________________ 
Business Telephone                 Email                                        

 
_________________________________________________ 
Date                                                                                 

 
   _________________________________________________ 
   Contact Person (If different from above) 
    
 
   Phone:__________________ Email:______________________ 
    
NOTE: 

If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the 
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for 
the corporation.  Please attach to this page current (not more than six months old) evidence of the 
authority of the officer(s) to sign for the corporation. 
 

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with 
the signature(s) of the general partner(s).  Please attach to this page current (not more than six 
months old) evidence of the authority of the partner authorized to sign for the partnership. 
 

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above. 
 

If signature is by an agent, other than an officer of a corporation or a partner of a partnership, 
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with 
the bid.  Otherwise, the Department may reject the bid as irregular and unauthorized. 
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PREFERENCES 
 

Bidders agree that preferences shall be taken into consideration to determine the low bidder in 

accordance with said Sections and the rules promulgated, however, the award of contract will be 

in the amount of the bid offered exclusive of any preferences. 

 

A. HAWAII PRODUCTS PREFERENCE   

 
 In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii Products 
Preference shall not apply to solicitations for public works construction. Therefore, the Hawaii 
Products Preference shall not apply to this project. 
 

 

B. APPRENTICESHIP PROGRAMS PREFERENCE 

 

 In accordance with ACT 17, SLH 2009 – Apprenticeship Program, a 5% bid adjustment 

for bidders that are parties to apprenticeship agreements pursuant to Hawaii Revised Statutes 

(HRS) Section 103-55.6 may be applied to the bidder's price for evaluation purposes. 

 
 Any bidder seeking this preference must be a party to an apprenticeship agreement 
registered with the Department of Labor and Industrial Relations at the time the offer is made for 
each apprenticeable trade the bidder will employ to construct the public works projects for which 
the offer is being made. 
 
 The bidder is responsible for complying with all submission requirements for registration 
of its apprenticeship program before requesting the preference. 
 

(    ) Yes, I wish to be considered for the Apprenticeship Programs Preference. I have 

included Certification Form(s) 1 with my bid. 

 

 

C.  RECYCLED PRODUCT PREFERENCE 

 

Recycled product preference shall not apply to this proposal. 
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REPAIR FIRE SPRINKLER SYSTEMS 

 

AT  

 

NAWILIWILI HARBOR, KAUAI, HAWAII 

 

S70147R 

 

 

PROPOSAL SCHEDULE 

 

 

Item 

No. 

Item 

Description 

Approx. 

Quantity 
Unit Amount Bid 

1 Fire Sprinkler Repairs  Lump Sum  Lump Sum $___________ 

2 Painting Lump Sum Lump Sum $___________ 

TOTAL AMOUNT FOR COMPARISON OF BIDS……………. $______________ 

 
 
NOTES: 

 

Bids shall include all Federal, State, County and other applicable taxes and fees. 

 

The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest 

responsible bidder. 

 

Bidders shall complete all unit prices and amounts. Failure to do so may be ground for rejection 

of bid.  

 

If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern. 

 

The bidder shall submit the proposal in HIePRO.  The proposal shall be UPLOADED to 

HIePRO prior to the bid opening date and time.  Proposals received after said due date and time 

shall not be considered.  Original (wet ink) proposal documents are not required to be 

submitted.  The award will be made based on proposals uploaded in HIePRO.  Any and all other 

additional documents explicitly designated and labeled as CONFIDENTIAL OR 

PROPRIETARY shall be UPLOADED SEPARATELY to HIePRO. 

Bids will be evaluated on the basis of the TOTAL AMOUNT FOR COMPARISON OF BIDS. If 

the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS is less than, or approximately 
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equal to the funds available for this project, an award will be made to the lowest responsible 

bidder. 

 

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for 

this project, the State reserves the right to negotiate with the lowest responsible bidder as 

permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of 

work and award a contract.  

Submission of Proposal is a warranty that the bidder has made an examination of the project site 

and is fully aware of all conditions to be encountered in performing the work and the 

requirements of the plans and specifications.  

 

No additional compensation will be paid by the State for losses, including overhead and profit, 

resulting from reduced scope of work. 

 

Contract time shall remain the same whether or not the overall scope of work is decreased.  





 

 

STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

HONOLULU, HAWAII 

 

 

 

 

 

 

 

 
SAMPLE FORMS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Contents: 

  

 Performance Bond (Surety) 

 

 Performance Bond 

 

 Labor and Material Payment Bond (Surety)  

 

 Labor and Material Payment Bond 

 

 Chapter 104, HRS Compliance Certificate 

 

 Certification of Compliance for Employment of State Residents, Act 192, SLH 2011 

 



 
 
 PERFORMANCE BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
____________________________________________________________________________ 

(Name and Street Address of Bonding Company) 
 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a  
 
surety in the State of Hawaii, are held and firmly bound unto the ______________________, 
 (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of __________________ 
 
____________________________________________________________________________ 
DOLLARS ($__________________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed a Contract with Obligee on  
___________________, for the following project:       
             
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that: 
 
 If the Principal shall promptly and faithfully perform, and fully complete the Contract in 
strict accordance with the terms of the Contract as said Contract may be modified or amended 
from time to time; then this obligation shall be void; otherwise to remain in full force and effect. 
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 Surety to this Bond hereby stipulates and agrees that no changes, extensions of time, 
alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 In the event of Default by the Principal, of the obligations under the Contract, then after 
written Notice of Default from the Obligee to the Surety and the Principal and subject to the 
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work 
to be performed under the Contract and complete such work, or pay moneys to the Obligee in 
satisfaction of the surety's performance obligation on this bond. 
 
 Signed this ________ day of _______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  * __________________________________ 
   Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  * ___________________________________  
  Signature 

  
  ___________________________________ 

  Title 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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 LABOR AND MATERIAL PAYMENT BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
___________________________________________________________________________, 

(Name and Street Address of Bonding Company) 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety 
in the State of Hawaii, are held and firmly bound unto the ______________________, 
  (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of _________________ 
 
____________________________________________________________________________
________ Dollars ($______________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed Contract with the Obligee on  
____________________ for the following project:       
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials 
supplied to the Principal for use in the performance of the Contract, then this obligation shall be 
void; otherwise to remain in full force and effect. 
 
 1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of 
time, alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 
  
2. A "Claimant" shall be defined herein as any person who has furnished labor or materials 
to the Principal for the work provided in the Contract. 
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 Every Claimant who has not been paid amounts due for labor and materials furnished for 
work provided in the Contract may institute an action against the Principal and its Surety on this 
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes, 
and have the rights and claims adjudicated in the action, and judgment rendered thereon; 
subject to the Obligee's priority on this bond.  If the full amount of the liability of the Surety on 
this bond is insufficient to pay the full amount of the claims, then after paying the full amount 
due the Obligee, the remainder shall be distributed pro rata among the claimants. 
 
 Signed this _______ day of ______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  *  ___________________________________ 
  Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  *  __________________________________ 
  Signature 
 
  __________________________________ 
  Title 
 
 
 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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CHAPTER 104, HRS COMPLIANCE CERTIFICATE 

The undersigned bidder does hereby certify to the following: 

1. Individuals engaged in the performance of the contract on the job site shall be 

paid: 

A. Not less than the wages that the director of labor and industrial relations 

shall have determined to be prevailing for corresponding classes of laborers and 

mechanics employed on public works projects; and 

B. Overtime compensation at one and one-half times the basic hourly rate 

plus fringe benefits for hours worked on Saturday, Sunday, or a legal holiday of 

the State or in excess of eight hours on any other day. 

2. All applicable laws of the federal and state governments relating to workers’ 

compensation, unemployment compensation, payment of wages, and safety shall be fully 

complied with. 

DATED at Honolulu, Hawaii, this             day of                                                   , 20___.  

 

 

                                             «CONTRACTOR» 

Name of Corporation, Partnership, or Individual 

 

                                                                                        

Signature and Title of Signer 

 
Notary Seal 
NOTARY ACKNOWLEDGEMENT 
 

Subscribed and sworn before me this 

             day of                                         

Notary signature                

Notary public, State of               

My Commission Expires:        

 

 

Notary Seal 
NOTARY CERTIFICATION       
 

Doc. Date:     #Pages:   

Notary Name:        Circuit 

Doc. Description:   

  

Notary signature  

Date   
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