

STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
AIRPORTS

ADDENDUM NO. 3

FOR

FIRE ALARM SYSTEM UPGRADE  
ELLISON ONIZUKA KONA INTERNATIONAL AIRPORT AT KEAHOLE  
KAILUA-KONA, HAWAII

STATE PROJECT NO. AH2076-13

AIP PROJECT NO. 3-15-0008-XXXX

JULY 7, 2023

This Addendum shall make the following amendment to the HlePRO Posting:

- A. Prospective bidders are hereby notified that the Answer Publish Date and Time is hereby postponed from 2:00 P.M., HST, on June 29, 2023, to 4:00 P.M., HST, on July 7, 2023.

The following is provided for information:

B. RESPONSES TO REQUEST FOR INFORMATION (RFI'S/QUESTIONS)

1. The attached Responses to Request for Information (RFI's/Questions) is provided for information.

Please acknowledge receipt of this Addendum No. 3 by recording the date of its receipt in the space provided on page P-4 of the Proposal.

*Ford Fuchigami*

---

FORD N. FUCHIGAMI  
Airports Deputy Director

**FIRE ALARM SYSTEM UPGRADE  
ELLISON ONIZUKA KONA INTERNATIONAL AIRPORT  
AT KEAHOLE  
KAILUA-KONA, HAWAII  
STATE PROJECT NO. AH2076-13  
AIP PROJECT NO. 3-15-0008-XXXX**

**REQUEST FOR INFORMATION QUESTIONS AND RESPONSES**

The following question were received.

**A. QUESTIONS**

**1. Is there an estimate or budget amount available?**

**Response:** The estimated construction cost for this project is between \$2,000,000.00 and \$3,000,000.00.

**2. Is there a specific timeline when the work needs to be completed?**

**Response:** The specific timeline for when the work needs to be completed is three hundred sixty-five (365) days from the date indicated in the Notice to Proceed from the Department.