

State of Hawaii  
DEPARTMENT OF LAND AND NATURAL RESOURCES  
ENGINEERING DIVISION  
1151 Punchbowl Street, Room 221  
Honolulu, Hawaii 96813

**ADDENDUM NO. 3**

TO

JOB NO. D00NH68A  
WEST HAWAII BASEYARD  
NEW OPERATIONS BUILDING  
Waimea, Island of Hawaii, Hawaii

07/12/23

This addendum as issued shall become part of the Contract Documents for the subject project. The bid documents, plans, and specifications shall be amended as follows:

**GENERAL INFORMATION**

1. There will be two dates and times for a voluntary site visit to the project site. The dates and times are Friday, July 14, 2023, at 1 P.M. to 3 P.M. and Monday, July 24, 2023, at 10 A.M. to 12 P.M. A Division of Forestry and Wildlife representative will be at the baseyard on those days and times. Email at least a day in advance, the name of the company, the people who will be at the site visit, what day and the approximate time they will be on site to Mr. Brandon Kim at [brandon.j.kim@hawaii.gov](mailto:brandon.j.kim@hawaii.gov).
2. The offer due date and time will change to **August 4, 2023, at 2 P.M.** on the HlePRO solicitation.

**REQUEST FOR PROPOSALS DOCUMENT**

The following dates and times shall be changed in Section 1.2 Request for Proposal (RFP) Schedule and Significant Dates:

Proposals Due date/time (submitted on HlePRO solicitation)	August 4, 2023, 2 P.M.
Proposal Evaluations	August 7 – 11, 2023
Discussion with Priority Listed Offerors (if necessary)	August 14 – 17, 2023
Best and Final Offer (if necessary)	August 25, 2023
Notice of Award (approximate)	September 1, 2023
Contract Start Date (approximate)	November 13, 2023

Engineering Division



---

Carty S. Chang  
Chief Engineer