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NOTICE TO BIDDERS 
(Chapter 103D, HRS) 

 SEALED BIDS for FURNISHING AND DELIVERING TRAFFIC SIGNS, 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI, PROJECT NO. HWY-C-09-23, 

will begin as advertised on HIePRO.  Bidders shall register and submit complete bids 

through HIePRO only.  Refer to the following HIePRO link for important information on 

registering:  https://hiepro.ehawaii.gov/welcome.html.  

Deadline to submit bids is September 29, 2023, at 2:00 p.m., Hawaii Standard  

Time (HST).  Bidders shall submit and upload the complete proposal to HIePRO prior 

to the bid opening date and time.  Proposals received after said due date and time shall 

not be considered.  Any additional supporting documents explicitly designated as 

confidential and/or proprietary shall be uploaded as a separate file to HIePRO.  Do 

not include confidential and/or proprietary documents with the proposal.  The record 

of each bidder and respective bid shall be open to public inspection.  FAILURE TO 

UPLOAD THE PROPOSAL TO HIePRO SHALL BE GROUND FOR REJECTION 

OF THE BID. 

 The scope of work consists of furnishing and delivering traffic signs to various 

Highways District Offices on the islands of Oahu, Hawaii, Maui and Kauai, on an  

-  

All Request for Information (RFI) questions and substitution requests shall be 

submitted via HIePRO no later than fourteen (14) calendar days before bid opening.  RFI 

questions received after the stated deadline will not be addressed.  Verbal RFIs will not 

receive a response.  All responses to RFI questions shall be issued by formal addendum and 

posted in HIePRO. 

 Campaign contributions by State and County Contractors.  Contractors are hereby 
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notified of the applicability of Section 11-355, HRS, which states that campaign 

contributions are prohibited from specified State or county government contractors during 

the term of the contract if the contractors are paid with funds appropriated by a legislative 

body.  For more information, contact the Campaign Spending Commission  

at (808) 586-0285. 

Protests. Any protest of this solicitation shall be submitted in writing to the Director 

of Transportation, in accordance with §103D-701, HRS and §3-126, HAR. 

The Equal Employment Opportunity Regulations of the Secretary of Labor 

implementing Executive Order 11246, as amended, shall be complied with on this project. 

The U.S. Department of Transportation Regulat

Federally-

Federal Regulations (CFR), Part 21 is applicable to this project.  Bidders are hereby notified 

that the Department of Transportation will affirmatively ensure that the contract entered into 

pursuant to this advertisement will be awarded to the lowest responsible bidder without 

discrimination on the grounds of race, color, national origin or sex (as directed by 23 CFR 

Part 200). 

 For additional information, contact Jake Dickman, Project Manager, by phone  

at (808) 587-2189, or by email at jake.j.dickman@hawaii.gov.  The State reserves the right 

to reject any or all proposals and to waive any defects in said proposals for the best interest 

of the public.   

    
                          
                                                                                    ROBIN K. SHISHIDO 
                             Deputy Director of Transportation  
                  for Highways 
 
 
Posted on HIePRO:   August 30, 2023 
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SPECIAL PROVISIONS 
 
These specifications contained herein are amended as follows: 
 
A. SECTION 1 – DEFINITION AND TERMS shall be amended as follows: 
 

1. 1.33  SUBCONTRACTOR shall be amended in its entirety to read as follows: 
 
“1.33  SUBCONTRACTOR – An individual, partnership, firm, corporation, or 
joint venture, or other legal entity, as licensed or required to be licensed under 
Chapter 444, Hawaii Revised Statutes, as amended, which enters into an 
agreement with the Contractor to perform a portion of the work.” 
 

2. 1.38  WORKING DAY shall be amended in its entirety to read as follows: 
 

“1.38  WORKING DAY – Every day, except Saturdays, Sundays, and State 
holidays as applicable and as observed. 

 
Normal State holidays are as follows: 

 
New Year’s Day (The first day of January) 
Dr. Martin Luther King, Jr. Day (The third Monday in January) 
President’s Day (The third Monday in February) 
Prince Jonah Kuhio Kalanianaole Day (The twenty-sixth day in March) 
Good Friday (The Friday preceding Easter Sunday) 
Memorial Day (The last Monday in May) 
King Kamehameha I Day (The eleventh day in June) 
Independence Day (The fourth day in July) 
Statehood Day (The third Friday in August) 
Labor Day (The first Monday in September) 
General Election Day (The first Tuesday in November following the first Monday 

of even numbered years) 
Veteran’s Day (The eleventh day in November) 
Thanksgiving (The fourth Thursday in November) 
Christmas (The twenty-fifth day in December) 

 
State Holiday schedules can be obtained online at: 

 
 http://dhrd.hawaii.gov/state-observed-holidays/” 

 
3. Add the following new subsection: 

 
“1.39 HAWAII ePROCUREMENT SYSTEM (HIePRO) - The State of Hawaii 
eProcurement System for issuing solicitations, receiving proposals and responses, 
and issuing notices of award. 
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1.40  ENGINEER – The respective District Engineer, acting directly or through 
their duly authorized representatives, who are responsible for District engineering 
supervision of construction and other highway matters. 

1.41  STANDARD SPECIFICATIONS – The Hawaii Standard Specifications for 
Road and Bridge Construction, 2005, Highways Division, Department of 
Transportation, including any amendments.  Log on to: 

http://hidot.hawaii.gov/highways/s2005-standard-specifications/ 

to review the 2005 Standard Specifications and their applicable 
amendments/Special Provisions. 

The Contractor shall utilize the latest revision. 

1.42  STANDARD PLANS – The Standard Plans, 2008, issued by the State of 
Hawaii, Department of Transportation, Highways Division, Design Branch, as 
amended, revised or updated. 

The Standard Plans are available from the Department of Transportation, 
Highways Division.  For information, log on to: 

https://hidot.hawaii.gov/highways/s2005-standard-specifications/ 

The Contractor shall utilize the latest revision. 

1.43  MUTCD – The Manual on Uniform Traffic Control Devices, 2009, Federal 
Highway Administration, U.S. Department of Transportation, including any 
amendments or revisions. To review the MUTCD, log on to:  

http://mutcd.fhwa.dot.gov/ 

The Contractor shall utilize the latest revision. 

1.44  OSHA – The U.S. Department of Labor (DOL), Occupational Safety and 
Health Administration (OSHA). To review the OSHA, log on to: 

https://www.osha.gov/” 

B. SECTION  2 – PROPOSAL REQUIREMENTS AND CONDITIONS shall be amended
as follows: 

1. 2.3  DELIVERY OF PROPOSALS is amended by replacing the entire subsection
            with:
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“2.3 DELIVERY OF PROPOSALS – Bidders shall submit and upload the 
complete proposal to HIePRO prior to the bid opening date and time.  
Proposals received after said due date and time shall not be considered.  
Original (wet ink, hard copy) proposal documents are not required to be 
submitted.  Contract award shall be based on evaluation of proposals 
submitted and uploaded to HIePRO.  Any additional support documents 
explicitly designated as confidential and/or proprietary shall be uploaded 
as a separate file to HIePRO.  Do not include confidential and/or 
proprietary documents with the proposal.  The record of each bidder and 
respective bid shall be open to public inspection. 

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO 
SHALL BE GROUNDS FOR REJECTION OF THE BID. 
If there is a conflict between the specification document and the HIePRO 
solicitation, the specifications shall govern and control, unless otherwise 
specified.” 

2. 2.4  WITHDRAWAL OF PROPOSALS shall be amended by replacing the entire
subsection with: 

“2.4 WITHDRAWAL OF PROPOSALS – A bidder may withdraw or revise a 
proposal after the bidder submits the proposal in HIePRO. Withdrawal or revision 
of proposal must be completed before the time set for receiving of bids.” 

3.         2.5  PUBLIC OPENING OF PROPOSALS is not applicable.

4.         2.8  OUT OF STATE BIDDERS shall be amended by adding the following to the

end of the subsection: 

“Successful out-of-state bidders shall, after ten (10) days from the Notice to 
Proceed, provide a name and phone number of the Contractor’s Technical 
Representative who will be responsible in assisting the recipient districts 
throughout the duration of the contract. Corporations must be registered to do 
business in the State of Hawaii.  For information on business registration, please 
call Department of Commerce and Consumer Affairs at (808) 586-2545 or log on 
to:  http://www.hawaii.gov/dcca/areas/breg. 
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C. SECTION  3 – AWARD AND EXECUTION OF CONTRACT shall be amended as
follows: 

1. 3.1  AWARD OF CONTRACT shall be amended by adding the following to the
end of the subsection: 

“The State reserves the right to reject any and all proposal and to waive any 
defects as may be deemed to be in the best interest of the public.  Any bid lacking 
a unit price or amount shall disqualify the bidder.” 

D. SECTION 4 – SCOPE OF WORK shall be amended as follows:

1. 4.6  VARIATION IN QUANTITY shall be replaced in its entirety to read as
follows: 

“4.6  CONTRACT TO BE INDEFINITE QUANTITY – The requirement for 
materials to be furnished by the Contractor will be on an “as-needed” basis as 
called for in these Specifications at the applicable unit price bid during the term of 
this contract and in such numbers as may be required by the State.  The quantities 
specified in the contract is an estimate and does not signify a minimum or 
maximum amount.  The unit bid price indicated by the Contractor shall be 
applicable and binding under the terms of this contract.  Payment for services will 
be made by Purchase Order.” 

E. SECTION 6 – CONTROL OF MATERIALS AND EQUIPMENT shall be amended as
follows: 

6.2 TRADE NAMES AND ALTERNATES  is amened as follows:  

1. The first paragraph of A. QUALIFICATION BEFORE BID OPENING shall be
replaced with the following:

“A. QUALIFICATION BEFORE BID OPENING - When the specifications and/or 
plans specify one or more manufacturer's brand names of materials or equipment to 
indicate a quality, style, appearance, or performance, the bidder will be assumed to 
have based its bid on one of the specified named products, except where such 
proprietary product are specified, alternate brands may be qualified if found equal or 
better by the Department. The bidder shall submit a request to the Department for 
review and approval at the earliest date possible.  Requests shall be submitted via 
email to the Contact person listed in HIePRO for the solicitation and also posted 
as a question in HIePRO under the question/answer tab referencing the email with 
the request.  The request must be posted in HIePRO no later than fourteen (14) 
calendar days before the bid opening date.”
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2. The first sentence of the second paragraph of A. QUALIFICATION BEFORE 

BID OPENING shall be replaced with the following:  

  “It shall be the responsibility of the bidder to submit sufficient evidence based  
  upon which a determination can be made by the Department that the alternate  
  brand is a qualified equivalent” 

F. SECTION 8 – PROSECUTION AND PROGRESS shall be amended as follows: 
 

1. 8.1  PROGRESS OF WORK shall be amended by adding the following paragraph 
to the end of the subsection: 
 
“The Contractor shall diligently prosecute the work to completion within the time 
limit specified in the proposal.  The Notice to Proceed will indicate the date the 
Contractor is expected to begin the work and from which date contract time will 
be charged.  The Contractor shall give his personal attention to the fulfillment of 
the contract and shall keep the work under his control. 
 
If the materials fail to meet specification requirements, the Contractor will be 
notified of such and the material will be rejected.  The Contractor shall replace the 
rejected material with those that meet the specification requirements, and 
liquidated damages in accordance with the 8.2 Liquidated Damages of the Special 
Provisions, will be assessed against him for late delivery any time after the 
required completion date.  Time taken to perform the material sampling and 
testing, however, will not be charged against the Contractor.” 
 

2. 8.2  LIQUIDATED DAMAGES shall be amended by as follows: 
 

a. Add the following to the end of the subsection: 
 

“1/4 of 1% of the total contract price of each item for each calendar day for 
failure to deliver the items within the delivery period.  The assessed amount, 
however, will be no less than TEN DOLLARS ($10.00) for each bid item for 
each and every calendar day.” 

 
b. The following shall replace the first sentence of the second paragraph: 

 
“Delivery extension shall be considered only with written notice prior to 
delivery deadline.  Written notice requesting extension will not be considered 
without a copy of the factory order, factory confirmation of order and without 
documents substantiating that the cause(s) for delay is, in fact, beyond the 
control of the Contractor.  The State shall be the sole judge of whether such 
delay is truly beyond the control of the Contractor and whether an extension 
will be granted.” 
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G. SECTION 9 – PAYMENT shall be amended as follows: 
 

1. 9.2  PROGRESS PAYMENTS shall be amended by adding the following to the 
end of the subsection: 

 
“D. Deductions, as applicable, shall be included in the invoices as subtotal(s) 
and labeled as either (1) and/or (2) below: 
 

(1) Retainage as specified in Section 9.2 Progress Payments, of the 
Specifications. 

(2) Liquidated Damages, as specified in Section 8.2 of the Special 
Provisions. 

 
After the delivery of materials, the Contractor shall forward the required invoice 
as specified in Section 9.2 Progress Payments, of the Specifications, to the 
recipient district as applicable and as indicated below for approval of payments. 
 
District Engineer – Oahu District 
Highways Division – State DOT 
Kakoi Baseyard 
727 Kakoi Street 
Honolulu, Hawaii  96819 

District Engineer – Hawaii District 
Highways Division – State DOT 
Hilo Baseyard 
50 Makaala Street 
Hilo, Hawaii  96720 

District Engineer – Maui District 
Highways Division – State DOT 
Kahului Baseyard 
650 Palapala Drive 
Kahului, Hawaii  96732 

District Engineer – Kauai District 
Highways Division – State DOT 
Lihue Baseyard 
1720 Haleukana Street 
Lihue, Hawaii 96766 

 
The Engineer shall issue a Purchase Order for payments to pay for all furnished, 
delivered, and accepted materials. 
 
Pursuant to the State of Hawaii Department of Transportation (DOT) 
Procurement Delegation signed by the DOT Director on October 8, 2012, 
Purchase Orders may not be issued or used unless there is a Purchase 
Requisition signed by an authorized person.”  
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SECTION 1 - DEFINITION AND TERMS
 

Whenever the following pronouns are used in these 
specifications, or in any documents or instruments where 
these specifications govern, the intent and meaning shall be 
interpreted as follows:   
 
1.1  ADDENDA - A written document which may be issued by the 
Director during the bidding period involving changes to the 
specifications and plans, if any, which shall be considered 
and made a part of the contract.   
 
1.2  AIRPORTS DIVISION - Airports Division, Department of 
Transportation, State of Hawaii.   
 
l.3  AWARD - The written acceptance of a proposal by the 
State.  
 
1.4  BIDDER - Any individual, partnership, corporation or 
other legal entity, or combination thereof, submitting a 
proposal for the work contemplated, acting either directly or 
through a duly authorized representative.   
 
1.5  CALENDAR DAY - Every day shown on the calendar.  If no 
designation of calendar or working day is made, “day” shall 
mean calendar day.   
 
1.6  CHANGE ORDER - A written order issued by the Director to 
the Contractor requiring the contract work to be performed in 
accordance with a change or changes that may involve an 
adjustment in contract time and price or requiring 
performance of any unforeseen work essential to complete the 
contract.   
 
1.7  CONTRACT - The written agreement between the State and 
the Contractor setting forth the obligations of the parties 
thereunder, including, but not limited to, the performance of 
the work, the furnishing of labor and materials, and the 
basis of payment.   
 

The contract includes the (1) notice to bidders, (2) 
proposal, (3) contract form and contract bond, (4) 
specifications, (5) special provisions and plans, if any, (6) 
addenda, (7) notice to proceed, and (8) change orders and 
agreements that are required to complete the work, all of 
which constitute one instrument.   
 
1.8  CONTRACT BOND - The approved form of security, executed 
by the Contractor and its Surety or Sureties, guaranteeing 
the completion of the work in accordance with the terms of 
the contract, and guaranteeing full payment of all claims for 
labor, materials, and supplies used or incorporated in the 
work.   
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1.9  CONTRACT TIME - The number of working days or calendar 
days allowed for completion of the contract, including 
authorized time extensions.   
 

If a calendar date is specified as the date of 
completion in lieu of the number of working days or calendar 
days, the contract shall be completed by that date.   
 

In case the contract is for a specified period of time, 
the contract time shall be for said specified period of time. 
  
1.10  CONTRACTOR - The individual, partnership, corporation 
or other legal entity, or combination thereof, contracting 
with the State for performance of the prescribed work.   
 
1.11  DEPARTMENT - The State Department of Transportation.   
 
1.12  DIRECTOR - The Director of Transportation, acting 
either directly or through the Director's duly authorized 
representative. 
 
1.13  EQUAL OR APPROVED EQUAL - Whenever this term is used in 
the specifications and plans, if any, it means a brand or 
article pre-qualified in accordance with Section 6.2  Trade 
Names and Alternates and which may be used in place of the 
one specified.   
 
1.14  H.A.R. or HAR - Hawaii Administrative Rules. 
 
1.15  H.R.S. or HRS - Hawaii Revised Statutes.   
 
1.16  HARBORS DIVISION  - Harbors Division, Department of 
Transportation, State of Hawaii.   
 
1.17  HIGHWAYS DIVISION - Highways Division, Department of 
Transportation, State of Hawaii.   
 
1.18  HOLIDAYS - The days which are set apart and established 
as State holidays pursuant to Section 8-1, H.R.S.   
 
1.19  INSPECTOR - The Director's authorized representative 
assigned to make detailed inspections of contract performance 
and materials supplied.   
 
1.20  NOTICE TO BIDDERS - The public announcement, as 
required by law, inviting proposals for the work to be 
performed or materials to be furnished.   
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1.21  NOTICE OF FINAL ACCEPTANCE - Written notice from the 
Director to the Contractor that the entire contract has been 
completed in all respects in accordance with the 
specifications and plans, if any, and any changes thereof 
previously approved by the Director.   
 
1.22  NOTICE TO PROCEED - Written notice from the Director to 
the Contractor advising the Contractor of the date on which 
he is to begin the prosecution of the work.   
 
1.23  PLANS - The contract drawings approved by the Director 
which show the location, character, dimensions and details of 
the work to be done and shall be a part of the contract.   
 
1.24  PROCUREMENT OFFICER - The Director's duly authorized 
representative including project managers, project engineers 
and contract administrators assigned to prepare, evaluate and 
administer contracts for the purchasing of goods and 
services. 
 
1.25  PROPOSAL (OR BID) - The offer of a bidder, on the 
prescribed form, to perform the work and to furnish the labor 
and materials at the prices quoted.   
 
1.26  PROPOSAL FORM - The approved format prepared by the 
Department or a facsimile thereof on which bids for the work 
must be prepared and submitted.  (Reasonable facsimile 
acceptable for bidding.)   
 
1.27  PROPOSAL GUARANTY - The security furnished with a 
proposal to guarantee that the bidder will enter into the 
contract and furnish all other requirements if the bidder's 
proposal is accepted.   
 
1.28  QUALIFICATION QUESTIONNAIRE - The specified forms on 
which the bidder shall furnish required information as to the 
bidder's ability to perform and finance the work.   
 
1.29  S.L.H. or SLH - Session Laws of Hawaii.   
 
1.30  SPECIAL PROVISIONS - Revisions to the specifications.  
The specific clauses setting forth conditions or requirements 
peculiar to the project under consideration which are not 
thoroughly or satisfactorily stipulated in these 
specifications.   
 
1.31  SPECIFICATIONS - The directions, provisions, and 
requirements pertaining to the method and manner of 
performing the work and to the quantities and qualities of 
materials to be furnished under the contract.   
 
1.32  STATE - The State of Hawaii.   
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1.33  SUBCONTRACTOR - An individual, partnership, 
corporation, other legal entity, or any combination thereof, 
that enters into an agreement with the Contractor to perform 
a portion of the work for the Contractor.   
 
1.34  SUPERINTENDENT - The Contractor's representative who is 
responsible for and in charge of the work.   
 
1.35  SURETY - The corporation, partnership or individual, 
other than the Contractor, executing a bond furnished by the 
Contractor and guaranteeing performance by the Contractor.   
 
1.36  TITLES (OR HEADINGS) - The titles or headings of the 
Sections herein are intended for convenience of reference and 
shall not be considered as having any bearing on their 
interpretation.  Unless otherwise indicated, whenever the 
word "Section" is used, reference is being made to a Section 
in these specifications. 
 
1.37  WORK - The furnishing of all labor, materials, 
equipment, and other incidentals necessary or convenient for 
the successful completion of the project and the execution of 
all the duties and obligations imposed by the contract.   
 
1.38  WORKING DAY - Any day, except Saturdays, Sundays and 
State holidays.   
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SECTION 2 - PROPOSAL REQUIREMENTS AND CONDITIONS  
 

2.1  PROPOSAL FORMS - All proposals shall be made on forms 
furnished by the Department.  All proposals shall give the 
prices proposed in the spaces provided and shall be signed by 
the bidder, who shall fill out all blanks in the proposal 
form as therein required. 
 
2.2  REJECTION OF PROPOSALS CONTAINING ALTERATIONS, ERASURES, 
OR IRREGULARITIES - Proposals may be rejected if they show 
any alterations of form, additions not called for, 
conditional bids, incomplete bids, erasures, or 
irregularities of any kind. 
 

When proposals are signed by any agent, other than the 
officer or officers of a corporation authorized to sign 

contract on its behalf or a member of copartnership, a Power 
of Attorney must be on file with the Department prior to 
opening bids or shall be submitted with the proposal; 
otherwise, the proposal may be rejected as irregular and 
unauthorized. 
 

Members of a joint venture may be requested to supply 
the Department with a copy of their joint venture agreement 
or each member of the joint venture may be required to sign 
the proposal. 
 
2.3  DELIVERY OF PROPOSALS - Each proposal shall be placed, 
together with the proposal guaranty, when required, in an 
envelope and sealed and so marked as to indicate the identity 

of the project, the name and address of the bidder, and other 
required information and then delivered as indicated in the 
Notice to Bidders.  Proposals will be received up to the time 
fixed in the Notice to Bidders for the opening of bids. 
 
2.4  WITHDRAWAL OF PROPOSALS - Any proposal may be withdrawn 
at any time prior to the time fixed in the Notice to Bidders 
for the opening of proposals upon the filing of a written 
request therefor with the Department, executed by the bidder 
or his duly authorized representative.  The withdrawal of a 
proposal shall not preclude a bidder from submitting a new 
proposal. 
 
2.5  PUBLIC OPENING OF PROPOSALS - Proposals will be opened 

and read publicly at the time and place indicated in the 
Notice to Bidders.  Bidders or their authorized agents are 
invited to be present. 
 
2.6  DISQUALIFICATION OF BIDDERS - Any of the following 
reasons may be considered as being sufficient grounds for the 
disqualification of a bidder and the rejection of his 
proposal or proposals. 



 

                                                  Matls. only 

2-2       3/1/2019 

 
A. More than one proposal for the same work from an 

individual, firm, or corporation under the same or 
different name. 

 
B. Evidence of collusion among bidders.  Participants 
in such collusion will receive no recognition as bidders 
for any future work of the Department until such 
participant shall have been reinstated as a qualified 
bidder. 

 
C. Evidence of assistance from a person who has been 
an employee of the agency within the preceding two years 
and who participated while in State office or employment 
in the matter with which the contract is directly 
concerned, pursuant to Section 84-15, HRS. 

 
D. Lack of proposal guaranty. 

 
E. Unsigned proposal or proposal not signed in ink by 
person or persons legally authorized to submit a 
proposal on behalf of the bidder. 

 
2.7  MATERIAL GUARANTY - The bidder may be required to 
furnish a complete statement of the origin, composition and 
manufacture of any or all materials to be used in the 
prosecution of the work, together with samples.  Such samples 
may be subjected to tests to determine their quality and 
fitness for the work. 
 

2.8  OUT-OF-STATE BIDDERS - Pursuant to Section 103D-1008, 
Hawaii Revised Statutes, on out-of-state purchases where the 
bidder or vendor is an out-of-state vendor, not doing 
business in the State, the bid price of such out-of-state 
vendor, for the purpose of determining the lowest price bid, 
shall be increased by the applicable retail rate of general 
excise tax and the applicable use tax.  The lowest 
responsible bidder, taking into consideration the above 
increases, shall be awarded the contract, but the contract 
amount of any contract awarded shall be the amount of the bid 
offered and shall not include the amount of said increases. 
 

Such increases will not be applied in case an out-of-
state vendor specifies in its bid that its bid price includes 

said general excise tax; the bidder will be required to pay 
said general excise tax and use tax in case the bidder is 
awarded the contract. 
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2.9  TAX REQUIREMENTS - Work to be done under this contract 
is a taxable transaction and the bidder receiving the award 

for this work will be required to pay the State of Hawaii 
General Excise Tax (GET) and the State of Hawaii use Tax. 
  

Additional information regarding the tax rates may be 
obtained from the Department of Taxation (DOTAX) website at 
http://tax.hawaii.gov/geninfo/countysurcharge/  

 
If awardee is an out-of-state bidder not holding a 

Hawaii GET License, the awardee will have to obtain a Hawaii 
GET License and pay all taxes due to obtain a tax clearance 
required before final contract payment is made by the State. 
 

To obtain the tax clearance applications, see subsection 
3.1.A. Tax Clearance of these Specifications. 

 
Vendors may apply for either a regular or a one-time GET 

License. Information on applying for a GET License may be 
found at http://tax.hawaii.gov/geninfo/get/ 
 

http://tax.hawaii.gov/geninfo/countysurcharge/
http://tax.hawaii.gov/geninfo/get/
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SECTION 3 - AWARD AND EXECUTION OF CONTRACT  
 
3.1  AWARD OF CONTRACT - The State reserves the right to 
reject any and all proposals and to waive any defects as may 
be deemed to be in the best interest of the public.   
 

The award of contract, if it be awarded, will be made 
within sixty (60) calendar days after the opening of bids to 
the lowest responsive and responsible bidder whose proposal 
complies with all the prescribed requirements.  The 
successful bidder will be notified, by letter mailed to the 
address shown on its proposal, that its proposal has been 
accepted and it has been awarded the contract.   
 
Requirement for award.  To be eligible for award, the 
apparent low Bidder will be contacted to submit copies of the 
documents listed below to demonstrate compliance with Section 
103D-310(c), HRS.  The documents should be submitted to the 
Department as soon as possible.  If a valid 
certificate/clearance is not submitted on a timely basis for 
award of a contract, a Bidder otherwise responsive and 
responsible may not receive the award. 

 
A. Tax Clearance.   
 

Pursuant to §103D-310(c), 103-53 and 103D-328, HRS, 
the successful bidder shall be required to submit a 
certified copy of its tax clearance issued by the 
Hawaii State Department of Taxation (DOTAX) and the 
Internal Revenue Service (IRS) to demonstrate its 
compliance with Chapter 237, HRS.  A tax clearance 
is valid for six (6) months from the most recent 
approval stamp date on the tax clearance and must 
be valid on the bid’s first legal advertisement 
date or any date thereafter up to the bid opening 
date.   
  
FORM A6, TAX CLEARANCE CERTIFICATE, is available at 
the following website:  
 
 http://www.hawaii.gov/tax/ 
 
To receive DOTAX Forms by fax or mail, phone  
(808)587-7572 or 1-800-222-7572. 

 
The application for the Tax Clearance Certificate 
is the responsibility of the bidder, and must be 
submitted directly to the DOTAX or IRS. The 
approved certificate may then be submitted to the 
Department. 
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B. DLIR Certificate of Compliance.    
 

Pursuant to §103D-310(c), HRS, the successful 
bidder shall be required to submit a copy (faxed 
copies are acceptable) of its approved Certificate 
of Compliance issued by the Hawaii State Department 
of Labor and Industrial Relations (DLIR) to 
demonstrate its compliance with unemployment 
insurance (Chapter 383, HRS), workers’ compensation 
(Chapter 386, HRS), temporary disability insurance 
(Chapter 392, HRS), and prepaid health care 
(Chapter 393, HRS).  The certificate is valid for 
six (6) months from the most recent approval stamp 
date on the certificate and must be valid on the 
bid’s first legal advertisement date or any date 
thereafter up to the bid opening date.  For 
certificates which receive a “pending” approval 
stamp, a DLIR approval stamp is required prior to 
the issuance of the Notice to Proceed. 
 
FORM LIR#27, APPLICATION FOR CERTIFICATE OF 
COMPLIANCE WITH SECTION 3-122-112, HAR, is 
available at the following website:  
 

www.hawaii.gov/labor
 

More information is available by calling the DLIR 
Unemployment Insurance Division at (808) 586-8926.  

 
Inquiries regarding the status of a LIR#27 Form may 
be made by calling the DLIR Disability Compensation 
Division at (808)586-9200.   
 
The application for the Certificate of Compliance 
is the responsibility of the bidder, and must be 
submitted directly to the DLIR.  The approved 
certificate may then be submitted to the 
Department. 

 
C. DCCA Certificate of Good Standing.   
 

Pursuant to §103D-310(c), HRS, the successful 
bidder shall be required to submit a copy (faxed 
copies are acceptable) of its approved Certificate 
of Good Standing issued by the Hawaii State 
Department of Commerce and Consumer Affairs (DCCA), 
Business Registration Division (BREG) to 
demonstrate that it is either: 
 

(1) incorporated or organized under the laws 
of the State; or 

(2) registered to do business in the State as 
a separate branch or division that is

http://www.hawaii.gov/labor


 
                                                   Mtls. Only 
                                                     r1/22/04 3-3 

capable of fully performing under the 
contract. 

 
A Certificate of Good Standing is valid for six (6) 
months from the approval date on the certificate 
and must be valid on the bid’s first legal 
advertisement date or any date thereafter up to the 
bid opening date.  A Hawaii business that is a sole 
proprietorship, is not required to register with 
the BREG, and therefore not required to submit a 
Certificate of Good Standing.  Bidders are advised 
that there are costs associated with registering 
and obtaining a Certificate of Good Standing from 
the DCCA. 
 
To purchase a CERTIFICATE OF GOOD STANDING, go to 
On-Line Services at the following website: 

 
 www.hawaii.gov/dcca/
 

The application for the Certificate of Good 
Standing is the responsibility of the bidder, and 
must be submitted directly to the DCCA.  The 
approved certificate may then be submitted to the 
Department.  

 
3.2  CANCELLATION OF AWARD - The State reserves the right to 
cancel the award of any contract any time before the 
execution of said contract by all parties without any 
liability to the successful bidder or any other bidder.   
 
3.3  EXECUTION OF CONTRACT - The contract shall be executed 
by the successful bidder and returned, together with the 
contract bonds, when required, within ten (10) days after the 
award of the contract or within such further time as the 
Director may allow after the bidder has received the contract 
for execution.   
 

Pursuant to Section 103D-309, H.R.S., the contract shall 
not bind the State in any way unless said contract has been 
fully and properly executed by all the parties thereto and 
the Comptroller has endorsed thereon a certificate that there 
is available an unexpended appropriation over and above all 
outstanding contracts, sufficient to cover the amount 
required by the contract.   
 
3.4  FAILURE TO EXECUTE CONTRACT - Failure to execute the 
contract and file acceptable bonds, when required, within ten 
(10) days after the award of the contract, or within such 
further time as the Director may allow, shall be cause for 
the cancellation of the award and the forfeiture of the 
proposal guaranty.  Award of the contract may then be made to 
the next lowest responsible bidder. 

http://www.hawaii.gov/dcca/
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SECTION 4 - SCOPE OF WORK
 
 
4.1  WORK TO BE DONE - The work to be done is described in 
the Section(s) following Section 9 of these specifications.   
 
4.2  PERFORMANCE OF WORK - The Contractor shall employ, so 
far as possible, such methods and means in carrying out his 
work so as not to cause any interruption, disturbance, or 
interference with the public.   
 

In case the Contractor is performing work in a building, 
the Contractor shall conduct the work in such a manner so as 
not to cause any interruption, disturbance, or interference 
with the business activities of the tenants in the building. 
  
 
4.3  EXTRA WORK - New and unforeseen items of work will be 
classed as extra work when they cannot be covered by any of 
the various items for which there is a bid price.  
 
4.4  CHANGES AND CLAIMS FOR ADJUSTMENT
 

A. Change order. By a written order, at any time, and 
without notice to any surety, the procurement officer 
may, subject to all appropriate adjustments, make 
changes within the general scope of this contract in any 
one or more of the following: 

 
1. Drawings, designs, or specifications, if the 

goods to be furnished are to be specially 
manufactured for the State in accordance 
therewith; 

2. Method of shipment or packing; 
3. Place of delivery; 
4. Changes in the work within the scope of the  
 contract; or 
5. Changes in the time of performance of the 

contract that do not alter the scope of work. 
 

B. Adjustments of price or time for performance.  If 
any change order increases or decreases the contractor's 
cost of, or the time required for, performance of any 
part of the work under this contract, whether or not 
changed by the order, an adjustment shall be made and 
the contract modified in writing accordingly.  Any 
adjustment in contract price made pursuant to this 
clause shall be determined in accordance with the price 
adjustment clause of this contract.  Failure of the 
parties to agree to an adjustment shall not excuse the 
contractor from proceeding with the contract as changed, 
provided that the procurement officer promptly and duly 
make the provisional adjustments in payment or time for 
performance as may be reasonable.  By proceeding with 
the work, the contractor shall not be deemed to have 
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prejudiced any claim for additional compensation, or an 
extension of time for completion. 

 
C. Time period for claim.  Within thirty (30) days 
after receipt of a written change order under subsection 
(a) unless the period is extended by the procurement 
officer in writing, the contractor shall file notice of 
intent to assert a claim for an adjustment.  Later 
notification shall not bar the contractor's claim unless 
the State or county is prejudiced by the delay in 
notification. 

 
D. Claim barred after final payment.  No claim by the 
contractor for an adjustment hereunder shall be allowed 
if notice is not given prior to final payment under this 
contract.  

 
E. Other claims not barred.  In the absence of a 
change order, nothing in this clause shall be deemed to 
restrict the contractor's right to pursue a claim as 
under the contract or for breach of contract. 

 
4.5  PRICE ADJUSTMENT
 
Any adjustment in contract price pursuant to a clause in this 
contract shall be made in one or more of the following ways: 
 

A. By agreement on a fixed price adjustment before 
commencement of the pertinent performance or as soon 
thereafter as practicable; 

 
B. By unit prices specified in the contract or 
subsequently agreed upon; 

 
C. By the costs attributable to the event or situation 
covered by the clause, plus appropriate profit or fee, 
all as specified in the contract or subsequently agreed 
upon; 

 
D. In such other manner as the parties may mutually 
agree; or 

 
E. In the absence of agreement between the parties, by 
a unilateral determination by the procurement officer of 
the costs attributable to the event or situation covered 
by the clause, plus appropriate profit or fee, all as 
computed by the procurement officer in accordance with 
generally accepted accounting principles and applicable 
sections of chapters 3-123 and 3-126 of the Hawaii 
Administrative Rules. 
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4.6  VARIATION IN QUANTITY  
 
Upon agreement of the parties, the quantity of goods or 
services or both specified in this contract may be increased 
by a maximum of ten (10) percent provided (1) the unit prices 
will remain the same except for any price adjustments 
otherwise applicable and (2) the procurement officer makes a 
written determination that such an increase will either be 
more economical than awarding another contract or that it 
would not be practical to award another contract. 
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SECTION 5 - CONTROL OF WORK
 
5.1  AUTHORITY OF DIRECTOR - The Director shall decide all 
questions which may arise as to the quality or acceptability 
of materials furnished and work performed, the manner of 
performance and rate of progress of the work, and 
compensation for work performed, interpretation of the 
contract and fulfillment of the contract on the part of the 
Contractor.  The Director shall have authority to enforce and 
make effective such decisions and orders which the Contractor 
fails to carry out properly and diligently.  The decision of 
the Director shall be final.   
 
5.2  COORDINATION OF PLANS, SPECIFICATIONS AND SPECIAL 
PROVISIONS - These specifications, plans, special provisions, 
and all supplementary documents are essential parts of the 
contract, and a requirement occurring in one is as binding as 
though occurring in all.  They are intended to be 
complementary and to describe and provide for a complete 
work.   
 
5.3  CLAIMS AND DISPUTES - The Contractor may give notice in 
writing to the procurement officer for claims that extra 
compensation, damages, or an extension of time for completion 
is due the Contractor for one or more of the following 
reasons: 
 

A. Requirements not clearly covered in the contract, 
or not ordered by the procurement officer as an extra 
work; 

 
B. Failure between the State and the Contractor to 
agree to an adjustment in price for a contract change 
order issued by the State; or 

 
C. An action or omission on the part of the 
procurement officer requiring performance changes within 
the scope of the contract. 

 
The Contractor shall continue with performance of the 

contract in compliance with the directions or orders of the 
procurement officer, but by so doing, the Contractor shall 
not be deemed to have prejudiced any claim for additional 
compensation, damages, or an extension of time for 
completion; provided: 
 

A. The notice in writing be given: 
 

1. Before the commencement of the work involved, 
if at that time the Contractor knows of such 
requirements or the occurrence of such actions or 
omissions; or 

 
2. Within thirty (30) calendar days after the 
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Contractor knows of such requirements or the 
occurrence of such action or omission if the 
Contractor did not have such knowledge before the 
commencement of the work; or 

 
3. Within thirty (30) calendar days after receipt 
of the written contract change order that was not 
agreed upon by both parties; or  

 
4. Within such further time as may be allowed by 
the procurement officer in writing. 

 
B. The notice shall clearly state the Contractor's 
intention to make claim and the reasons why the 
Contractor believes that additional compensation, 
changes or an extension of time may be remedies to which 
the Contractor is entitled; and afford the procurement 
officer every facility for keeping records of the actual 
cost of work.  Failure on the part of the Contractor to 
give such notification or to afford the procurement 
officer proper facilities for keeping strict account of 
actual cost shall constitute waiver of the claim for 
such extra compensation.  The filing of such notice by 
the Contractor and the keeping of costs by the 
procurement officer shall not in any way be construed to 
prove the validity of the claim. 

 
The procurement officer will review the notice and 

render a decision.  The procurement officer's decision shall 
be final and conclusive unless, within thirty (30) calendar 
days from the date of the decision, the Contractor mails or 
otherwise furnishes a written appeal to the Director.  The 
decision of the Director shall be final.  Later notification 
of such claims shall not bar the Contractor's claim unless 
the State is prejudiced by the delay in notification.  No 
claim by the Contractor for an adjustment hereunder shall be 
allowed if notice is not given before final payment under 
this contract.  Any adjustment in the contract price made 
pursuant to this clause shall be determined according to 
Section 4.5 - Price Adjustment. 
 

The provisions of this Section shall not be construed as 
establishing any claims contrary to the terms of Section 4.4 
- Changes and Claims for Adjustment. 
 

Nothing herein contained, however, shall excuse the 
Contractor from compliance with any rules of law precluding 
any state officers and any Contractors from acting in 
collusion or bad faith in issuing or performing contract 
change orders which are clearly not within the scope of the 
contract. 
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SECTION 6 - CONTROL OF MATERIAL AND EQUIPMENT
 
6.1  DEFECTIVE MATERIALS - All materials not conforming to 
the requirements of these specifications or the special 
provisions shall be considered defective and all such 
materials, whether in place or not, shall be rejected.  They 
shall be removed immediately from the site of the work, 
unless otherwise permitted by the Director.  No rejected 
materials, the defects of which have been subsequently 
corrected, shall be used until approval in writing has been 
given by the Director.  Upon failure on the part of the 
Contractor to comply promptly with any order to remove and 
replace defective materials, the Director may remove and 
replace defective material and to deduct the cost of removal 
and replacement from any monies due or to become due the 
Contractor.   
 
6.2  TRADE NAMES AND ALTERNATES - For convenience in 
designation on the plans or in the specifications, certain 
equipment or articles or materials may be designated under a 
trade name or the name of a manufacturer and its information 
catalogue.  The use of alternate equipment or an article or 
material which is of equal quality and of the required 
characteristics for the purposes intended will be permitted, 
subject to the written approval of the Director, in 
accordance with the following requirements:   
 

A. QUALIFICATION BEFORE BID OPENING - When the 
specifications and/or plans specify one or more 
manufacturer's brand names of materials or equipment to 
indicate a quality, style, appearance, or performance, 
the bidder will be assumed to have based its bid on one 
of the specified named products, except where such 
proprietary product are specified, alternate brands may 
be qualified if found equal or better by the Director.  
Bidders requesting qualification of alternate 
proprietary products must submit a request to the 
Director for review and approval at the earliest date 
possible, but in any event, such request must be 
received at the Contracts office not later than ten (10) 
days before the bid opening date, not including the bid 
opening date.   

 
It shall be the responsibility of the bidder to 

submit sufficient evidence based upon which a 
determination can be made by the Director that the 
alternate brand is qualified.  The evidence shall be 
transmitted with a covering letter which shall list the 
evidence submitted and the items for which the 
substitution is requested.   

 
If the evidence accompanying a request for 

substitution is insufficient to qualify a particular 
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model, the request shall be denied provided that further 
evidence may be submitted to qualify the item five (5) 
days prior to the bid opening date if the initial 
request was made prior to the deadline set above.   

 
B. SUBSTITUTION AFTER BID OPENING - Substitution of 
material or equipment will not be allowed after the bid 
opening date except under the following unforeseen 
circumstances:   

 
1. If a specified or pre qualified item is 
delayed by a lengthy strike in the factory or other 
unforeseeable contingency beyond the control of the 
Contractor which would cause an abnormal delay in 
the project completion.   

 
2. If a specified or pre qualified item is found 
to be unusable due to change or other 
circumstances.   

 
3. If the Contractor is willing to provide a more 
recently developed or manufactured item of material 
or equipment of the same manufacturer which the 
Director determines to be equal or better than the 
one specified or pre-qualified.   

 
A substitution request, regardless of reason, shall 

be fully explained in writing by the Contractor and 
shall include its justification for said request, the 
quantities and unit prices involved, quotations and such 
other documents as are deemed necessary to support the 
request.  Any savings in cost will accrue to the State 
and any additional cost for the substituted items will 
be paid by the Contractor.   

 
The burden of proof as to the comparative quality 

and suitability of alternate equipment, articles, or 
materials shall be upon the bidder or Contractor and 
bidder or Contractor shall furnish, at its own expense, 
all information necessary or related thereto as required 
by the Director.  The Director shall be the sole judge 
as to the comparative quality and suitability of 
alternate equipment, articles or materials and the 
Director's decisions shall be final.   

 
The above shall not be construed to mean that 

substitution for brand name specified materials and 
equipment will be allowed; the Director reserves the 
right to deny any request he deems irregular or not in 
the best interest of the State.   
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6.3  ASSIGNMENT OF ANTITRUST CLAIMS FOR OVERCHARGES FOR GOODS 
AND MATERIALS PURCHASED  
 

A. Vendor and purchaser recognize that in actual 
economic practice, overcharges resulting from antitrust 
violations are in fact usually borne by the purchaser.  
Therefore, vendor hereby assigns to purchaser any and 
all claims for such overcharges as to goods and 
materials purchased in connection with this order or 
contract, except as to overcharges which result from 
antitrust violations commencing after the price is 
established under this order or contract and which are 
not passed on to the purchaser under an escalation 
clause. 

 
B. Contractor and owner recognize that in actual 
economic practice, overcharges resulting from antitrust 
violations are in fact usually borne by the owner.  
Therefore, contractor hereby assigns to owner any and 
all claims for such overcharges as to goods and 
materials purchased in connection with this order or 
contract, except as to overcharges which result from 
antitrust violations commencing after the price is 
established under this order or contract and any change 
order.  In addition, contractor warrants and represents 
that each of its first tier suppliers and subcontractors 
shall assign any and all such claims to owner, subject 
to the aforementioned exception.   

 
 



SECTION 7 - LEGAL RELATIONS AND RESPONSIBILITY   
 
7.1  LAWS TO BE OBSERVED - The Contractor shall comply with 
all federal, state, city and county laws, ordinances, rules 
and regulations which in any manner affect those engaged or 
employed in the work, the materials used in the work, and the 
conduct of the work.  Any reference to such laws, ordinances, 
rules and regulations shall include any amendments thereto 
effective as of the date of the call for sealed proposals.   
 

The Contractor shall hold harmless, indemnify, defend 
and where appropriate, insure the State, its officers, agents 
and employees against any claim or liability arising from or 
based on the violation of any such laws, ordinances, rules or 
regulations.  If any discrepancy or inconsistency is 
discovered in the contract for the work in relation to any 
law, ordinance, rule, regulation, order or decree, the 
Contractor shall forthwith report the same to the Director in 
writing.   
 
7.2  PERMITS AND LICENSES - The Contractor shall procure all 
permits and licenses, pay all charges and fees, and give all 
notices necessary and incident to the due and lawful 
prosecution of the work.   
 
7.3  PATENTS - The Contractor shall assume all costs arising 
from the use of patented materials, equipment, devices, or 
processes used on or incorporated in the work, and shall hold 
harmless, indemnify, defend and where appropriate, insure the 
State, its officers, agents and employees from all suits at 
law or actions of every nature, for or on account of the use 
of any patented materials, equipment, devices or processes.   
 
7.4  RESPONSIBILITY FOR INJURY AND DAMAGE - The State, its 
officers, agents and employees shall not be held accountable 
in any manner for any loss or damage to the work or any part 
thereof, or for any of the materials and equipment used or 
employed in performing the work, or for any injury to any 
person or persons either workers or the public, or for any 
damage to property caused by the Contractor or its workers or 
any one employed by the Contractor.  The Contractor shall be 
responsible for any liability imposed by law for any injury 
to any person or any damage to property resulting from 
defects or obstructions or from any cause whatsoever during 
the progress of the work or at any time before its completion 
and final acceptance.  The acceptance of the completed work 
of the Contractor by the Director shall not relieve the 
Contractor from any liability which may have accrued or may 
accrue as a result of the performance of the work by the 
Contractor.  The Contractor shall hold harmless, indemnify, 
defend and where appropriate, insure the State, its officers, 
agents and employees, from all suits or actions of every 
name, kind and description, brought  for or on  account of 
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any  injuries or  damages sustained by any persons or 
property caused by the Contractor, its servants or agents, or 
by or on account of any act or omission of the Contractor or 
its servants or agents, regardless of whether such actions or 
any claim is brought against them or any one of them before 
or after the final acceptance of the work.  In addition to 
any remedy authorized by law, the State may withhold payment 
of any money due to Contractor as shall be reasonable until 
disposition has been made of any suits or claims for injuries 
or damages.   
 

It is not the intention of the parties to this contract 
to make the public or any member thereof a third party 
beneficiary hereunder, or to authorize anyone not a party 
hereto to maintain a suit for personal injuries or property 
damage based on a contract theory of liability.  In any 
event, the Contractor shall hold harmless, indemnify, defend 
and where appropriate, insure the State from suits and claims 
for personal injuries or property damage where such injuries 
or damage are caused by the negligent acts or omissions of 
the Contractor, its agents or employees.   
 
7.5  COOPERATION BETWEEN CONTRACTORS - Where two or more 
Contractors are employed on related or adjacent work, each 
shall conduct its operations in such a manner as not to cause 
any unnecessary delay or hindrance to the other.   
 
7.6  CONTRACTOR'S RESPONSIBILITY FOR WORK - Until the 
acceptance of the contract, the Contractor shall have the 
charge and care thereof and shall bear the risk of injury or 
damage to any part thereof by the action of the elements or 
from any other cause, whether arising from the execution or 
from the non-execution of the work.  The Contractor shall 
rebuild, repair, restore, and make good all damages to any 
portion of the work occasioned by any of the above causes 
before its completion and acceptance and shall bear the 
expenses thereof.   
 
7.7  NO PERSONAL LIABILITY - Neither the Director nor any 
other officer or authorized employee of the Department shall 
be personally responsible for any liability arising under the 
contract.   
 
7.8  INSURANCE - Prior to commencing with the work, the 
Contractor shall, at its own expense, obtain and submit to 
the Department, Certificate of Insurance from an insurance 
company authorized by the laws of the State to issue such 
insurance in the State of Hawaii showing full policy coverage 
of the Contractor. 
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 TYPES OF INSURANCE:   
 

A.     Workers’ Compensation:   
 
The Contractor shall obtain worker’s compensation 
insurance for all persons whom they employ in 
carrying out the work under this contract.  This 
insurance shall be in strict conformity with the 
requirements of the most current and applicable 
State of Hawaii Worker’s Compensation Insurance 
laws in effect on the date of the execution of this 
contract and as modified during the duration of the 
contract.  The minimum limit of liability for 
workers compensation is the HRS 386 statutory 
limit. 
 

 
B. Comprehensive Automobile Liability:  

 
The Contractor shall obtain Auto Liability Insurance 
covering all owned, non-owned and hired autos with a 
combined single Limit of not less than $1,000,000 per 
accident for bodily injury and property damage with the 
State of Hawaii named as additional insured. The 
required limit of insurance may be provided by a single 
policy or with a combination of primary and excess 
policies. 

 
 

C. Commercial General Liability:   
 
The Contractor shall obtain General Liability insurance 
with a limit of not less than $1,000,000 per occurrence 
and in the aggregates.  The General liability insurance 
shall include the State of Hawaii as an additional 
insured.  The required limit of insurance may be 
provided by a single policy or with a combination of 
primary and excess policies. 

 
All policies must provide that 30 days prior written 

notice of cancellation or material change in coverage be 
given to certificate holders stated above. 
 

Such insurance when accepted by the Director in writing 
shall become applicable and shall remain unmodified 
throughout the entire term of the contract and in no event 
shall be terminated or otherwise allowed to lapse prior to 
written certification of final acceptance of the work by the 
State.  Such insurance aforementioned shall cover the State 
for all work performed under the contract, all work performed 
incidental thereto or directly or indirectly connected 
therewith, including other work performed outside of the work 
area, and all change orders.   
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Any delay in the submission and approval of insurance 

certificates shall not be justification of or grounds for a 
request by the Contractor postponing the issuance of a notice 
to proceed notwithstanding the fact that the Contractor shall 
not be allowed to proceed with the work until said 
certificates are submitted and approved.   
 

Failure to obtain insurance in accordance with the 
Section, on the part of the Contractor, shall be considered a 
major breach of the contract; and should the State be forced 
to expend funds which would have been covered under the 
insurance, the Contractor agrees to assume the liability for 
such funds and to indemnify and hold the State harmless.   
 
 
 
 
 
 

 
Mtls. only 

7-4     r3/03/14 



 
                                                  Matls. only 
                                                     1/22/04 8-1 

SECTION 8 - PROSECUTION AND PROGRESS
 
8.1  PROGRESS OF WORK - The Contractor shall diligently 
prosecute the work to completion within the time limit 
specified in the proposal.  The Contractor shall give its 
personal attention to the fulfillment of the contract and 
shall keep the work under its control.  Work shall commence 
on the date indicated in the "Notice to Proceed" letter from 
the State. 
 
8.2  LIQUIDATED DAMAGES - Time is of the essence in this 
contract and in case the Contractor fails to complete the 
work within the time specified in the proposal, damages will 
be sustained by the State.  Since the amount of damages is 
difficult and not possible of definite ascertainment and 
proof, the amount of such damages are fixed in advance at the 
sum shown in the proposal for each and every calendar (or 
working) day which the Contractor has delayed in the 
completion of this contract; and the Contractor shall pay 
such amount as liquidated damages, and not by way of penalty, 
and in case the same are not paid, the State may deduct such 
amount thereof from any monies due or that may become due the 
Contractor under this contract.   
 

If the Contractor finds it impossible for reasons beyond 
its control to complete the work within the contract time as 
specified, the Contractor shall, within 10 days from the 
first day of notification from the manufacturer or supplier 
of any delay and prior to the expiration of the contract 
time, make a written request to the Director for an extension 
of time setting forth therein the reasons which the 
Contractor believes will justify the granting of its request. 
 The Contractor's plea that insufficient time was specified 
is not a valid reason for extension of time.  If the Director 
finds that the work was delayed because of conditions beyond 
the control and without the fault of the Contractor, the 
Director may extend the time for completion in such extension 
as the conditions justify.  The extended time for completion 
shall then be in full force and effect the same as though it 
were the original time for completion.   
 
8.3  TEMPORARY SUSPENSION OF WORK  

 
A. Order to stop work.  The Director, may, by written 
order to the contractor, at any time, and without notice 
to any surety, require the contractor to stop all or any 
part of the work called for by this contract.  This 
order shall be for a specified period not exceeding 
sixty (60) days after the order is delivered to the 
contractor, unless the parties agree to any further 
period.  Any such order shall be identified specifically 
as a stop work order issued pursuant to this section.  
Upon receipt of such an order, the contractor shall 
forthwith comply with its terms and take all reasonable 
steps to minimize the occurrence of costs allocable to 
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the work covered by the order during the period of work 
stoppage.  Before the stop work order expires, or within 
any further period to which the parties shall have 
agreed, the Director shall either: 

 
1. Cancel the stop work order; or 

 
2. Terminate the work covered by such order as 
provided in the "termination for default clause" or 
the "termination for convenience clause" of this 
contract. 

 
B. Cancellation or expiration of the order.  If a stop 
work order issued under this section is canceled or if 
the period of the order or any extension thereof 
expires, the contractor shall have the right to resume 
work.  An appropriate adjustment shall be made in the 
delivery schedule or contract price, or both, and the 
contract shall be modified in writing accordingly; if: 

 
1. The stop work order results in an increase in 
the time required for, or in the contractor's cost 
properly allocable to, the performance of any part 
of this contract; and 

 
2. The contractor asserts a claim for such an 
adjustment within thirty (30) days after the end of 
the period of work stoppage; provided that, if the 
Director decides that the facts justify such 
action, any such claim asserted may be received and 
acted upon at any time prior to final payment under 
this contract. 

 
C. Termination of stopped work.  If a stop work order 
is not canceled and the work covered by such order is 
terminated for default or convenience, the reasonable 
costs resulting from the stop work order shall be 
allowable by adjustment or otherwise. 

 
D. Adjustment of price.  Any adjustment in contract 
price made pursuant to this clause shall be determined 
in accordance with the price adjustment clause of this 
contract. 

 
8.4  DEFAULT AND TERMINATION OF CONTRACT

 
A. Termination by Default.  If the contractor refuses 
or fails to perform any of the provisions of this 
contract with such diligence as will ensure its 
completion within the time specified in this contract, 
or any extension thereof, otherwise fails to timely 
satisfy the contract provisions, or commits any other 
substantial breach of this contract, the Director may 
notify the contractor in writing of the delay or non-
performance and if not cured in ten (10) days or any 
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longer time specified in writing by the Director, such 
officer may terminate the contractor's right to proceed 
with the contract or such part of the contract as to 
which there has been delay or a failure to properly 
perform.  In the event of termination in whole or in 
part the Director may procure similar goods or services 
in the manner and upon terms deemed appropriate by the 
Director.  The contractor shall continue performance of 
the contract to the extent it is not terminated and 
shall be liable for excess costs incurred in procuring 
similar goods or services. 

 
1. Contractor's duties.  Notwithstanding 
termination of the contract and subject to any 
directions from the Director, the contractor shall 
take timely, reasonable, and necessary action to 
protect and preserve property in the possession 
 of the contractor in which the State or county 
has an interest. 

 
2. Compensation.  Payment for completed goods 
delivered and accepted by the State shall be at the 
contract price.  Payment for the protection and 
preservation of property shall be in an amount 
agreed upon by the contractor and Director; if the 
parties fail to agree, the Director shall set an 
amount subject to the contractor's rights under 
chapter 3-126, HAR.  The State may withhold from 
amounts due the contractor such sums as the 
Director deems to be necessary to protect the State 
against loss because of outstanding liens or claims 
of former lien holders and to reimburse the State 
for the excess costs incurred in procuring similar 
goods and services. 

 
3. Excuse for nonperformance or delayed 
performance.  Except with respect to defaults of 
subcontractors, the contractor shall not be in 
default by reason of any failure in performance of 
this contract in accordance with its terms, 
including any failure by the contractor to make 
progress in the prosecution of the work hereunder 
which endangers such performance, if the contractor 
has notified the Director within fifteen (15) days 
after the cause of the delay and the failure arises 
out of causes such as:  acts of God; acts of the 
public enemy; acts of the State and any other 
governmental body in its sovereign or contractual 
capacity; fires; floods; epidemics; quarantine 
restrictions; strikes or other labor disputes; 
freight embargoes; or unusually severe weather.  If 
the failure to perform is caused by the failure of 
a subcontractor to perform or to make progress, and 
if such failure arises out of causes similar to 
those set forth above, the contractor shall not be 
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deemed to be in default, unless the goods or 
services to be furnished by the subcontractor were 
unreasonably obtained from other sources in 
sufficient time to permit the contractor to meet 
the contract requirements.  Upon request of the 
contractor, the Director shall ascertain the facts 
and extent of such failure, and if such officer 
determines that any failure to perform was 
occasioned by any one or more of the excusable 
causes, and that, but for the excusable cause, the 
contractor's progress and performance would have 
met the terms of the contract, the delivery 
schedule shall be revised accordingly, subject to 
the rights of the State under the clause entitled 
"Termination for Convenience".  As used in this 
paragraph of this clause, the term "subcontractor" 
means subcontractor at any tier. 

 
4. Erroneous termination for default.  If, after 
notice of termination of the contractor's right to 
proceed under the provisions of this clause, it is 
determined for any reason that the contractor was 
not in default under the provisions of the clause, 
or that the delay was excusable under the 
provisions of paragraph (3), Excuse for 
nonperformance or delayed performance of this 
clause, the rights and obligations of the parties 
shall, if the contract contains a clause providing 
for termination for convenience of the State, be 
the same as if the notice of termination had been 
issued pursuant to such clause.  

 
5. Additional rights and remedies.  The rights 
and remedies provided in this clause are in 
addition to any other rights and remedies provided 
by law or under this contract. 

 
B. Termination for convenience.  The Director may, 
when the interests of the State so require, terminate 
this contract in whole or in part, for the convenience 
of the State.  The Director shall give written notice of 
the termination to the contractor specifying the part of 
the contract terminated and when termination becomes 
effective. 

 
1. Contractor's obligation.  The contractor shall 
incur no further obligations in connection with the 
terminated work and on the dates set in the notice 
of termination the contractor will stop work to the 
extent specified.  The contractor shall also 
terminate outstanding orders and subcontracts as 
they relate to the terminated work.  The contractor 
shall settle the liabilities and claims arising out 
of the termination of subcontracts and orders 
connected with the terminated work. The Director 
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may direct the contractor to assign the 
contractor's right, title, and interest under 
terminated orders or subcontracts to the State.  
The contractor must still complete the work not 
terminated by the notice of termination and may 
incur obligations as are necessary to do so. 

 
2. Right to goods.  The Director may require the 
contractor to transfer title and deliver to the 
State in the manner and to the extent directed by 
the procurement officer: 

 
a. Any completed goods; and 

 
b. The partially completed goods and 
materials, parts, tools, dies, jigs, fixtures, 
plans, drawings, information, and contract 
rights hereinafter called "manufacturing 
material," as the contractor has specifically 
produced or specially acquired for the 
performance of the terminated part of this 
contract. 

 
The contractor shall, upon direction of the 
Director, protect and preserve property in the 
possession of the contractor in which the State has 
an interest.  If the Director does not exercise 
this right, the contractor shall use the 
contractor's best efforts to sell such goods and 
manufacturing materials.  Use of this section in no 
way implies that the State has breached the 
contract by exercise of the termination for 
convenience clause. 

 
3. Compensation:

 
a. The contractor shall submit a termination 
claim specifying the amounts due because of 
the termination for convenience together with 
cost or pricing data to the extent required by 
subchapter 15, chapter 3-122, HAR, bearing on 
such claim.  If the contractor fails to file a 
termination claim within one (1) year from the 
effective date of termination, the Director 
may pay the contractor, if at all, an amount 
set in accordance with subparagraph c. below.  

 
b. The Director and the contractor may agree 
to settlement provided the contractor has 
filed a termination claim supported by cost or 
pricing data to the extent required by 
subchapter 15, chapter 3-122, HAR, and that 
the settlement does not exceed the total 
contract price plus settlement costs reduced 
by payments previously made by the State, the 
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proceeds of any sales of goods and 
manufacturing materials under paragraph (2) of 
this clause, and the contract price of the 
work not terminated.  

 
c. Absent complete agreement under 
subparagraph b above, the Director shall pay 
the contractor the following amounts, provided 
payments agreed to under subparagraph b. shall 
not duplicate payments under this subparagraph 
for the following:  

 
(i) Contract prices for goods or 
services accepted under the contract; 

 
(ii) Costs incurred in preparing to 
perform and performing the terminated 
portion of the work plus a fair and 
reasonable profit on such portion of the 
work, such profit shall not include 
anticipatory profit or consequential 
damages, less amounts paid or to be paid 
for accepted goods or services; provided 
that if it appears that the contractor 
would have sustained a loss if the entire 
contract would have been completed, no 
profit shall be allowed or included and 
the amount of compensation shall be 
reduced to reflect the anticipated rate 
of loss;  

 
(iii) Costs of settling and paying claims 
arising out of the termination of 
subcontracts or orders pursuant to 
paragraph (1) of this clause.  These 
costs must not include costs paid in 
accordance with subparagraph (ii) above.  

 
(iv) The reasonable settlement costs of 
the contractor including accounting, 
legal, clerical, and other expenses 
reasonably necessary for the preparation 
of settlement claims and supporting data 
with respect to the terminated portion of 
the contract and for the termination of 
subcontracts thereunder, together with 
reasonable storage, transportation, and 
other costs incurred in connection with 
the protection or disposition of property 
allocable to the terminated portion of 
this contract.  The total sum to be paid 
the contractor under this subparagraph 
shall not exceed the total contract price 
plus the reasonable settlement cost of 
the contractor reduced by the amount of 
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payments otherwise made, the proceeds of 
any sales of supplies and manufacturing 
materials under subparagraph b. of this 
paragraph, and the contract price of work 
not terminated.  

 
d. Cost claimed, agreed to, or established 
under subparagraphs b. and c. shall be in 
accordance with chapter 3-123, H.A.R. bearing 
on such claim. 

 
8.5  TERMINATION OF CONTRACTOR'S RESPONSIBILITY - The 
contract will be considered complete when all work has been 
completed, the work accepted by the Director, and the final 
estimate paid.  The Contractor will then be released from 
further obligation except as set forth in the contract and 
bond, when applicable.   
 



SECTION 9 - PAYMENT 
 
9.1  PAYMENT - The Contractor's bid price shall be inclusive 
of all costs, direct or indirect, including all taxes, 
required for the fulfillment of this contract.   
 

Contract payments to the Contractor by the  State shall 
be full payment, for furnishing all labor, and for furnishing 
and delivering all equipment, materials, supplies and other 
incidentals to the location(s) designated in these 
specifications.   
 
9.2  PROGRESS PAYMENTS - If more than one shipment is 
required under these specifications, progress payments may be 
made to the Contractor after each shipment, provided the 
equipment materials, supplies, etc., furnished and delivered 
have satisfactorily met the requirements of these 
specifications.  Five per cent (5%) of the amount of each 
progress payment shall be retained by the Department until 
the final acceptance of the work.   
 

To expedite processing of all payments, for item(s) 
furnished and delivered to the Department, the Contractor 
shall forward an original and one copy of invoice with each 
shipment made to the recipient office.   
 

Each invoice shall contain the following:   
 

A. Vendor's name, address and phone number.   
 

B. Contract or Purchase Order No.   
 

C. Description of item, the quantity, unit or lump sum 
price, sub-total and total.   

 
9.3  FINAL ACCEPTANCE AND FINAL PAYMENT - Final acceptance 
means the acceptance in writing by the Director of the 
satisfactory completion of the work as provided under Section 
8.5 followed by final payment in accordance with the 
Director's final estimate.  The Department shall make final 
acceptance and payment promptly after the contract has been 
satisfactorily completed and final inspection made.   
 

No payment will be made for any work which was not 
authorized by the Director in writing.   
 

Final payment shall be made only after the issuance of 
the notice of final acceptance and after the Contractor has 
filed with the Director the following:   
 

A. Consent of the Contractor's surety, when 
applicable, of the final payment; 
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B. Satisfactory evidence by affidavit that all debts 
resulting from the contract have been fully paid or 
satisfactorily secured; 

 
C. A current “Certificate of Vendor Compliance” issued 
by the Hawaii Compliance Express (HCE).  The Certificate 
of Vendor Compliance is used to certify the Contractor’s 
compliance with (a) Section 103D-328, HRS (for all 
contracts $25,000 or more) which requires a current tax 
clearance certificate issued by the Hawaii State 
Department of Taxation and the Internal Revenue Service; 
(b) Chapters 383, 386, 392, and 393, HRS; and (c) 
Subsection 103D-310(c), HRS.  The State reserves the 
right to verify that compliance is current prior to the 
issuance of final payment.  Contractors are advised that 
non-compliance status will result in final payment being 
withheld until compliance is attained.  
 
The filing of willfully false affidavits will disqualify 

the Contractor from bidding on future work of the Department.  
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SECTION 10 – FURNISHING AND DELIVERING TRAFFIC SIGNS 
 
10.1  DESCRIPTION OF WORK 
 
This work shall consist of furnishing and delivering traffic signs on an “as-needed” basis during the 
Contract period for the islands of Oahu, Hawaii, Maui and Kauai; and delivered to the place 
designated herein, all in accordance with the requirements of these Specifications, the Standard 
Specifications and the Standard Plans. 
 
10.2  GENERAL 
 

(A) Material. 
 
1. Materials shall conform to the Standard Specifications, the Standard Plans and these 

Specifications. 
 

Material Reference 
Traffic signs. Standard Specification Section 750.01 except as amended in 

Section 10.2(A)1.a of this section. 
Standard Plans TE-04 through TE-08 and TE-11 and TE-12, 
as applicable. 

Traffic signs 
backing. 

Standard Specification Section 750.01(B) [“Aluminum sheet 
shall conform to ASTM B 209, alloy 5052-H38 or 6061-T6 
flat sheet.”]. Amended Subsection 750.01(B) on 10/7/16 
and can be found in Appendix O.  

 

a. Amendments to the Standard Specifications include the following changes to 
retroreflectorization: 
 
1. Retroreflectorization for Type III or IV retroreflective sheeting materials shall 

be in accordance with Section 750.01(C)(4), Type III or IV Retroreflective 
Sheeting (High Intensity) as amended by Section 750.01(E), Retroreflective 
Sheeting Materials dates 1/2/14. 
 

2. Retroreflectorization for Type XI retroreflective sheeting materials shall be in 
accordance with Section 750.01(A)(1), Retroreflectorization and 750.01(E), 
Retroreflective Sheeting Materials as amended on 1/2/14. 

 
b. Generals notes in the Standard Plans include specifications that sign details shall 

conform to the latest editions and their amendments of the following Federal 
Highway Administration plublications: 

 
1. MUTCD for Streets and Highways. 
2. Standard Alphabets for Highway Signs. 
3. Standard Highway Signs. 
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c. Refer to Section 10.6(C) Shop Drawings for additional requirements on non-

standard traffic signs. 
 
10.3  MINIMUM QUANTITY OF STORED MATERIALS 

 
(A) Due to limited spaces in storage facilities in State baseyards, the Contractor shall store/stock 

a minimum quantity/inventory of ten (10%) percent of the estimated yearly quantity of 
each bid item in the Proposal Schedule in the Contractor’s local storage facility.  The stored 
items shall be readily available for furnishing and delivering to the State upon request and 
upon the issuance of a Purchase Order.  The Contractor shall maintain the above-mentioned 
minimum quantity/inventory of stored/stocked materials by continued replenishment.  
Storing shall be incidental to the cost of furnishing and delivering the specified materials. 
 

(B) The State reserves the right to request the Contractor to furnish and deliver all estimated 
yearly quantity of each bid item in the Proposal Schedule upon the issuance of the Notice to 
Proceed or anytime during the term of the contract.  When the State’s order of materials 
exceeds the quantity of materials that is available in the Contractor’s inventory in the local 
storage facility, the Contractor shall have a maximum of one hundred twenty (120) calendar 
days to deliver the remaining quantity. 

 
(C) To prolong the life of the specified materials, the Contractor shall protect the materials from 

the degradation effects of the weather and other elements or as prescribed by the 
manufacturer. 
 

10.4  MINIMUM ORDER PER YEAR 
 
The State shall place a minimum order of materials per year, at a minimum dollar amount of thirty 
(30%) percent of the respective District’s total estimated maximum yearly contract cost in the 
Proposal Schedule 
 
10.5  DELIVERY 
 

(A) Description. 
 

“DELIVERY” shall mean transporting of the specified materials to the respective addresses 
below and unloading and stacking, as applicable, to a location as directed by the recipient 
State.  The Contractor shall transport, unload and stack the specified material utilizing his or 
her own equipment and personnel or his or her subcontractor's equipment and personnel.  
Cost of "delivery" as defined above shall be incidental to the cost of furnishing and 
delivering the specified materials. 
 

(B) Coordination and Location of Deliver. 
 
All deliveries under this contract shall be coordinated with the State or a duly authorized 
representative.  Location of delivery and contact information is as follows: 
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District Engineer – Oahu District 
State DOT - Highways 
727 Kakoi Street 
Honolulu, Hawaii  96819 
Point of Contact:  Mr. Mark Anama 
(Traffic Sign & Marking Subunit 
Supervisor – Oahu District) 
Phone No.:  (808) 837-8054 
Email:  mark.t.anama@hawaii.gov 

District Engineer – Hawaii District 
State DOT - Highways 
50 Makaala Street 
Hilo, Hawaii  96720 
Point of Contact:  Mr. Francis Kekaualua 
(Const. & Maint. Superintendent – 
Hawaii District) 
Phone No.:  (808) 933-8866 
Email:  francis.e.kekaualua@hawaii.gov 

District Engineer – Maui District 
State DOT - Highways 
650 Palapala Drive 
Kahului, Hawaii  96732 
Point of Contact:  Mr. Derek Takahashi 
(District Engineer – Maui District) 
Phone No.:  (808) 873-3538 
Email:  derek.t.takahashi@hawaii.gov 

District Engineer – Kauai District 
State DOT - Highways 
1720 Haleukana Street 
Lihue, Hawaii 96766 
Point of Contact:  Mr. Eric Fujikawa 
(Design Engineer – Kauai District) 
Phone No.:  (808) 241-3015 
Email:  eric.i.fujikawa@hawaii.gov 

 
(C) Packaging and Marking. 

 
The material shall be packaged in convenient size, clean manufactured containers and 
marked for shipment in accordance with the respective address as specified in Section 10.5.B 
Coordination and Location of Delivery, in the quantities indicated in the Purchase Order or 
Proposal, as applicable.  All cases shall be labeled to allow quick identification of the 
contents. Labeling shall contain the following information: 

 
1.  Material description  7.  Contractor’s address 
2.  Size     8.  Manufacturer’s name 
3.  Count    9.  Manufacturer’s address 
4.  Trademark or trade name  10.  Contract number 
5.  Date of manufacture  11.  Project number 
6.  Contractor’s name 

 
The bid price shall include the cost of containers, which shall become the property of the 
Department.  The Contractor shall replace any highway pavement marker and/or adhesive 
material which have become unfit for use. 

 
(D) Delivery Period and Capability. 

 
1. Sustained Delivery Capability. 

 
a. Upon the issuance of Purchase Order from the State, the Contractor shall have 

a maximum of fourteen (14) calendar days to furnish and deliver any materials 
that is in storage at the Contractor’s local storage facility. 
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b. When the State’s order of materials exceeds the quantity of materials that is 
available in the Contractor’s inventory in the local storage facility, the 
Contractor shall have a maximum of one hundred twenty (120) calendar days 
to deliver the remaining quantity. 

 
c. The Contractor shall maintain this sustained delivery capability through 

continued replenishment of inventory throughout the term of the contract. 
 

d. Refer to Section 8.2 Liquidated Damages for the amount that shall be assessed 
from the Contractor for failure to deliver in accordance with this Section. 

 
(E) Notification of Delivery. 

 
The Contractor shall have the shipper notify the recipient district by calling or emailing the 
point of contact as listed in Section 10.5.B Coordination and Location of Delivery of this 
section at least five (5) working days in advance as to the day and time of delivery.  The day 
and time of delivery shall be subject to approval of the State. 

 
(F) Inspection of Material. 

 
The Contractor and the State shall make a visual and physical check of the materials 
delivered for damage, shortages, etc.  Payment will not be processed until the Contractor and 
State have both concluded that the materials delivered meet the contract requirements. 

 
10.6  BIDDER/CONTRACTOR SUBMITTAL 
 
If requested by the State contractors may be asked to provide documentation for each of the material 
described and in accordance with the schedule as specified in Section 10.6.D Schedule of Submitting 
Required Documents of this section, the Contractor shall submit the following documents 
electronically. 

 
(A) Material Certificate of Compliance for traffic signs. 

 
1. The Contractor shall certify that the materials delivered conform to the requirements 

of the Standard Specifications, the Standard Plans, and these Specifications. 
 
a. The notarized certificate shall include, as a minimum, the following data: 

 
i. Name of manufacturer 
ii. Material being certified 
iii. Batch or lot number or Purchase Order Number as applicable 
iv. Applicable test results of finished products 
v. Applicable specifications 
vi. Date 
vii. Statement of compliance by a responsible official (employee) of the 

Manufacturer or by his representative.  The Manufacturer’s statement 
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of compliance shall be endorsed by the Contractor.  Both 
manufacturer’s statement of compliance and the Contractor’s 
endorsement shall be notarized. 

viii. Project identification 
 

(B) Warranty. 
 
1. For retroreflective sheeting materials used in the manufacturing of traffic signs, the 

manufacturer warrants that the coefficient of retroreflection for the reflective sheeting 
for traffic signage components for traffic control and guidance signs shall meet the 
minimum coefficient of retroreflection in accordance with the Standard 
Specifications in the table below. 

 
 Material Reference 
1 High Intensity (Type III or IV) 

Prismatic Retroreflective Sheeting. 
750.01(E), Retroreflective Sheeting 
Materials as amended on 10/7/16. 
Refer to Appendix O 

2 Diamond Grade (Type XI) 
Retroreflective Sheeting. 

750.01(E), Retroreflective Sheeting 
Materials as amended on 10/7/16. 
Refer to Appendix O 

 
Such warranty or warranties shall be assigned to the State and submitted to the 
respective office as specified in Section 10.6 Bidder/Contractor Submittal. 

 
(C) Shop drawings.  Non-standard traffic signs in Appendices B through K shall be approved by 

the State. 
 

(D) Schedule of Submitting Required Documents. 
 

1. Prior to award:  The Contractor shall electronically submit the Material Certificate 
of Compliance and Warranty to the Project Manager no later than seven (7) working 
days from the date of the written request by the State. 
 
Failure by the bidder to submit:  The bidder may be considered non-compliant with 
the requirements of the Specifications if the bidder fails to submit the specified 
documents later than seven (7) working days from the date requested by the State.  
This failure may result in bid rejection. 
 
The Material Certificate of Compliance shall be reviewed by the Materials Testing & 
Research Branch and shall recommend acceptance or non-acceptance.  The review 
process is estimated to be completed as early as five (5) working days and up to ten 
(10) working days from the time of receipt of the document(s).  The Construction and 
Maintenance Branch shall send a letter or email to the Contractor stating those 
materials in the Certificate of Compliance are accepted or not accepted.  If the 
material Certificate of Compliance is not accepted, it will be rejected and may result 
in bid rejection. 
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For each new order of materials, the Contractor shall require the manufacturer to 
furnish a material Certificate of Compliance.  The Contractor shall furnish the 
certificate to the branch office as mentioned in Section 10.6 Bidder/Contractor 
Submittal and to the district offices (as applicable).  Procedures for review and 
notifications shall be as specified in the paragraph above.  Endorsement and notary 
shall be in accordance with Section 10.6(A)1.a.vii. 
 
Pursuant to Section 106.01 Source of Supply and Quality Requirements, of the 
Standard Specifications, “All materials proposed to be used may be inspected and 
tested at any time and place including, but not limited to, the source of supply and 
locations of manufacture and fabrications. 
 
If the State decides to test the specified materials, the Materials Testing and Research 
Branch will randomly select materials for testing from delivered materials from the 
district(s) and/or source of supply and locations of manufacture and fabrications.  The 
Materials Testing and Research Branch will ship the samples to a third party testing 
facility and verify that the materials meet specifications. 
 

2. Prior to delivery:  The Contractor shall submit the Shop Drawings as specified in 
Section 10.6(C) of this section. 
 

3. Upon delivery:  The bidder shall submit the material Certificate of Compliance as 
specified in Section 10.6(A).  Delivered materials that are not compliant with the 
contract specifications shall be replaced by the Contractor at no cost to the State. 

 
4. When there are changes to the composition or manufacturing process of any 

material as specified in this contract:  Throughout the life of the contract including 
any contract extension(s), report any changes, in writing, in the composition or 
manufacturing process of any material as specified in this contract to Construction 
and Maintenance Branch at the address as specified in this section. Any changes 
require a resubmission of Material Certificate of Compliance. 

 
10.7  TERM OF CONTRACT:  The term of this contract shall be for twelve (12) months from the 
date indicated on the Notice to Proceed from the State unless renewed as provided for in Section 
10.8 Option to Extend Term, herein below. 

 
10.8  OPTION TO EXTEND TERM:  Subject to the availability of State funds, this contract may 
be extended up to four (4) additional twelve (12) month periods, or portions thereof, without the 
necessity for re-bidding upon mutual agreement between the State and the Contractor in writing 
provided the contract price for the extended period shall remain equal to or less than the initial bid 
price; with adjustments as provided in Section 10.9 Escalation Clause.  The entire term of contract, 
including extensions, shall not exceed sixty (60) months. 
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10.9  ESCALATION CLAUSE:   
 
During the contract extension process, the State shall automatically adjust the unit bid prices of the 
Proposal Schedule to match the index percentage change in accordance to the sample computations 
below. The change in price, higher or lower, will be amended by a written contract amendment.  
 
When evaluating the material escalation, the Producer Price Index (Aluminum mill shapes, WPU 
102501) of the U.S. Department of Labor, Bureau of Labor Statistics shall be used to calculate 
percent change. The calculated percent change shall apply to the unit bid price when calculating 
escalation for the applicable bid items.  
 
If the price of material increases or decreases by fifteen percent (15%) no adjustment to the existing 
unit bid item prices will be made. Once the price of the applicable material goes past the 15% 
threshold, the responsibility will shift to the State. If the adjustment to the unit bid item price exceeds 
fifteen percent (15%), the State will provide an escalation for the additional percent above 15 or 
delta. If the adjustment to the unit bid item price is decreased by more than fifteen percent (15%), the 
State would lower the original unit bid item price by the additional percent or delta. For example, if 
the percent increase was calculated to be 20, the contractor would have a total escalation of 5% after 
subtracting 15% from the calculated 20%. Thus, the extension would increase the previous terms 
unit bid item price five percent for all applicable bid items. Another example would be if the percent 
decrease was calculated to be െ20%, the State would lower the original unit bid item price by 5% 
for all applicable bid items. 
 
When computing calculations, the most recent data should be utilized even if it is preliminary data 
and compare it to the same month the previous year. Final calculated percentage should be rounded 
to the nearest whole number (.01 to .5 is rounded down and .51 to .99 is rounded up). Below are two 
sample computation examples on how the State will calculate percent change and apply it to the 
contract extension.  
 
Sample Computation Example No. 1: (Comparing April 2021 to April 2022 data) 
 

Line Index Point Change and Percent Change 
A Furnished Good Prices Index 

at the date of contract 
extension or date contract 
was written (current PPI)  

287.613    
 

(New or Final Value) 

April 2022 Value – Compare to 
same month previous year. 

Value can be found in red in 
the table below. 

B Less Previous Index at the 
date of bid opening/previous 
contract extension 

211.0 
 

(Original or Initial Value) 

April 2021 Value 
Value can be found in red in 

the table below. 
C Equals Index Point Change 

 
ሺ𝐹𝑖𝑛𝑎𝑙 𝑉𝑎𝑙𝑢𝑒ሻ െ ሺ𝐼𝑛𝑖𝑡𝑖𝑎𝑙 𝑉𝑎𝑙𝑢𝑒ሻ

ሺ𝐼𝑛𝑖𝑡𝑖𝑎𝑙 𝑉𝑎𝑙𝑢𝑒ሻ
 

ଶ଼଻.଺ଵଷିଶଵଵ.଴

ଶଵଵ.଴
 = 0.36309 

Calculate Percent Change. 

D Index Point Change Result 
multiplied by 100 

0.36309 × 100 = 36.31% 
 

(Percent change can be positive 
or negative) 

Equals percent change.  
 

(36.31% rounds to 36.00%) 
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Sample Computation Example No. 1: Continued:  
 

E Equals percent change 
above or below 15.0%. 
When percentage is above 
or below 15 percent 
perform calculation 
otherwise not needed. 
 
This will be the final value 
 

36.00% െ 15.00% ൌ 21.00% 
 

(When percent change is 
negative add 15% 

When percent change is 
positive subtract 15%) 

This example the State will 
provide any escalation of 

21.00% to the existing unit bid 
prices. Final calculated percent 
change should be rounded to the 

nearest whole number.  
 

Final Value = 21.00% when 
rounded. 

(.01 to .5 is rounded down and 
.51 to .99 is rounded up) 

 
Sample Computation Example No. 2: (Comparing April 2022 to April 2023 data) 
 

Line Index Point Change and Percent Change 
A Furnished Good Prices Index 

at the date of contract 
extension or date contract was 
written (current PPI)  

235.988(P) 
 

(Final Value) 

April 2023 Value – Compare 
to the same month previous 
year. Values can be found in 

table below. 
B Less Previous Index at the 

date of bid opening/previous 
contract extension 

287.613 
 

(Initial Value) 

April 2022 Value 

C Equals Index Point Change 
ሺ𝐹𝑖𝑛𝑎𝑙 𝑉𝑎𝑙𝑢𝑒ሻ െ ሺ𝐼𝑛𝑖𝑡𝑖𝑎𝑙 𝑉𝑎𝑙𝑢𝑒ሻ

ሺ𝐼𝑛𝑖𝑡𝑖𝑎𝑙 𝑉𝑎𝑙𝑢𝑒ሻ
 

ଶଷହ.ଽ଼଼ିଶ଼଻.଺ଵଷ

ଶ଼଻.଺ଵଷ
 = െ0.17949 

Calculate Percent Change 

D Index Point Change Result 
multiplied by 100 

െ0.1794 × 100 = െ17.94% 
(Percent change can be positive 

or negative) 

Equals percent change.  
 

(െ17.94% rounds to 18.00%) 
E Equals percent change above 

or below 15.0%. When 
percentage is above or below 
15 percent perform calculation 
otherwise not needed. 
 
This will be the final value 

െ18.0% ± 15 = -3.0% 
 

(When percent change is 
negative add 15% 

When percent change is positive 
subtract 15%) 

This example the State will 
lower the existing unit 

prices by 3%. Final 
calculated percent change 
should be rounded to the 

nearest whole number. (.01 to 
.5 is rounded down and .51 
and above is rounded up) 

 
For more information on Producer Price Index, log on to the following links: 

 
1. https://data.bls.gov/timeseries/WPU102501?amp%253bdata_tool=XGtable&output_view=da

ta&include_graphs=true 
2. https://www.bls.gov/ppi/faqs/questions-and-answers.htm for the frequently asked questions. 
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Table Referenced for Sample Computation No. 1 & 2 Values (Item: Aluminum mill shapes 
WPU102501) 

Year Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

2018 189.0 193.7 197.8 201.1 211.1 214.5 208.5 206.2 204.4 204.2 202.2 200.5 

2019 201.2 201.0 201.4 202.5 200.6 198.8 198.4 195.3 194.2 193.7 191.4 191.7 

2020 192.3 187.9 185.7 177.9 171.1 169.4 172.0 175.8 182.4 181.8 182.4 188.4 

2021 193.5 196.4 200.3 211.0 218.4 226.0 226.843 235.604 243.212 253.771 258.862 244.037 

2022 253.817 271.422 278.240 287.613 278.597 262.278 250.971 242.087 238.823 231.681 228.166 231.131 

2023 236.333 240.325 240.372(P) 235.988(P) 237.308(P) 234.227(P)             

P : Preliminary. All indexes are subject to monthly revisions up to four months after original publication. 

 

10.10  BASIS FOR PAYMENT 
 

(A) Traffic signs shall be paid for at the contract price per unit, which respective price will be full 
compensation for all materials, labor, equipment, applicable taxes and incidentals necessary 
to manufacture and fabricate the specified items, all in accordance with these specifications 
to furnish and deliver the specified items to the places designated in Section 10.5.B 
Coordination and Location of Delivery. 

 
Incidental costs include, but not limited to the following: 
 

Item  Reference  
Storage of materials  Section 10.3(A) 
Cost of delivery (transporting, unloading, and stacking)  Section 10.5(A) 

 
(B) Payments for purchases made will be made by Purchase Order as specified in Section 4.6 

Contract To Be Indefinite Quantity.  Refer to Section 9.2 Progress Payments, of the Special 
Provisions, for additional information on Purchase Orders and processing invoices. 
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STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

HIGHWAYS 
HONOLULU, HAWAII 

 
 
 
 

APPENDICES 
 
 
 
Contents: 
 
Appendix A Standard Plan 
 
Appendix B Non-standard sign, “Unlawful to Litter $1000 Fine” 
 
Appendix C Non-standard sign, “No Camping” 
 
Appendix D Non-standard sign, “Bicycle (symbol) Lane Ahead” 
 
Appendix D1 Non-standard sign, “No Right Turn On Red Except From Right Lane After Stop” 
 
Appendix E Non-standard sign, “Trucks Test Brakes” 
 
Appendix E1 Non-standard sign, “On Left Arrow Only U Turn OK” 
 
Appendix E2 Non-standard sign, “On Left Arrow Only No U Turn” 
 
Appendix E3 Non-standard sign, “On Left Arrow Only” 
 
Appendix E4 Non-standard sign, “On Left Arrow Only U Turn OK 
 
Appendix F Non-standard sign, “On Left Arrow Only No U Turn 
 
Appendix G Non-standard sign, “No Dumping” 
 
Appendix G1 Non-standard sign, “No Jumping From Bridge” 
 
Appendix G2 Non-standard sign, “No Vending” 
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Appendix G3 Non-standard sign, “Keep Out Government Property Trespassers Will Be 
Prosecuted State Department of Transportation Highways Division HRS 264-12, 
HRS 264-6, HRS 708-815” 

 
Appendix H Non-standard sign, “Truck Crossing When Flashing” 
 
Appendix I Non-standard sign, “Rumble Strips Ahead” 
 
Appendix I1 Non-standard sign, Clearance Marker 
 
Appendix J Non-standard sign, “Adopt a Highway Litter Control Next 2 Miles” 
 
Appendix K Modified MUTCD Sign, “Ahupua‘a” 
 
Appendix L Modified MUTCD Sign, “Watch for Pedestrians” 
 
Appendix M Modified MUTCD Sign, “School Xing” 
 
Appendix N Modified MUTCD Sign, “Stop Ahead” 
 
Appendix O Amended Section 750.01(B) Traffic Control Sign and Marker Materials 
 
Appendix P Sample – Monthly Invoice 
 
Appendix Q Sample – Satisfactory Evidence by Affidavit for Final Payment 
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Appendix B
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UNLAWFUL 

TO 

LITTER 

$1000 FINE 
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NON- STANDARD 

UNLAWFUL TO LITTER $1000 FINE 

'COLORS I LEGEND: ·
I BACKGROUND:
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BLACK I 
WHITE (HIGH INTENSITY PRISMATIC) l
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Ahupua‘a Sign 
 

  
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

RS-142a 
Ahupua‘a 
24”×24” 
Dimond Grade Sheeting 
Brown with white letters and borders 
(modified, MUTCD) 
 
 
 
 
 
 
 
 
Educational Plaque 
Ahupua‘a (blank) 
24”×12” 
Dimond Grade Sheeting 
Brown with white letters and borders 
*Incidental to RS-142a sign above 
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WATCH FOR PEDESTRIANS SIGN (WORDS) 
 

  
  

 
 
 

W15-4 
36”×36” 
Fluorescent Lime-Green Diamond Grade Pedestrian Sign 
(modified, MUTCD) 



Appendix M 
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SCHOOL XING SIGN (WORDS) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 
S2-1P 
24”×18” 
Fluorescent Lime-Green Diamond Grade Pedestrian Sign 
(modified, MUTCD) 



Appendix N 
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STOP AHEAD (WORDS) 
 

  
 

 
 

W3-1P 
24”×18” 
Yellow Diamond Grade Pedestrian Warning Sign 
(modified, MUTCD) 
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SECTION 750 – TRAFFIC CONTROL SIGN AND MARKER MATERIALS 1 
 2 
Make the following amendments to said Section: 3 
 4 
(I) Amend Subsection 750.01(A)(1) Retroreflectorization by replacing lines 5 
8 through 31 to read: 6 

 7 
“(1) Retroreflectorization.  The following shall be retroreflectorized: 8 

 9 
(a) Background for illuminated guide signs and exit number panels ("E" 10 
designation) with ASTM D 4956 Type XI retroreflective sheeting. 11 
 12 
(b) Background for non-illuminated guide signs and exit number panels 13 
("D" designation) with ASTM D 4956 Type XI retroreflective sheeting. 14 
 15 
(c) Messages, arrows, and borders of guide signs and exit number 16 
panels ("D" and "E" designations) with ASTM D 4956 Type XI retroreflective 17 
sheeting. 18 
 19 
(d) Regulatory and warning signs, directional signs ("DIR" designation), 20 
route and auxiliary markers, shield symbols, yellow "EXIT ONLY" panels, 21 
construction warning signs, and barricade rails, completely, with Type III, 22 
IV, or IX retroreflective sheeting. 23 
 24 
(e) Pedestrian, school, bicycle crossing series, completely with Type IX 25 
fluorescent yellow green retroreflective sheeting.” 26 

 27 
  28 
(II) Amend Subsection 750.01(B)  Backing by replacing lines 72 through 73 29 
to read: 30 
 31 

“Aluminum sheet shall conform to ASTM B 209, alloy 5052-H38 or 6061-T6 32 
flat sheet.” 33 
 34 

(III) Amend Subsection 750.01(E) Retroreflective Sheeting Materials by 35 
replacing lines 1126 through 1137 to read: 36 
 37 
“(E) Retroreflective Sheeting Materials.  Retroreflective sheeting 38 
includes white or colored sheeting having smooth outer surface. 39 
 40 

Retroreflective sheeting shall be classified in accordance with ASTM D 41 
4956. 42 

 43 
The coefficient of retroflection shall meet the minimum requirements of 44 

ASTM D 4956 for the type of reflective sheeting specified. 45 
 46 
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The color shall conform to the latest appropriate standard color tolerance 47 
chart issued by the U.S. Department of Transportation, Federal Highway 48 
Administration and to the daytime and nighttime color requirements of ASTM D 49 
4956. 50 

51 
Test methods and procedures shall be in accordance with ASTM. 52 

53 
(IV) Amend Subsection 750.02  Sign Posts by replacing lines 1168 through54 
1172 to read: 55 

56 
“750.02   Square Tube Posts.   Square and other tube posts shall conform to 57 
ASTM A 653 for cold-rolled, carbon steel sheet, commercial quality;  or ASTM A 58 
787 for electric-resistance-welded, metallic-coated carbon steel mechanical 59 
tubing.” 60 

61 
62 
63 
64 
65 
66 

END OF SECTION 750 67 
68 
69 
70 
71 
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Traffic Signs Supply Co. 
1234 Any Street, Honolulu, Hawaii 12345 Phone (808) 123-1234 Fax (808)-123-1234 Email: name@email.com 

 
Bill To: District Engineer – Oahu District Date:  ___________________________  
 Highways Invoice No.: _____________________  
 Department of Transportation Contract No.: ____________________  
 727 Kakoi Street Purchase Order No.: _______________  
 Honolulu, Hawaii 96819 Project No.: HWY-C-09-23 
 
Project Title: Furnishing and Delivering Traffic Signs, Islands of Oahu, Hawaii, Maui and Kauai 
 
Periods Covered: January 17, 2023 to February 16, 2023 (full pay period, head-to-tail format, first pay period 
from the NTP date to following month similar to this sample) 
 

Bid 
Item 
No. 

Description Qty Unit Unit Price Amount 

1 30” X 30” R1-1  Each $ ___________ $ ___________ 

2 36” X 36” R1-1  Each $ ___________ $ ___________ 

27 
36” X 48” R2-5b (35) REDUCED 
SPEED 35 

 Each $ ___________ $ ___________ 

220 
12” X 18” 
Rounded corners, no holes 

 Each $ ___________ $ ___________ 

Subtotal $ ___________ 

Less Deductions $ ___________ 

Subtotal $ ___________ 

Less 5% retainage from payment per Section 9.2 Progress Payments, of the Special 
Provisions and the Specifications. 

$ ___________ 

Total Amount Due $ ___________ 

 
I certify that services requested under the contract have been performed by Traffic Signs Supply Co. in accordance 
with the contract. 
 
 
 _________________________________________   
Signature 

First J. Name  
President  
Traffic Signs Supply Co. 
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APPENDIX Q 
Sample - Satisfactory Evidence by Affidavit for Final Payment 

 

Traffic Control Services 
1234 Any Street, Honolulu, Hawaii 12345 Phone: (808) 123-1235  Email: name@email.com 
 
Date: 
 
State of Hawaii 
Department of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii 96813-5097 
 
 
Dear Sir/Madam: 
 
Pursuant to Section 9.5.B Final Payment, of the Specifications, I hereby certify that all debts 
resulting from Contract No.__________, Project No. HWY-C-09-23, Project Title: Furnishing 
and Delivering Traffic Signs, Island of Oahu, Hawaii, Maui and Kauai, have been fully paid or 
satisfactorily secured. 
 
Cordially, 
 
 
___________________________________ 
First J. Name 
President 
Traffic Control Services 
 
 
 
 
Subscribed and sworn to me 
this________day of_________, 20______. 
 
_____________________________________ 
Notary Public, First Judicial Circuit, 
State of Hawaii 
 
My Commission Expires:_________________ 

 

 

 

 

  



  
  
   
  
  
  

  
  
  

  
  

The bidder shall refer to Section 10.6(D) Schedule of Submitting Required Documents and be 
familiar with the requirements prior to submitting their bids.  The bidder, starting with 

the lowest bidder, is required to submit specific documents. 
  
Failure by the bidder to submit.  The bidder maybe considered non-compliant with the 
requirements of the Special Provisions and the Specifications if the bidder fails to submit the 
documents to the Project Manager no later than seven (7) working days from the date of receipt of 
the written request from the State.  This failure may result in bid rejection by the Department of 
Transportation. 



 
 
 
 

STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

HIGHWAYS 
HONOLULU, HAWAII 

 
 
 
 

PROPOSAL 
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PROPOSAL TO THE STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

HIGHWAYS 
 
 
 
PROJECT: FURNISHING AND DELIVERING TRAFFIC SIGNS, 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
 
 
PROJECT NO.: HWY-C-09-23 
 
 
CONTRACT TIME: Twelve (12) months from date indicated in the Notice to 

Proceed from the Department with options to extend as 
provided for in Section 10.8, of the Specifications. 

 
 
LIQUIDATED DAMAGES: Refer to Section 8.6 Liquidated Damage, of the Special 

Provisions and Section 10.10 Basis For Payment, of the 
Specification for applicable deductions. 

 
 
PROJECT MANAGER  Jake Dickman 
CONTACT INFORMATION: 869 Punchbowl Street, Room 404, Honolulu, HI 96813 
 (808) 587-2189 
 jake.j.dickman@hawaii.gov 
  
 
ELECTRONIC SUBMITTAL: Bidders shall submit and upload the complete proposal 

to HIePRO prior to the bid opening date and time. Any 
additional support documents explicitly designated as 
confidential and/or proprietary shall be uploaded as a 
separate file to HIePRO.  See SPECIAL PROVISIONS 
2.3 DELIVERY OF PROPOSALS for complete details. 
FAILURE TO UPLOAD THE COMPLETE 
PROPOSAL TO HIePRO SHALL BE GROUNDS FOR 
REJECTION OF THE BID. 

 
 
 
NOTE: BID, PERFORMANCE AND PAYMENT BONDS ARE 

NOT REQUIRED FOR THIS PROJECT. 
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Director of Transportation 
Aliiaimoku Hale 
869 Punchbowl Street 
Honolulu, Hawaii  96813 
 
Dear Sir: 
 
The undersigned bidder declares the following: 
 

1. It has not, either directly or indirectly, entered into 
any agreement, participated in any collusion, or 
otherwise taken any action in restraint of free 
competitive bidding in connection with this proposal. 

 
2. It has not been assisted or represented on this matter 

by any individual who has, in a State capacity, been 
involved in the subject matter of this contract within 
the past two years. 

 
3. It has not and will not, either directly or indirectly 

offered or given a gratuity (i.e. an entertainment or 
gift) to any State or County employee to obtain a 
contract or favorable treatment under a contract. 

 
The undersigned bidder further agrees to the following: 
 

1. If this proposal is accepted, it shall execute a 
contract with the Department to provide all necessary 
labor, machinery, tools, equipment, apparatus and any 
other means of construction, to do all the work and to 
furnish all the materials specified in the contract in 
the manner and within the time therein prescribed in 
the contract, and that it shall accept in full payment 
therefore the sum of the unit and/or lump sum prices as 
set forth in the attached proposal schedule for the 
actual quantities of work performed and materials 
furnished and furnish satisfactory security in 
accordance with Section 103D-324, Hawaii Revised 
Statutes, within 10 days after the award of the 
contract or within such time as the Director of 
Transportation may allow after the undersigned has 
received the contract documents for execution, and is 
fully aware that non-compliance with the aforementioned 
terms will result in the forfeiture of the full amount 
of the bid guarantee required under Section 103D-323, 
Hawaii Revised Statutes. 
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2. That the quantities given in the attached proposal 

schedule are approximate only and are intended 
principally to serve as a guide in determining and 
comparing the bids. 

 
3. That the Department does not either expressly or by 

implication, agree that the actual amount of work will 
correspond therewith, but reserves the right to 
increase or decrease the amount of any class or portion 
of the work, or to omit portions of the work, as may be 
deemed necessary or advisable by the Director of 
Transportation, and that all increased or decreased 
quantities of work shall be performed at the unit 
prices set forth in the attached proposal schedule 
except as provided for in the specifications. 

 
4. In case of a discrepancy between unit prices and the 

totals in said Proposal Schedule, the unit prices shall 
prevail. 

 
5. Agrees to begin work within 10 working days after the 

date of notification to commence with the work, which 
date is in the notice to proceed, and shall finish the 
entire project within the time prescribed. 

 
6. The Director of Transportation reserves the right to 

reject any or all bids and to waive any defects when in 
the Director’s opinion such rejections or waiver will 
be for the best interest of the public. 

 
 

Receipt is hereby acknowledged and complete examination 
is hereby expressly guaranteed of the following listed items: 
the specifications, the notice to bidders, the special 
provisions, if any, the proposal, the plans, if any, and the 
contract form. 
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The undersigned acknowledges receipt of any addendum, 
issued by recording in the space below the date of receipt. 
 
 

Addendum No. 1            Addendum No. 3                
 

Addendum No. 2             Addendum No. 4            
 

The undersigned hereby certifies that the bid prices 
contained in the attached proposal schedule have been carefully 
checked and are submitted as correct, final and are net prices. 
 
 
     
              
   Bidder (Company Name)                     
 
 
 
   By_______________________________________________ 

Authorized Signature                    
 

_________________________________________________ 
Print Name and Title                                          

 
_________________________________________________ 
                    
_________________________________________________ 
Business Address 
 
______________________ __________________________ 
Business Telephone     Email                        

 
_________________________________________________ 
Date                         

 
_________________________________________________ 

   Contact Person (If different from above) 
    
   Phone:________________ Email:____________________ 
 
 
*Hawaii General Excise Tax License No.        
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NOTE: 
 

If bidder is a CORPORATION, the legal name of the 
corporation shall be set forth above, the corporate seal 
affixed, together with the signature(s) of the officer(s) 
authorized to sign contracts on behalf of the corporation.  
Please attach to this page current (not more than six months 
old) evidence of the authority of the officer(s) to sign on 
behalf of the corporation. 
 

If bidder is a PARTNERSHIP, the true name of the 
partnership shall be set forth above with the signature(s) of 
the general partner(s) authorized to sign contracts on behalf of 
the partnership.  Please attach to this page current (not more 
than six months old) evidence of the authority of the partner(s) 
to sign on behalf of the partnership. 
 

If bidder is an INDIVIDUAL, the bidder's signature shall be 
placed in the space provided therefore on page PF-4. 
 

If signature is by an agent, other than an officer of a 
corporation or a partner of a partnership, a POWER OF ATTORNEY 
must be on file with the Department prior to the opening of bids 
or submitted with the bid; otherwise, the bid may be rejected as 
irregular and unauthorized. 
 
*Bidder will be considered an out-of-state vendor if Hawaii 
General Excise Tax License No. is not indicated.   See Section 
2.8  Out-of-State Bidders of the Specifications. 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 
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1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC): 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
1 30" x 30", R1-1 

STOP 
 

200 
 

$_________ 
 

$_________ 
 

60 
 

$_________ 
 

$_________ 
 

150 
 

$_________ 
 

$_________ 
 

200 
 

$_________ 
 

$_________ 
2 36" x 36", R1-1-A 

(Standard Plan) 
STOP 

 
10 

 
$_________ 

 
$_________ 

 
24 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

3 36" x 36", R1-2 
YIELD 

5 $_________ $_________ 36 $_________ $_________ 75 $_________ $_________ 5 $_________ $_________ 

4 18" x 6", R1-4 
ALL WAY 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

5 30" x 36", R1-5c 
STOP HERE FOR 
PEDESTRIANS (words & 
arrow) 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 

6 24" x 30", Non-standard, 
UNLAWFUL TO LITTER 
$1000 FINE (words) 
Refer to Appendix B 

 
 

100 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
5 

 
 

$_________ 

 
 

$_________ 

6a R1-6a In-street Pedestrian 
Crosswalk Sign, Surface 
Mount, Fixed or Quick Release 
Model, Double Sided, Text on 
both sides to read “STATE 
LAW STOP FOR (Ped Symbol) 
WITHIN CROSSWALK 
(MUTCD) 
(Fluorescent lime-green) 

 
 
 

0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 

20 
 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 

10 

 
 
 

$_________ 

 
 
 

$_________ 

7 24" x 18", Non-standard, 
NO CAMPING (words) 
Refer to Appendix C 

 
30 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

8 24" x 30", R2-1 (25) 
SPEED LIMIT 25 

 
100 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
15 

 
$_________ 

 
$_________ 

9 24" x 30", R2-1 (  ) 
SPEED LIMIT blank 

 
200 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

 
50 

 
$_________ 

 
$_________ 

 
30 

 
$_________ 

 
$_________ 

10 24" x 30", R2-1 (35) 
SPEED LIMIT 35 

 
200 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
15 

 
$_________ 

 
$_________ 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-7 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
11 36" x 48", R2-1 (  ) – B 

(Standard Plan) 
SPEED LIMIT blank 

 
100 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

 
25 

 
$_________ 

 
$_________ 

 
30 

 
$_________ 

 
$_________ 

12 36" x 48", R2-1 (25) – B 
(Standard Plan) 
SPEED LIMIT 25 
 

 
25 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

13 36" x 48", R2-1 (35) – B 
(Standard Plan) 
SPEED LIMIT 35 
 

 
100 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

14 36" x 48", R2-1 (45) – B 
(Standard Plan) 
SPEED LIMIT 45 
 

 
50 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

15 48" x 60", R2-1 (  ) – A 
(Standard Plan) 
SPEED LIMIT blank 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

16 48" x 60", R2-1 (45) 
SPEED LMIIT 45 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

17 36" x 48", R2-1 (50) 
SPEED LIMIT 50 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

18 36" x 48", R2-1 (55) 
SPEED LIMIT 55 
 

 
5 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

19 48" x 60", R2-1 (55) 
SPEED LIMIT 55 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-8 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
20 48" x 60", R2-1 (60) 

SPEED LIMIT 60 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

21 24" x 48", R2-4a (55/45) 
(MUTCD) 
COMBINED SPEED LIMIT 
55/45 

 
 

10 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

22 48" x 96", R2-4a (55/45) – A 
(MUTCD) 
COMBINED SPEED LIMIT 
55/45 

 
 

20 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

23 48" x 96", R2-4a (50/40) – A 
(MUTCD) 
COMBINED SPEED LIMIT 
50/40 

 
 

40 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

24 48" x 96", R2-4a (55/45) – A 
(MUTCD) 
COMBINED SPEED LIMIT 
55/45 

 
 

20 

 
 

$_______ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-9 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
25 36" x 36", W3-5 (25), Non-

standard, REDUCED SPEED 
LIMIT AHEAD - 25 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

26 48" x 48", W3-5 (25), Non-
standard, REDUCED SPEED 
LIMIT AHEAD - 25 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

27 36" x 36", W3-5 (35), Non-
standard, REDUCED SPEED 
LIMIT AHEAD - 35 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

28 48" x 48", W3-5 (35), Non-
standard, REDUCED SPEED 
LIMIT AHEAD - 35 
 

 
50 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

29 36" x 36", W3-5 (45), Non-
standard, REDUCED SPEED 
LIMIT AHEAD - 45 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

30 48" x 48", W3-5 (45), Non-
standard, REDUCED SPEED 
LIMIT AHEAD - 45 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

31 36" x 36", W3-5 (  ), Non-
standard, REDUCED SPEED 
LIMIT AHEAD - (blank) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

32 48" x 48", W3-5 (  ), Non-
standard, REDUCED SPEED 
LIMIT AHEAD - (blank) 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-10 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
33 24" x 24", R3-1 (MUTCD) 

NO RIGHT TURN (symbol) 
 

 
50 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
50 

 
$_________ 

 
$_________ 

 
5 

 
$_________ 

 
$_________ 

34 36" x 36", R3-1 (MUTCD) 
NO RIGHT TURN (symbol) 
 

 
15 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

35 48" x 48", R3-1-A 
(Standard Plan) 
NO RIGHT TURN (symbol) 
 

 
15 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

36 24" x 18", R3-1 plaque 
(Standard Plan) 
NO RIGHT TURN (words) 
 

 
50 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

37 48" x 36", R3-1-A plaque 
(Standard Plan) 
NO RIGHT TURN (words) 
 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

38 24" x 24", R3-2 (MUTCD) 
NO LEFT TURN (symbol) 
 

 
100 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
50 

 
$_________ 

 
$_________ 

 
5 

 
$_________ 

 
$_________ 

39 36" x 36", R3-2 (MUTCD) 
NO LEFT TURN (symbol) 
 

 
15 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

40 48" x 48", R3-2-A 
(Standard Plan) 
NO LEFT TURN (symbol) 
 

 
15 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

41 24" x 18", R3-2 plaque 
NO LEFT TURN (words) 
 

 
50 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

 

  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-11 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
42 48" x 36", R3-2-A plaque 

(Standard Plan) 
NO LEFT TURN (words) 
 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

43 36" x 36", R3-3 (MUTCD) 
NO TURNS 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

44 24" x 24", R3-3 (MUTCD) 
NO TURNS 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

45 24" x 24", R3-4 (MUTCD) 
NO U TURN (symbol) 

 
50 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

 
5 

 
$_________ 

 
$_________ 

46 48" x 48", R3-4-A 
(Standard Plan) 
NO U TURN (symbol) 
 

 
15 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

47 24" x 18", R3-4b,  
(Standard Plan) 
NO U OR LEFT TURN 
(words) 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

48 24" x 24", R3-18 (MUTCD) 
NO U OR LEFT TURN 
(symbol) 

 
50 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

49 24" x 18", R3-4p 
(Standard Plan) 
NO U TURN (words) 
 

 
5 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

50 36" x 30", R3-5(R) 
(Standard Plan) 
(single turn right symbol and 
the words “ONLY”) 

 
25 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-12 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
51 48" x 60", R3-5(R) 

(single turn right symbol and 
the words “ONLY”) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

52 36" x 30", R3-5(L) 
(single turn left symbol and 
the words “ONLY”) 
 

 
25 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

53 30" x 30", R3-7(L) 
LEFT LANE MUST TURN 
LEFT 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

54 24" x 36", R3-9b (MUTCD) 
TWO WAY LEFT TURN 
LANE (turn left symbol from 
both directions with the words 
“CENTER LANE” and 
“ONLY”) 

 
 

30 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
5 

 
 

$_________ 

 
 

$_________ 

55 36" x 48", R3-9b (MUTCD) 
TWO WAY LEFT TURN 
LANE (turn left symbol from 
both directions with the words 
“CENTER LANE” and 
“ONLY”) 

 
 

25 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

56 36" x 36", R3-7(R) 
RIGHT LANE MUST TURN 
RIGHT (words) 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-13 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
57 24" x 30", R3-16, Non-

standard, Bicycle and 
preferential only lane 
(diamond) symbols and the 
words LANE AHEAD, Black 
with white retroreflective 
background. 
Refer to Appendix D. 

 
 
 

25 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 

10 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
5 

 
 
 

$_________ 

 
 
 

$_________ 

58 24" x 30", R4-1 
DO NOT PASS (words) 
 

 
50 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
50 

 
$_________ 

 
$_________ 

 
5 

 
$_________ 

 
$_________ 

59 36" x 48", R4-1 
DO NOT PASS (words) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

60 48" x 60", R4-1-A 
(Standard plan) DO NOT 
PASS (words) 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

61 24" x 30", R4-2 
PASS WITH CARE (words) 
 

 
50 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
50 

 
$_________ 

 
$_________ 

 
5 

 
$_________ 

 
$_________ 

62 36" x 48", R4-2 
PASS WITH CARE (words) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

63 48" x 60", R4-2-A 
(Standard Plan) 
PASS WITH CARE (words) 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

64 36" x 48", R4-5 
(Standard Plan) 
TRUCKS USE RIGHT LANE 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-14 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
65 48" x 60", R4-5-A 

(Standard Plan) 
TRUCKS USE RIGHT LANE 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

66 24" x 18", R4-7 plaque 
(Standard Plan) 
KEEP RIGHT (words only) 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

66a 24" x 30", R4-7 (MUTCD) 
KEEP RIGHT (symbol) 
 

 
100 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

67 30" x 30", R5-1 
DO NOT ENTER 
 

 
100 

 
$_________ 

 
$_________ 

 
48 

 
$_________ 

 
$_________ 

 
50 

 
$_________ 

 
$_________ 

 
5 

 
$_________ 

 
$_________ 

68 36" x 36", R5-1 
DO NOT ENTER 
 

 
30 

 
$_________ 

 
$_______ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
15 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

69 48" x 48", R5-1-A 
(Standard plan) 
DO NOT ENTER 

 
10 

 
$_________ 

 
$_______ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

70 30" x 18", R5-1a 
WRONG WAY 
 

 
50 

 
$_________ 

 
$_______ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

71 36" x 24", R5-1a 
WRONG WAY 
 

 
50 

 
$_________ 

 
$_______ 

 
24 

 
$_______ 

 
$_______ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

72 42" x 30", R5-1a 
WRONG WAY 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

73 36" x 12", R6-1(R) 
ONE WAY (arrow) 
 

 
300 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
5 

 
$_________ 

 
$_________ 

  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-15 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
74 36" x 12", R6-1(L) 

ONE WAY (arrow) 
 

 
200 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
5 

 
$_________ 

 
$_________ 

74a 24" x 18", R7-1 
(Standard plan) 
NO PARKING ANYTIME (w/ 
double arrow) 

 
 

200 

 
 

$_________ 

 
 

$_________ 

 
 

12 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 

10 

 
 

$_________ 

 
 

$_________ 

75 24" x 30", R7-1-A 
(Standard plan) 
NO PARKING ANYTIME (w/ 
double arrow) 

 
 

100 

 
 

$_________ 

 
 

$_________ 

 
 

12 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 

10 

 
 

$_________ 

 
 

$_________ 

75a 12" x 18", R7-1 
(Standard plan) 
NO PARKING ANYTIME (w/ 
double arrow) 

 
 

200 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 

20 

 
 

$_________ 

 
 

$_________ 

 
 

10 

 
 

$_________ 

 
 

$_________ 

75b 18" x 24", R7-1 
(Standard plan, non-standard) 
NO PARKING ANYTIME (w/ 
double arrow) 

 
 

50 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 

10 

 
 

$_________ 

 
 

$_________ 

76 12" x 6", R7-201P (MUTCD) 
TOW-AWAY ZONE (symbol) 
 

 
300 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
100 

 
$_________ 

 
$_________ 

 
10 

 
$_________ 

 
$_________ 

77 24" x 12", R7-201a (MUTCD) 
TOW-AWAY ZONE (symbol) 
 

 
200 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

77a 12" x 18", R7-4 (MUTCD) 
NO STOPPING OR 
STANDING 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

77b 24" x 30", R7-4 (MUTCD) 
NO STOPPING OR 
STANDING 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-16 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
77c 12" x 18", R7-9a (MUTCD) 

NO PARKING, BIKE LANE 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

78 24" x 24", R8-1 
NO PARKING ON 
PAVEMENT 
 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

79 24" x 30", R8-1 
NO PARKING ON 
PAVEMENT 
 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

80 24" x 24", R8-3 (MUTCD) 
NO PARKING (symbol) 
 

 
200 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
100 

 
$_________ 

 
$_________ 

 
15 

 
$_________ 

 
$_________ 

81 48" x 48", R8-3 (MUTCD) 
NO PARKING (symbol) 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

82 24" x 30", R8-4 
EMERGENCY PARKING 
ONLY 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

83 48" x 36", R8-7-A 
(Standard Plan) 
EMERGENCY STOPPING 
ONLY 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

84 24" x 36", R10-6 STOP HERE 
ON RED (non-curved arrow) 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

85 24" x 30", R10-11a 
NO RIGHT TURN ON RED 
 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-17 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
86 36" x 36", R10-11c (modified, 

MUTCD) non-standard, 
NO RIGHT TURN ON RED 
EXCEPT FROM RIGHT 
LANE AFTER STOP 
Refer to Appendix D1 

 
 
 

25 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

87 24" x 30", R10-12 
LEFT TURN YIELD ON 
GREEN (ball) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

88 24" x 30", R11-1 
KEEP OFF MEDIAN 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
15 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

89 36" x 48", R11-1 
KEEP OFF MEDIAN 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

90 36" x 42", Non-standard, 
TRUCKS TEST BRAKES 
(words). 
Refer to Appendix E 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

91 36" x 42", R16-5 
UNLICENSED VEHICLES, 
BICYCLES, CYCLES UNDER 
5HP, PEDESTRIANS KEEP 
OUT OF FREEWAY 

 
 

200 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

92 24" x 30", R16-6 
U TURN AHEAD (words only) 
Refer to the Standard Plan 
TE-06 and Appendix A 

 
 

50 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-18 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
93 30" x 48", R17-2 (modified, 

Standard Plan) non-standard, 
2 left lanes and 1 U turn 
symbols with words “ON 
LEFT ARROW ONLY U 
TURN OK” 
Refer to Appendix E1 

 
 
 

100 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

94 30" x 48", R17-3 (modified, 
Standard Plan) non-standard, 
ON LEFT ARROW ONLY NO 
U TURN (single turn left 
symbol and words “ON LEFT 
ARROW ONLY NO U TURN”) 
Refer to Appendix E2 

 
 
 

50 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

95 30" x 48", R17-3 (modified, 
Standard Plan) non-standard, 
ON LEFT ARROW ONLY 
(single arrow symbol and 
words) 
Refer to Appendix E3 

 
 
 

50 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

96 30" x 48", R17-3(L) 
U TURN OK ON LEFT 
ARROW (combined turn left 
and U turn symbol and words 
“ON LEFT ARROW ONLY U 
TURN OK”) 
Refer to Appendix E4 

 
 
 

100 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-19 

 
1.  SIGNS, REGULATORY (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
97 30" x 48", R17-4 (modified, 

Standard Plan) Non-standard,  
U TURN OK ON LEFT 
ARROW (combined 2 turn left 
symbols and words “ON LEFT 
ARROW ONLY NO U TURN”) 
Refer to Appendix F 

 
 
 

25 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 

10 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

98 24" x 30", Non-standard, 
NO DUMPING (words) 
Refer to Appendix G 
 

 
40 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

99 24" x 30", Non-standard, 
NO JUMPING FROM 
BRIDGE 
Refer to Appendix G1 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
4 

 
$_________ 

 
$_________ 

100 24" x 30", Non-standard, 
NO VENDING 
Refer to Appendix G2 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
15 

 
$_________ 

 
$_________ 

 
5 

 
$_________ 

 
$_________ 

100a 48" x 24", Non-standard, 
KEEP OUT GOVERNMENT 
PROPERTY TRESPASSERS 
WILL BE PROSECUTED 
STATE DEPARTMENT OF 
TRANSPORTATION 
HIGHWAYS DIVISION HRS 
264-12, HRS 264-6, HRS 
708-815 
Refer to Appendix G3 

 
 
 

50 

 
 
 

$_________ 

 
 
 

$_______ 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 

30 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

SUBTOTAL 1 
(SUM OF BID ITEM NOS. 1 THRU 100a 
FOR EACH RESPECTIVE DISTRICT) 

 
$__________________ 

 
$__________________ 

 
$__________________ 

 
$__________________ 

 
 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-20 

 
2.  SIGNS, WARNING (REFLECTORIZED, HIGH INTENSITY PRISMATIC): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
101 30" x 30", W1-1(R) 

(Standard Plan) 
TURN (symbol) 

 
20 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

102 36" x 36", W1-1(R) (MUTCD) 
TURN (symbol) 
 

 
10 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

103 48" x 48", W1-1(R)-A 
(Standard Plan) 
TURN (symbol) 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

104 30" x 30", W1-1(L) (MUTCD) 
TURN (symbol) 

 
20 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

105 36" x 36", W1-1(L) (MUTCD) 
TURN (symbol) 

 
20 

 
$_________ 

 
$_________ 

 
6 

 
$_______ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

106 30" x 30", W1-2(L) (MUTCD) 
CURVE (symbol) 

 
20 

 
$_________ 

 
$_________ 

 
12 

 
$_______ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 

107 36" x 36", W1-2(L) (MUTCD) 
CURVE (symbol) 

 
20 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

108 48" x 48", W1-2(L)-A 
(Standard Plan) 
CURVE (symbol) 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

109 30" x 30", W1-2(R) (MUTCD) 
CURVE (symbol) 

 
20 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-21 

 
2.  SIGNS, WARNING (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
110 36" x 36", W1-2(R) (MUTCD) 

CURVE (symbol) 
 

 
10 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 

111 48" x 48", W1-2(R)-A 
(Standard Plan) 
CURVE (symbol) 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

112 30" x 30", W1-4(L) (MUTCD) 
REVERSE CURVE (symbol) 
 

 
10 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 

112a 36" x 36", W1-4(L) (MUTCD) 
REVERSE CURVE (symbol) 
 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 

112b 36" x 36", W1-4(R) (MUTCD) 
REVERSE CURVE (symbol) 
 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 

113 30" x 30", W1-5(L) (MUTCD) 
WINDING ROAD (symbol) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

113a 36" x 36", W1-5(L) (MUTCD) 
WINDING ROAD (symbol) 
 

 
10 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

114 30" x 30", W1-5(R) 
(Standard Plan) 
WINDING ROAD (symbol) 
 

 
20 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-22 

 
2.  SIGNS, WARNING (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
115 36" x 36", W1-5(R) (MUTCD) 

WINDING ROAD (symbol) 
 

 
10 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
2 

 
$_________ 

 
$_________ 

116 48" x 24", W1-6 
LARGE ARROW (one 
direction) 
 

 
5 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
2 

 
$_________ 

 
$_________ 

117 48" x 24", W1-7 
LARGE ARROW (two 
direction) 
 

 
5 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

118 18" x 24", W1-8(R) (MUTCD) 
CHEVRON 
 

 
20 

 
$_________ 

 
$_________ 

 
48 

 
$_________ 

 
$_________ 

 
100 

 
$_________ 

 
$_________ 

 
10 

 
$_________ 

 
$_________ 

119 24" x 30", W1-8(R) (MUTCD) 
CHEVRON 
 

 
24 

 
$_________ 

 
$_________ 

 
24 

 
$_________ 

 
$_________ 

 
50 

 
$_________ 

 
$_________ 

 
10 

 
$_________ 

 
$_________ 

120 30" x 36", W1-8(R)-A 
(Standard Plan) 
CHEVRON 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
30 

 
$_________ 

 
$_________ 

 
10 

 
$_________ 

 
$_________ 

121 30" x 30", W2-1 
CROSS ROAD (symbol) 
 

 
20 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

122 36" x 36", W2-1 
CROSS ROAD (symbol) 
 

 
20 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

123 30" x 30", W2-2(R) 
(Standard Plan) 
SIDE ROAD (symbol) 
 

 
50 

 
$_________ 

 
$_________ 

 
24 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

HWY-C-09-23 6/15/23
PF-23

2. SIGNS, WARNING (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION):

OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

(B) 

AMOUNT 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

(D) 

AMOUNT 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

(F) 

AMOUNT 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

(H) 

AMOUNT 

(G x H) 
124 36" x 36", W2-2(R) 

(Standard Plan) 
SIDE ROAD (symbol) 

25 $_________ $_________ 12 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

125 36" x 36", W2-5 
Y INTERSECTION (symbol) 5 $_________ $_________ 6 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

126 36" x 36", W3-1 
STOP AHEAD (symbol) 50 $_________ $_________ 0 $ 0.00 $ 0.00 10 $_________ $_________ 0 $ 0.00 $ 0.00 

127 24" x 18", W3-1P 
STOP AHEAD 
(modified, MUTCD) 
Refer to Appendix N 

25 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

128 36" x 36", W3-3 
TRAFFIC SIGNAL AHEAD 
(symbol) 

50 $_________ $_________ 0 $ 0.00 $ 0.00 10 $_________ $_________ 2 $_________ $_________ 

129 36" x 36", W3-2 
YIELD AHEAD (symbol) 50 $_________ $_________ 0 $ 0.00 $ 0.00 10 $_________ $_________ 0 $ 0.00 $ 0.00 

130 48" x 48", W3-4,  
(Standard Plan)
STOP AHEAD WHEN 
FLASHING (words) 

50 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 2 $_________ $_________ 

131 36" x 36", W3-5 (35) 
(MUTCD) 
SPEED REDUCTION AHEAD 

6 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

132 36" x 36", W3-5 (MUTCD) 
SPEED REDUCTION AHEAD 
(blank) 

40 $_________ $_________ 24 $_________ $_________ 0 $ 0.00 $ 0.00 5 $_________ $_________ 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-24 

 
2.  SIGNS, WARNING (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
133 48" x 48", W3-5 (MUTCD) 

SPEED REDUCTION AHEAD 
(blank) 
 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

134 48" x 48", W8-6 (modified, 
MUTCD) Non-standard, 
“TRUCK CROSSING WHEN 
FLASHING” (words) 
Refer to Appendix H 

 
 

10 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

135 36" x 36", W4-1(L) (MUTCD) 
MERGE LEFT (symbol) 
 

 
25 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

136 48" x 48", W4-1(L)-A 
(Standard Plan) MERGE 
LEFT (symbol) 
 

 
20 

 
$_______ 

 
$_______ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

137 36" x 36", W4-1(R) (Standard 
Plan) MERGE (symbol) 
 

 
20 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

138 36" x 36", W4-2(R) (Standard 
Plan) RIGHT LANE ENDS 
MERGE LEFT (symbol) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
2 

 
$_________ 

 
$_________ 

139 36" x 36", W4-2(L) (MUTCD) 
LEFT LANE ENDS MERGE 
RIGHT (symbol) 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

140 48" x 48", W4-2(L)-A 
(Standard Plan) LEFT LANE 
ENDS MERGE RIGHT 
(symbol) 
 

 
 

10 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-25 

 
2.  SIGNS, WARNING (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
141 36" x 36", W4-3(R) (Standard 

Plan) ADDED LANE (symbol) 
 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

142 36" x 36", W6-1 
DIVIDED HIGHWAY (symbol) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
2 

 
$_________ 

 
$_________ 

143 48" x 48", W6-1-A (Standard 
Plan) DIVIDED HIGHWAY 
(symbol) 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

143a 36" x 36", W7-1 (MUTCD) 
HILL (symbol) 
 

 
30 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

144 36" x 36", W8-2-A (Standard 
Plan) DIP (word) 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

145 36" x 36", W9-2(L) 
LANE ENDS MERGE LEFT 
(words) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

146 36" x 36", W8-5 (MUTCD) 
SLIPPERY WHEN WET 
(symbol) 
 

 
25 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
2 

 
$_________ 

 
$_________ 

146a 48" x 48", W8-5 (MUTCD) 
SLIPPERY WHEN WET 
(symbol) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-26 

 
2.  SIGNS, WARNING (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
147 48" x 48", W9-2(L)-A 

(Standard Plan) 
LANE ENDS MERGE LEFT 
(words) 
 

 
 

10 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

148 36" x 36", Non-standard 
“RUMBLE STRIPS AHEAD” 
(words) 
Refer to Appendix I 
 

 
 

10 

 
 

$_________ 

 
 

$_________ 

 
 
6 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
5 

 
 

$_________ 

 
 

$_________ 

149 30" x 30", W11-1 (MUTCD) 
BICYCLE TRAFFIC (symbol) 
 

 
40 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

149a 36" x 36", W11-1 (MUTCD) 
BICYCLE TRAFFIC (symbol) 
 

 
21 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

150 36" x 36", W11-2 
PED XING (symbol) (with lime 
green diamond grade 
fluorescent reflective 
sheeting) 

 
 

200 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 

10 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

151 36" x 36", W11-4 (MUTCD) 
CATTLE (symbol) 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
2 

 
$_________ 

 
$_________ 

152 36" x 36", W11-7 
EQUESTRIAN 
 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

153 36" x 36", W11-8 
EMERGENCY VEHICLE 
(symbol) 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-27 

 
2.  SIGNS, WARNING (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
154 24" x 24", W12-1 

DOUBLE ARROW (symbol) 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

155 36" x 36", W12-1 
DOUBLE ARROW (symbol) 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

156 18" x 18", W13-1 (25) 
(MUTCD) ADVISORY SPEED 
25 M P H (words) 
 

 
25 

 
$_________ 

 
$_______ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

157 18" x 18", W13-1 (xx) 
(MUTCD) ADVISORY SPEED 
(blank) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

157a 24" x 24", W13-1 (xx) 
(MUTCD) ADVISORY SPEED 
(blank) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

158 36" x 48", W13-2 (35) 
(MUTCD) ADVISORY SPEED 
[EXIT] (35 M P H) 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

159 48" x 60", W13-2 (MUTCD) 
ADVISORY EXIT SPEED 
(blank) 
 

 
30 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

159a 36" x 48", W13-2 (MUTCD) 
ADVISORY EXIT SPEED 
(blank) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-28 

 
2.  SIGNS, WARNING (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
160 48" x 60", W13-3 (MUTCD) 

ADVISORY RAMP SPEED 
(blank) 
 

 
40 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

160a 36" x 48", W13-3 (MUTCD) 
ADVISORY RAMP SPEED 
(blank) 
 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

161 30" x 30", W14-1 (Standard 
Plan) DEAD END (words) 
 

 
10 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

161a 36" x 36", W14-1-A (Standard 
Plan) DEAD END (words) 
 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

161b 36" x 36", W14-2 (MUTCD) 
NO OUTLET (words) 
 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

161c 36" x 48" x 48", W14-3 
(Standard Plan) NO 
PASSING ZONE (words) 
 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

162 30" x 30", W8-14 (MUTCD) 
FALLING ROCKS (words) 
(Warning Sign) 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

163 36" x 36", W8-14 (MUTCD) 
FALLING ROCKS (words) 
(Warning Sign) 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

164 36" x 36", W15-4 (modified, 
MUTCD) 
WATCH FOR PEDESTRIANS 
(words) 
(Fluorescent lime-yellow) 
Refer to Appendix L. 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-29 

 
2.  SIGNS, WARNING (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
165 18" x 24", W16-1P (MUTCD) 

SHARE THE ROAD (words) 
 

 
25 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

166 24" x 12", W16-7P(L) 
(MUTCD) 
DIAGONAL DOWNWARD 
ARROW LEFT (plaque) [with 
lime-yellow diamond grade 
fluorescent reflective 
sheeting] 

 
 
 

300 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 

12 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 

10 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

167 24" x 12", W16-7P(R) 
(MUTCD) 
DIAGONAL DOWNWARD 
ARROW RIGHT (plaque) 
[with lime-yellow diamond 
grade fluorescent reflective 
sheeting] 

 
 
 

100 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 

12 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 

10 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

168 24" x 12", W16-9p 
AHEAD (plaque) [with lime-
yellow diamond grade 
fluorescent reflective 
sheeting] 

 
 

400 

 
 

$_________ 

 
 

$_________ 

 
 

12 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

169 3" x 12", RM-3, Non-standard, 
Clearance Marker, Yellow 
reflector, aluminum, 2 holes, 
high-intensity grade. 
Refer to Appendix I1 

 
 

5,000 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$0.00 

 
 

$0.00 

 
 

2,000 

 
 

$_________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

170 12" x 36", OM3-L (MUTCD) 
OBJECT MARKER, TYPE 3, 
for bridge marker 
 

 
300 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
100 

 
$_________ 

 
$_________ 

 
50 

 
$_________ 

 
$_________ 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-30 

 
2.  SIGNS, WARNING (REFLECTORIZED, HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
171 12" x 36", OM3-R (MUTCD) 

OBJECT MARKER, TYPE 3, 
for bridge marker 
 

 
300 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
100 

 
$_________ 

 
$_________ 

 
50 

 
$_________ 

 
$_________ 

172 12" x 12", OM1-3 (MUTCD) 
diamond (Yellow reflective, 
without reflector, high-
intensity grade) 
 

 
200 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

173 6" x 12", OM2-2V (MUTCD) 
Object Markers (Yellow 
Reflective, High-intensity 
grade, 2 Holes) 

 
1 

 
$_________ 

 
$_________ 

 
1 

 
$_________ 

 
$_________ 

 
500 

 
$_________ 

 
$_________ 

 
1 

 
$_________ 

 
$_________ 

SUBTOTAL 2 
(SUM OF BID ITEM NOS. 101 THRU 
173 FOR EACH RESPECTIVE 
DISTRICT) 

 
 

$__________________ 

 
 

$__________________ 

 
 

$__________________ 

 
 

$__________________ 

 
  



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-31 

 
2A.  SIGNS, WARNING, ROLL UP, CONSTRUCTION (HIGH INTENSITY PRISMATIC): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
174 48" x 48", CW20-1Ad 

(Standard Plan) 
ROAD WORK AHEAD (Roll up 
Retroreflective Sign with 
bracing and two flags) 

 
 

10 

 
 

$_______
__ 

 
 

$_________ 

 
 

24 

 
 

$_________ 

 
 

$_________ 

 
 

24 

 
 

$ ________ 

 
 

$ ________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

175 48" x 48", CW20-7a-A 
(Standard Plan) FLAGGER 
(symbol) (Roll Up Retro-
reflective Sign with bracing and 
two flags) 

 
 
2 

 
 

$_______
__ 

 
 

$_________ 

 
 

24 

 
 

$_________ 

 
 

$_________ 

 
 

24 

 
 

$ ________ 

 
 

$ ________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

176 48" x 48", W3-4 (MUTCD) 
BE PREPARED TO STOP 
(words) (Roll Up Retro-reflective 
Sign with bracing and two flags) 

 
 
2 

 
 

$_______
__ 

 
 

$_________ 

 
 

24 

 
 

$_________ 

 
 

$_________ 

 
 

24 

 
 

$ ________ 

 
 

$ ________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

177 48" x 48", W21-8 (MUTCD) 
MOWING AHEAD (words) (Roll 
Up Retro-reflective Sign with 
bracing and two flags) 

 
 

36 

 
 

$_______
__ 

 
 

$_________ 

 
 

36 

 
 

$_________ 

 
 

$_________ 

 
 

36 

 
 

$ ________ 

 
 

$ ________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

178 48" x 48", CW20-5d(L) 
(Standard Plan) LEFT LANE 
CLOSED AHEAD (words) with 
2-sided Overlay containing the 
word “LEFT” (Roll Up Retro-
reflective Sign with bracing and 
two flags) 

 
 

10 

 
 

$_______
__ 

 
 

$_________ 

 
 

24 

 
 

$_________ 

 
 

$_________ 

 
 

25 

 
 

$ ________ 

 
 

$ ________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
 
 
 
 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-32 

 
2A.  SIGNS, WARNING, ROLL UP, CONSTRUCTION (HIGH INTENSITY PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
179 SIGN STAND, ALUMINUM 

(dual Spring for wind resistance 
designed for 48” roll-up signs, 
quick release legs for easy set 
up and take down w/o stooping 
or bending; adjustable, 
telescoping legs for stability and 
mast allows for variable height 
adjustments) 

 
 
 

20 

 
 
 

$_______ 

 
 
 

$_________ 

 
 
 

60 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 

100 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
6 

 
 
 

$_________ 

 
 
 

$_________ 

SUBTOTAL 2A  
(SUM OF BID ITEM NOS. 174 THRU 179 FOR 
EACH RESPECTIVE DISTRICT) 

 
$__________________ 

 
$__________________ 

 
$__________________ 

 
$__________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-33 

 
3.  SIGNS, DESTINATION, AND AUXILIARY; MARKERS, ROUTE, DIRECTIONAL (REFLECTORIZED, HIGH INTENSITY 
PRISMATIC): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
180 48” x 24”. *D14-3 (modified, 

MUTCD) Non-standard, 
•ADOPT A HIGHWAY 
LITTER CONTROL NEXT 2 
MILES [words] Refer to 
Appendix J, of the 
Appendices 

 
 
 

50 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
0 
 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 
0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

181 24” x 18” D11-1 
BIKE ROUTE (bicycle symbol 
and words *BIKE ROUTE*) 

 
100 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
50 

 
$_________ 

 
$_________ 

 
5 

 
$_________ 

 
$_________ 

182 24” x 24” M1-1 (blank) 
(MUTCD)  
INTERSTATE ROUTE (blank) 

50 $_________ $_________ 0 $ 0.00 $ 0.00 25 $_________ $_________ 0 $ 0.00 $ 0.00 

183 24” x 24” M1-6 State Route 
Marker (blank), Refer to 
Standard Plans TE-11 & 12, 
Appendix A of the Appendices 

 
100 

 
$_________ 

 
$_________ 

 
36 

 
$_________ 

 
$_________ 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

184 24” x 12” IM3-1 NORTH (blue 
with white), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

25 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

 
 
 
 
 
 
 
 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-34 

 
3.  SIGNS, DESTINATION, AND AUXILIARY; MARKERS, ROUTE, DIRECTIONAL (REFLECTORIZED, HIGH INTENSITY 
PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
185 24” x12” M3-1 NORTH (white 

with black), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

50 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 4 $_________ $_________ 

186 30” x15” IM3-1 NORTH (blue 
with white), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

25 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

187 30” x15” M3-1 NORTH (white 
with black), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

20 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

188 30” x 15” IM3-2 EAST (blue 
with black), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

25 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

189 24” x 12” M3-2 EAST (white 
with black), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

25 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 4 $_________ $_________ 

190 30” x 15” M3-2 EAST (white 
with black), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

25 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

191 24” x 12” IM3-3 SOUTH (blue 
with white), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

50 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 4 $_________ $_________ 

 
 
 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-35 

 
3.  SIGNS, DESTINATION, AND AUXILIARY; MARKERS, ROUTE, DIRECTIONAL (REFLECTORIZED, HIGH INTENSITY 
PRISMATIC) (CONTINUATION): 

 
 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 

BID 
ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
192 24” x 12” M3-3 SOUTH (white 

with black), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

25 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 4 $_________ $_________ 

193 30” x 15” IM3-3 SOUTH (blue 
with white), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

20 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

194 30” x 15” M3-3 SOUTH (white 
with black), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

50 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

195 24” x 12” IM3-4 WEST (blue 
with white), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

25 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

196 30” x 15” IM3-4 WEST (blue 
with white), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

50 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

197 30” x 15” M3-4 WEST (white 
with black), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

25 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

 
 
 
 
 
 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-36 

 
3.  SIGNS, DESTINATION, AND AUXILIARY; MARKERS, ROUTE, DIRECTIONAL (REFLECTORIZED, HIGH INTENSITY 
PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
198 24” x 12” IM4-5 TO (blue with 

white), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

20 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

199 30” x 15” IM4-5 TO (blue with 
white), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

25 
$_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

200 24” x 12” M4-5 TO (white with 
black), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

20 
$_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 

201 21” x 15” IM6-1(L) 
ARROW AUXILIARY, LEFT 
(blue with white), Refer to 
Standard Plans TE-11, 
Appendix A of the Appendices 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

202 30” x 21” IM6-1(L) 
ARROW AUXILIARY, LEFT 
(blue with white) or (white with 
black), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

203 21” x 15” M6-1(L) 
ARROW AUXILIARY, LEFT 
(white with black), Refer to 
Standard Plans TE-11, 
Appendix A of the Appendices 

 
25 

 
$_________ 

 
$_________ 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
 
 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-37 

 
3.  SIGNS, DESTINATION, AND AUXILIARY; MARKERS, ROUTE, DIRECTIONAL (REFLECTORIZED, HIGH INTENSITY 
PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
204 21” x 15” IM6-2(L) 

DIAGONAL ARROW 
AUXILIARY, LEFT (blue with 
white), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

 
25 

 
$_________ 

 
$_________ 

 

 
0 
 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

205 21” x 15” IM6-2(R) 
DIAGONAL ARROW 
AUXILIARY, RIGHT (blue 
with white), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

206 21” x 15” M6-2(L) 
DIAGONAL ARROW 
AUXILIARY, LEFT (white with 
black), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

 
25 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

207 21” x 15” M6-2(R) DIAGONAL 
ARROW AUXILIARY, RIGHT 
(white with black), Refer to 
Standard Plans TE-11, 
Appendix A of the Appendices 

 
25 

 
$_________ 

 
$_________ 

 
6 

 
$ ________ 

 
$ ________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

208 21” x 15” IM6-3 STRAIGHT 
ARROW AUXILIARY (blue 
with white), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

209 21” x 15” M6-3 STRAIGHT 
ARROW AUXILIARY (white 
with black), Refer to Standard 
Plans TE-11, Appendix A of 
the Appendices 

 
25 

 
$_________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-38 

 
3.  SIGNS, DESTINATION, AND AUXILIARY; MARKERS, ROUTE, DIRECTIONAL (REFLECTORIZED, HIGH INTENSITY 
PRISMATIC) (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
210 24” x 24” 

STOP (R1-1)/SLOW (W20-8), 
aluminum paddle, retro 
reflectorized, (reads STOP on 
one side and slow on the other 
side) w/ 2 pre-drilled holes (or 
handle mounting. Signs 
include: 72” long, 1” diameter 
wooden handles and required 
mounting bolts/screws. 

 
 
 

10 

 
 
 

$_________ 

 
 
 

$________ 

 
 
 

0 

 
 
 

$ 0.00 

 
 
 

$ 0.00 

 
 
 

24 

 
 
 

$_________ 

 
 
 

$_________ 

 
 
 
4 

 
 
 

$_________ 

 
 
 

$_________ 

SUBTOTAL 3  
(SUM OF BID ITEM NOS. 180 THRU 210 FOR 
EACH RESPECTIVE DISTRICT) 

 
$__________________ 

 
$__________________ 

 
$__________________ 

 
$__________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-39 

 
4.  SIGNS, SCHOOL (DIMOND GRADE FLUORESCENT): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
211 36” x 36” S1-1, (MUTCD)  

SCHOOL (symbol) [with lime-
green diamond grade 
fluorescent reflective sheeting] 
 

 
100 

 
$________ 

 
$_________ 

 
24 
 
 

 
$_________ 

 
$_________ 

 
48 

 
$_________ 

 
$________ 

 
4 

 
$________ 

 
$_________ 

212 24” x 18” S2-1P, (modified 
MUTCD), SCHOOL XING [with 
lime-green diamond grade 
fluorescent reflective sheeting]  
Refer to Appendix M 

 
 

25 

 
 

$________ 

 
 

$_________ 

 
 
8 

 
 

$_________ 

 
 

$_________ 

 
 

10 

 
 

$_________ 

 
 

$________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

213 24" x 8” S4-3, (MUTCD)  
SCHOOL (PLAQUE) 
 

24 $________ $_________ 8 $_________ $_________ 24 $_________ $________ 4 $________ $_________ 

SUBTOTAL 4  
(SUM OF BID ITEM NOS. 211 THRU 213 FOR 
EACH RESPECTIVE DISTRICT) 

 
$__________________ 

 
$__________________ 

 
$__________________ 

 
$__________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-40 

 
5.  SIGNS, TRAFFIC, ALUMINUM BLANKS: 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
214 9” x 24” 

Street name plate with crown, 
no holes 

 
5 

 
$_________ 

 
$_________ 

 

 
0 
 

 
$ 0.00 

 
$ 0.00 

 
200 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

215 9” x 30” 
Street name plate with crown, 
no holes 

 
2 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
50 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

216 9” x 36” 
Street name plate with crown, 
no holes 

 
2 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

217 10” x 7” 
Rounded corners w/ two (2) 
holes, 3/8” diameter 

 
2 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

218 10” x 27” 
Rounded corners w/ two (2) 
holes, 3/8” diameter 

 
100 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

 
100 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

219 10” x 18” 
Rounded corners w/ two (2) 
holes, 3/8” diameter 

 
100 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

220 12” x18” 
Rounded corners, no holes 2 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 20 $_________ $_________ 

221 12” x 18” 
Rounded corners w/ two (2) 
holes, 3/8” diameter 

 
200 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
100 

 
$_________ 

 
$_________ 

 
150 

 
$_________ 

 
$_________ 

 
 
 
 
 
 
 
 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-41 

 
5.  SIGNS, TRAFFIC, ALUMINUM BLANKS (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
222 12” x 48” 

Rounded corners w/ two (2) 
holes, 3/8” diameter 

 
2 

 
$_________ 

 
$_________ 

 

 
0 
 

 
$ 0.00 

 
$ 0.00 

 
100 

 
$_________ 

 
$_________ 

 
25 

 
$_________ 

 
$_________ 

223 18” x 24” 
Rounded corners w/ two (2) 
holes, 3/8” diameter 

 
2 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
75 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

224 18” x 96” 
Square corners and no holes 

 
100 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
20 

 
$_________ 

 
$_________ 

 
10 

 
$_________ 

 
$_________ 

225 24” x 24” 
Rounded corners w/ two (2) 
holes, 3/8” diameter 

 
20 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

 
100 

 
$_________ 

 
$_________ 

 
25 

 
$_________ 

 
$_________ 

226 24” x 30” 
Rounded corners w/ two (2) 
holes, 3/8” diameter 

 
100 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
100 

 
$_________ 

 
$_________ 

 
25 

 
$_________ 

 
$_________ 

227 24” x 48” 
Rounded corners w/ four (4) 
holes, 3/8” diameter 

 
150 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
40 

 
$_________ 

 
$_________ 

 
25 

 
$_________ 

 
$_________ 

228 24” x 72” 
Square corners and no holes 50 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 25 $_________ $_________ 

229 24” x 96” 
Rounded corners w/ four (4) 
holes, 3/8” diameter 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 

 
25 

 
$_________ 

 
$_________ 

 
 
 
 
 
 
 
 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-42 

 
5.  SIGNS, TRAFFIC, ALUMINUM BLANKS (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
230 30” x 30” 

Rounded corners w/ two (2) 
holes, 3/8” diameter 

 
50 

 
$_________ 

 
$_________ 

 

 
20 
 

 
$_________ 

 
$_________ 

 
100 

 
$_________ 

 
$_________ 

 
40 

 
$_________ 

 
$_________ 

231 30” x 36” 
Rounded corners w/ two (2) 
holes, 3/8” diameter 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
50 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

232 36” x 36” 
Rounded corners w/ two (2) 
holes, 3/8” diameter 

 
50 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

 
100 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

233 30” x 48” 
Rounded corners w/ two (2) 
holes, 3/8” diameter 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
50 

 
$_________ 

 
$_________ 

 
30 

 
$_________ 

 
$_________ 

234 36” x 48” 
Rounded comers w/ two (2) 
holes, 3/8” diameter 

 
2 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
20 

 
$_________ 

 
$_________ 

 
30 

 
$_________ 

 
$_________ 

235 36” x 36” 
Rounded corners w/ four (4) 
holes, 3/8” diameter 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
100 

 
$_________ 

 
$_________ 

 
30 

 
$_________ 

 
$_________ 

236 36” x 48” 
Rounded corners w/ four (4) 
holes, 3/8" diameter 

 
20 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
50 

 
$ ________ 

 
$ ________ 

 
10 

 
$_________ 

 
$_________ 

 
 
 
 
 
 
 
 
 
 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 HWY-C-09-23 6/15/23 
 PF-43 

 
5.  SIGNS, TRAFFIC, ALUMINUM BLANKS (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
237 36” x 72” 

Rounded corners w/ four (4) 
holes, 3/8" diameter 

 
25 

 
$_________ 

 
$_________ 

 

 
0 
 

 
$ 0.00 

 
$ 0.00 

 
25 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

238 36” x 72” 
Square corners and no holes 100 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 20 $_________ $_________ 

239 36” x 72" 
Rounded corners w/ four (4) 
holes, 3/8” diameter 

 
100 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

240 24” x 96” 
Rounded corners w/ four (4) 
holes, 3/8” diameter 

 
2 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
20 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

241 36” x 96” 
Rounded corners w/ four (4) 
holes, 3/8” diameter 

 
100 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

242 48” x 12” 
Rounded corners w/ four (4) 
holes, 3/8” diameter (for 
Adopt-A Highway sign) 

 
200 

 
$_________ 

 
$_________ 

 
40 

 
$_________ 

 
$_________ 

 
50 

 
$_________ 

 
$_________ 

 
60 

 
$_________ 

 
$_________ 

243 48” x 24” 
Rounded corners w/ four (4) 
holes, 3/8” diameter (for 
Adopt-A Highway sign) 

 
50 

 
$_________ 

 
$_________ 

 
40 

 
$_________ 

 
$_________ 

 
100 

 
$_________ 

 
$_________ 

 
30 

 
$_________ 

 
$_________ 
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5.  SIGNS, TRAFFIC, ALUMINUM BLANKS (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
244 48” x 48” 

Rounded corners w/ four (4) 
holes, 3/8” diameter 

 
20 

 

 
$_________ 

 
$_________ 

 

 
0 
 

 
$ 0.00 

 
$ 0.00 

 
50 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

245 48” x 144” 
Rounded corners w/ four (4) 
holes, 3/8” diameter 

2 $_________ $_________ 0 $ 0.00 $ 0.00 0 $ 0.00 $ 0.00 25 $_________ $_________ 

246 48” x 144” 
Square corners and no holes 

 
100 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

247 24” x 72” 
Rounded corners w/ four (4) 
holes, 3/8” diameter 

 
1 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

 
20 

 
$_________ 

 
$_________ 

248 18” x 96” 
Rounded corners, no holes 

 
1 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
5 

 
$_________ 

 
$_________ 

 
30 

 
$_________ 

 
$_________ 

249 48” x 96” 
Rounded corners, no holes 

 
10 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
20 

 
$_________ 

 
$_________ 

 
30 

 
$_________ 

 
$_________ 

250 48” x 96” 
Square corners and no holes 

 
50 

 
$_________ 

 
$_________ 

 
0 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$_________ 

 
$_________ 
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5.  SIGNS, TRAFFIC, ALUMINUM BLANKS (CONTINUATION): 
 

 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 
BID 

ITEM 
NO. 

ITEM EST. 
YEARLY 

QTY. 
(EACH) 

(A) 

UNIT 
PRICE 

 
 

(B) 

AMOUNT 
 
 
 

(A x B) 

EST. 
YEARLY 

QTY. 
(EACH) 

(C) 

UNIT 
PRICE 

 
 

(D) 

AMOUNT 
 
 
 

(C x D) 

EST. 
YEARLY 

QTY. 
(EACH) 

(E) 

UNIT 
PRICE 

 
 

(F) 

AMOUNT 
 
 
 

(E x F) 

EST. 
YEARLY 

QTY. 
(EACH) 

(G) 

UNIT 
PRICE 

 
 

(H) 

AMOUNT 
 
 
 

(G x H) 
251 48” x 144” 

Rounded corners w/ four (4) 
holes, 3/8” diameter 

 
25 

 
$________ 

 
$_________ 

 
0 
 

 
$ 0.00 

 
$ 0.00 

 
0 

 
$ 0.00 

 
$ 0.00 

 
10 

 
$________ 

 
$_________ 

252 6” x 120” 
(with green reflective sheeting) 

 
1 

 
$________ 

 
$_________ 

 
6 

 
$_________ 

 
$_________ 

 
12 

 
$_________ 

 
$________ 

 
0 

 
$ 0.00 

 
$ 0.00 

253 12” x 120” 
(with green reflective sheeting) 1 $________ $_________ 0 $ 0.00 $ 0.00 24 $_________ $________ 0 $ 0.00 $ 0.00 

254 6” x 12” 
Rounded corners w/ two (2) 
holes, 3/8” diameter [with white 
high intensity reflective 
sheeting] 

 
 

500 

 
 

$________ 

 
 

$_________ 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

 
 
0 

 
 

$ 0.00 

 
 

$ 0.00 

255 24” x 24”, RS-142a 
AHUPUA’A Symbol 
(brown with white letter and 
borders, DG sheeting) 
(modified, MUTCD) Non-
standard 
Refer to Appendix K 
 
24” x 12”, Educational Plaque is 
incidental to RS-142a sign 
Refer to Appendix K 

 
 
 

50 

 
 
 

$________ 

 
 
 

$________ 

 
 
 
1 

 
 
 

$________ 

 
 
 

$________ 

 
 
 
1 

 
 
 

$_________ 

 
 
 

$________ 

 
 
 
1 

 
 
 

$________ 

 
 
 

$________ 

SUBTOTAL 5  
(SUM OF BID ITEM NOS. 214 THRU 256 FOR 
EACH RESPECTIVE DISTRICT) 

 
$__________________ 

 
$__________________ 

 
$__________________ 

 
$__________________ 
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BID SUMMARY 
 OAHU DISTRICT HAWAII DISTRICT MAUI DISTRICT KAUAI DISTRICT 

SUBTOTAL 1 $____________________ $____________________ $____________________ $____________________ 

SUBTOTAL 2 $____________________ $____________________ $____________________ $____________________ 

SUBTOTAL 2A $____________________ $____________________ $____________________ $____________________ 

SUBTOTAL 3 $____________________ $____________________ $____________________ $____________________ 

SUBTOTAL 4 $____________________ $____________________ $____________________ $____________________ 

SUBTOTAL 5 $____________________ $____________________ $____________________ $____________________ 

TOTAL of each district 
(Sum of 1 thru 5) 

$____________________ $____________________ $____________________ $____________________ 

 
TOTAL AMOUNT FOR COMPARISON OF BIDS………………………………………. 
Sum of all districts (Oahu + Hawaii + Maui + Kauai District) 

$___________________________________ 

 
NOTES: 

1. Bids shall include all Federal, State, County and other applicable taxes and fees. 

2. The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest responsible bidder. 

3. Bidder must complete all unit price and amounts. Failure to do so shall be grounds for rejection of bid. 

4. In case of a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern. 

5. The Bidder shall make no changes to the items. Bid submitted with changes to the item(s) are considered rejectable bid 

6. By submitting a proposal, the bidder acknowledges he has read and understands all the provisions of the Special 
Provisions, Specifications and is fully aware of all the conditions to be encountered in performing the work. 



FURNISHING AND DELIVERING TRAFFIC SIGNS 
PROJECT NO. HWY-C-09-23 

ISLANDS OF OAHU, HAWAII, MAUI AND KAUAI 
PROPOSAL SCHEDULE 

 
NOTES CONTINUED: 

 

7. Bidders shall submit and upload the complete proposal to HIePRO prior to the bid opening date and time.  Proposals received after 
said due date and time shall not be considered.  Original (wet ink, hard copy) proposal documents are not required to be 
submitted.  Contract award shall be based on evaluation of proposals submitted and uploaded to HIePRO.  Any additional support 
documents explicitly designated as confidential and/or proprietary shall be uploaded as a separate file to HIePRO.  Do not include 
confidential and/or proprietary documents with the proposal.  The record of each bidder and respective bid shall be open to public 
inspection. 

 
FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL BE GROUNDS FOR REJECTION OF 
THE BID. 
 
If there is a conflict between the specification document and the HIePRO solicitation, the specifications shall govern and control, 
unless otherwise specified. 

 

8. The Manual on Uniform Traffic Control Devices (MUTCD) Edition 2009, Revision III *1, the Standard Highway Signs 2004 
Edition, 2012 Supplement *2 and the Standard Plan (Appendix A) shall be utilized when bid items do not specify a specific 
Appendix or Standard Plan. If sign can’t be found in either of the three places, please reference the Appendix for non-standard 
signs. The bid item should specify if a specific reference should be utilized. 

 
Referenced link at the following website: 
1* - https://mutcd.fhwa.dot.gov/kno_2009r1r2r3.htm 2* - https://mutcd.fhwa.dot.gov/ser-shs_millennium.htm 
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C O N T R A C T 

THIS AGREEMENT, made this day                                                       , by and between 

the STATE OF HAWAII, by its Director of Transportation, hereinafter referred to as “STATE”, 

and «CONTRACTOR», «STATE_OF_INCORPORATON»,  whose business/post office address 

is «ADDRESS»   hereinafter referred to as “CONTRACTOR”; 

WITNESSETH:  That for and in consideration of the payments hereinafter mentioned, 

the CONTRACTOR hereby covenants and agrees with the STATE to furnish, perform and/or 

deliver and pay for all labor, supplies, materials, equipment and services called for in such 

quantities as requested by the STATE, and the STATE agrees to pay for same at the unit prices 

set forth in the attached proposal schedule for the project entitled: 

“«PROJECT_NAME_AND_NO»”  

in lawful money, but not more than such sum as is actually earned according to STATE’s 

determination of the actual quantities of work performed and materials furnished by 

CONTRACTOR at the unit prices set forth in said attached proposal schedule, for which 

payment shall be made by the STATE in accordance with Section 9.4 of the Special Provisions 

during the term of this contract since Section 103D-309, Hawaii Revised Statutes, as amended, 

does not require the State of Hawaii Comptroller’s certificate for price-term, open-end, or 

requirements contracts under which the total amount to be paid CONTRACTOR cannot be 

accurately estimated at the time the contract is awarded. 

All work to be performed and materials to be furnished shall be in accordance with the 

specifications, the special provisions and plans, if any, the notice to bidders, the instructions to 

bidders and proposal for «PROJECT_NO_ONLY», on file in the office of the Director of 

Transportation.  These documents, together with all alterations, amendments, additions thereto 

and deductions therefrom, are attached hereto or incorporated herein by reference and made a 

part of this contract. 

The CONTRACTOR hereby covenants and agrees to furnish, perform and/or deliver all 

labor, supplies, materials, equipment and services as provided herein for a period of 

SAMPLE



 
 KF-2 

«WORKING_DAYS» from the date indicated in the notice to proceed from the STATE, with an 

option to extend for FOUR (4) additional TWELVE (12) MONTH periods, subject to the terms 

specified in Section «SECTION_REFERENCING_OPTION_YEAR» of the specifications. The 

total term of this contract shall not exceed SIXTY (60) MONTHS. 

All words used herein in the singular number shall extend to and include the plural.  All 

words used in the plural number shall extend to and include the singular.  The use of any gender 

shall extend to and include all genders. 

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly 

executed the day and year first above written. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
STATE OF HAWAII 
 
 
                                                               
Director of Transportation 
 
 
 
 
 
«CONTRACTOR» 

 
               

 
                                                                
Signature 
 
                                                                
Print name 
 
                                                                
Title  
 
                                                                
Date  
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
(Seal) 
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