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STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

HARBORS 



NOTICE TO BIDDERS 
Hawaii Revised Statutes (HRS), 

Chapter 103D 
 
 

SEALED BIDS for EXTEND ROCK WALL AT JETTY ROAD AT NAWILIWILI 

HARBOR, KAUAI, HAWAII - JOB S70157, will begin as advertised in HIePRO.  Bidders shall 

register and submit complete bids through HIePRO only.  Refer to the following HIePRO link 

for important information on registering: https://hiepro.ehawaii.gov/welcome.html. 

Plans, specifications, proposal, and other documents designated or incorporated by 

reference shall be available in HIePRO. 

DEADLINE TO SUBMIT BIDS is February 13, 2024, at 2:00 p.m., Hawaii Standard 

Time (HST).  Bidders shall submit and upload the complete proposal to HIePRO prior to the 

bid opening date and time.  Proposals received after said due date and time shall not be 

considered.  Any additional support documents explicitly designated as confidential and/or 

proprietary shall be uploaded as a separate file to HIePRO.  Do not include confidential and/or 

proprietary documents with the proposal.  The record of each bidder and respective bid shall be 

open to public inspection.  FAILURE TO UPLOAD THE PROPOSAL TO HIePRO SHALL 

BE GROUNDS FOR REJECTION OF THE BID. 

The scope of work consists of furnishing and constructing a new extension of the rock wall 

and installing new asphalt pavement on the east side of Jetty Road, Nawiliwili Harbor, Kauai.  The 

estimated cost of construction is between $200,000.00 and $300,000.00. 

To be eligible for award, bidders shall possess a valid State of Hawaii General Engineering 

A  license at the time of bidding. 

The GENERAL PROVISIONS dated 2016 applicable to this project are available on the 

internet at http://hidot.hawaii.gov/administration/con/. 



All Request for Information (RFI) questions and substitution requests shall be 

submitted via HIePRO no later than January 30, 2024, at 2:00 p.m., HST.  RFI 

questions received after the stated deadline will not be addressed.  Verbal RFIs will not 

receive a response.  All responses to RFI questions shall be issued by formal addendum 

and posted in HIePRO. 

Apprenticeship Preference.  A five percent bid adjustment for bidders that are 

party to apprenticeship agreements pursuant to §103-55.6, HRS, is applicable to this 

project. 

Employment of State Residents on Construction Procurement Contracts.  

Compliance with §103B-3, HRS, is a requirement for this project whereby a minimum of 

80 percent of the bidder s work force on this project shall consist of Hawaii residents. 

Campaign Contributions by State and County Contractors.  Contractors are 

hereby notified of the applicability of §11-355, HRS, which states that campaign 

contributions are prohibited from specified State or County government contractors 

during the term of the contract if the contractors are paid with funds appropriated by a 

legislative body.  For more information, contact the Campaign Spending Commission at 

(808) 586-0285. 

Protests.  Any protest of this solicitation shall be submitted in writing to the 

Director of Transportation, in accordance with §103D-701, HRS, and §3-126, Hawaii 

Administrative Rules. The Equal Employment Opportunity Regulations of the Secretary 

of Labor implementing Executive Order 11246, as amended, shall be complied with on 

this project. 



Federally-

of Federal Regulations (CFR), Part 21, is applicable to this project. Bidders are hereby 

notified that the State Department of Transportation will affirmatively ensure that the

contract entered into pursuant to this advertisement will be awarded to the lowest

responsible bidder without discrimination on the grounds of race, color, national origin or 

sex (as directed by 23 CFR, Part 200).

For additional information, contact Mr. James Miller, Harbors Project Manager,

by phone at (808) 587-1871 or by email at James.B.Miller@hawaii.gov.

The State reserves the right to reject any or all proposals and to waive any defects

in said proposals in the best interest of the public.

        DREANALEE K. KALILI
                                                    Deputy Director of Transportation for Harbors

Posted on HIePRO: January 12, 2024
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SPECIAL PROVISIONS 

 

The General Provision is amended as follows: 

 

A. ARTICLE I - TERMS, ABBREVIATIONS, AND DEFINITIONS 

 

1. Section 1.3 Definitions: The definition for “Subcontractor” is amended by deleting it 

and replacing it with the following: 

 

“Subcontractor – An individual, partnership, firm, corporation, or joint venture, or 

other legal entity, as licensed or required to be licensed under Chapter 444, Hawaii 

Revised Statutes, as amended, which enters into an agreement with the Contractor to 

perform a portion of the work.”  

 

“PROPOSAL (OR BID) - The offer of a Bidder, on the prescribed HDOT form, 

submitted by the Bidder in response to a solicitation request, to perform the work 

required by the proposed contract documents, for the price quoted and within the time 

allotted.” 

 

2. Add the following to section 1.3 Definitions. 

 

“HAWAII ePROCUREMENT SYSTEM (HIePRO) - The State of Hawaii 

eProcurement System for issuing solicitations, receiving proposals and responses, and 

issuing notices of award.” 

 

B. ARTICLE II – STANDARD PROVISIONS FOR COMPETITIVE SEALED BIDS AND 

AWARDS 

 

1. 2.7 Request for Substitution of Specified Materials and Equipment Before Bid 

Opening is amended as follows:   

 

a. The last sentence in the first paragraph (line 147 to 152) be replaced with the 

following:  

 

“Where a bidder intends to use a material or equipment of an unspecified brand, 

make, or model, the bidder must submit a request to the Department for review 

and approval at the earliest date possible.  Requests shall be submitted via email 

to the Contact person listed in HIePRO for the solicitation and also posted as a 

question in HIePRO under the question/answer tab referencing the email with the 

request.  The request must be posted in HIePRO no later than fourteen (14) 

calendar days before the bid opening date.” 

 



S70157 

rev. 8/9/2023             SP-2 

b. The first sentence in the second paragraph (line 154 to 156) shall be replaced with 

the following:  

 

“It shall be the responsibility of the bidder to submit sufficient evidence based 

upon which a determination can be made by the Department that the alternate 

brand is a qualified equivalent.” 

 

2. 2.8 Preparation and Delivery of Bid is amended as follows:  Last paragraph (line 189 

to 192) shall be replaced with the following: 

 

“Bidders shall submit and upload the complete proposal to HIePRO prior to the 

bid opening date and time.  Proposals received after said due date and time shall 

not be considered.  Original (wet ink, hard copy) proposal documents are not 

required to be submitted.  Contract award shall be based on evaluation of 

proposals submitted and uploaded to HIePRO.  Any additional support 

documents explicitly designated as confidential and/or proprietary shall be 

uploaded as a separate file to HIePRO.  Do not include confidential and/or 

proprietary documents with the proposal.  The record of each bidder and 

respective bid shall be open to public inspection. 

FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HIePRO SHALL 

BE GROUNDS FOR REJECTION OF THE BID. 

If there is a conflict between the specification document and the HIePRO solicitation, 

the specifications shall govern and control, unless otherwise specified.”  

 

3. 2.11 Bid Security is amended by deleting (a) and replacing it with: 

 

“(a) Unless directed otherwise in the invitation for bids, each bid shall be 

accompanied by bid security which is intended to protect the Department against the 

failure or refusal of a bidder to execute the contract for the work bid or to supply the 

required performance and payment bonds. Bid security shall be in an amount equal to 

at least five percent of the base bid and additive alternates. Bid security shall be in 

one of the following forms:  

 

(1) A deposit of legal tender;  

 

(2) A valid surety bid bond, underwritten by a company licensed to issue 

bonds in the State of Hawaii; or 

 

(3) A certificate of deposit; credit union share certificate; or cashier’s, 

treasurer’s, teller’s, or official check drawn by or a certified check 

accepted by a bank, savings institution, or credit union insured by the 

Federal Deposit Insurance Corporation (FDIC) or the National Credit 

Union Administration (NCUA) and payable at sight or unconditionally 

assigned to the Department. These instruments may be utilized only to a 

maximum of one hundred thousand dollars ($100,000.00). If the required 
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amount totals over one hundred thousand dollars ($100,000.00), more than 

one instrument not exceeding one hundred thousand dollars ($100,000.00) 

each and issued by different financial institutions shall be accepted. 

 

If bidder elects options (1) or (3) above for its bid security, said bid 

security shall be in its original form and shall be submitted before the bid 

deadline to the Contract Office, Department of Transportation, Aliiaimoku 

Hale, 869 Punchbowl Street, Room 105, Honolulu, Hawaii 96813. 

Original surety bid bonds do not need to be submitted to the Contracts 

Office. Bidders are reminded that a copy of its surety bid bond shall be 

included with its bid submitted and uploaded to HIePRO. 

 

4. 2.12 Pre-Opening Modification or Withdrawal of Bids is amended by deleting 2.12 

Pre-Opening Modification or Withdrawal of Bids in its entirety and replacing it with 

the following: 

“2.12 Pre-Opening Modification or Withdrawal of Bids. A bidder may withdraw or 

modify a proposal after the bidder submits the proposal in HIePRO. Withdrawal or 

modify of proposal must be completed before the time set for the receiving of bids.” 

 

5. 2.14 Public Opening of Bids is amended by deleting 2.14 Public Opening of Bids in 

its entirety. 

 

6. 2.20 Bid Evaluation and Award is amended by replacing 2.20(a) and 2.20(b) with the 

following: 

 

“(a) The award shall be made to the lowest, responsive, responsible bidder within 

120 days after bid opening and shall be based on the criteria set forth in the invitation 

for bids.  The Department may request the bidders to allow the Department to 

consider the bids for the issuance of an award beyond the 120-day period.  Agreement 

to such an extension must be made by a bidder in writing.  Only bidders who have 

agreed to such an extension will be eligible for the award. 

 

(b) No bid shall be withdrawn or corrected for a period of 120 days after bid 

opening except for a mistake as described in this article; however, a bidder may 

withdraw a bid without penalty any time prior to award of the contract if it finds it is 

unable to comply with the provisions regarding the employment of State of Hawaii 

residents as described in Section 7.2 and 103B-3, H.R.S.” 

 

C. ARTICLE VII – LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 

 

1. 7.1 Insurance Requirements is amended by deleting paragraph “(b)(4) Builder’s Risk 

for All Work” in its entirety. 
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ARTICLE X - PROJECT DESCRIPTION 

 

10.1     GENERAL – The work to be done on this project includes furnishing all labor, materials 

and equipment necessary to install a new rock wall extension near Jetty Road within the  

Nawiliwili Harbor, Kauai, Hawaii. 

 

Bidders are advised to examine the existing conditions at the proposed project site to 

familiarize themselves with the nature and extent of work involved and working 

conditions.  Appointments may be made with the Harbors Maintenance Engineer for 

clarification of the work involved or definition of the limits of the work. 

 

Approximate construction locations are indicated on the plans and actual methods of 

construction may vary from that indicated on the drawings. The Construction Engineer 

reserves the right to alter repair methods, sizes, and locations to suit field conditions. 

 

10.2     SCOPE OF WORK –  The work to be done includes, but is not necessarily limited to, the 

following major items of work: 

 

A. Excavate and compact base for new rock wall construction and asphalt pavement. 

 

B. Furnishing and assembling rock wall on east side of Jetty Road with new rocks, 

mortar, and PVC pipes. 

 

C. Installing new asphalt mix pavement. 

 

10.3      HARBOR OPERATIONS –  The Contractor shall coordinate its work so as to minimize 

interference with harbor operations. 

 

All work shall be scheduled with the Harbors Kauai District Manager, and the Harbors 

Construction Engineer.  The Contractor shall give the Harbors Kauai District Manager and 

the Harbors Construction Engineer at least two (2) weeks prior notice whenever its work 

will render a portion of the pier unusable for equipment or pedestrian traffic. Bidders can 

obtain information on cruise ship schedules and daily shipping schedules from the internet 

at https://hawaii.portcall.com/. 

 

10.4      WORK SCHEDULE AND STORAGE AREAS – The project area is used for truck chassis 

storage operations of the Harbors tenants. The State will arrange to clear a portion of the 

project area to allow the Contractor to accomplish its work. The Contractor shall submit a 

written work phasing plan for approval a minimum of two (2) weeks prior to the start of 

work.  

 

The exact scheduling of the work and restrictions on the Contractor’s activities will be 

established at the pre-construction meeting. The Contractor shall coordinate all its work in 

increments so as not to interfere with the harbor and storage yard operations. Arrangements 

for work and storage areas shall be made with the Harbors Kauai District Manager, and the 

Construction Engineer.  The Contractor shall be responsible for maintaining the work and 
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storage areas and, if necessary, shall restore these areas to their original condition at no cost 

to the State in the event any damage results from its operations. 

 

10.5      HARBOR SECURITY – For this project, the project site has been deemed to be outside the 

secured area and does not require TWIC card credentials.  If the Contractor’s personnel 

requires unescorted access to secure areas of maritime facilities, they will be required to 

obtain a Transportation Worker Identification Credential (TWIC). The Contractor shall 

submit required documentation of all Contractor and subcontractor’s employees, their 

representatives, suppliers, manufacturers, and alike, and of all necessary vehicles needing 

access to secured areas beyond the project site to the Harbors Construction Engineer and 

District Manager before starting work on the project.  The documentation will include the 

following: 

 

A. Authorized personnel’s first name, middle initial(s), and last name by company 

name. 

 

B. Vehicle(s) license plate number(s) by company name. 

 

C. The Contractor may be directed to use a specified entrance to enter and exit the 

harbor.  Upon every entry, each employee must present and possess a photo 

identification (ID) card. 

 

D. All Contractor’s and sub-contractor’s employees, their representatives, suppliers, 

manufacturers, and authorized personnel needing access to secured areas beyond 

this project site, they must wear their photo ID card at all times. 

 

E. Contractor’s vehicles must be identified with a company logo and will be subject 

to search.  Any employee’s personal belongings will also be subject to search. 

 

F. If the Contractor wishes to remove any fencing or open any locked gates, they 

shall coordinate with and request approval from the Harbors Construction 

Engineer and District Manager.  If approval is granted, the Contractor shall then 

be responsible for securing open fencing or gate(s) immediately after entering or 

posting security personnel to monitor ingress and egress.  Inspections of vehicles 

and equipment moving through the access points will be done in accordance with 

current MARSEC level and directives. 

 

G. If security personnel are required, the Contractor shall hire the same contract 

security that provides service to the State of Hawaii, Department of 

Transportation, Harbors.  In the event that the security contract for Harbors 

changes, contractor must hire the new security contractor. 

 

H. By the end of each day, the Contractor shall re-erect and restore all 

fencing/barrier/perimeter security measures to the satisfaction of the Construction 

Engineer and the District Manager.  Electricity and lighting shall also be restored 

and in satisfactory working order, to no less than pre-construction conditions, by 
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the end of each day, to the satisfaction of the Construction Engineer and District 

Manager. 

 

I. Under no circumstances shall perimeter security be compromised.  If determined 

by the State, and solely by the State, that the contractor has left the project site in 

a condition that compromises security of the harbor, the State reserves the right to 

make the necessary arrangements to provide and enhance perimeter security, 

including restoration of electrical power and lighting, at the sole expense of the 

Contractor. 

 

J. At times, the maritime security level for the State of Hawaii and/or the general 

color-coded security level for State of Hawaii may be temporarily elevated.  In 

these events, the contractor may be prohibited to access the project site and may 

be required to stop work as directed by either the Harbors Construction Engineer 

or District Manager.  The DOT Harbors will consider impacts to the work and 

schedule as a result of prolonged work stoppages. 

 

K. Maritime Security Awareness training is mandatory for all personnel entering 

Harbor facilities.  The Contractor shall be responsible to ensure all of its 

employees, representatives, subcontractors, vendors, and all alike, requiring 

access to secured harbor areas. Prior to starting work on this project, the 

Contractor shall provide a list of names (full legal name) and birth dates of all 

employees, representatives, subcontractors, vendors, and all alike, as well as their 

vehicles license number, year, make, color and model that will be entering the 

secured Harbor areas and/or facilities.  

 

With the possible exception of Item J above, all other requirements indicated shall 

be considered incidental to the project and shall be provided by the contractor at 

no cost to the State. 

 

For this project, the project site has been deemed to be outside the secured area 

and does not require TWIC card credentials.  If the Contractor’s personnel 

requires unescorted access to secure areas of maritime facilities, they will be 

required to obtain a Transportation Worker Identification Credential (TWIC). 

TWIC was established by Congress through the Maritime Transportation Security 

Act and is administered by the Transportation Security Administration (TSA) and 

U.S. Coast Guard.  To obtain a TWIC, the applicant must provide biographic and 

biometric information such as fingerprints, sit for a digital photograph and 

successfully pass a security threat assessment conducted by TSA.  The Contractor 

will be responsible to obtain and pay for all costs associated in providing their 

appropriate employees with TWIC.  Information regarding TWIC is available on 

the TSA website at https://www.tsa.gov/for-industry/twic  

 

10.6     LIABILITY AND RESPONSIBILITY – The Contractor shall provide, erect and 

maintain warning signs, lights, barricades, fences, watchmen and/or all other means as 

necessary to prevent unauthorized persons and vehicles from entering the job site where 

https://www.tsa.gov/for-industry/twic
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they may suffer injury or create a hazard to the construction operations or the work in 

progress.  The Contractor shall also take all reasonable precautions for safety in its 

operations and to prevent injury to its employees and to others at the job site. The 

Contractor shall follow all Federal, State and County laws and regulations.  

 

The Contractor shall be responsible for any and all damages to harbor facilities caused by 

its operations.  The Contractor shall, at its own expense, make prompt restitution for 

damages to the harbor facility caused by its operations or negligence.  The Contractor 

shall hold the State harmless from all claims for loss or injury. 

 

The Contractor shall verify conditions in the field prior to ordering any materials.  The 

existing conditions are based on the best available information.  The Contractor shall 

make no claim for extra compensation should actual existing conditions differ from those 

shown on the plans and specifications. 

 

The Contractor shall maintain the job site in a neat and orderly condition during the 

progress of the work. The Contractor shall ensure that no debris, petroleum products or 

other deleterious materials be allowed to fall, flow, leach or otherwise enter the harbor 

waters. Upon completion, the Contractor shall remove all surplus material, debris, 

equipment, tools, etc. belonging to them. 

 

10.7     PERMITS – The Contractor will require permits for all welding and burning operations if 

welding is contemplated.  The Contractor shall obtain the required work permits from the 

District Manager. 

 

10.8     BEST MANAGEMENT PRACTICES – The Contractor must follow standard best 

management practices for air pollution, water pollution, noise and solid waste control, as 

required by Federal, State and County regulations, to protect the environment from the 

effects of construction activity, including prohibiting any construction debris or other 

deleterious materials to fall, flow or otherwise enter the State waters. 

 

The Contractor shall submit a site-specific best management practices plans that fully 

complies with all applicable requirements of Article XIV – Temporary Water Pollution, 

Dust, and Erosion Control to the Construction Engineer before work is started. The plan 

shall describe methods and procedures to be used to prevent air and water pollution, 

including preventing any materials, wastes and debris from entering State waters. The 

Contractor shall revise the plans should it be determined by the Construction Engineer 

that the plan is insufficient to prevent pollution. 

 

10.9     APPROVED EQUAL – The term “approved equal” as used in these specifications refers 

to the use of alternate equipment, articles or materials of equal quality and characteristics 

for the purpose intended.  An approved equal will be permitted, upon approval of the 

Director prior to bid opening, in accordance with the General Provisions. 

 

10.10   STANDARD SPECIFICATIONS – The term "Standard Specifications" as used in these 

Technical Provisions of these Specifications, shall mean the "Hawaii Standard 
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Specifications for Road and Bridge Construction, 2005, Department of Transportation 

Highways Division, Honolulu, Hawaii.”. 

 

10.11   AS BUILT DRAWINGS – The Contractor shall keep one set of drawings at the job site 

and make all field changes thereon.  After completion of the project, a stamped, PDF/A 

formatted digital file shall be submitted to the Construction Engineer and the 

Maintenance Engineer. 

 

10.12   COMPLETION TIME –All work for this project shall be completed within the specified 

time period as listed in page P-1 of the Proposal. The number of days shall commence on 

the issuance of the notice to proceed. The intent of the contract is to provide for the 

construction final acceptance of the work described by the contract documents at the 

accepted bid price and within the time established by the contract. The Contractor has the 

duty to furnish all labor, materials, equipment, tools, transportation, incidentals, and 

supplies and to determine the means, methods, and schedules required to complete the 

work in accordance with the contract documents. 

 

Unless otherwise directed by the Engineer in writing, the Contractor shall not commence 

with physical construction without sufficient materials and equipment available at the 

project site for either continuous construction until completion, or completion of a 

specified portion of work. 

 

10.13   SUBMITTALS – The Contractor shall submit for review, within thirty (30) days after the 

execution of the contract, one (1) PDF format copy of shop drawings and manufacturer’s 

brochures for the following items: 

1. Best Management Practices (BMP) Plan. 

2. Work Schedule and Work Phasing Plan two (2) weeks prior to actual construction. 

 

3. Rocks, Mortar/Grout, and Concrete. 

 

4. PVC Pipe 

 

5. Hot Mix Asphalt Pavement Coating & material data sheets 

 

6. Bituminous Tack Coating & material data sheets 

 

7. Aggregate base course and subbase material data sheets 

  

10.14   PAYMENT – Payment shall be made as specified below.  Such payment shall include 

furnishing all labor, material, equipment, and other expenses required to complete each 

item in accordance with the plans and specifications. 

 

Item 1 Rock Wall Extension. Payment shall be made at the lump sum bid price in the 

Proposal Schedule. Such payment shall include laying out control points; 

excavating and compacting coral base for rock wall construction; setting and 
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placing new rocks; placing mortar; filling voids with grout; placing a concrete cap 

on rock wall; repairing any damaged pavement, structures, and earthwork; and any 

other incidental work required to complete this item. 

Item 2 Asphalt Pavement Buffer Zone. Payment shall be made at the lump sum bid price 

in the Proposal Schedule. Such payment shall include excavating and disposing of 

existing concrete and subgrade material to a depth of 1-1/2 inches at the 

construction areas; cleaning and preparing excavated surfaces; placing new 1-1/2 

inch hot-mix asphalt pavement material; if needed, applying bituminous tack coat;  

repairing any damaged pavement, structures, and earthwork; installation, 

maintenance, monitoring and removal of BMP; and other incidental work required 

to complete this item. 
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ARTICLE XI - MOBILIZATION AND DEMOBILIZATION 

 

11.1     GENERAL – The work consists of furnishing at the job site, plant, equipment, materials, 

labor and appliances and performing all work in connection with mobilization and 

demobilization for the job in accordance with this article of the specifications. 

 

11.2     DESCRIPTION  

 

A. Mobilization shall include setting up, ready for use, all plant, equipment and 

necessary materials at the job site. 

 

B. Providing temporary barricades as required for Harbor operations during 

construction. 

 

C. Demobilization shall include the removal of all the Contractor’s plant and 

equipment and surplus material from the job site.  The cleanup of the job site, 

satisfactory to the Construction Engineer, shall also be included in this article. 

 

11.3     PAYMENT – Payment for Mobilization and Demobilization shall not be made separately 

but shall be incidental to applicable items in the Proposal Schedule. 
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ARTICLE XII – ROCK WALL EXTENSION 

 
12.1     GENERAL – The work to be done under this Article consists of furnishing all labor, 

materials, equipment and other expenses necessary to excavate embedment area, prepare 
subgrade area, and install new mortar, rocks, and grout for rock wall construction near 
Jetty Road at Nawiliwili Harbor as indicated on the drawings and as specified. 

 
12.2     MATERIALS 

 
A. Rocks – Rocks to be used shall be dense (minimum specific gravity of 2.70) 

rock of basaltic origin. All rocks shall be durable, hard, clean, resistant to 

abrasion and of a suitable quality to ensure permanence in the new structure. 

Rocks shall be free from cracks, seams and other defects and not subject to 

disintegration when exposed to air or seawater. All rocks shall be similar in 

size, texture and subject to approval of the Construction Engineer.  

 

B. Mortar – Mortar shall consist of one (1) part portland cement to two (2) parts 

of fine aggregate by volume. The Contractor shall add sufficient water to 

make the mortar easy to handle and spread with a trowel. In preparing the 

mortar, the Contractor shall mix the fine aggregate and cement first dry in a 

tight container or mixing machine until the mixture assumes a uniform color. 

As the mixing continues, the Contractor shall add the water until the mixture 

attains the proper consistency to suit field conditions, approximately 4-inch 

slump. The Contractor shall not use mortar that has not been placed within 

thirty (30) minutes after adding water. Retempering of the mortar will not be 

permitted.   

 

C. Fine Aggregate – Fine aggregate for mortar shall be in accordance with 

Section 703.01 of the Specifications.  

 

D. PVC Pipe – PVC pipe shall be Schedule 40 and conform to ASTM D1785. 

 

E. Concrete – Concrete for rock wall cap shall be Class D (1500 psi) in accordance 

with Section 601 of the Standard Specifications.  

 

12.3     CONSTRUCTION 

 

A. Excavation of subgrade areas within the proposed new rock wall extension shall 

provide an embedment depth of no less than 12 inches of new rock wall below 

grade level and provide drainage patterns as shown on the drawing. Excavation 

shall be to the construction limits shown on the drawing. The Contractor shall 

exercise caution while removing the material to prevent damage to any existing 

rock wall and concrete curb and gutter. The excavated material shall be removed 

from the job site and disposed of in a lawful manner by the Contractor unless 

otherwise noted by the Kauai Harbor District and approved by the Harbors 

Construction Engineer. 
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B. Any damaged existing rocks within the connecting area shall be removed 

from the area and discarded from State property within a lawful manner by 

the Contractor. New rocks shall be set to match the lines, grades, and 

dimensions of the existing rock wall. Rocks shall be placed and adjusted until 

they are keyed and sit firmly in place to make close joints. Contractor shall 

place rocks as necessary to provide a stable base for the new concrete rock 

masonry (CRM) wall. 

 

C. The new CRM wall shall be constructed to the dimensions shown on the 

drawings.  

 

D. Prior to placing the mortar to set the new rock wall, the Contractor shall wet the 

rocks thoroughly with clean fresh water. Mortar shall be placed between the rocks 

on the finish face of the rock wall. The mortar shall be rodded between the rocks 

to insure placement of the mortar and to fill voids between the rocks. The 

Contractor shall point and recess the mortar between the joints to a quarter (1/4) 

inch below the rock surface. Excess mortar shall be removed from the rock wall 

and shall not be visible on exposed rock surface. The texture of recessed pointing 

shall match the texture of the rock used.  

 

E. The top of the rock wall shall be finished with a concrete cap and have a two-inch 

minimum thickness. The top surface of the new cap shall match the appearance 

and grade of the adjacent existing rock wall.  

 

F. The Contractor shall install new 6-inch diameter PVC pipe scuppers to provide 

new drainage openings in the rock wall as shown on the drawing. Scuppers shall 

be spaced 10-inch on center with length of pipe extending the full width of the 

new rock wall and sloped to provide positive drainage. 

 
12.4     PAYMENT – Payment for the new rock wall extension shall be made as specified in 

Article X of these Specifications.
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ARTICLE XIII –ASPHALT PAVEMENT BUFFER ZONE 

 

13.1     GENERAL – The work to be done under this Article consists of furnishing all labor, 

materials, equipment and other expenses necessary to install hot mix asphalt (HMA) 

pavement areas along the existing Jetty Road, Nawiliwili Harbor. 

 

13.2     MATERIALS – The Contractor shall submit for approval one (1) copy in PDF 

format of catalog cuts of the painting materials it proposes to furnish for this project. 

 

A. Bituminous Tack Coat - Bituminous tack coat shall be a slow-setting emulsified 

asphalt, Type SS-1H, conforming to Section 407 of the Standard Specifications. 

 

B. Asphalt Pavement– Hot Mix Asphalt (HMA) Pavement shall be State HMA 

Pavement Mix No. V conforming to Section 401 of the Standard Specifications. 

 

C. Aggregate Base Course - Aggregate base course material shall conform to Section 

304 of the Standard Specifications. 

 

13.3     CONSTRUCTION CRITERIA  

 

A. The base excavation and compaction shall be constructed to provide the 

existing drainage patterns as shown on the drawing. 

 

B. The completed thickness of the pavement shall vary. Uniform slopes shall be 

maintained on the finished pavement surfaces.  Thinner and thicker pavement 

surfaces shall be provided to maintain uniform slopes, fill low spots, and 

minimize ponding. 

 

C. The new pavement shall be placed to provide a smooth transition between the 

new pavement and the existing area. The new pavement shall be feathered 

into existing catch basins, utilities manholes and water valve boxes. 

 

D. Where more than one course of new asphalt pavement is placed, a tack coat 

shall be provided between each course. 

 

13.4     CONSTRUCTION 

 

A. Any existing concrete and excavation material shall be excavated to a depth of 

1-1/2 inches and removed from existing buffer zone area. Excavation shall be 

to the repair limits as shown on the drawing. The Contractor shall exercise 

caution while removing the concrete and subgrade material to prevent damage 

to the existing rock wall and concrete curb and gutter. The excavated concrete 

and subgrade material shall be removed from the job site and disposed of in a 

lawful manner by the Contractor unless otherwise noted by the Kauai Harbor 

District and approved by the Harbors Construction Engineer. 
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B. Clean the buffer zone area of all loose material, water, dirt, excess dust or 

other objectionable matter. 

 

C. If necessary, a bituminous tack coat shall be applied on the prepared surface 

in accordance with Section 407.03 of the Standard Specifications.  

 

D. New 1-1/2 inch Hot Mix Asphalt Mix No. V asphalt pavement shall be placed 

in accordance with Section 401 of the Standard Specifications. The finished 

pavement shall be placed to satisfy the Construction Criteria paragraph above 

and to the approval of the Harbor Construction Engineer.  

 

E. New asphalt buffer zone areas shall be allowed to cure properly for a 

reasonable time period without the intrusion of seawater. Contractor shall 

schedule work accordingly to avoid excessive seawater splash conditions onto 

the newly placed asphalt pavement or make accommodations to allow the new 

asphalt material to cure for a reasonable time period. Contractor shall place 

barricades to prevent any pedestrian traffic or excessive seawater splash from 

entering the areas while the areas are allowed to cure. 

 
13.5   PAYMENT – Payment for the asphalt pavement buffer zone shall be made as 

specified in Article X of these Specifications.  
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ARTICLE XIV – TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL 

For Project NOT Subject to NPDES NOI-C Permit 

 

14.1     DESCRIPTION - This section is required for all work, including the Contractor’s storage 

sites. It describes the following: 

 

A. A detailed site-specific Best Management Practice (BMP) Plan including 

diagrams and narratives; constructing, maintaining, and repairing temporary water 

pollution, dust, and erosion control measures at the project site including local 

material sources, work areas and access roads; removing and disposing of wastes 

and hazardous wastes; and control of fugitive dust (defined as uncontrolled 

emission of solid airborne particulate matter from any source other than 

combustion).  Additionally, all projects at Honolulu, Kalaeloa Barbers Point, and 

Kahului Harbors are subject to State of Hawaii, Department of Transportation 

(HDOT) Harbors, Stormwater Management Plan (SWMP) requirements, unless 

exempted, and are subject to Harbors Stormwater BMP inspections. If any 

requirement conflicts with those administered by State of Hawaii, Department of 

Health (HDOH), the Contractor shall follow the more stringent requirement. 

 

B. Compliance with applicable federal and other state permit conditions. 

 

C. Work associated with dewatering and hydrotesting activities and compliance with 

conditions of the NPDES general permit coverage authorizing discharges 

associated with construction activity dewatering and hydrotesting. 

 

14.2     GENERAL REQUIREMENTS - In order to provide for the control of water pollution, 

dust, and erosion arising from the construction activities of the Contractor and his 

subcontractors in the performance of this contract, the work performed shall comply with 

all applicable federal, state, and local laws and regulations concerning water pollution 

control including, but not limited to, the following regulations. 

 

A. State of Hawaii, HDOH, Hawaii Administrative Rules (HAR) Chapter 11-54 – 

Water Quality Standards and Chapter 11-55 – Water Pollution Control. 

 

B. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

HDOT Harbors Division, Stormwater Management Plan. 

 

C. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

City and County of Honolulu (CCH), Rules Relating to Water Quality. 

 

D. For projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors ONLY, 

CCH, Storm Water BMP Manual for Construction. 

 

E. 40 CFR Part 110, Environmental Protection Agency (EPA), Discharge of Oil. 
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F. 40 CFR Part 117, EPA, Determination of Reportable Quantities for Hazardous 

Substances. 

 

G. 40 CFR Part 261, EPA, Identification and Listing of Hazardous Waste. 

 

H. 40 CFR Part 302, EPA, Designation, Reportable Quantities, and Notification. 

 

I. 49 CFR Part 171, U.S. Department of Transportation, Hazardous Materials 

Regulations. 

 

14.3     MATERIALS - Materials shall conform to the following when applicable. 

 

A. Slope Drains.  Slope drains may be constructed of pipe, fiber, mats, erosion 

control fabric, geotextiles, rubble, Portland cement concrete, bituminous concrete, 

plastic sheets, or other materials acceptable to the Construction Engineer.  

 

B. Grass.  Grass shall be quick growing species such as rye grass, Italian grass, or 

cereal grasses.  Grass shall be suitable to the area and provide a temporary cover 

that will not compete later with permanent cover.  Alternative grasses are 

allowable if acceptable to the Construction Engineer. 

 

C. Fertilizer and Soil Conditions.  Fertilizer and soil conditioners shall be a standard 

commercial grade acceptable to the Construction Engineer. 

 

D. Silt Fences.  Silt fences shall be synthetic filter fabric mounted on posts and 

embedded in compacted ground in compliance with American Society for Testing 

and Materials (ASTM) D6462-03, Standard Practice for Silt Fence Installation. 

 

E. Berms.  Berms shall be gravel or sand wrapped with geotextile material.  

Alternate materials are allowable if acceptable to the Construction Engineer. 

 

F. Alternate materials or methods to control, prevent, remove, and dispose of 

pollution are allowable if acceptable to the Construction Engineer. 

 

14.4     CONSTRUCTION 

 

A. Preconstruction Requirements 

 

1. Temporary Water Pollution, Dust, and Erosion Control Meeting.  The 

contractor shall be required to submit a site-specific BMP Plan to the 

Construction Engineer and address all comments by the Construction 

Engineer.  After the Plan is accepted in writing by the Construction 

Engineer, the Contractor shall schedule a meeting with the Construction 

Engineer before the start of construction work to discuss the sequence of 

work, and plans and proposals for water pollution, dust, and erosion 

control. 
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2. Temporary Water Pollution, Dust, and Erosion Control Submittals.  The 

Contractor shall submit the site-specific BMP Plan to the Construction 

Engineer prior to the start of work for review of compliance with this 

Article.  A site-specific BMP Plan template is available online at 

https://hidot.hawaii.gov/harbors/malamaikeawakai/, under HDOT 

Harbors Construction and Post-Construction Programs – Documents 

and Forms. 

 

A. Written site-specific BMP Plan shall include the following as 

applicable: 

 

1) Identification of potential pollutants and their sources and 

other factors that may cause water pollution, dust, and 

erosion. 

 

2) A list of all material and heavy equipment to be used 

during construction.  Vehicles and equipment shall be well 

maintained and free from any type of fluid leaks. 

 

3) Construction schedule. 

 

4) Name(s) of specific individual(s) designated responsible for 

water pollution, dust and erosion controls on the project 

site. Include home, business, and cellular telephone 

numbers, fax numbers, and e-mail addresses. 

 

5) Descriptions of the methods and devices used to eliminate 

certain pollutants (e.g., wastewater, fuels, solvents, 

detergents, toxic or hazardous substances) from discharging 

into state waters and drainage systems, and provide details 

of BMP(s) to be installed or utilized. Indicate approximate 

dates when BMP(s) will be installed and removed. 

 

6) Description of maintenance and subsequent removal of 

BMP(s). 

 

7) Method(s) of removal and disposal of solid and regulated 

hazardous wastes encountered or generated during 

construction.  The Contractor is advised to procure 

regulated hazardous materials on an as-needed basis, as 

feasible.  All excess regulated hazardous materials at the 

conclusion of this project shall remain the property of the 

Contractor and shall be removed from HDOT Harbors 

property upon the completion of the project. 

 

https://hidot.hawaii.gov/harbors/malamaikeawakai/
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8) Method(s) of removing and disposing concrete and asphalt 

pavement cutting slurry, concrete curing water, and hydro-

demolition water. 

 

9) Method(s) of containing, removing and disposing of 

demolition dust and debris to minimize the discharge of 

these pollutants into state waters and drainage systems. 

 

10) Spill kit contents and location. 

 

11) Fugitive dust control, including dust from grinding, 

sweeping, or brooming off operations or combination 

thereof. 

 

12) Method(s) of storing and handling of regulated hazardous 

materials (e.g. oils, paints) and other products used for the 

project. Safety Data Sheets (SDS) for all regulated 

hazardous materials used during construction activities 

shall be kept on-site throughout the duration of the project 

and readily available upon inspection. All containers of 

regulated hazardous materials should be provided with 

secondary containment during storage.  Regulated 

hazardous materials not specifically needed in the 

execution of this project shall not be brought or stored on 

site.  As feasible, the Contractor is encouraged to use 

products that do not contain any regulated constituents.  

The use of green products is encouraged. 

 

13) Method(s) of concrete washout/waste control. 

 

14) Method(s) of managing material stockpiles to minimize 

erosion and dust. 

 

15) Good housekeeping practices. 

 

a) Minimize tracking of sediment offsite from project 

entrances and exits. 

 

b) Litter management. The Contractor shall have a 

comprehensive housekeeping policy and shall 

actively enforce housekeeping requirements. 

Housekeeping items include, but are not limited to, 

cups, cans, bottles and other forms of lightweight 

litter, unattended containers of hazardous materials, 

concrete debris (e.g. dust, chips, and other 

sweepings), and discarded articles of disposable 
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Personal Protective Equipment (e.g., earplugs, dust 

masks, and gloves). Employees who are specifically 

tasked with housekeeping duties shall be identified 

by name. 

 

c) The Contractor should provide and maintain 

covered waste receptacles.  No construction debris 

or other refuse that is generated as a result of project 

activities is to be disposed in HDOT Harbors 

Division-owned waste receptacles. 

 

16) Provide plan(s)/drawing(s) showing location of followings 

when applicable: 

 

a) Boundaries of the property and the locations where 

construction activities will occur, including:  

 

i. Locations where earth-disturbing activities 

will occur (noting any sequencing of 

construction activities);  

 

ii. Approximate slopes and drainage patterns 

with flow arrows before and after the 

construction;  

 

iii. Locations where sediment, soil, or other 

construction materials will be stockpiled; 

  

iv. Locations of any contaminated soil or 

contaminated soil stockpiles;  

 

v. Locations of any crossings of state waters; 

  

vi. Designated points on the site where vehicle 

will exit onto paved roads; 

  

vii. Locations of structures and other impervious 

surfaces upon completion of construction; 

and  

 

viii. Locations of construction support activity 

areas. 

 

b) Locations of all state waters, including wetlands and 

indicate which water bodies are listed as impaired. 
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c) The boundary lines of any natural buffers. 

 

d) Topography of the site, existing vegetative cover, 

and features (e.g., forest, pasture, pavement, 

structures), and drainage pattern(s) of stormwater 

onto, over, and from the site property before and 

after major grading activities. 

 

e) Stormwater discharge locations, including locations 

of any storm drain inlets on-site and in the 

immediate vicinity of the site to receive stormwater 

runoff from the project; and locations where 

stormwater will be discharging to state waters 

(including wetlands). 

 

f) Locations of all potential pollutant-generating 

activities. 

 

g) Locations of stormwater control measures; and 

 

h) Locations where chemicals will be used and stored. 

 

17) Procedures for notification of appropriate facility 

personnel, emergency response agencies, and regulatory 

agencies where a leak, spill, or other release containing a 

hazardous substance or oil in an amount equal to or in 

excess of a reportable quantity established under either 40 

CFR Parts 110, 117, or 302, occurs during a 24-hour 

period. Contact information must be in locations that are 

readily accessible and available. 

 

18) The Contractor shall date and sign the site-specific BMP 

Plan. 

 

B. The Contractor shall keep the accepted Plan on-site or at an easily 

accessible location throughout the duration of the project.  

Revisions to the Plan shall be included with the original plan.  The 

Contractor shall obtain written acceptance from the Construction 

Engineer before revising BMP. An updated Plan shall be kept on-

site throughout the remainder duration of the project.   

 

 The Contractor shall follow guidelines in the “The City and County 

of Honolulu Storm Water Best Management Practice Manual – 

Construction,” (dated November 2011) in developing, installing, 

and maintaining BMP for the project. Additionally, the Contractor 

shall follow applicable CCH Rules Relating to Water Quality for 
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all projects at Honolulu, Kalaeloa Barbers Point, and Kahului 

Harbors, and use respective Soil Erosion Guidelines for other 

Maui, Kauai and Hawaii County projects.  Information can be 

found at the respective County websites. 

 

B. Construction Requirements are as follows. 

 

1. No work shall be allowed to begin until submittals detailed in Subsection 

14.4 A.2 – Temporary Water Pollution, Dust, and Erosion Control 

Submittals are completed and accepted in writing by the Construction 

Engineer.  The Contractor shall prevent pollutants from entering state 

waters.  These efforts shall address areas such as those that drain to water, 

are over water, or drain to storm drains adjacent and in the area of the 

project site.  The Contractor shall design, operate, implement, and 

maintain the Plan to ensure that stormwater discharges associated with 

construction activities will not cause or contribute to a violation of 

applicable state water quality standards. 

 

2. All projects at Honolulu, Kalaeloa Barbers Point, and Kahului Harbors are 

subject to HDOT Harbors Division SWMP requirements for construction 

at those harbors unless the project meets a specified exemption class.  The 

requirements include, but are not limited to, construction site BMP initial, 

recurring (i.e. every two weeks from October through March and every 

two months otherwise), and final inspections at the frequencies outlined in 

the SWMP. No grading or land disturbance activities are allowed until the 

initial BMP inspection is completed and required BMPs are found to be 

properly installed. 

 

3. Address all comments received from the Construction Engineer. 

 

4. Modify and resubmit plans and construction schedules to correct 

conditions that develop during construction which were unforeseen during 

the design and pre-construction stages. 

 

5. Coordinate temporary control provisions with permanent control features 

throughout the construction and post-construction period. 

 

6. BMP shall be in place and operational until the construction is completed 

and accepted by Harbors. 

 

7. Install and maintain either or both stabilized construction entrances and 

wheel washes to minimize tracking of dirt and mud onto roadways.  

Restrict traffic to stabilized construction areas only.  Clean dirt, mud, or 

other material tracked onto the road immediately.  Modify stabilized 

construction entrances to prevent mud from being tracked onto roadways. 
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8. Chemicals may be used as soil stabilizers for either or both erosion and 

dust control if acceptable to the Construction Engineer. 

 

9. Cover exposed surface of materials completely with tarpaulin or similar 

device when transporting aggregate, soil, excavated material or material 

that may be a source of fugitive dust. 

 

10. Cleanup and remove any pollutant that can be attributed to the Contractor.   

 

11. Install or modify BMP due to change in the Contractor’s means and 

methods, or for omitted condition that should have been allowed for in the 

accepted site-specific BMP Plan or a BMP that replaces an accepted site-

specific BMP that is not satisfactorily performing. 

 

12. Properly maintain BMP.   

 

13. Remove, replace or relocate any BMP that must be removed, replaced or 

relocated due to potential or actual flooding, or potential danger or damage 

to the project or public. 

 

14. The Contractor’s designated representative specified in Subsection 14.4 

A.2.a.4 shall address any BMP concerns brought up by the Construction 

Engineer within 24 hours of notification, including weekends and 

holidays.  Should the Contractor fail to satisfactorily address these 

concerns, the Construction Engineer reserves the right to employ outside 

assistance or use the Construction Engineer’s own labor forces to provide 

necessary corrective measures.  The Construction Engineer will charge the 

Contractor such incurred costs plus any associated project engineering 

costs.  The Construction Engineer will make appropriate deductions from 

the Contractor’s monthly progress estimate.  Failure to apply BMP shall 

result in either or both the establishment and increase in the amount of 

retainage due to unsatisfactory progress or withholding of monthly 

progress payment.  Continued failure to apply BMP may result in one or 

more of the following: The Contractor being fully responsible for all 

additional costs incurred by HDOT Harbors Division including any fines 

levied by HDOH, suspension of the Contract, or cancellation of the 

Contract. 

 

C. Hydrotesting Activities.  If work includes removing, relocation or installing 

waterlines, and the Contractor elects to flush waterline or discharge hydrotesting 

effluent into state waters or drainage systems, obtain a Notice of General Permit 

Coverage (NGPC) authorizing discharges associated with hydrotesting waters 

from the HDOH Clean Water Branch (CWB).  If a permit is required, prepare and 

submit permit application (CWB-Notice of Intent (NOI) Form F) to the HDOH 

CWB. 
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Do not begin hydrotesting activities until the HDOH CWB has issued a NGPC.  

Hydrotesting operations shall be in accordance with conditions in the NGPC.  

Submit a copy of the NPDES Hydrotesting Waters Application and Permit to the 

Construction Engineer. 

 

D. Dewatering Activities.  If excavation of backfilling operations requires 

dewatering, and the Contractor elects to discharge dewatering effluent into state 

waters or existing drainage systems, the Contractor shall obtain an NGPC 

authorizing discharges associated with construction activity dewatering from the 

HDOH CWB.  If a permit is required, prepare and submit permit application 

(CWB-NOI Form G) to the HDOH CWB. 

 

Do not begin dewatering activities until the HDOH-CWB has issued an NGPC.  

Conduct dewatering operations in accordance with the conditions in the NGPC.  

Submit a copy of the NPDES Dewatering Application and Permit to the 

Construction Engineer. 

 

14.5     PAYMENT - Payment for Temporary Water Pollution, Dust, and Erosion Control shall 

not be measured and paid for separately but shall be considered incidental to the 

applicable items described in Article X of these Specifications. 

 

No progress payment will be authorized until the Construction Engineer accepts in 

writing the site-specific BMP Plan or when the Contractor fails to maintain the project 

site in accordance with the accepted BMP Plan. 

 

The Contractor shall reimburse the State of Hawaii within 30-day for the full amount of 

all outstanding costs incurred by the State of Hawaii for all citations or fines received as a 

result of the Contractor’s non-compliance with regulations. 
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ARTICLE XV – PROJECT PHOTOGRAPHS 

Photograph 1: End of existing CRM wall at the connection  

to the beginning of new CRM wall  

 

Photograph 2: End of existing CRM wall at the connection  

to the beginning of new CRM  
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Photograph 3: Existing conditions for installation area of new CRM wall  

 

Photograph 4: Existing conditions for installation area of new CRM wall 
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Photograph 5: End of work limit for installation area of new CRM wall 

Photograph 6: Example of drainage PVC to be installed in the new CRM wall. 
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 Requirements of Chapter 104, HRS 
 Wages and Hours of Employees on Public Works Law  
Chapter 104, HRS, applies to every public works construction project over $2,000, regardless of the method of procurement or 
financing (purchase order, voucher, bid, contract, lease arrangement, warranty, SPRB). 
 
Rate of Wages for Laborers and Mechanics 
 
• Minimum prevailing wages (basic hourly rate plus fringe benefits), as determined by the Director of Labor and Industrial 

Relations and published in wage rate schedules, shall be paid to the various classes of laborers and mechanics working on the 
job site.  [§104-2(a), (b), Hawaii Revised Statutes (HRS)]  

 
• If the Director of Labor determines that prevailing wages have increased during the performance of a public works contract, 

the rate of pay of laborers and mechanics shall be raised accordingly.  [§104-2(a) and (b), HRS; §12-22-3(d) Hawaii 
Administrative Rules (HAR)] 

 
Overtime 
 
• Laborers and mechanics working on a Saturday, Sunday, or a legal holiday of the State or more than eight hours a day on any 

other day shall be paid overtime compensation at not less than one and one-half times the basic hourly rate plus the cost of 
fringe benefits for all hours worked.  If the Director of Labor determines that a prevailing wage is defined by a collective 
bargaining agreement, the overtime compensation shall be at the rates set by the applicable collective bargaining agreement 
[§§104-1, 104-2(c), HRS; §12-22-4.1, HAR]   

 
Weekly Pay 
 
• Laborers and mechanics employed on the job site shall be paid their full wages at least once a week, without deduction or 

rebate, except for legal deductions, within five working days after the cutoff date.  [§104-2(d), HRS] 
 
Posting of Wage Rate Schedules 
 
• Wage rate schedules with the notes for prevailing wages and special overtime rates, shall be posted by the contractor in a 

prominent and easily accessible place at the job site.  A copy of the entire wage rate schedule shall be given to each laborer 
and mechanic employed under the contract, except when the employee is covered by a collective bargaining agreement.  
[§104-2(d), HRS] 

 
Withholding of Accrued Payments 
 
• If necessary, the contracting agency may withhold accrued payments to the contractor to pay to laborers and mechanics 

employed by the contractor or subcontractor on the job site any difference between the wages required by the public works 
contract or specifications and the wages received.  [§104-2(e), HRS] 

 
Certified Weekly Payrolls and Payroll Records 
 
• A certified copy of all payrolls shall be submitted weekly to the contracting agency. [§104-3(a), HRS; §12-22-10, HAR] 
 
• The contractor is responsible for the submission of certified copies of the payrolls of all subcontractors.  The certification 

shall affirm that the payrolls are correct and complete, that the wage rates listed are not less than the applicable rates contained 
in the applicable wage rate schedule, and that the classifications for each laborer or mechanic conform with the work the 
laborer or mechanic performed.  [§104-3(a), HRS; §12-22-10, HAR] 

 
• Payroll records shall be maintained by the contractor and subcontractors for three years after completion of construction.  

The records shall contain:  [§104-3(b), HRS; §12-22-10, HAR] 
• the name and home address of each employee  •  daily and weekly hours worked 
• the last four digits of social security number  • weekly straight time and overtime earnings 
• a copy of the apprentice's registration with DLIR •  amount and type of deductions 
• the employee's correct classification • total net wages paid 
• rate of pay (basic hourly rate + fringe benefits) • date of payment 
• itemized list of fringe benefits paid    

 
• Records shall be made available for examination by the contracting agency, the Department of Labor and Industrial Relations 

(DLIR), or any of its authorized representatives, who may also interview employees during working hours on the job. 
[§§104-3(c), 104-22(a), HRS; §12-22-10, HAR] 
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Termination of Work on Failure to Pay Wages 
 
• If the contracting agency finds that any laborer or mechanic employed on the job site by the contractor or any subcontractor 

has not been paid prevailing wages or overtime, the contracting agency may, by written notice to the contractor, terminate the 
contractor's or subcontractor's right to proceed with the work or with the part of the work in which the required wages or 
overtime compensation have not been paid.  The contracting agency may complete this work by contract or otherwise, and 
the contractor or contractor's sureties shall be liable to the contracting agency for any excess costs incurred.  [§104-4, HRS] 

 
Apprentices  
 
• Apprentice wage rates apply to contractors who are a party to a bona fide apprenticeship program which has been registered 

with the DLIR.  In order to be paid apprentice rates, apprentices must be parties to an agreement either registered with or 
recognized as a USDOL nationally approved apprenticeship program by the DLIR, Workforce Development Division, 
(808) 586-8877, and the apprentice must be individually registered by name with the DLIR.  [§12-22-6(1) and (2), HAR] 

 
• The number of apprentices on any public work in relation to the number of journeyworkers in the same craft classification as 

the apprentices employed by the same employer on the same public work may not exceed the ratio allowed under the 
apprenticeship standards registered with or recognized by the DLIR.  A registered or recognized apprentice receiving the 
journeyworker rate will not be considered a journeyworker for the purpose of meeting the ratio requirement.  [§12-22-6(3), 
HAR] 

 
Enforcement 
 
• To ensure compliance with the law, DLIR and the contracting agency will conduct investigations of contractors and 

subcontractors.  If a contractor or subcontractor violates the law, the penalties are:  [§104-24, HRS] 
 

 First Violation Equal to 25% of back wages found due or $250 per offense up to $2,500, whichever is greater. 
 Second Violation Equal to amount of back wages found due or $500 for each offense up to $5,000, whichever is greater. 
 Third Violation Equal to two times the amount of back wages found due or $1,000 for each offense up to $10,000, 

whichever is greater; and  
Suspension from doing any new work on any public work of a governmental contracting agency for 
three years. 

 
 A violation would be deemed a second violation if it occurs within two years of the first notification of violation, and 
a third violation if it occurs within three years of the second notification of violation.  [§104-24, HRS; §12-22-25(b), HAR] 

   
 Suspension:  For a first or second violation, the department shall immediately suspend a contractor who fails to pay wages 
or penalties until all wages and penalties are paid in full.  For a third violation, the department shall penalize and suspend the 
contractor as described above, except that if the contractor continues to violate the law, then the department shall 
immediately suspend the contractor for a mandatory three years.  The contractor shall remain suspended until all 
wages and penalties are paid in full. [§§104-24, 104-25, HRS] 

 
• Suspension:  Any contractor who fails to make payroll records accessible or provide requested information within 10 days, 

or fails to keep or falsifies any required record, shall be assessed a penalty including suspension as provided in 
Section 104-22(b) and 104-25(a)(3), HRS.  [§104-3(c), HRS; §12-22-26, HAR] 

 
• If any contractor interferes with or delays any investigation, the contracting agency shall withhold further payments until the 

delay has ceased.  Interference or delay includes failure to provide requested records or information within ten days, failure 
to allow employees to be interviewed during working hours on the job, and falsification of payroll records.  The department 
shall assess a penalty of $10,000 per project, and $1,000 per day thereafter, for interference or delay.  [§104-22(b), HRS; 
§12-22-26, HAR] 

 
• Failure by the contracting agency to include in the provisions of the contract or specifications the requirements of Chapter 104, 

HRS, relating to coverage and the payment of prevailing wages and overtime, is not a defense of the contractor or 
subcontractor for noncompliance with the requirements of this chapter.  [§104-2(f), HRS] 

 
For additional information, visit the department's website at http://labor.hawaii.gov/wsd 
or contact any of the following DLIR offices: 
 

Oahu (Wage Standards Division) ................................. (808) 586-8777 
Hawaii Island ................................................................ (808) 974-6464 
Maui and Kauai ............................................................. (808) 243-5322 
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PROPOSAL TO THE 

STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

PROJECT: EXTEND ROCK WALL AT JETTY ROAD, 

AT NAWILIWILI HARBOR, KAUAI, HAWAII 

PROJECT NO.: S70157 

COMPLETION TIME: ONE HUNDRED EIGHTY (180) Calendar days from the 

date indicated in the Notice to Proceed from the  

Department. 

LIQUIDATED DAMAGES: ONE HUNDRED FIFTY DOLLARS ($150.00) for each 

and every calendar day which the Contractor has delayed 

the completion of this project. 

PROJECT MANAGER: NAME: MR. JAMES MILLER 

DEPARTMENT OF TRANSPORTATION, HARBORS  

HALE AWA KU MOKU BUILDING 

ADDRESS: 79 S. NIMITZ HWY, HONOLULU HI, 96813 

PHONE NO.:  (808) 587-1871 

ELECTRONIC SUBMITTAL: Bidders shall submit and upload the complete proposal to 

HIePRO prior to the bid opening date and time. Any 

additional support documents explicitly designated as 

confidential and/or proprietary shall be uploaded as a 

separate file to HIePRO.  Bidders shall refer to SPECIAL 

PROVISIONS 2.8 PREPARATION AND  DELIVERY OF 

BID for complete details. FAILURE TO UPLOAD THE 

COMPLETE PROPOSAL TO HIEPRO SHALL BE 

GROUNDS FOR REJECTION OF THE BID. 



AIR-HAR 
P-2 r05.20.21 

 

Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii 96813 
 
Dear Sir: 
 
The undersigned Bidder declares the following: 
 

1. It has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
free competitive bidding in connection with this proposal. 

 
2. It has not been assisted or represented on this matter by any individual 

who has, in a State capacity, been involved in the subject matter of this 
contract within the past two years. 

 
3. It has not and will not, either directly or indirectly offered or given a gratuity 

(i.e. an entertainment or gift) to any State or County employee to obtain a 
contract or favorable treatment under a contract. 

 
The undersigned Bidder further agrees to the following: 
 

1. If this proposal is accepted, it shall execute a contract with the Department 
to provide all necessary labor, machinery, tools, equipment, apparatus and 
any other means of construction, to do all the work and to furnish all the 
materials specified in the contract in the manner and within the time therein 
prescribed in the contract, and that it shall accept in full payment therefore 
the sum of the unit and/or lump sum prices as set forth in the attached 
proposal schedule for the actual quantities of work performed and 
materials furnished and furnish satisfactory security in accordance with 
Section 103D-324, Hawaii Revised Statutes, within 10 days after the award 
of the contract or within such time as the Director of Transportation may 
allow after the undersigned has received the contract documents for 
execution, and is fully aware that non-compliance with the aforementioned 
terms will result in the forfeiture of the full amount of the bid guarantee 
required under Section 103D-323, Hawaii Revised Statutes. 

 
2. That the quantities given in the attached proposal schedule are 

approximate only and are intended principally to serve as a guide in 
determining and comparing the bids. 

 
3. That the Department does not either expressly or by implication, agree that 

the actual amount of work will correspond therewith, but reserves the right 
to increase or decrease the amount of any class or portion of the work, or 
to omit portions of the work, as may be deemed necessary or advisable by 
the Director of Transportation, and that all increased or decreased 
quantities of work shall be performed at the unit prices set forth in the 
attached proposal schedule except as provided for in the specifications. 
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4. In case of a discrepancy between unit prices and the totals in said 

Proposal Schedule, the unit prices shall prevail. 
 

5. Agrees to begin work within 10 working days after the date of notification to 
commence with the work, which date is in the notice to proceed, and shall 
finish the entire project within the time prescribed. 

 
6. The Director of Transportation reserves the right to reject any or all bids 

and to waive any defects when in the Director’s opinion such rejections or 
waiver will be for the best interest of the public. 

 
The Bidder acknowledges receipt of and certifies that it has completely examined the 
following listed items:  the Hawaii Department of Transportation, Air and Water 
Transportation Facilities Division General Provisions for Construction Projects dated 
2016, the Notice to Bidders, the Special Provisions, if any, the Technical Provisions, 
the Proposal, the Contract and Bond Forms, and the Project Plans. 
 
In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the 
form checked below.  (Check applicable bid security submitted with bid.) 
 
 
_____ Surety Bid Bond (Use standard form), 
 
 
_____ Cash, 
 
 
_____ Cashier’s Check, 
 
 
_____ Certified Check, or 
 
 
_____ _______________________________. 
 (Fill in other acceptable security.) 
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The undersigned Bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 
 
 Addendum No. 1 ____________  Addendum No. 3 ____________ 
 
 Addendum No. 2 ____________  Addendum No. 4 ____________ 
 
In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned as 
Bidder, has listed the name of each person or firm, who will be engaged by the 
Bidder on the project as a Subcontractor or Joint Contractor and the nature of work to 
be done by each.  The Bidder must adequately and unambiguously disclose the 
unique nature and scope of the work to be performed by each Subcontractor or Joint 
Contractor. For each listed firm, the Bidder declares the respective firm is a 
Subcontractor or Joint Contractor and is subject to evaluation as a Subcontractor or 
Joint Contractor. It is understood that failure to comply with the aforementioned 
requirements may be cause for rejection of the bid submitted. 
 

Name of Subcontractor 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

8.      

Name of Joint Contractor 

1.      

2.      

3.      

Nature and Scope of Work 

  

  

  

  

  

  

  

  

Nature and Scope of Work 

  
 
  
 
  

 
("None" or if left blank indicates no Subcontractor or Joint Contractor; if more space 
is needed, attach additional sheets.) 
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The undersigned hereby certifies that the bid prices contained in the attached 
proposal schedule have been carefully checked and are submitted as correct and 
final. 
 

This declaration is made with the understanding that the undersigned is 
subject to the penalty of perjury under the laws of the United States and is in violation 
of the Hawaii Penal Code, Section 710-1063, unsworn falsification to authorities, of 
the Hawaii Revised Statutes, for knowingly rendering a false declaration. 
 
 

_________________________________________________ 
Bidder (Company Name)                                                           

 
       By_________________________________________________ 

Authorized Signature                                                                
 

_________________________________________________ 
Print Name and Title                                                                  

 
_________________________________________________ 
                                                                  
_________________________________________________ 

   Business Address 
 

________________________  ________________________ 
Business Telephone                 Email                                        

 
_________________________________________________ 
Date                                                                                 

 
   _________________________________________________ 
   Contact Person (If different from above) 
    
 
   Phone:__________________ Email:______________________ 
    
NOTE: 

If Bidder is a CORPORATION, the legal name of the corporation shall be set forth above, the 
corporate seal affixed, together with the signature(s) of the officer(s) authorized to sign contracts for 
the corporation.  Please attach to this page current (not more than six months old) evidence of the 
authority of the officer(s) to sign for the corporation. 
 

If Bidder is a PARTNERSHIP, the true name of the partnership shall be set forth above, with 
the signature(s) of the general partner(s).  Please attach to this page current (not more than six 
months old) evidence of the authority of the partner authorized to sign for the partnership. 
 

If Bidder is an INDIVIDUAL, the bidder's signature shall be placed above. 
 

If signature is by an agent, other than an officer of a corporation or a partner of a partnership, 
a POWER OF ATTORNEY must be on file with the Department before opening bids or submitted with 
the bid.  Otherwise, the Department may reject the bid as irregular and unauthorized. 
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PREFERENCES 

Bidders agree that preferences shall be taken into consideration to determine the low bidder in 

accordance with said Sections and the rules promulgated, however, the award of contract will be 

in the amount of the bid offered exclusive of any preferences. 

A. HAWAII PRODUCTS PREFERENCE

In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii Products
Preference shall not apply to solicitations for public works construction. Therefore, the Hawaii 
Products Preference shall not apply to this project. 

B. APPRENTICESHIP PROGRAMS PREFERENCE

In accordance with ACT 17, SLH 2009 – Apprenticeship Program, a 5% bid adjustment

for bidders that are parties to apprenticeship agreements pursuant to Hawaii Revised Statutes 

(HRS) Section 103-55.6 may be applied to the bidder's price for evaluation purposes. 

Any bidder seeking this preference must be a party to an apprenticeship agreement 
registered with the Department of Labor and Industrial Relations at the time the offer is made for 
each apprenticeable trade the bidder will employ to construct the public works projects for which 
the offer is being made. 

The bidder is responsible for complying with all submission requirements for registration 
of its apprenticeship program before requesting the preference. 

(    ) Yes, I wish to be considered for the Apprenticeship Programs Preference. I have 

included Certification Form(s) 1 with my bid. 

C. RECYCLED PRODUCT PREFERENCE

Recycled product preference shall not apply to this proposal.
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EXTEND ROCK WALL AT JETTY ROAD 

AT 

NAWILIWILI HARBOR 

KAUAI, HAWAII 

JOB S70157 

PROPOSAL SCHEDULE 

Item 

No. 

Item 

Description 

Approx. 

Quantity 
Unit Amount Bid 

1 Rock Wall Extension 1 Job Lump Sum $___________ 

2 
Asphalt Pavement 

Buffer Zone 
1 Job Lump Sum $___________ 

TOTAL AMOUNT FOR COMPARISON OF BIDS……………. $_______________ 

NOTES: 

1. Bids shall include all Federal, State, County and other applicable taxes and fees.

2. The TOTAL AMOUNT FOR COMPARISON OF BIDS shall be used to determine the 
lowest responsible bidder.

3. Bidders shall complete all unit prices and amounts. Failure to do so shall be grounds for 
rejection of bid.

4. If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall 
govern.

5. Bidders shall submit and upload the complete proposal to HIePRO prior to the bid 
opening date and time.  Proposals received after said due date and time shall not be 
considered.  Original (wet ink, hard copy) proposal documents are not required to be 
submitted.  Contract award shall be based on evaluation of proposals submitted and 
uploaded to HIePRO.  Any additional support documents explicitly designated as 
confidential and/or proprietary shall be uploaded as a separate file to HIePRO.  Do not
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include confidential and/or proprietary documents with the proposal.  The record of 

each bidder and respective bid shall be open to public inspection. 

     Failure to upload the complete proposal to HIePRO shall be grounds for rejection of the

     bid.

     If there is a conflict between the specification document and the HIePRO solicitation, the

     specifications shall govern and control, unless otherwise specified.

6. Bids will be evaluated on the basis of the TOTAL AMOUNT FOR COMPARISON OF 
BIDS. If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS is less than, or 
approximately equal to the funds available for this project, an award will be made to the 
lowest responsible bidder.

7. If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds 
available for this project, the State reserves the right to negotiate with the lowest 
responsible bidder as permitted under Section 103D-302, Hawaii Revised Statutes, as 
amended, to reduce the scope of work and award a contract.

8. Submission of Proposal is a warranty that the bidder has made an examination of the 
project site and is fully aware of all conditions to be encountered in performing the work 
and the requirements of the plans and specifications.

9. No additional compensation will be paid by the State for losses, including overhead and 
profit, resulting from reduced scope of work.

10. Contract time shall remain the same whether or not the overall scope of work is 
decreased.
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CONTRACT 

THIS AGREEMENT, made this day of                                                   , by and between 

the STATE OF HAWAII, by its Director of Transportation, hereinafter referred to as “STATE”, 

and «CONTRACTOR», «STATE_OF_INCORPORATON», whose business/post office address 

is «ADDRESS», hereinafter referred to as CONTRACTOR”; 

WITNESSETH:  That for and in consideration of the payments hereinafter mentioned, the 

CONTRACTOR hereby covenants and agrees with the STATE to complete in place, furnish and pay 

for all labor and materials necessary for “«PROJECT_NAME_AND_NO»”, or such a part thereof as 

shall be required by the STATE, the total amount of which labor, material and construction shall be 

computed at the unit and/or lump sum prices set forth in the attached proposal schedule and shall be 

the sum of «BASIC»----DOLLARS ($«BASIC_NUMERIC») as follows:

TOTAL AMOUNT FOR COMPARISON OF BIDS…………………$«BASIC_NUMERIC» 
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which sum shall be provided from State funds, all in accordance with the specifications, the 

special provisions, if any, the notice to bidders, the instructions to bidders, the proposal and plans 

for «PROJECT_NO_ONLY», and any supplements thereto, on file in the office of the Director 

of Transportation.  These documents, together with all alterations, amendments, and additions 

thereto and deductions therefrom, are attached hereto or incorporated herein by reference and 

made a part of this contract. 

The CONTRACTOR hereby covenants and agrees to complete such construction within 

«WORKING_DAYS» from the date indicated in the Notice to Proceed from the State subject, 

however, to such extensions as may be provided for in writing under the specifications.   

For and in consideration of the covenants, undertakings and agreements of the 

CONTRACTOR herein set forth and upon the full and faithful performance thereof by the 

CONTRACTOR, the STATE hereby agrees to pay the CONTRACTOR the sum of  

«BASIC»---DOLLARS ($«BASIC_NUMERIC») in lawful money, but not more than such part 

of the same as is actually earned according to the STATE’s determination of the actual quantities 

of work performed and materials furnished by the CONTRACTOR at the unit or lump sum 

prices set forth in the attached proposal schedule.  Such payment, including any extras, shall be 

made, subject to such additions or deductions hereto or hereafter made in the manner and at the 

time prescribed in the specifications and this contract.  

An additional sum of «EXTRAS»-----DOLLARS ($«EXTRA_NUMERIC») is hereby 

provided for extra work. 
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All words used herein in the singular shall extend to and include the plural.  All words 

used in the plural shall extend to and include the singular.  The use of any gender shall extend to 

and include all genders. 

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly 

executed the day and year first above written. 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
STATE OF HAWAII 
 
 
 
                                                                 
Director of Transportation 
 
 
 
 
 
«CONTRACTOR» 
 
 
                                                                
Signature 
 
                                                                
Print name 
 
                                                                
Print Title 
 
                                                                
Date 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Seal) 
 



 
 
 PERFORMANCE BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
____________________________________________________________________________ 

(Name and Street Address of Bonding Company) 
 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a  
 
surety in the State of Hawaii, are held and firmly bound unto the ______________________, 
 (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of __________________ 
 
____________________________________________________________________________ 
DOLLARS ($__________________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed a Contract with Obligee on  
___________________, for the following project:       
             
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that: 
 
 If the Principal shall promptly and faithfully perform, and fully complete the Contract in 
strict accordance with the terms of the Contract as said Contract may be modified or amended 
from time to time; then this obligation shall be void; otherwise to remain in full force and effect. 
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 Surety to this Bond hereby stipulates and agrees that no changes, extensions of time, 
alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 In the event of Default by the Principal, of the obligations under the Contract, then after 
written Notice of Default from the Obligee to the Surety and the Principal and subject to the 
limitation of the penal sum of this bond, Surety shall remedy the Default, or take over the work 
to be performed under the Contract and complete such work, or pay moneys to the Obligee in 
satisfaction of the surety's performance obligation on this bond. 
 
 Signed this ________ day of _______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  * __________________________________ 
   Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  * ___________________________________  
  Signature 

  
  ___________________________________ 

  Title 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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 LABOR AND MATERIAL PAYMENT BOND (SURETY) 
 (6/21/07) 
 
 
KNOW TO ALL BY THESE PRESENTS: 
 
 That _________________________________________________________________, 

(Full Legal Name and Street Address of Contractor) 
 
as Contractor, hereinafter called Principal, and ______________________________________ 
 
___________________________________________________________________________, 

(Name and Street Address of Bonding Company) 
as Surety, hereinafter called Surety, a corporation(s) authorized to transact business as a surety 
in the State of Hawaii, are held and firmly bound unto the ______________________, 
  (State/County Entity) 
 
its successors and assigns, hereinafter called Obligee, in the amount of _________________ 
 
____________________________________________________________________________
________ Dollars ($______________), to which payment Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WHEREAS, the above-bound Principal has signed Contract with the Obligee on  
____________________ for the following project:       
             
             
             
              
hereinafter called Contract, which Contract is incorporated herein by reference and made a part 
hereof. 
 
 NOW THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to any Claimant, as hereinafter defined, for all labor and materials 
supplied to the Principal for use in the performance of the Contract, then this obligation shall be 
void; otherwise to remain in full force and effect. 
 
 1. Surety to this Bond hereby stipulates and agrees that no changes, extensions of 
time, alterations, or additions to the terms of the Contract, including the work to be performed 
thereunder, and the specifications or drawings accompanying same, shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations, or additions, and agrees that they shall become part of the Contract. 
 
 
  
2. A "Claimant" shall be defined herein as any person who has furnished labor or materials 
to the Principal for the work provided in the Contract. 
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 Every Claimant who has not been paid amounts due for labor and materials furnished for 
work provided in the Contract may institute an action against the Principal and its Surety on this 
bond at the time and in the manner prescribed in Section 103D-324, Hawaii Revised Statutes, 
and have the rights and claims adjudicated in the action, and judgment rendered thereon; 
subject to the Obligee's priority on this bond.  If the full amount of the liability of the Surety on 
this bond is insufficient to pay the full amount of the claims, then after paying the full amount 
due the Obligee, the remainder shall be distributed pro rata among the claimants. 
 
 Signed this _______ day of ______________, _______. 
 
 
 
 (Seal) ___________________________________ 
  Name of Principal (Contractor) 
 
 
  *  ___________________________________ 
  Signature 
 
  ___________________________________ 
  Title 
 
 
 
 (Seal) ___________________________________ 
  Name of Surety 
 
 
  *  __________________________________ 
  Signature 
 
  __________________________________ 
  Title 
 
 
 
 
 
*ALL SIGNATURES MUST BE ACKNOWLEDGED  
 BY A NOTARY PUBLIC 
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CHAPTER 104, HRS COMPLIANCE CERTIFICATE 

The undersigned bidder does hereby certify to the following: 

1. Individuals engaged in the performance of the contract on the job site shall be 

paid: 

A. Not less than the wages that the director of labor and industrial relations 

shall have determined to be prevailing for corresponding classes of laborers and 

mechanics employed on public works projects; and 

B. Overtime compensation at one and one-half times the basic hourly rate 

plus fringe benefits for hours worked on Saturday, Sunday, or a legal holiday of 

the State or in excess of eight hours on any other day. 

2. All applicable laws of the federal and state governments relating to workers’ 

compensation, unemployment compensation, payment of wages, and safety shall be fully 

complied with. 

DATED at Honolulu, Hawaii, this             day of                                                   , 20___.  

 

 

                                             «CONTRACTOR» 

Name of Corporation, Partnership, or Individual 

 

                                                                                        

Signature and Title of Signer 

 
Notary Seal 
NOTARY ACKNOWLEDGEMENT 
 

Subscribed and sworn before me this 

             day of                                         

Notary signature                

Notary public, State of               

My Commission Expires:        

 

 

Notary Seal 
NOTARY CERTIFICATION       
 

Doc. Date:     #Pages:   

Notary Name:        Circuit 

Doc. Description:   

  

Notary signature  

Date   
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