

State of Hawaii
DEPARTMENT OF LAND AND NATURAL RESOURCES
DIVISION OF BOATING AND OCEAN RECREATION
ENGINEERING BRANCH
4 Sand Island Access Road
Honolulu, Hawaii 96819

ADDENDUM NO. 2

HiePRO Solicitation No. B24001821 / Job No. MA24-03
Kahului Small Boat Harbor Prefabricated Bathroom & Wastewater System
Kahului, Maui, Hawaii
March 25, 2024

The items listed hereinafter are hereby made a part of the contract for the above project and shall govern the work, taking precedence over previously issued plans, specifications, permitting documents, and other documents governing the items mentioned.

ADDENDUM NO. 1

Addendum No. 1 was issued directly via HiePRO to extend the pre-bid meeting date and deadline for submission of bids.

REVISED PREFABRICATED BATHROOM DRAWINGS

Attached to this addendum are revised drawings for the prefabricated bathroom. The 'Floor Plan' document provided in the original solicitation documents has been updated to reference the revised prefabricated bathroom drawings.

PRE-BID MEETING

The pre-bid meeting (aka Pre-Offer Conference) has been rescheduled for March 27, 2024 at 10:00AM via Zoom. See HiePRO Solicitation No. B24001821 for Zoom link details.

BID DEADLINE EXTENSION

The deadline for submission of bids has been extended from April 5, 2024 to April 18, 2024.

HiePRO QUESTIONS AND RESPONSES DEADLINE EXTENSION

The deadline to submit questions or Requests for Information via the HiePRO questions and answer section of the solicitation has been extended. The deadline to submit questions/RFIs has been extended to April 5, 2024 at 4:00PM. The deadline to issuance of responses is extended to April 11, 2024 at 4:00PM.

ADDENDUM NO. 2 ATTACHMENTS

1. Revised Prefabricated Bathroom Drawings per Addendum No. 2 dated March 25, 2024.
2. Revised 'Floor Plan' per Addendum No. 2 dated March 25, 2024