

State of Hawaii
DEPARTMENT OF LAND AND NATURAL RESOURCES
ENGINEERING DIVISION
1151 Punchbowl Street, Room 221
Honolulu, Hawaii 96813

ADDENDUM NO. 1

TO

Job No. H87C836B
KEKAHA KAI STATE PARK
ACCESS ROAD IMPROVEMENTS
North Kona, Island of Hawaii, Hawaii

MAY 20 2016

This addendum as issued shall become part of the Contract Documents for the subject project. The bid documents, plans, and specifications shall be amended as follows:

PROPOSAL

(Proposal has been scanned and is available for download on the HiePRO website.)

Proposal –REPLACE in its entirety with the revised proposal on the HiePRO website. Changes are annotated with an asterisk (*).

CONSTRUCTION PLANS

(Plan Sheets have been scanned and are available for download on the HiePRO website.)


<u>Drawing No.</u>	<u>Description</u>
C-8	Added location and layout of pipe gate and bollards spaced for pedestrians at Makalawena entrance.
C-11	Added pipe gate details (new sheet).

QUESTIONS AND CLARIFICATIONS

1. Sheet C-10: Revise "Pipe Bollards with Cable Detail", including bollard cable attachment method, bollard paint color, and reflective tape color. 1/2-inch stainless steel cable shall be tack welded directly onto bollard (omit loop shown on detail). Bollards shall be painted OSHA safety yellow (instead of tudor brown as noted on detail) and have 3-inch wide red and white reflective tape wrapped around top of bollard (instead of yellow tape as shown on detail).

2. Sheet C-8: Clarification for additional parking areas. Additional parking areas shall be bulldozed, flattened and compacted as noted on the plans and to the satisfaction of the State. Contractor shall perform their own quantity take-off to estimate any excess material (gravel) required for leveling these areas. All required material shall be included in the Contractor's bid.

Engineering Division



Carty S. Chang
Chief Engineer