



**GENERAL NOTES:**

1. DRAWINGS INDICATE ALL EXISTING CONDITIONS UNLESS NOTED NEW.
2. REVOLUTION ON FIRST AND SECOND FLOOR. REMOVE FLOOR COVERING, PARTITIONS, CEILINGS, LIGHTS, C.A.T. ETC., IN WAY OF NEW CONSTRUCTION. SEE SHEETS A-3 AND A-4.
3. SOME TOILETS ALTERED TO ACCOMMODATE THE HANDICAPPED. SEE SHEET A-6.
4. REVOLUTION ON THIRD FLOOR. NO WORK TO BE DONE ON THIS FLOOR EXCEPT REMOVAL OF A.C. UNIT SUPPLYING THE FIRST AND SECOND FLOORS. SEE MECHANICAL DRAWINGS.

REVISION NO.	DATE	BY	DESCRIPTION

  

APPROVED STATE ENGINEER	DATE	APPROVED ARCHITECT	DATE

DEPT. OF ACCOUNTING & GENERAL SERVICES  
DIVISION OF PUBLIC WORKS  
STATE OF HAWAII

FOREIGN TRADE ZONE NO. 9 -  
RENOVATIONS & ALTERATIONS OF PIER 2  
HONOLULU  
OAHU, HAWAII

EXISTING FIRST & SECOND FLOOR  
OFFICE PLANS & THIRD FLOOR PLAN

WORK SHEET: CHINA LAMCO, INC.  
DRAWING NO. 5 F S W  
DATE: 02-26-2015  
SHEET: A-2

SCALE AS NOTED

EXISTING FIRST & SECOND FLOOR OFFICE AND THIRD FLOOR PLANS - CENTER WALKWAY OF BUILDING