

State of Hawaii
DEPARTMENT OF LAND AND NATURAL RESOURCES
ENGINEERING DIVISION
1151 Punchbowl Street, Room 221
Honolulu, Hawaii 96813

ADDENDUM NO. 2

TO

Job No. 500CH15A
PUU WAAWAA STRUCTURE IMPROVEMENTS
AND DAM COMPLIANCE
Puu Waawaa (Mauka), North Kona, Hawaii

June 1, 2016

This addendum as issued shall become part of the Contract Documents for the subject project. The bid documents, plans, and specifications shall be amended as follows:

GENERAL INFORMATION

1. The Answer Publish Date and Time has been changed to June 1, 2016 at 4:00 P.M.

SPECIFICATIONS

1. Section 02776 – HIGH-DENSITY POLYETHYLENE LINER, on various pages in this section, the footers “02777-1, 3, 5, 7, 9, 11, and 13” shall be REPLACED with “02776-1, 3, 5, 7, 9, 11, and 13.”
2. Section 02776 – HIGH-DENSITY POLYETHYLENE LINER, on page 02776-14, Part 3.06 – POST JOINT INSPECTION, DELETE the first sentence of the paragraph “Three (3) years after the project acceptance date, the State of Hawaii and the Contractor and manufacturer/installer shall conduct a joint inspection of the lining system.” and REPLACE with “Two (2) years after the project acceptance date, the State of Hawaii and the Contractor and manufacturer/installer shall conduct a joint inspection of the lining system.”

Engineering Division



Carty S. Chang
Chief Engineer