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ADDENDUM NO. 1 ­ REVISE EROSION COTROL
NOTE 14 AND DELETE DETAIL B/C­11 14/14 06/01/16

THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO IMPLEMENT AND MAINTAIN  APPROPRIATE
DUST CONTROL MEASURES, SUCH AS, DUST BARRIERS, WATER SPRINKLING, OR OTHER APPLICABLE
PRACTICES AS NOTED IN THE HAWAII DOT “CONSTRUCTION BEST MANAGEMENT PRACTICES FIELD
MANUAL” (JANUARY 2008) AND SECTIONS 209 & 620 OF THE “HAWAII STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION” (2005).  THE CONTRACTOR SHALL INSPECT FUGITIVE DUST GENERATION AND
DUST CONTROL MEASURES DAILY AND COORDINATE WITH THE ENGINEER TO TAKE CORRECTIVE ACTIONS
AND MAKE ANY REPAIRS TO THE MEASURES AS NECESSARY.  DUST CONTROL MEASURES SHOULD BE
APPLIED SEVEN (7) DAYS A WEEK, INCLUDING NON­WORKING DAYS.  THE CONTRACTOR SHALL BE
RESPONSIBLE FOR ANY FINES AND FEES LEVIED FROM NUISANCES OR PROBLEMS ARISING FROM FUGITIVE
DUST ORIGINATING FROM THE PROJECT SITE AND PROJECT WORK.
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