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State of Hawaii 
DEPARTMENT OF LAND AND NATURAL RESOURCES 

ENGINEERING DIVISION 
1151 Punchbowl Street, Room 221 

Honolulu, Hawaii 96813 
 
 

ADDENDUM NO. 1 
 

TO 
 

Job No: C00BO91C  
Anuenue Fisheries Research Center 

Annex Facility Improvements – Phase 1B (Sewer Improvements) 
Sand Island, Oahu, Hawaii 

 
 

 
This addendum as issued shall become part of the Contract Documents for the subject project.  The bid 
documents, plans, and specifications shall be amended as follows: 
 
GENERAL INFORMATION 
 
A pre-bid conference and site visit was held on May 8, 2026, at 10:30 am and 10:40 respectively at the 
project site. The meeting agenda and sign-in sheet are attached.   
 
QUESTIONS AND ANSWERS  
 

1. QUESTION 1: To Bidders (Page ii) states "To be eligible to submit a bid, the Bidder must 
possess a valid State of Hawaii Contractor's license classification "B". However, the work being 
performed falls under Classification "A". Please revise the requirement to Classification "A" 
 
RESPONSE: Revised. 

 
2. QUESTION 2: The bid bond form included in the solicitation General Conditions seems to be 

outdated. Please advise if the typical bid bond form can be used. 
 
RESPONSE: Please refer to Section 2.5 of the DLNR Interim General Conditions dated October 
1994. 
 

3. QUESTION 3: Please clarify the bid due date. HIePro shows May 27, 2026, at 2:00 pm. 
However, at the pre-bid conference it was noted that the bid date is May 26, 2026, 2:00 pm. 
 
RESPONSE: The offer due date is May 27, 2026, at 2:00 pm. 
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4. QUESTION 4: Our grinder pump offers significant advantages in robustness and ease of 
maintenance by using a grinder pump rather than a progressive cavity pump with an attached 
grinder. We recently replaced an E-One station on the island that had persistent clogging issues 
with our system, and the end user is very satisfied with the performance.  Franklin Electric 
(FELE) has done much more throughout the US. 
 
RESPONSE: We are not reviewing or approving alternative products at this stage of the 
procurement process. Bidders should prepare their bids in accordance with the project 
specifications and plans. Alternative products may be submitted for review only after a contract 
has been awarded to the lowest responsive, responsible bidder. 
 

CONSTRUCTION PLANS 
(REPLACE with the attached revised drawings) 
 
Drawing No.  Revision Description 
 
C103   Revised & updated civil plan and profile.  
 
C501    System revised from single grinder pump to duplex grinder pump system 
 
E101    Revised & updated electrical plan and electrical notes 
 
E201  Revised & updated connection diagram, elevation, panel schedule, and electrical 

notes.  
 
CONSTRUCTION SPECIFICATIONS 
 
Specification No.  Revision Description 
 
NOTICE TO BIDDERS Revised license classification from “B” to “A”.  
 
02734 Revised this section to include the duplex system with two pumps instead 

of the one pump that was previously stated.  
 
 
 

Engineering Division 
 
 
___________________________ 
Dina U. Lau 
Acting Chief Engineer 
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