

State of Hawaii
Department of Land and Natural Resources
Engineering Division

HIEPRO Solicitation No. B26002589

Job No. C00BO91C

Anuenue Fisheries Research Center Annex Facility Improvements – Phase 1B (Sewer Improvements),
Sand Island, Oahu, Hawaii

May 8, 2026, 10:30 am

1001 Sand Island Parkway, Honolulu, HI 96819

PRE-BID CONFERENCE AGENDA

1. Project scope generally consists of closure of the existing cesspool and the construction of a low-pressure sewer system inclusive of a grinder pump and all related improvements.
2. Site Visit will be held immediately after the Pre-bid Conference.
3. General questions can be asked but verbal responses given at the Pre-bid Conference/Site Visit are non-binding. Please submit your questions/clarifications on HIEPRO or email Dani Yoo at dani.yoo@hawaii.gov by the question due date as noted in Item No. 4 below. An addendum will be issued with official responses to the questions/clarifications.
4. Important Dates/Schedule:
 - a. Last day for questions is May 14, 2026, at 02:00 pm.
 - b. Answers will be posted on HIEPRO on May 19, 2026, at 02:00 pm.
 - c. **Solicitation close date is May 27, 2026, at 02:00 pm.**
 - d. Tentative Contract start date is December 1, 2026.
 - e. Contract duration is 260 days.
5. **The Bidders are encouraged to submit/upload their proposal and other required documents on HIEPRO with sufficient/ample time prior to the deadline, so they can verify the HIEPRO website if their attachments were uploaded.** If the required documents are not on the HIEPRO solicitation at closing, the Bidder will be deemed non-responsive. If the Bidder encounters any problems, please contact the State Procurement Office (Help Line) at (808) 586-0563 or (808) 586-0577.
6. This project site will also be subject to a separate building improvements project. The Contractor shall coordinate with all relevant parties to accommodate concurrent activities, including but not limited to scheduling, site access, and staging, to avoid any conflicts.
7. The Bidder shall coordinate their construction schedule and work hours with the Engineering Division AND Division of Aquatic Resources (Anthony Mau, anthony.b.mau@hawaii.gov).



DEPARTMENT OF LAND AND NATURAL RESOURCES
ENGINEERING DIVISION

JOB NO.: C00BO91C

SIGN-IN SHEET

DATE: May 8, 2026

PRE-BID CONF.: Anuenue Fisheries Research Center Annex Facility Improvements – Phase 1B (Sewer Improvements) Sand Island, Oahu, Hawaii

	NAME	AGENCY	PHONE NO.	EMAIL ADDRESS	PRE-BID CONF.	SITE VISIT
1	Dani Yoo	DLNR-ENG	808-587-0258	dani.yoo@hawaii.gov	Y	Y
2	Brandon Kim	DLNR-ENG	808-587-0248	brandon.j.kim@hawaii.gov	Y	Y
3	Yuta Sawaki	DLNR-ENG	808-587-0238	yuta.sawaki@hawaii.gov	Y	Y
4	JULIUS VERGABERA	BTK CONSULTING	808-826-7187	jvergabera@btkconsulting.com	Y	Y
5	Kei R:	"	"	Kri@bowersandkubota.com	Y	Y
6	INDRAJIT INAKASHMA	"	"	inakashma@bowersandkubota.com	Y	Y
7	Rylan Tanaka	Tanaka plumbing	808-758-7601	rylantanaka@tanakaplumbinghawaii.com	Y	Y
8	Andrew Rutherford	Haloa Construction	808-909-4035	andrew@haloacoreconstruction.com	Y	Y
9	DAMIAN P. LAROSH	HALOA CONSTRUCTION	808-964-9724	damian@haloacoreconstruction.com	Y	Y
10	AUSREY REFORTE	PCCC	808-763-8006	AUSREY@PCCC.HAWAII.COM		
11						
12						