

State of Hawaii
DEPARTMENT OF LAND AND NATURAL RESOURCES
ENGINEERING DIVISION
1151 Punchbowl Street, Room 221
Honolulu, Hawaii 96813

ADDENDUM NO. 1

TO

Job No. F48C612A
Keaiwa Heiau State Recreation Area Water System Improvements
Aiea, Hawaii


May 18, 2026

The items listed hereinafter are hereby made a part of the contract for the above project and shall govern the work, taking precedence over previously issued plans and specifications governing the items mentioned.

GENERAL INFORMATION

1. Signed plans were uploaded to HIePRO and the unsigned plans were removed from HIePRO on May 1, 2026.
2. Offer due date and time has been extended to June 1, 2026 at 2:00 p.m.
3. Questions due date and time has been extended to May 22, 2026 at 4:30 p.m.
4. Answer due date and time has been extended to May 27, 2026 at 4:30 p.m.

Engineering Division



Dina U. Lau
Acting Chief Engineer