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State of Hawaii 
DEPARTMENT OF LAND AND NATURAL RESOURCES 

DIVISION OF STATE PARKS 
P.O. Box 621 

Honolulu, HI 96809 
ADDENDUM NO.1 

TO 

JOB NO. 26-SPH-001 

KALOPA STATE RECREATION AREA 

CABIN FLOORING & PAINTING 

HAMAKUA, HAWAII, HAWAII 

This addendum as issued shall become part of the Contract Documents for the subject 
project. The bid documents, plans, and specifications shall be amended as follows: 
 
GENERAL INFORMATION 
 
A voluntary pre-bid conference and site visit was held at the project site, Kalopa State 
Recreation Area on May 13, 2026, at 10:00 am. The pre-bid conference minutes and sign-in 
sheet are attached. 
 
A. REQUEST FOR INFORMATION (RFI) 
1. Was the VCT in cabin 2A, 2B and entry area tested if it contains asbestos? The hazardous 
material survey does not mention a 9”x9” tile. 

Response: Cabin 2A and 2B 12x12 tiles were tested and included in the hazardous 
material report. The entryway is not listed on the scope of work document.  

2. What license is needed for this project? Can a C-33 license bid for this project? 

Response: As stated in the Notice to Bidders document, “To be eligible to submit a 
bid, the Bidder must possess a valid State of Hawaii Contractor’s license 
classification General B.” 
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3. The additive alternate states to repaint all existing painted surfaces inside the cabin; 
however, no existing painted surfaces were observed. Please confirm the intended scope of 
work. 

Response: There were areas such as the bunks, shelves and wooden partition of the 
shower walls, and the plumbing chase.  

4. The existing interior surfaces appear to have a stain finish system. Please confirm 
whether the intent is:  To paint over the existing stained surfaces; or To re-finish/re-stain the 
existing surfaces. 

Response: No, please do not paint the existing stained surfaces. Painting is limited to 
surfaces with existing paint only.  

5. If the intent is to paint over existing stained surfaces, please provide the approved paint 
coating system and surface preparation requirements. 

Response: See response to question No. 4. 

6. If the intent is to re-finish/re-stain the existing stained surfaces, please provide the 
approved stain/refinishing system and specifications. 

Response: See response to question No. 4. 

7. Is there a painting section 09900? Unable to find that section. 

Response: No section 09900 provided. Contractor shall submit submittals for paint. 
Colors will be provided.  

8. Please advise if a specification section for the sheet vinyl will be provided. 

Response: There are no specifications for the sheet vinyl. Products equal to or similar 
to homogeneous resilient sheets will be accepted.  
 

 
 
 
 
 



 
State of Hawaii-Department of Land and Natural Resources
1151 Punchbowl St
Honolulu, Hawaii 96813
P: (808) 587-0344

Project: 26-SPH-001 Kalopa Cabin Flooring & Interior Repaint
44-3480 Kalaniai Road
honokaa, Hawaii 96727

 
 

Pre-Bid Meeting  Minutes: Meeting #1
 

Meeting Date May 13, 2026 Meeting Time 10:00 am - 11:00 am Hawaii

Meeting Location Kalopa State Recreation Area

Overview Pre-bid walkthrough for Kalopa SRA - Cabin Flooring & Painting

Notes

Attachments
 
 
Scheduled Attendees
 
 

Introductions & Scope

No.  Mtg Origin Title Assignment Due Date Priority Status

1.1  1 Introduction of Parties   Open

  Description
DLNR:
Luisa Castro
Richard Okamura
 
B+K: Shanel Enos
 
 

  Official Documented Meeting Minutes
Contractor(s): None

 

No.  Mtg Origin Title Assignment Due Date Priority Status

1.2  1 Project Description & Scope   Open

  Description
Project Name: Kalopa SRA - Cabin Flooring & Painting
Project #: 26-SPH-001
Project Coordinator: Shanel Enos
DLNR Contact: Luisa Castro
Important Dates:
Bid date: 5/22/26
RFI: 5/15/26
Brief Scope: Replace cabin flooring and paint painted surfaces in cabins. 

 

No.  Mtg Origin Title Assignment Due Date Priority Status

1.3  1 Hazmat   Open

  Description
See hazmat report.
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No.  Mtg Origin Title Assignment Due Date Priority Status

1.4  1 Current Use of Facility   Open

  Description
Cabins are currently closed for public use. 

 

Bid Submission Requirements

No.  Mtg Origin Title Assignment Due Date Priority Status

2.1  1 Required Bid Documents   Open

  Description
Contractor is responsible for submitting all required bid documents at time of submission. 
 
See "Info to Bidders" in the bid package for submission instructions and requirements. 

 

No.  Mtg Origin Title Assignment Due Date Priority Status

2.2  1 Bid Bond(s)   Open

  Description
Bid Bonds are required with proposal submissions. Any proposal submitted without bid bonds shall be void and unaccepted. 
 
See "Info to Bidders" in bid package for additional information and requirements.

 

No.  Mtg Origin Title Assignment Due Date Priority Status

2.3  1 Certified Payroll   Open

  Description
Contractor is responsible for accounting for paying prevailing wages in their bid Proposals. 
 
As a State project, Chapter 104 HRS applies for certified payroll.  The Chapter 104 regulations apply to all contractors regardless of
tier.  Payroll should be paid weekly; no more than 7 calendar days after the end of the pay period.
 
 

 

Safety

No.  Mtg Origin Title Assignment Due Date Priority Status

3.1  1 Safety   Open

  Description
Contractor shall be solely and completely responsible for safety of job-site and all persons. All required PPE, BMPs and barricades shall be
taken into consideration when submitting a proposal. 

 

Communication

No.  Mtg Origin Title Assignment Due Date Priority Status

4.1  1 Pre-Construction RFIs   Open

  Description
All pre-construction RFIs shall be submitted through HIePro.

 

Construction Coordination

Meeting #1 - Pre-Bid Meeting Project: 26-SPH-001 Kalopa Cabin Flooring & Interior Repaint
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No.  Mtg Origin Title Assignment Due Date Priority Status

5.1  1 Start of Construction Timeline   Open

  Description
Advanced notice needed if park needs to be shut down: 
 
Preferred Start of Construction: 

  Official Documented Meeting Minutes
Cabins are currently closed for public use. 

 

No.  Mtg Origin Title Assignment Due Date Priority Status

5.2  1 Park Visitor Hours   Open

 

No.  Mtg Origin Title Assignment Due Date Priority Status

5.3  1 Work Hours   Open

  Official Documented Meeting Minutes
TDB at pre-con.

 

No.  Mtg Origin Title Assignment Due Date Priority Status

5.4  1 Restrooms   Open

  Description
Contractor is responsible to include providing a porta-potty for the duration of the project in their bid proposal unless otherwise specified.

 

No.  Mtg Origin Title Assignment Due Date Priority Status

5.5  1 Site Access & Parking   Open

  Official Documented Meeting Minutes
TDB at pre-con.

 

Notes

No.  Mtg Origin Title Assignment Due Date Priority Status

6.1  1 Notes   Open

Meeting #1 - Pre-Bid Meeting Project: 26-SPH-001 Kalopa Cabin Flooring & Interior Repaint
 

 
These meeting minutes are believed to be an accurate reflection of those items discussed and the conclusions that were reached during the referenced meeting.  

Please contact State of Hawaii-Department of Land and Natural Resources if there are any discrepancies or questions with the content of these minutes.
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